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1. Introduction

Kusile Power Station’s responsibility and commitment is to ensure a safe working environment is in line
with its Safety, Health, Environmental, and Quality (SHEQ) Policy and applicable legislative obligations.
This OHS specification is Kusile Power Station Generation's minimum requirements which are required
to be met for the duration of the contract period by contractors/suppliers and, where required, the
delivery organisation. The contractor is expected to develop an OHS plan that meets these
requirements as well as all the relevant applicable legislation that they conform to. Kusile Power Station
in no way assumes the contractor’s legal responsibilities and liabilities. The contractor is and remains
accountable for the quality and execution of their health and safety programme for their employees and
appointed contractor employees. This OHS specification reflects minimum requirements and should
not be construed as all-encompassing.

Note 1: All the requirements listed hereunder are in relation to the contract and do not
supersede or replace any organizational OHS requirements.

Where requirements listed are already in place, then the organizational requirements must be taken
cognisance of and listed in the respective OHS plans. If there are any additional Kusile Power Station
and/or legislative requirements listed in the OHS specification, then these must be addressed.

2. Supporting Clauses

2.1 Scope

This OHS specification lists the legislative and Kusile Power Station requirements and, where
applicable, any requirements pertaining to local authorities, municipal by-laws, or environmental
legislation that must be met by the contractor.

2.1.1 Purpose

This document will provide a standardised approach to the compilation of OHS specifications
throughout Kusile Power Station Generation business for contracts, standards, and NEC 3.

21.2 Applicability

This OHS specification is applicable to any contracting organisation that intends to respond to Kusile
Power Station Generation's tender/enquiry with the intention of entering into a contract.

2.2 Normative/Informative References

Parties using this document shall apply the most recent edition of the documents listed in the following
paragraphs.
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2.2.1 Normative

[1] Basic Conditions of Employment Act No 75 of 1997.

[2] Occupational Health and Safety Act and Regulations No 85 of 1993.

[3] OHS Act “Regulations on Hazardous Work by Children in South Africa”

[4] National Environmental Management Act 107 of 1998.

[5] National Road Traffic Act 93 of 1996.

[6] 32-37 Eskom Substance Abuse Procedure.

[7] 32-136 Contractor Health and Safety Requirements

[8] 240-62196227 Life- saving Rules.

[9] 32-95 Occupational Health and Safety Incident Management Procedure

[10] 240-131838225 Occupational Health and Safety Incident Management Definitions and
Classification Parameters Standard

[11] 32-727 SHEQ Policy

[12] 32- 418 Working at Heights Procedure

[13] 240-62946386 Vehicle and Driver Safety Management Procedure

[14] 32-520 Risk Assessment procedure

[15] Plant Safety Regulations

[16] ISO 45001:2018 International standard in the Occupational Health and Safety (OH&S)
Management System

[17] Eskom Covid-19 policy

[18] National Disaster Management Act 57 of 2002

[19] 366-499754 - The Purchase of Fire Fighting Equipment and Vehicles scope of work

2.2.2 Informative

[20] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19)
[21] SANS 1186 Symbolic Safety Signs
[22] Constitution of the Republic of South Africa No 108 of 1996

2.3 Definitions

Definition Explanation

Appointed contractor Means a contractor appointed by the Main
contractor

Baseline risk assessment (32-520) baseline operational risks refer to the

health and safety risks associated with all
standard processes and routine activities in the
business

Business unit (BU) (32-296) means any defined unit within the
Eskom environment, operating as a business
under a particular cost-centre number. In the
context of this document and in terms of health
and safety, any reference to a BU includes a
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defined unit within any Eskom division and its
subsidiaries

Client (OHS Act) Eskom representative (Internal —
Asset Owner), also referred to as the contract
administrator/custodian or agent or project
manager (as defined in the contract). He/she is
the person responsible for ensuring that the
works or services are executed in terms of the
contract, as well as adherence to legislation
pertaining to the contract.

Competent person (OHS Act) means any person having the
knowledge, training, experience, and
qualifications, specific to the work or task being
performed, provided that, where appropriate,
qualifications and training are registered in
terms of the South African Qualifications
Authority Act, 1995 (Act No. 58 of 1995)

Contractor (OHS Act) means an employer as defined in
section 1 of the Act who performs contracted
work and includes Main contractors

Contract’'s Manager/End User Contract’'s Manager/End User

Controlled disclosure controlled disclosure to external parties (either
enforced by law or discretionary)

Duty of care to the environment (32-136) anybody who causes or has caused or
may cause significant pollution or degradation of
the environment must take reasonable
measures to prevent such pollution or
degradation from occurring, continuing, or
recurring. If such harm to the environment is
authorised by law or cannot reasonably be
avoided or stopped, such person must minimise
and rectify such pollution or degradation of the
environment

Employee (OHS Act) means, subject to the provisions of
subsection (2), any person who is employed by
or works for an employer and who receives or is
entitled to receive any remuneration or who
works under the direction or supervision of an
employer or any other person

Employer (OHS Act) means, subject to the provisions of
subsection (2), any person who employs or
provides work for any person and remunerates
that person or expressly or tacitly undertakes to
remunerate him/her, but excludes a TES (ex-
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labour broker) as defined in section 1(1) of the
Labour Relations Act 1956 (Act No. 28 of 1956)

Environment (32-94) means:

a) the land, water, and atmosphere of the earth.

b) micro-organisms and plant and animal life; and

c) any part or combination of (a) and (b) and the
interrelationships among and between them,
and the physical, chemical, aesthetic, and
cultural properties and conditions of the
foregoing that influence human health and well-
being

Eskom requirements Eskom requirements flowing from directives,
policies, standards, procedures, specifications,
work instructions, guidelines, or manuals

Fall protection plan (OHS Act) means a documented plan of all risks
relating to working from an elevated position,
considering the nature of work undertaken, and
setting out the procedures and methods to be
applied in order to eliminate the risk

Hazard (OHS Act) means a source of, or exposure to,
danger

Hazard identification (OHS Act) means the identification and
documenting of existing or expected hazards to
the health and safety of persons, which are
normally associated with the type of
construction work being executed or to be
executed

Occupational Health and safety file (OHS Act) means a file or other record in
permanent form, containing the information
required in relation to the contract.

Health and safety plan (OHS Act) means a document plan that
addresses hazards identified and includes safe
work procedures to mitigate, reduce, or control
hazards identified

Occupational Health and safety specification (OHS Act) means a document specification of
all health and safety requirements pertaining to
associated to a contract, so as to ensure the
health and safety of persons.

Occupational Health and safety requirements means comprehensive health and safety
requirements for a contract, project, site, and
scope of work. This specification is intended to
ensure the health and safety of persons, both
workers and the public, and the duty of care to
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the environment. The health and safety
requirements must be specific to each contract,
project, site, and scope of work

Lifesaving Rules

(240-62196227) a rule that, if not adhered to,
has the potential to cause serious harm to
people

Medical Certificate of fitness

(OHS Act) means a certificate valid for one year,
issued by an occupational health practitioner,
issued in terms of the regulations, whom shall
be registered with the Health Professions
Council of South Africa

Medical surveillance

(OHS Act) means a planned programme or
periodic examination (which may include clinical
examinations, biological monitoring, or medical
tests) of employees by an occupational health
practitioner or, in prescribed cases, by an
occupational medicine practitioner

Method statement

(OHS Act) means a written document detailing
the key activities to be performed in order to
reduce, as reasonably as practicable, the
hazards identified in any risk assessment

National Enquiries/contracts

sourcing of services providers/contractors at the
divisional level and not at BU level thorough
tendering, request for price etc

Organisation

may be defined as a group of individuals (large
of small) that is cooperating under the direction
of executive leadership in accomplishment of
certain common objects

Pre-job meetings

(84-227) means a meeting that is held prior to
the commencement of the day’s work and that is
attended by all the relevant employees
associated with the work task

Main contractor

(In the text of this document) Means an
employer, as defined in section 1 of the OHS
Act, who intends to tender for or has signed a
contract with Eskom for services rendered.

Provincial director

(OHS Act) means the provincial director as
defined in Regulation 1 of the General
Administrative Regulations under the Act

Responsible Manager

Is a Manager of a department, section or
operating/business unit who has been
appointed as part of the Eskom delegation of
authority process with the aim to assist the
applicable 16(2) assigned person in executing
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his/her duties in terms of the Occupational
Health and Safety Act

Risk assessment (OHS Act) means a programme to determine
any risk associated with any hazard at a
construction site in order to identify the steps
needed to be taken to remove, reduce, or
control such hazard.

Site (34-228) means an Eskom department, unit,
complex, building, specific project, work site, or
the site where agents, clients, Main contractors,
contractors, suppliers, vendors, and service
providers provide a service to Eskom, directly or
indirectly

Service provider any private person or legal entity that provides
any service(s) to Eskom for compensation

Subsidiary (382-94) an enterprise controlled by another
(called the parent) through the ownership of
greater than 50% of its voting stock

Supplier (32-1034) means a natural or legal person who
renders a service and may include the following
current or potential supplier vendor, contractor,
consultant

Task (34-227) a segment of work that requires a set
of specific and distinct actions for its completion

Toolbox talks (34-227) where the team leader, after
conducting pre-task planning, shares all the
tasks at hand and discusses task allocation, the
identified risks, and the control measures with
all his/her team members on site before
commencing a specific task and documenting
the agreed strategy. (This shall be done to
ensure common understanding of the tasks,
risks, and control measures required.)

The Act (OHS Act) means the Occupational Health and
Safety Act No. 85 of 1993, as amended, and the
Regulations thereto

Visitor any person visiting a workplace with the
knowledge of, or under the supervision of, an
employer.
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2.4 Abbreviations
Abbreviation Description
BU Business Unit
CE Chief Executive
COID Act Compensation for Occupational Injuries and Diseases Act
DMR Driven Machinery Regulations
DEL Department of Employment and Labour (Inspection and Enforcement
services — Provincial office)
EP Emergency Preparedness
EAP Employee Assistance Program
ERfW Environmental Regulations for Workplaces
GAR General Administrative Regulations
GSR General Safety Regulations
HCS Hazardous Chemical Substances
LDV Light Delivery Vehicle
OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993
O&M Operating and Maintenance
LoG (COID) Letter of Good Standing
SABS South African Bureau Standard
SANS South African National Standard
OEM Original Equipment Manufacturer
OHS Act Occupational Health and Safety Act 85 of 1993
ALS Advance Life Support
ILS Intermediate Life Support
Kpa Kilo Pascal
NFPA National Fire Protection Association

2.5 Related/Supporting Documents

Section 37(2) of the OHS Act requires Kusile Power Station to sign an agreement and include it in the
OHS file for evaluation prior to the start of work. OHS department will issue the 37(2) agreement to the
project manager/end user who will facilitate the signing of the document by Kusile Power Station and
contractor representatives.
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3. Document Content

3.1 Scope of Work

Supply and delivery of Office Furniture as per the furniture requirements and specifications for the
permanent Administrative Building for Kusile Power Station.

A copy of the scope of work must be retained by the contractor.

Note: The contractor who will be awarded this contract will be known as the “Main contractor” and
any contractor appointed by the Main contractor will be known as the “Appointed contractor".

3.2 Legal Compliance

3.2.1 Section 37(2) (Legal) Agreement

A section 37(2) agreement must be signed between Kusile Power Station and the main contractor at
the time of submitting the safety file. The main contractor must ensure that a section 37(2) agreement
is compiled between the main contractor and all their appointed contractors for the contract. The original
copy of the section 37(2) agreement must be retained by the contractor, and a copy must be retained
by the responsible project manager/end user. A copy of all the agreements must form part of the
respective contractor's OHS file.

3.2.2 Hazardous Work by Children (Child Labour)

The constitution of the Republic of South Africa, in the "Bill of Rights", is clear on the rights of
children, especially when it comes to:

1. being protected from exploitative labour practices.
2. not be required or permitted to perform work or provide services that
3. are inappropriate for a person of that child’s age; or

4. This places at risk the child’s well-being, education, physical or mental health, or spiritual,
moral, or social development and the Basic Conditions of Employment Act, Chapter six, Section
43, "Prohibition of employment of children."

Before resorting to the use of child labour, due consideration must be given to the child's
constitutional rights. Where work is being performed which is not prohibited in terms of the
constitution, then such work must be conducted in terms of the OHS Act "Regulations on Hazardous
Work by Children in South Africa" with emphasis on paragraph 2: Purpose and Interpretation. Kusile
Power Station does not condone the use of child labour and, therefore, all effort must be exercised,
and child labour should not be used.
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3.2.3 OHS Act

The main contractor and appointed contractors shall have an up-to-date copy of the OHS Act and
regulations which will be available to all employees.

3.24 Legislative Compliance

All contractors will comply with all the legislation pertaining to this contract being:
The Main contractor and all appointed contractors will comply with all the legislation pertaining to this
project being:
a) The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of Rights).
b) Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations.
¢) National Environmental Management Act 1998 (Act 107 of 1998).
d) Environment Conservation Act 1989 (Act 73 of 1989).
e) National Water Act 1998 (Act 36 of 1998).
f) Civil and Building Work Act.
g) National Road Traffic Act 93 of 1996.
h) Compensation for Occupational Injures and Diseases Act.
i) SANS Standards —Contractor shall use the relative standards applicable to the project.

3.3 Kusile Power Station Requirements

All contractors shall, before commencement of the project ensure that all their employees are familiar
with the relevant Kusile Power Station OHS documentation that is applicable to contract services.

Before the Appointed Contractor commences with any work, The Safety file package must be submitted
to the OHS department 2 weeks before the agreed project commencement date.

The OHS department shall assess and give written feedback to the appointed contractor.

The safety file shall be approved by a form of a written letter, the letter shall authorise the appointed
contractor to commence with site establishment.

Before the appointed contractor commences with any work, the Kusile power station Project
Manager/Contract Manager shall ensure that;

a) The contractor must submit a SHE Plan in line with the scope of work

b) Company own organogram

c) Relevant legal appointments

d) Proof that vehicles meet legal requirements

e) Driver competencies to operate the vehicle

f) Route risk assessment

g) Baseline risk assessment addressing all associated activities as per issued scope of work
h) A plan must be in place to monitor and review baseline risk assessment

i) Valid medical certificates of fithess
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j) Valid letter of good standing

k) All drivers must be competent risk assessors

[) All drivers must have First aid level 2

m) Proof of company own induction

n) Evacuation officer/warden must be appointed in writing with the competency

0) The contractor must identify suitable PPE required for the activities including the identification of
appropriate tools.

p) The contractor must submit job descriptions supported by proof of competencies for all
employees.

g) First aid appointments must be made to meet the requirements, appointees must be trained to
level 2 from SAQA approved training provider and Cl number must be clearly indicated.

r) Applicable legal appointments must form part of the safety file with competency certificates per
appointment.

s) The appointed contractor must submit a Covid-19 risk assessment, Covid-19 management plan,
Covid19 policy and an appointment letter for a Covid-19 compliance officer in line with the
guidelines as issued by the Department of Employment and Labour

t) No vulnerable employees are allowed to come to Kusile site as identified by the Department of
Employment and Labour

u) The appointed contractor must supply employees with at least 2 cloth masks over and above
other masks that may be required due to the risk of the activities.

v) The appointed contractor must supply hand gloves and hand sanitizers to the employees

w) The transport used to transport employees must be disinfected as per prescribed frequency

x) All risk assessments must be compiled by competent person, who has a certificate of competency
for Risk Assessment from SAQA approved training provider.

3.4 SHEQ Policy

A SHEQ policy is a statement of intent and a commitment by the organization’s CE and senior
management in relation to the relevant OHS roles and responsibilities, the achievement of their
strategic objectives, and values of integrity, customer satisfaction, excellence, and innovation. The
main contractor and all appointed contractors, if not already in place, will be required to compile an
organisational SHEQ policy in line with their OHS responsibilities. The policy must be signed by the
organisation’s CE or the appointed assistant to the CE, OHS Act Section 16(2). The policy must be
displayed in a prominent place within the workplace. A copy of the policy must be filed in the contractor's
OHS files and attached as an annexure to the OHS Plan.

3.5 COVID -19 Policy

Due to the current pandemic the contractors are required to submit the Covid policy signed by the most
senior person. The policy must be displayed in a prominent place within the workplace. A copy of the
policy must be filed in the contractor's OHS files and attached as an annexure to the OHS Plan.
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3.5.1 Covid -19 Requirements

Covid-19 costs are not for profit making purpose and Kusile Power Station reserves the right to accept
and/or decline the list of PPE which will be listed in the detailed Covid-19 costs. Due to the current
pandemic the contractors are required to provide Kusile Power Station with a Covid-19 risk assessment
and a detailed plan on how to prevent the spread of the virus and what control measures will be put in
place to protect Kusile Power Station employees and members of the public. The risk assessment must
include the following but not limited to, adherence to Covid-19 protocols in designated smoking areas.
Covid-19 costs are applicable for the duration of the pandemic and the Covid-19 costs will be ceased
once the country has declared that Covid-19 is no more a pandemic. The contractors have an obligation
to comply with the National Disaster Management Act including the appointment of the Compliance
Officer.

3.6 COID

The Main contractor and all his/her appointed contractors shall be registered with an appropriate
employment compensation commissioner and have available a valid letter of good standing (LoG) from
such commissioner. The obligation lies with the contractors to ensure that the LoG remain valid
throughout the contract period. A copy of the LoG must be filed in the contractor OHS files.

3.7 Costing for OHS within the Project

The costing for OHS must be itemised based on the overall scope of the project (i.e.) Training, provision
of PPE, safety equipment purchases etc.

3.8 Statutory Appointments

The Main contractor and all appointed contractors must appoint competent workers who will comply
with the OHS Act for the duration of the contract. Before requiring appointees to accept an appointment,
the employer must ensure that they have received appropriate training and/or information about their
responsibilities. The relevant statutory appointments must be made in compliance with the OHS Act's
criteria, which include appointing a qualified individual to the appropriate roles. The following should be
included in the statutory appointments, but not limited to:

a) OHS Act General Administrative Regulation 9(2) — Incident Investigator

b) OHS Act Section 19 (3) - Health and Safety Committee Member

c) OHS Act Section 19(6)(a) — Co-opted Health and Safety Committee member

d) OHS Act, Section 17 — Health and Safety Representative.

e) OHS Act General Safety Regulations 3(4) — First Aider/s

3.8.1 Non statutory appointments

a) Kusile Power Station requirement — Emergency Planning Co-coordinator

b) Kusile Power Station requirement - Chairperson of Health and Safety Committee
c) Site Manager

d) Site Supervisor
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e) Risk Assessor
f) Safety Officer
g) Vehicle & mobile plants operator and inspector

3.9 Eskom Life-Saving Rules

1. Eskom Kusile Power Station places a high value on health and safety and urges every
organization that undertakes work for Kusile Power Station to do the same.

2. Kusile Power Station has developed six life-saving guidelines that will apply to all Kusile Power

Station employees, agents, consultants, and contractors. Any Kusile Power Station employee or

employee of a Main Contractor or appointed contractor who fails to follow these rules would be
deemed a serious violation. These rules are in place to protect any employee, labour broker, or

contractor working from significant injury or death.

3. fany contractual work (including delivery of any product) is to be undertaken on Kusile Power
Station premises, the rules shall be obeyed by any contractor and their employees.

The rules are:

RULE |DESCRIPTION OF RULE
Rule 1 OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH
ule

(That is plant, any plant operating above 1000 V)
HOOK UP AT HEIGHTS

Rule 2 [Working at height is defined as any work performed above a stable work surface or
where a person puts himself/herself in a position where he/she exposes
himself/herself to a fall from or into.
BUCKLE UP

Rule 3  |No person may drive any vehicle on Eskom business and/or on Eskom premises:
Unless the driver and all passengers are wearing seat belts.
BE SOBER

Rule 4 |No person is allowed to be under the influence of intoxicating liquor or drugs while on
duty
PERMIT TO WORK

Rule 5  \where an authorisation limitation exists, no person shall work without the required
permit to work.
NO REVERSING WITHOUT A SPOTTER/ FLAGMAN

Rule 6  \whenever a construction vehicle has to reverse, there must be a flagman to guide the
driver at all times.
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Eskom will take a zero-tolerance approach to these policies.

Noncompliance to Life-saving rules is regarded serious misconduct and will result in
serious disciplinary action, which may include dismissal.

This is to ensure that everyone who works on or visits an Kusile Power Station facility returns home to
their families safely.

3.10 Substance Abuse

a) Alcohol and substance abuse are serious threats to any business, especially when it comes to
workplace accidents and car driving. As a result, Eskom Kusile Power Station has the right to
take reasonable procedures to identify and prohibit drunk people from entering the company.

b) General Safety Regulation 2A specifies the legal position on intoxication.
c) The allowable alcohol and drug level is 0%.

d) All contractors must follow Eskom's procedure 32-37 ("Substance Abuse Procedure"), taking into
account that this is an Eskom Life-saving Rule number 4: (BE SOBER"), and anyone entering the
Eskom Kusile Power Station will be subjected to ad hoc alcohol testing if the BU has self-alcohol
testing equipment.

e) Contractors are invited to develop their own manual and test their own employees for alcohol on
a regular basis.

f) Test results must be marked "Confidential" and kept in the employee's personal file.
g) Eskom's life-saving rules must be included in the induction process.

h) All employees involved in the scope of work must sign the Life-saving rule pledge before
commencement of work.

3.11 Contractor Organisational Structure

3.11.1 Main Contractor Organogram

The Main contractor must provide an organisational organogram on the company’s letter head related
to this contract, depicting all the levels of responsibility from the CE down to the supervisors responsible
for the contract. List the relevant positions held, names of appointees, legal appointments and the
Organogram must be signed off by the company's 16(1) or 16 (2).

The Main contractor must ensure that all appointed contractors comply with this requirement. The Main
contractor is responsible for keeping copies of all the organograms’ as well as submitting them with the
OHS plan. All organograms shall be updated timeously when appointments are changed.

This diagram must be kept up to date and filed in the project OHS files.
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3.11.2 Appointed Contractor/s Organogram

a) Appointed contractors are required to compile their company organogram for the project on
the company’s letter head, listing the reporting structure from their CE down to their project
supervisors. The diagram must list the names, positions held, any appointments made and
must be signed off by the company's 16(1) or 16 (2).

b) This diagram must be kept up to date, a copy of which must be given to the Main contractor
and a copy filed in the relevant project OHS files.

c) This diagram must be kept up to date and filed in the project OHS files.

3.12 Roles and Responsibilities

Commitment

Visible commitment is essential to providing a safe work environment. Managers, supervisors and
employees at all levels must demonstrate their commitment by being proactively involved in the day-
to-day operations, in particular the Occupational Health and Safety aspects of any project / contract.
Legislation requires that each employee must take reasonable care of themselves and their fellow
workers, from management level down to the lowest employee level.

3.12.1 Main contractors and appointed contractors

Note 1: Most of the roles and responsibilities listed apply to both Main contractors and any appointed
contractors. Where some of the listed do not apply to both, then the specific responsibilities will be
listed and titled. The contractors shall:

a) Carry out all duties as listed in section 8, 9 and 10, the various other regulations that form part
of the OHS Act and Regulation 7 of the Construction Regulations.

b) Carry accountability and responsibility for the safety and health of their employees and their
appointed contractors within their working area, as contemplated by section 37(2) of the OHS
Act.

c) Shall keep a record of all employees including the appointed contractor employees, including
date of induction, relevant skills and licenses and be able to produce this list at the request of
the Kusile Power Station Project Manager.

d) Ensure that all their appointees are made aware of their accountabilities and responsibilities in
terms of their appointment and that they advise and assist these appointees in the execution of
their duties.

e) Ensure that the minimum legislative, regulatory and Kusile Power Station OHS requirements
are complied with on all work sites.

f) Give the Kusile Power Station project managers and line managers / responsible managers
their full participation and cooperation.

g) Compile a OHS (Occupational health and safety) file where all relevant health and safety
records must be kept for each work site.

h) The Main contractor must provide the project manager with the Compensation Commissioner’s
valid letter of good standing before the commencement of work and any future renewal letters
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y

obtained during the contract for record-keeping purposes. The letter of good standing shall
reflect the name of the contractor's company. Similarly, the Main contractor must provide the
Kusile Power Station project manager with all the valid letters of good standing from their
appointed contractors.

Contractors must provide the Main contractor with a certified copy of the Compensation
Commissioner’s valid letter of good standing before the commencement of work and any future
renewal letters obtained during the contract for record-keeping purposes. The letter of good
standing shall reflect the name of the contractor’'s company.

Appoint competent staff to perform the project work and ensure that all employees are trained
in the health and safety aspects relating to such work and that the employees understand the
hazards associated with all other work being carried out on the project.

Ensure that all employees are conversant with all relevant work procedures and that they adhere
to such procedures. Similarly (without removing the appointed contractors’ responsibilities),
ensure that their appointed contractors and their employees are conversant with all relevant
work procedures and that they adhere to such procedures.

Co-ordinate the activities of all the appointed contractors in the interests of safety and health.
Ensure that their contractors (whom they intend appointing) have made detailed provision for
the cost of safety and health measures throughout the project.

Stop his /her employees and any appointed contractors if such work poses a threat to the health
and safety of persons or a risk of degradation to the environment.

Take reasonable steps to ensure cooperation between all their appointed contractors.

Ensure that Kusile Power Station OHS requirements are communicated to the appointed
contractors, evaluate, and assess the appointed contractors OHS files. Only appoint contractors
who are competent to do work, have satisfied the OHS compliance requirements and satisfied
that the contractor has the necessary competencies and resources to perform the work safely.
Appoint full-time competent employees in writing to supervise the performance of all specified
work throughout the contract period.

Ensure that the supervisor or manager do not supervise work on any site other than the site for
which such supervisor has been appointed for.

Not victimise or dismiss employees, by virtue of the employee’s divulging health and safety
information or suspecting such information has been divulged, in the interests of health and
safety requirements.

Follow a process of disciplinary action if any of their employees or their appointed contractor
employees have transgressed any of the requirements of the health and safety specification,
safety and health plans, site rules or any other requirements.

Before the commencement of work, review the submitted baseline risk assessments to include
site or emerging risks. This should be done by a competent person appointed in writing with a
view to identify hazardous and potentially hazardous work operations.

Ensure that pre-task risk assessments are conducted and documented daily and prior to the
starting of any new task, irrespective of whether it is a repetitive task or not.

Must ensure that an organisation medical surveillance programme for the duration of the
contract is in place and maintained.

Prior to having pre-employment and periodic medicals fitness examinations conducted,
person/man job specifications must be compiled and handed to the occupational health
practitioner.
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y) Issue risk-based personal protective equipment (PPE) as a measure of last resort to their

employees, inspect such equipment regularly and ensure recipients of PPE are trained in the
proper use, care and where necessary, the maintenance of PPE.

Note: should the Main contractor or his/her appointed contractors entertain visitors on site, they
will be held responsible for the provision and wearing PPE.

z) Must have a substance abuse program which must be in line with Kusile Power Station

requirements.

1) Ensure that all incidents are reported and investigated timeously by competent incident
investigators as and aligned with 32-95 requirements.

2) Beinvolved in all of their appointed contractor’s incident investigations.

3) When appointing contractors, advise the project manager in writing timeously and obtain
his/her approval prior to them commencing work.

3.12.2 Contractor site supervisor

The contractor site supervisor must be trained in the following:

HIRA, Incident investigation training, Supervisor training, Legal liability Must:

a)
b)
C)

d)

h)
)

)

3.12.3 Contractor Health and Safety officer full/time Be competent to perform the required
supervisory tasks.

Ensure their employees and all appointed contractors comply with the required statutory and
Kusile Power Station project requirements.

Inspect all work done by the contractors to ensure adherence to Kusile Power Station’s standards
and specifications.

Conduct follow-up inspections to ensure findings are closed out and preventative action is in
place.

Monitor contractors for adhere to statutory requirements and safety standards.

Monitor contractors overall OHS performance on site in order to achieve excellent results.
Discuss all OHS related problems with the relevant contractor management timeously in the first
instance and thereafter the Kusile Power Station project manager in the second instance relating
to procedure requirements, non-conformances identified, corrective actions, audits and
inspection schedules.

Continual liaison between the Main contractor, appointed contractors and employees.

Ensures that employees and appointed contractors are aware of latest standards, procedures,
work instructions and safety regulations issued by Kusile Power Station:

Conduct site Inspections for compliance to OHS requirements and compiles the relevant
inspection reports.

Submit the observation reports to the relevant management.

Submit the required OHS reports communicated by Kusile Power Station e.g., manpower
numbers, incident statistics report etc.

Have meaningful participation in the project statutory health and safety committee meetings.
Participate in all appointed contractor incident investigations.

Participate in the Main contractor’'s emergency preparedness planning.
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p)  Ensure that their own employees and those of any appointed contractor are competent to perform

the tasks assigned.

g) Issue site instructions on behalf of the Main contractor where and when the appointed contractors

deviate from safety requirements.

Part-time safety officer will be required for this project.

The contractor health and Safety officer must be trained in the following:

SAMTRAC, HIRA, Incident investigation training, Legal liability, Training, knowledge and understanding

of ISO 4500, Minimum work experience 2yrs, OHS Diploma (applicable to 3-5 years contract)

3.13 Risk Assessment (Refer TO 32-520)

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry out risk
assessments, to establish which risks and hazards are attached to the health and safety of persons
due to any work which is performed, any article or substance which is, handled, stored, transported. A
risk assessment is defined as an identification of the hazards present in the activity, work, site, and an
estimate of the extent of the risks involved, considering whatever precautions are already being taken.

It is essentially a three-stage process:
a) identification of all hazards.

I. Poor Road Conditions
II. Vehicle Overturning
lll. Struck by another vehicles.
IV. Objects Falling from Vehicles
V. Wild animals
VI. Slips, trips, and falls.
VII. Collision With Pedestrians
VIIl. People Falling from Vehicles
IX. Lack Of Driver Training
X. High Speed

b) evaluation of the risks.

¢) Measures to control the risks.

Error! Unknown document property name.

Page 20 of 40




. ) Template
Kusile Power Station OHS | |jentifier 32-726-03T Rev | 1

Specification Document
For Identifier

@ ESl(Om Supply and Delivery of Office | Effective Date | October 2024

Furniture

KUS-20241012 Rev | 1

Review Date October 2027

Risk assessments are required to be maintained. This means that significant changes to a process or
activity, or any new process or activity should be subjected to a risk assessment and that if new hazards
come to light during the work process, then these should also be subjected to risk assessments. Risk
assessments for long term processes should be periodically reviewed and updated. Method statements
or written safe work procedures are an effective method as information and record of the way jobs /
tasks must be performed. Daily or issue based or task specific or on the job risk assessments must be
conducted at the place where work is to be performed/ conducted to allow managers and employees
to assess any inherent risks that could have been overlooked during the initial risk assessment or any
changes that might have occurred in a period of absence. For example, if a job / task is extended over
a day or halted due to inclement weather.

Guidelines for actual steps involved in a job/task specific risk assessment are:

a) Each activity is listed.

b)  Specific hazards are identified and listed against each activity.

c¢) The magnitude of each risk is rated as Low. Medium or High.

d) All known documentary and supervisory controls are listed. For instance: What safe work
procedures exist for ladders.

e) The relevance, effectiveness and sufficiency of these controls are assessed.

f) In the event of insufficient or deficient controls for the particular activity, steps to be taken to rectify
this shall be recorded, and safe working procedures drawn up.

g) Persons responsible for implementing and supervising the task shall be identified, nominated,
and duly assigned.

h)  Persons responsible for monitoring the task and carrying out the planned job observation must
be nominated.

i) Completed risk assessment shall be handed to the Kusile Power Station project manager
representative for comment and approval.

i) The relevant section of the risk assessment shall be issued with a Transmittal Note to the
Supervisor nominated as the responsible person; and the names of workmen who have received
instruction on the work content and the sequence of the activities listed in the risk assessment
shall be recorded, and their competence established. This instruction shall be done through an
interpreter if required and recorded on the Pre-Job Brief (Daily Safe Task Instructions), with
reference to applicable Risk Assessments.

3.14 Safe Work Procedures / Method Statements

There must be written safe work procedures for all activities, the safe work procedures must be aligned
with the risk assessments. Method statements / written safe work procedure are control measures used
to prevent an incident from occurring during the execution of the project. A written safe work procedure/
method statements provide guidance how to execute the task safely. A safe working procedure should
be written when: -

1.Designing a new job or task.
2.Changing jobs or task;
3.Introducing new equipment or substances; and the safe working procedure should identify:
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3.15

The supervisor for the task or job and the employees who will undertake the task;

The tasks that are to be undertaken that pose risks;

The equipment and substances that are used in these tasks;

The control measures that have been built into these tasks;

Any training or qualification needed to undertake the task;

The personal protective equipment to be worn;

Actions to be undertaken to address safety issues that may arise while undertaking the task.

Fire Equipment and Maintenance

1. All firefighting equipment’s that have been provided shall:

a) Be clearly labelled.

b) Conspicuously numbered.

c) Entered in a register.

d) Inspected monthly by a competent person.

2.Tested and serviced every 12 months.
3.Results entered in the register and signed by competent person.

3.16

Flammable and Combustible Liquids Requirements

Occupational Health and Safety (OHS) requirements for paint handling, usage, and storage are
essential to protect workers from potential health hazards associated with paints and their chemical

components.
3.17 First Aid and Equipment
a) The requirements of the OHS Act GSR 3 must be observed.
b) First aid appointments must be made to meet the legal requirements. Appointees must be
trained to level 2 and the training service provider must be registered in accordance with section
26(1) of the Skills Development Amendment Act, Act No. 37 of 2008. It is good practice for all
employees to be trained to at least level 1.
c) Certificate of competency for first-aider/s. Please have certificates with the following information

available to be checked:

i.Name of the First-Aider;
ii.Certificate number;
iii.Expiry date;
iv.Training Institution;
Vv.SETA Accreditation number and Cl number.

d)

e)

When appointing employees for work sites, cognisance must be taken into account the type of
work performed, the distance teams are working apart and the terrain to be covered if an
emergency should arise.

A list of emergency numbers must be displayed on the notice boards and made accessible for
all employees.
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f)
9)

h)
)
)

3.17.1

Main Contractor must ensure that his /her employees and appointed contractor employees are
familiar with the emergency numbers.

Contractors shall have one first aid box for the first 5 persons and thereafter one for every 50
or team of workers on site or part thereof, taking into account the type of work performed and
the distance between teams.

More first aid boxes shall be provided in accordance with the risk assessment. Boxes must be
available and accessible for the immediate treatment of injured persons at the workplace.

For offices, signs indicating where the first aid box or boxes are kept as well as the name and
contact details of the First Aider of such first aid box or boxes shall be erected.

The Main Contractor and appointed contractor shall ensure that alternative arrangements be
made for incidents occurring after working hours.

Boxes and equipment

The following is a list of minimum contents of a first aid box:

Iltem 1: Wound cleaner/antiseptic (100ml).

Item 2: Swabs for cleaning wounds.

Item 3: Cotton wool for padding (100 g).

Item 4: Sterile gauze (minimum quantity 10).

Item 5: 1 Pair of forceps (for splinters).

Item 6: 1 Pair of scissors (minimum size 100 mm).

Item 7: 1 Set of safety pins.

Item 8: 4 Triangular bandages.

Item 9: 4 Roller bandages (75 mm X 5 m).

Item 10: 4 Roller bandages (100 mm X 5 m).

Item 11: 1 Roll of elastic adhesive (25 mm X 3 m).

Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m).

Iltem 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes).
Iltem 14: 4 First aid dressings (75 mm X 100 mm).

Item 15: 4 First aid dressings (150 mm x 200 mm).

Item 16: 2 Straight splints.

Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves.
Item 18: 2 CPR mouth pieces or similar devices.

A content check list must be available with all boxes and boxes shall be checked on a regular basis,
kept clean and dust free.

3.18

OHS Communication Systems

a) Main Contractor/s and their appointed contractors must develop a communication strategy

outlining how they intend to communicate OHS issues to their staff, the mediums they will
employ and how they will measure the effectiveness of their OHS communication. Below is a
brief on how communication should take place. Where project meetings are conducted on site,
OHS shall be included as a standing agenda point and minutes of these meetings shall be
available on site at all times. Minutes of meeting must be compiled and filed in the relevant
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3.18.1

a)

b)
c)

d)

f)

9)

h)

)

K)

OHS files. All employees shall have access to these minutes. Attendance register shall be
kept for all the health and safety meetings.

Statutory Health and Safety Committees

The Main contractor shall establish statutory health and safety committee in terms of Section
19 of the OHS Act. Similarly, appointed contractors shall establish their own statutory health
and safety committee.

All appointed contractors shall be members of the Main contractor’s safety committee.

The Committee shall meet to discuss OHS issues concerning the current work being performed,
training, upcoming work and OHS requirements, incidents and lessons learned specific OHS
problems, safety performance, action plans and other relevant OHS issues. Listed below is a
preferred agenda.

OHS representatives for a workplace shall be members of the relevant workplace safety
committees (Refer to Section 19 (2) (a) of the OHS Act).

The number of persons nominated by employer must not be more than the Health and Safety
Representatives on that specific statutory health and safety committee. (Refer to Section
19(2)(c) of the OHS Act)

A statutory health and safety committee meeting shall be held at least 3 monthly (where medium
to high risk work is involved, more frequent if required), and all appointed members of the
committee shall attend the meeting.

Statutory health and safety committees may make recommendations to the Main contractor and
the project manager and the Inspector at DEL.

All health and safety committees shall discuss all projects related OHS Act Section 24 and 25
incidents and other notified serious incidents.

Health and safety committees shall follow up on incident investigation recommendations and
shall keep record of all recommendations made by the committee.

Statutory health and safety committees may make recommendations for the revision of current
standards, procedures and practices.

The Main contractor and appointed contractors shall ensure that statutory and non-statutory
health and safety committees carry out their duties.

The chairperson of the health and safety committees shall be selected and appointed by the
contractor. The appointed chairperson must be competent to chair meetings and be able to
make informed decisions.

Non-statutory health and safety committees

Where there are large worksites, then non-statutory sub-committee must be established within
that worksite to assist with the communication of health and safety related matters between the
statutory health and safety committee and the workplace.
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b) The duties and responsibilities of the non- statutory health and safety committees will be the
same as the statutory safety committee

3.18.2.1 Agenda

1. The following serves as the guideline for the OHS Committee meeting agenda.

a) List of agenda items:
b) Matters arising from previous minutes
c) Matters arising from Contractor's OHS meetings.
d) Covid-19 compliance
e) Audit results and feedback
f) Review Health and Safety Representative Inspection Reports
g) Review
I. Incident investigation reports

II. Non-Conformances

lll. Announcements (near miss/injury/damage)

IV. Follow up on recommendations made by the employer in incident investigation reports

h) Accident Prevention — Safety Promotion
I. Planned Job Observations
II. OHS Training
lll. Protective clothing and equipment
IV. Incident Announcements / Recall
i) Forthcoming High hazard activities.
J) Non-conformances.
k) Housekeeping.
) Work permits.
m) Work procedures.
n) Hazardous materials / substances.
0) Fire Prevention
p) Occupational Hygiene Assessments, Health Risks and Actions
q) Security
r) Rules, Instructions
s) Public Safety
t) Environmental Management
u) Emergency Preparedness
v) Statistics report
w) Closure

3.18.2.2 Minutes and action items for all health and safety committee meetings

a) Minutes and record of action items shall be kept of all health and safety committee meetings.
b) Action column with target dates and responsible person shall be clearly visible on the minutes
and shall be completed during the meeting.
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f)
9)

3.19

b)

3.20

a)

b)

Statutory health and safety committee meeting minutes and record of action items shall be kept
for the duration of the project or a minimum period of three years.

Non-statutory health and safety committee meeting minutes shall be kept for the duration of the
project or a minimum period of 12 months.

All other meeting minutes where OHS is on the agenda, shall be kept for a minimum period of
12 months.

The original copy of the minutes and record of the action items must be signed by the
chairperson.

The relevant project manager and Main contractor shall endorse the relevant minutes with
his/her recommendations and return the minutes to the relevant contractors chairperson within
14 calendar days of the meeting.

Toolbox talks / daily team talks / pre-job-meetings.

A meeting must be held prior to the commencement of the day’s work with all relevant personnel
associated with the work task in attendance. The job, relevant procedures, associated hazards,
safety measures, i.e. the task risk assessments shall be discussed. Each employee who attends
the briefing shall sign an attendance list of that pre-job brief form undertaking that they have an
understanding of the tasks, risks and control measures required.

Where possible, tool box talks can be included in the pre-job brief meetings. If this does not
occur, then weekly tool box talks must be conducted. The toolbox talk topics will be based on
OHS issues pertaining to the project site. The topic and the contents shall be in writing.
Attendance registers with the topic listed shall be kept.

OHS Training

The Main contractor, when making a bid for this project shall provide a breakdown list of the
OHS training requirements and the costing of such requirements. Similarly, appointed contractor
must provide the same requirements when bidding with the Main contractor.

The scope of training includes but is not limited to the type of work being performed and the
relevant procedures. Additional to the requirements, will be that the Main contractor and
appointed contractors must have the appropriate qualifications, certificates and employees
should always be under competent supervision.

Where legislative and Kusile Power Station recommended appointments are made, the relevant
training shall be given to those appointees prior to the acceptance of those appointments.
When there is an amendment to the Acts and/or to the regulations, OHS specification and OHS
plan, all affected staff shall undergo the applicable refresher training.

Appropriate time must be set aside for training (induction and other) of all employees.

Records of all training and qualifications of all contractor employees must be kept on the OHS
file.

Error! Unknown document property name.

Page 26 of 40



. ) Template
Kusile Power Station OHS | |jentifier 32-726-03T Rev | 1

Specification Document
For Identifier

@ ESl(Om Supply and Delivery of Office | Effective Date | October 2024

Furniture

KUS-20241012 Rev | 1

Review Date October 2027

3.20.1 Main Contractor Induction training

The contractor is required to make arrangements with the Business Unit for its employees to attend
induction in order to be granted permission to access site.

a) The Main contractor shall ensure that all his / her employees, appointed contractors and their
employees have undergone the Kusile Power Station OHS induction training prior to
commencing work on site.

b) Attendance registers must be completed of any induction training given, which must indicate
that they have received and understood the induction training.

¢) Prior to attending the induction training, all employees must undergo a pre-employment medical
examination and found fit for duty. A copy of the certificate of fitness must be kept in the OHS
file on site for the duration of the project.

d) All employees and visitors on site shall carry the proof of induction training.

e) ltis the contractors responsibility to keep records of induction training.

3.20.2 Appointed Contractor induction training

The Main contractor shall ensure that all his / her employees and appointed contractor employees
undergo site specific work induction with regard to the approved project OHS plan, hazards prevalent
on the work site, scope specific risk assessment, rules and regulations, and other related aspects. The
induction training should also include identification of sensitive features such as wetlands/vlei areas,
red data species, graves, etc.

3.20.3 Visitors to site induction

a) Visitors to the site shall be required to undergo and comply with the Kusile Power Station site-
specific safety induction prior to being allowed access to site.

b) All visitors must remain in the care and custody of a person (host) who has been properly
inducted. No visitors are permitted to undertake any work onsite, of any nature

c) Visitors who have completed site induction must be provided with a record of proof of Induction
training.

3.21 General Training

The Main contractor will be required to ensure that before an employee commences work on the
project/site, the respective supervisor informs the employee of his scope of authority, the hazards
associated with work as well as the control measures to be taken. This will include man-job
specifications, the discussion of any task procedures or hazardous operational procedures to be
performed by the employee. The Main Contractor is to ensure that the supervisor has satisfied himself
that the employee understands the hazards associated with the work to be performed by conducting
task/job observations.
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3.22

Contractor Site Establishment

where contractors are providing their own facilities, the following shall apply:

a)

b)

Prior to establishing a project site, a site plan is required to be drawn and submitted to the
project manager, listing position of all buildings, amenities, storage, stacking areas and
temporary electrical installations. The appropriate colour coding and demarcation of storage
and stacking areas must be carried out.

When compiling the site plan, coghisance must be taken to the establishment of the site camp,
ablution facilities and dining area in relation to one another and away from stacking and storage
areas.

Main contractor’s site facilities should be managed and kept hygienically clean.

Where the materials are stored at the work sites, proper stacking and storage shall be carried
out and maintained in good order at all times.

The contractor shall during the enquiry make provision for the Occupational Hygiene Surveys
costs in the bill of quantities as per the OHS Act and its regulations and inline with the scope of
work.

Where Kusile Power Station is making provision of the facilities to the contractor, the
following shall apply:

a)

b)

c)
d)

Prior to handing over the site to the contractor, the client (project managers/end users) shall
together with the contractor management conduct inspections, draft and sign the service level
agreement.

Main contractors shall manage and keep the allocated Kusile Power Station facility hygienically
clean at all times.

It is the responsibility of the contractor to maintain and keep the facility in a good condition.

It is the contractor’s responsibility to immediately report to the Kusile Power Station contract
manager/project manager the defects incurred.

Kusile Power Station reserves the right to conduct unannounced site inspections.

Site Roads

When planning, sufficient areas must be allocated for parking of vehicles and mobile
equipment’s as well as roadways for ease of manoeuvrability of these vehicles.

Sufficient width roads to be provided and adequate space is to be allowed for large vehicles
traversing the sites.

The advisable speed limit on site is 40 km/h on tar road, 20 km/h on gravel road and 10 km/h
inside parking areas.
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3.24 Vehicle Management

a) lItis the responsibility of the driver to ensure:
I. Their passengers wear seat belts whilst the vehicle is in motion.
II.  Comply with all traffic road rules, safety, direction and speed signs.
lll. Ensure that vehicle loads are properly secured prior to moving off.
IV. Ensure that vehicles are not overloaded.
b) No persons maybe transported at the back of the bakkie.

c) Drivers are required to conduct the route risk assessment prior to travelling/driving.
d) No drivers or operators may text, talk on cell phones or two-way radios whilst driving.
e) All drivers shall have a valid medical fithess certificate.

f) The First aid box with valid contents and fire extinguishers must be included in the vehicle, be
services annually and inspected monthly. Drivers must be trained on how to use the First aid
box and fire extinguishers.

g) Two triangles must be included in the vehicle and the emergency number be displayed at the
back of the vehicle.

h) Each Project site that is enclosed by demarcation will have system/ process to manage vehicle
access to site.

i) Contractor must maintain their vehicles in a roadworthy condition and a vehicle license must be
valid at all times and this is applicable to yellow plant.

j) Drivers of light vehicles must avoid stopping or parking in the vicinity of machines. At least 30
(thirty) meters must be left clear between such a vehicle and such a machine.

k) Contractor vehicles can be subject to inspections by the Client/Agent’s representative. Vehicles
which are not roadworthy will not be permitted to be used on site.

I) Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by them.
Precautions shall be taken to secure all loads properly. Loads projecting from vehicles shall be
securely loaded and in daytime a red flag and during darkness a red light or red reflective
material shall be attached to the extreme end of such projecting materials.

m) The vehicle inspection checklist must include but not limited to:

I. Reverse alarm / beeper
Il.  Yellow reflective tape
.  Mud flaps
IV. Fire Extinguisher
V. 2 Triangles
VI. First Aid Box
VII. Safety belts for every seat
VIII.  No fold-up or jockey seat

IX. Tyres
X. License disc
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3.25

a)

b)

C)

d)
e)

f)

9)

h)

3.26

b)

XI. Yellow reflective tape that must be fitted at a height of between 250mm and 1.5 metres
XIll.  Speed warning sigh (100km/h) at the back of the minibus

XIll.  Driver has a Public Driving Permit
XIV. Provide list of employees

Housekeeping and Order

All contractors shall maintain a high standard of housekeeping within their sites and vehicles for
the duration of the project/contract.

Prompt disposal of waste materials, scrap and rubbish is essential and be stored temporarily in
a designated waste area, awaiting disposal.

Materials/objects shall not be left unsecured in elevated areas — falling objects may cause
serious injuries/fatalities.

Nails protruding through timber shall be bent over or removed so as not to cause injury.

All packaging material including boxes, pallets, crates, etc. to be removed from the work area
immediately.

On completion of his / her work, the contractor is responsible for clearing his / her work area of
all materials, scrap, temporary buildings and building bases to the satisfaction of the
client/agent.

In cases where an inadequate standard of housekeeping has developed, compromising safety
and cleanliness, anyone has the responsibility to bring it to the attention of the Main contractor
in the first instance and the Kusile Power Station project/contract manager in the second
instance.

The Kusile Power Station project/contract manager has the right to instruct the Main contractor
and appointed contractors to cease work until the area has been tidied up and made safe.
Neither additional costs nor extension of time to the contract shall be allowed as a result of such
a stoppage. Failure to comply with this requirement will result into site cleaning by another
cleaning contractor company at the cost of the Main contractor.

The Main contractor shall carry out regular safety/housekeeping inspections daily to ensure
maintenance of satisfactory standards. The Main contractor shall document the results of each
inspection and shall maintain records for viewing.

Stacking and Storage

The competent personnel must be appointed in writing to manage and supervise all stacking
and storage on site.

Before stacking any material, the contractors or their employees must consult the contract
manager for authorisation to use such an area for stacking purposes. This is to prevent
haphazard arrangements.
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f)

9)

h)

)

3.28

d)

e)

Adequate care must be taken by the contractor to ensure that storage and stacking is carried
out correctly and safely.

Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and small on
top.

Workplace Signage and Colour Coding

Symbolic safety signage shall be displayed where it is required by legislation.

All symbolic safety signage shall conform to the requirements of SANS standard 1186.

Signs shall be positioned to be seen from most positions within the work sites / areas.

All signage must be clear at all times and be replaced timeously when worn out.

Contractors establishing sites must erect a company sign at their site offices to reflect the name
and contact details of the: contractor site/responsible manager; supervisors; Health and Safety
Manager/Practitioner; First Aider; Health and Safety Representative and Evacuation warden.

The location of every first aid box; fire extinguisher and emergency exit is to be clearly indicated
by means of a sign.

When using, an explosive power tool the appropriate signage shall be erected, warning people
of its use.

Contractors shall provide signage where work is conducted and where unauthorised entry is
prohibited and/or where alerting and cautioning passers-by to be aware of potential dangers.

The meanings of the appropriate symbolic signage must be discussed during induction training
and toolbox talks.

Where possible, within workshops, work areas and established premises, the appropriate sign
indicating the meaning of symbolic safety signs must be displayed.

Tools and Equipment

Contractors shall ensure that all tools and equipment are identified, safe to be used and is
maintained in a good condition.

Contractors shall ensure that all tools and equipment are listed on an inventory list, be regularly
inspected at least monthly or as required by legislation and risk assessments. The equipment
should be numbered or tagged so that it can be properly monitored and inspected.

Where applicable, tools and equipment must have the necessary approved test or calibration
documentation prior to being brought onto the project and the records shall form part of the
OHS plan. Maintenance calibration shall be undertaken in terms of the manufacturer’'s
requirements.

All fuel driven equipment must be properly maintained in accordance with the manufacturer’s
recommendations and legal requirements.

Kusile Power Station reserves the right to inspect tools or items of equipment brought to site by
contractors for use on this project.
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f)

9)

h)

3.28.1

Should Kusile Power Station personnel find any item that is inadequate, faulty, unsafe or in any
other way unsuitable for the safe and satisfactory execution of the work for which it is intended,
the Kusile Power Station personnel shall advise the contractor in writing and the contractor shall
forthwith remove the item from site and replace it with a safe and adequate substitute.

Note: In such cases, the contractor shall not be entitled to extra payments or extensions of time
in respect of delay caused by Kusile Power Station’s instructions.

Where defective tools and equipment’s are identified, such tools and equipment shall be
removed out of site immediately, locked away to prevent further use until such time as the tool
or piece of equipment has been repaired.

Contractors shall ensure that the appropriate records are kept for all tools and equipment used
on the project. Such tools and equipment’s shall be subjected to regular inspections.

Hand tools

a) All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and inspected

b)

c)

by the construction supervisor on a monthly basis as well as by users prior to use.

Under no circumstance will the contractors be allowed to use their equipment’s with mushroom
heads, to be removed at the end or beginning of shift prior to use.

Tools with sharp points in toolboxes must be protected with a cover.

d) Allfiles and similar tools must be fitted with handles.

e) No make shift tools are permissible on the project.
3.29 Ladders
N/A
3.30 Scaffolding
N/A
3.31 Auditing
3.31.1 Approval and compliance of Main contractor OHS plan

The Contractor’'s OHS Plan will be audited against compliance checklist so as to verify compliance to
the requirements of the Kusile Power Station OHS specifications. Once there is compliance only then

will the
Station

Main contractors OHS plan be approved by the project manager or an appointed Kusile Power
contract custodian. The implementation of the OHS Plan shall be assessed / audited by Kusile

Power Station personnel on a regular basis. This will include physical conditions evaluation.
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3.31.2 Kusile Power Station OHS audits

Kusile Power Station shall evaluate all contractors’ OHS performance on an ongoing basis against the
legal, Kusile Power Station requirements, OHS specification and the contractors OHS plans.

Note: Kusile Power Station reserves the right to conduct unannounced audits on contractors

There will be monthly audits conducted by Kusile Power Station on the Main contractor/s and/or
appointed contractors. These audits shall be attended by the contractor’s site manager or his
representative.

If there are any findings / non-compliance identified as serious in these audits, an activity will be stopped
for that specific Main Contractor and appointed contractor. Refer to section on “Work Stoppage” in this
OHS Specification.

3.31.3 Contractor audits

Main Contractors are required to conduct internal audits on both their employees and their appointed
contractors on the implementation of their OHS Plan on a monthly basis or when the scope of work
changes. A summary of the findings and the proposed corrective actions shall be submitted to Kusile
Power Station project manager within one week after completion of the audit. Where appointed
contractors are audited by the Main contractor a copy of the audit report shall be submitted to the
appointed contractor within 7 days of the audit.

3.32 Smoking

The national smoking policy must be observed and smoking is permitted in designated areas only
(Eskom Smoking Procedure 32-36).

3.33 Cellular Phones

The National Road Traffic Act requirements regarding the use of cellular phones must be observed,
when driving and or operating mobile equipment and or machinery. The personal use of cell phones in
the plant is prohibited unless it is an emergency or for work purpose. The use of cell phone camera in
the plant must be in line with the national key point Act and the Plant safety regulation.

3.34 Occupational Health, Hygiene and Rehabilitation

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation program.
The program is intended to ensure that the risks to health are identified and controlled.

The contractor must provide training and information regarding the HCA's being transported.
Main contractor/appointed contractor must conduct or develop:
The following records must be available for audits:

a) Health Risk assessment report identifying hazards and risks that the employees are exposed
to.
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)

Hygiene management Program for appropriate control of exposures.
Occupational Hygiene monitoring.
Preventive actions (action plan feedback)

Exposure survey results.
Complaints records

Communication records
Reports on control of non-conformance and corrective action
Records for training and awareness's

PPE records (i.e. dust masks, ear plugs etc.).

Pre-existing medical conditions and restrictions must be declared with Eskom medical centre for
management and accommodation of employees

3.34.1

Medical Assessments

Note: Kusile Power Station will only accept medical surveillances conducted by an Occupational Health
Practitioner who holds a qualification in occupational health.

a)

b)

c)

d)

f)

g9)

3.35

Main contractors must ensure that their employees and their appointed contractor employees
have a medical surveillance program whereby their employees undergo entry, periodic and exit
medical fithess examinations.

The health risk assessment must be used to compile the man job specification and address the
hazards that the employees will be exposed to.

For the appropriate medical examinations to be conducted, each employee must have a man
job specification, which must indicate the description of work, list of hazards and potential
occupational exposure limits, physical hazards and required physical attributes.

Medical fitness certificates shall be renewed annually for employees who are working on site.
This shall be maintained until completion of the contract.

The Main Contractor must ensure that his / her employees and appointed contractor employees
have undergone pre-entry medical examination before starting work on the contract.

The Main contractor shall provide a documented process for managing those employees who
are issued with a conditional certificate of fitness.

The contractor shall include in the OHS file the record of the employees exit medical fithess
certificates as and when their employees leave the company.

Roles and Responsibilities

All contractors are required to list employee’s roles and responsibilities pertaining to the contract.
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3.36
N/A

3.37
N/A

3.38
1.

10.

11.

3.39

Working at Heights

Confined Spaces

Personal Protective Equipment Requirements

The Main contractor must provide a detailed programme that includes the issuing,
maintenance and replacement of PPE for all his employees and appointed contractors on
site.

All contractors shall comply with the requirements of GSR 2 of the OHS Act and
PPE Specification Standard 240-44175132.

The risk-based PPE matrix must be compiled detailing the types of PPE that is required to be
issued to employees performing the respective tasks.

If there are exceptional circumstances in which certain activities necessitate the use of
additional PPE, a risk assessment must be done, in which such PPE requirements will be
determined and issued.

All contractors shall ensure that their visitors wear and use the correct PPE whilst on
worksites.

Where PPE is required and visitors are not in possession of, then it is the individual
contractor’s responsibility to provide the PPE.

All PPE purchased and used by all contractor employees including visitors must comply with
the relevant SANS standards.

Where deemed as a requirement (as per risk assessment), then high visibility vests shall be
worn.

Monthly inspection records of PPE must be kept in the Safety file

The contractor shall provide training to his/her employees on the correct use, care and
maintenance of PPE and keep the record.

Sharing of PPE is prohibited.

Incident Investigation

All incidents shall be investigated in terms of OHS Act General Administrative Regulations 8 and 9,
using Eskom Procedure 32-95 OHS incident management as a reference, and where injuries as
contemplated in sections 24 and 25 have been sustained, be reported to the Department of
Employment and Labour.
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Contractors shall use the Kusile Power Station Flash report to report incidents immediately or before
end of shift. The standard General Administrative Regulation Annexure 1 “Recording of an Incident
form” for all incident investigation reports. The objective of incident investigation should not only be a
legal requirement but should establish why and how the incident occurred and find out the real root
cause of the incident and to decide on precautionary measures that are required to address the root
cause to prevent any further recurrences of the same or similar incidents.

3.40 Emergency Management

The art of emergency preparedness and response is to minimise the effects of any emergency and to
restore normal activities as soon as possible. The contractor must develop and align their own
Emergency response plan with Kusile Power Station’s to address any emergency which might arise at
any given point in time. The contractor to familiarise themselves with the Kusile Power Station
emergency response plan and procedure. Periodic emergency drills must be undertaken to test the
effectiveness of their plan. This must be recorded and provided on request.

3.41 Non-Conformance and Compliance

a) Any non-compliance to any health and safety requirement in this OHS specification is subject
to discipline in terms of the Kusile Power Station Procurement and Supply Chain Management
Procedure.

b) Main contractors are required to implement a non-conformance procedure (if not already in
place) for issuing to contractors for transgressions. The procedure can include “quality” related
non-conformance issues. Similarly, appointed contractors must implement a non-conformance
procedure.

c) The procedure for the issuing and closing off of non-conformance reports shall be strictly
adhered to.

d) Contractor project management must monitor the close out of non-conformances issued, in not
doing so; any recommendations made may not be implemented.

e) Where non-conformances are issued by Kusile Power Station then one of the close-out steps
of the procedure will be for the offender to be called by the responsible project manager to
explain the non-conformance issued and what plan is in place to prevent a recurrence of the
non-conformance.

f) Should the contractor fail to provide adequate PPE (as per PPE standards) to their employees
for the tasks being performed and/or to visitors; failure to enforce the wearing of such PPE will
be viewed as a transgression of the legislative and Kusile Power Station requirements.

3.42 OHS Files

a) OHS file means documents or records in permanent form, containing the information about the
safety and health management system from inception, execution to completion of works.
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b)

f)

9)

3.43

b)

c)
d)

3.44

All contractors are required to keep the OHS file on every project site. If there is more than one
site per project, a file per site shall be kept at that site. Contractors may keep additional files at
their head office as additional records. The OHS file shall be maintained by all the contractors
on their project sites and shall be available on request for audit and inspection purposes.

The OHS file shall consist of the OHS documentation/information in line with the OHS
requirements/specification, legal and other requirements.

The sequence of filing the documentation must be kept in the same sequence as listed in this
OHS requirements /specification and the OHS plan.

Each record shall be separated by partitions to afford easy identification and access. Each
partition must be labelled.

On completion of the work/project, the main contractor must hand over a consolidated health
and safety file to the project manager.

In case where the project is extended, should the documentation in the OHS files become
cumbersome, the older documentation must be archived in boxes which shall be correctly
labelled and be available for auditing purposes. The archived documentation must be handed
over at the completion of the project.

Work Stoppage

Any person may stop any activity where an unsafe act or unsafe condition that poses or may
pose an imminent threat to the safety and health of an individual or create a risk of degradation
of the environment. This includes any unauthorised work or service performed by, or legally or
contractually non-compliant acts or omissions by, any contractor contracted to work at that site.

Work stoppages that are initiated due to OHS concerns, non-compliance, or poor performance
related to the contractor’s works or services shall not warrant any financial compensation claim
lodged against Kusile Power Station where the contractor has not met the requirements defined
legally or contractually.

Where stoppages are carried out, the required non-conformance report shall be raised.

All work stoppages ideally should be investigated and documented by contract custodians.

Hours of Work

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of Working
Time” must be adhered to. All contractors are required to maintain an accurate record of time worked
by each employee.

3.44.1

Normal work

All work conducted on site shall fall within the legal requirements in accordance with the Basic
Conditions of Employment Act. Contractors will notify their Kusile Power Station Supervisor or project
manager of any work that needs to be performed after hours according to the agreed arrangements.
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(The application needs to be submitted timeously). Where applicable, the notification should include
proof of application, for overtime, to the Department of Employment and Labour and /or the letter of
approval from the Department of Employment and Labour.

3.44.2 Night work

When night work is to be performed, the baseline risk assessment must be reviewed to include the
management of night work. Contractors shall provide sufficient lighting to enable the entire work site to
be illuminated to a degree that employees will not work in dark (un-illuminated) or dimly lit areas. Care
must be exercised as not to use few lights with high light intensives as this will cause night blindness.

If work is continuing from day light into night, at dusk, a tool box talk must be held where all employees
will be advised of the hazards of night work and the extra precautions which require to be taken, i.e.
poor housekeeping, stepping on uneven ground, stepping into holes etc.

3.44.3 Overtime

When overtime is required to be performed, the appointed contractors shall inform the Main
contractor of such action. The Main contractor shall inform the Kusile Power Station project manager
of such function and provide proof of exemption from the Department of Employment and labour.
Contractors shall be aware of the effects of human fatigue and regulate overtime accordingly. The
baseline risk assessment must be reviewed to include the management of overtime work.

3.45 Omissions from Safety and Health Requirements Specification

By drawing up this OHS specification Kusile Power Station has endeavoured to address the most
critical aspects relating to OHS issues in order to assist the contractor to adequately provide for the
health and safety of employees on site.

Should Kusile Power Station have not addressed all OHS aspects pertaining to the work that is
tendered for, the contractor needs to include it in the OHS plan and inform Kusile Power Station of such
issues when signing the contract.

3.46 Contractor Performance Monitoring

Contractor management is required to do the following as part of the continuous improvement
initiatives:

a) Visible Felt leadership by top management

b) Identify critical tasks and monitor by conducting Job Observations

c) Contractor Chief Executive or Managing Director shall present the lost time incidents at

Business Unit Power Station General Managers meeting.

d) Planned Job Observations conducted by the supervisor once per week.

e) Behavioural Safety Observations conducted by employees once per week.

f) Monthly contractor audit will be conducted as per the audit schedule.
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3.47 Contract Sign off.

On completion of the project, all Kusile Power Station team must conduct the final audit, inspections,
and housekeeping to identify defects, outstanding actions, and open incident cases, and present their
findings to the contractor and Kusile Power Station contract manager, who must facilitate the
closeout. Once the contractor has closed all findings the Kusile Power Station’s team will verify and
sign off prior to issuing a completion certificate and final payment.

3.48 Kusile Power Station 's Right to Terminate the Contract

The contractor/supplier shall at all times comply with Kusile Power Station’s occupational health and
safety (OHS), legal and other requirements as amended for the duration of the contract. In addition,
the contractor shall comply with the requirements contained in the SHE Specification. Kusile Power
Station reserves the right to terminate the contract in the event that the contractor has built up a history
of poor performance or non-conformance in relation to matters of Kusile Power Station OHS and legal
compliance. No work may commence until the health and safety file has been approved by Kusile
Power Station OHS personnel.

4. Acceptance

a) Thobile Yonga

5 Authorization

The OHS Manager & Contracts Manager to authorise, include their names.

a) Thobile Yonga
b) Tumi Mosaka

6. Revisions

Date Rev. Compiler Remarks
October 2024 1 Ngwanaweso This provides the initial OHS
Modula specification requirements that must

be met by the relevant contractors
who have been awarded a contract
for the work to be performed for
Eskom Kusile Power Station
Generation.

7. Development Team

a) Thapelo Ngoepe
b) Ngwanaweso Modula
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