



**CONSTRUCTION OF CATHODIC PROTECTION INFRASTRUCTURE FOR THE PIPELINE FROM NDWEDWE 1
RESERVOIR TO THE EXISTING ENYOKENI BOOSTER PUMP STATION IN WARD 60.
CONTRACT NO. 34225-5W
NOTICE 1 TO TENDERERS**

THIS NOTICE MUST BE COMPLETED BY TENDERERS AND RETURNED WITH THE TENDER DOCUMENT.

**KINDLY ACKNOWLEDGE RECEIPT OF THIS NOTICE BY SIGNING AND RETURNING BY EMAIL THE
“ATTACHED ACKNOWLEDGEMENT OF RECEIPT” BY 13 MARCH 2026.**

*This notice forms part of the Contract documents and is to be signed, dated and returned with the Tender documents.
Tenderers are to attach a copy of this Notice to the tender document under the “Record of Addenda to Tender
Documents” returnable schedule*

Tenderers for the above-mentioned contract are hereby notified as follows:

This addendum is issued in terms of Clause C.3.2 under **Part T1: Tendering Procedures** of the Tender Document. All Tenderers are instructed to make the alterations listed in this addendum, to the tender documentation.

AMENDMENTS TO THE TENDER DOCUMENT

1. In the Bill of Quantities, under Section 1 (Preliminaries & General), the time-related items 1.11 to 1.27, the project duration has been amended from 6 months to 8 months.

The updated BOQ reflecting all the above-mentioned changes has been uploaded to eThekweni Municipality’s Tender Portal.

Acknowledgement of Notice 1 for Contract No. 34225-5W

Please acknowledge receipt of this notice by signing and returning page 1 of 1, as part of a tender document on or by Friday, **13 March 2026**. Failure of the tenderer to comply with the requirements of the addenda may result in the tender submission being made non-responsive.

Name of Authorized Signatory

Tenderer’s Signature

Name of Firm

Date



ITEM	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
1	SECTION 1: PRELIMINARY AND GENERAL				
	Fixed Cost				
1.1	Contractual requirements	Sum	1		
1.2	Site establishment, including establishment of construction equipment.	Sum	1		
1.3	Offices and storage	Sum	1		
1.4	Workshops	Sum	1		
1.5	Tools and equipment	Sum	1		
1.6	Water and electrical supplies	Sum	1		
1.7	Plant	Sum	1		
1.8	Health, Safety & Environmental requirements (inductions, documents, etc.)	Sum	1		
1.9	Safety file approval cost	Sum	1		
1.10	Disestablishment, including disestablishment of construction equipment	Sum	1		
	Time Related				
1.11	Contractual Requirements	Monthly	8		
1.12	Site establishment, including establishment of construction equipment.	Monthly	8		
1.13	Offices and storage	Monthly	8		
1.14	Workshops	Monthly	8		
1.15	Tools and Equipment	Monthly	8		
1.16	Water and electrical supplies	Monthly	8		
1.17	Plant	Monthly	8		
1.18	Environmental on-site reinstatement requirements	Monthly	8		
1.19	Site supervision	Monthly	8		
1.20	Quality controller	Monthly	8		
1.21	Planner	Monthly	8		
1.22	Safety officer	Monthly	8		
1.23	Disestablishment, including disestablishment of construction equipment	Monthly	8		
1.24	Meeting with CP consultant	Monthly	8		
1.25	Accommodation if applicable	Monthly	8		
1.26	Transportation	Monthly	8		
1.27	Security	Monthly	8		
1.28	Provisional sum for cathodic protection installation monitoring	Prov sum	1	R100,000.00	R100,000.00
1.29	Contractor's mark up on provisional sum for item 1.28 Contractor to enter percentage and calculate.	%	R100,000.00		
1.30	Provision of the Community Liaison Officer (CLO) for the duration of contract (6 months)	Sum	1		
1.31	Contractors' responsibility for dealing with contractor participation Goal (CPG) sub- contractors for the duration of the contract.	Sum	1		
	Dayworks				
1.32	Provision of security services for exposed infrastructure due to events beyond the contractor's control	hr	240		
TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY:					