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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

HOT DIP GALVANISING OF RAW STEEL FOR LIMLANGA PPM MECHANICAL 
AND ANTI- CORROSION DEPARTMENT 

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R [●] 

Option E The first forecast of the total Defined Cost plus the Fee 
exclusive of VAT is 

R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2a TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 011 800 3000 

10.1 The Service Manager is (name):   

 Address  

 Tel  

 e-mail  

11.2(2) The Affected Property is N/A 

11.2(13) The service is  HOT DIP GALVANISING OF RAW STEEL FOR 
LIMLANGA PPM MECHANICAL AND ANTI- 
CORROSION DEPARTMENT 

11.2(14) The following matters will be included in 
the Risk Register 

 
As per Risk Assessment issued by Eskom 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/


ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
HOT DIP GALVANISING OF RAW STEEL FOR LIMLANGA PPM MECHANICAL AND ANTI- CORROSION DEPARTMENT   

 

 
 PAGE 7  

11.2(15) The Service Information is in  Part C3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 week 

3 Time  

30.1 The starting date is.  

30.1 The service period is 60 Months 

4 Testing and defects 

40 Tests and inspections 

40.1 This clause only applies to tests and inspections required by the Service Information or the 
applicable law. 

40.2 The Contractor and the Employer provide materials, facilities and samples for tests and 
inspections as stated in the Service Information 

40.3 The Contractor and the Service Manager each notifies the other of each of his tests and 
inspections before it starts and afterwards notifies the other of its results. The Contractor notifies 
the Service Manager in time for a test or inspection to be arranged and done before doing work 
which would obstruct the test or inspection. The Service Manager may watch any test done by 
the Contractor. 

40.4 If a test or inspection shows that any work has a Defect, the Contractor repeats the work if 
possible and the test or inspection is repeated. 

40.5 The Service Manager does his tests and inspections without causing unnecessary delay to the 
work. 

40.6 The Service Manager assesses the cost incurred by the Employer in repeating a test or 
inspection after a Defect is found. The Contractor pays the amount assessed. 

41 Testing and inspection before delivery 

41.1 The Contractor does not deliver those Plant and Materials which the Service Information states 
are to be tested or inspected before delivery until the Service Manager has notified the 
Contractor that they have passed the test or inspection. 

42 Notifying and correcting Defects 

42.1 Until the end of the service period, the Service Manager notifies the Contractor of each Defect 
as soon as he finds it and the Contractor notifies the Service Manager of each Defect as soon as 
he finds it. The Contractor corrects a Defect whether or not the Service Manager notifies him of 
it. 

42.2 The Contractor corrects notified Defects within a time which minimises the adverse effect on the 
Employer or Others. If the Contractor does not correct a Defect within the time required by this 
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contract, the Service Manager assesses the cost to the Employer of having the Defect corrected 
by other people and the Contractor pays this amount. 

42.3 The Service Manager arranges for the Employer to allow the Contractor access if it is needed for 
correcting a Defect. 

43 Accepting Defects 

43.1 The Contractor and the Service Manager may each propose to the other that the Service 
Information should be changed so that a Defect does not have to be corrected. If the Contractor 
and the Service Manager are prepared to consider the change, the Contractor submits a 
quotation for reduced Prices to the Service Manager for acceptance. If the Service Manager 
accepts the quotation, he gives an instruction to change the Service Information and the Prices 
accordingly. 

5 Payment  

50.1 The assessment interval is  As and when required 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

30 days after all work has been completed along 
with the required documentation submitted and 
final correct invoice has been submitted. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events 

60.1 The following are compensation events. 

(1) The Service Manager gives an instruction changing the Service Information except 

• a change made in order to accept a Defect or 

• a change to the Service Information provided by the Contractor for his plan which is made 
either at his request or to comply with other Service Information provided by the Employer. 

(2) The Employer does not provide the right of access to the Affected Property in accordance 
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with the Accepted Plan. 

(3) The Employer does not provide something which he is to provide as stated in the Service 
Information in accordance with the Accepted Plan. 

(4) The Service Manager gives an instruction to stop or not to start any work. 

(5) The Employer or Others do not work in accordance with the Accepted Plan or within the 
conditions stated in the Service Information. 

(6) The Service Manager does not reply to a communication from the Contractor within the 
period required by this contract. 

(7) The Service Manager changes a decision which he has previously communicated to the 
Contractor. 

(8) The Service Manager withholds an acceptance (other than acceptance of a quotation for not 
correcting a Defect) for a reason not stated in this contract. 

(9) A test or inspection done by the Service Manager causes unnecessary delay. 

(10) A change to the Affected Property other than a change as a result of Providing the Service. 

(11) The Employer does not provide materials, facilities and samples for tests and inspections as 
stated in the Service Information. 

(12) An event which is an Employer’s risk in this contract. 

(13) The Service Manager notifies a correction to an assumption which he has stated about a 
compensation event. 

(14) A breach of contract by the Employer which is not one of the other compensation events in 
this contract. 

61 Notifying compensation events 

61.1 For compensation events which arise from the Service Manager giving an instruction, changing 
an earlier decision or correcting an assumption, the Service Manager notifies the Contractor of 
the compensation event at the time of that communication. He also instructs the Contractor to 
submit quotations, unless the event arises from a fault of the Contractor or quotations have 
already been submitted. The Contractor puts the instruction or changed decision into effect. 

61.2 The Service Manager may instruct the Contractor to submit quotations for a proposed instruction 
or a proposed changed decision. The Contractor does not put a proposed instruction or a 
proposed changed decision into effect. 

61.3 The Contractor notifies the Service Manager of an event which has happened or which he 
expects to happen as a compensation event if 

• the Contractor believes that the event is a compensation event and 

• the Service Manager has not notified the event to the Contractor. 

If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices unless the event arises from the Service 
Manager giving an instruction, changing an earlier decision or correcting an assumption. 

61.4 If the Service Manager decides that an event notified by the Contractor 

• arises from a fault of the Contractor, 

• has not happened and is not expected to happen, 

• has no effect upon Defined Cost or 

• is not one of the compensation events stated in this contract 

he notifies the Contractor of his decision that the Prices are not to be changed. If the Service 
Manager decides otherwise, he notifies the Contractor accordingly and instructs him to submit 
quotations. 

The Service Manager notifies his decision to the Contractor and, if his decision is that the Prices 
are to be changed, instructs him to submit quotations before the end of either 

• one week after the Contractor’s notification or 

• a longer period to which the Contractor has agreed. 

If the Service Manager does not notify his decision, the Contractor may notify the Service 
Manager of his failure. A failure by the Service Manager to reply within two weeks of this 
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notification is treated as acceptance by the Service Manager that the event is a compensation 
event and an instruction to submit quotations. 

61.5 If the Service Manager decides that the Contractor did not give an early warning of the event 
which an experienced contractor could have given, he notifies this decision to the Contractor 
when he instructs him to submit quotations. 

61.6 If the Service Manager decides that the effects of a compensation event are too uncertain to be 
forecast reasonably, he states assumptions about the event in his instruction to the Contractor to 
submit quotations. Assessment of the event is based on these assumptions. If any of them is 
later found to have been wrong, the Service Manager notifies a correction. 

61.7 A compensation event is not notified after the end of the service period. 

62 Quotations for compensation events 

62.1 After discussing with the Contractor different ways of dealing with the compensation event which 
are practicable, the Service Manager may instruct the Contractor to submit alternative 
quotations. The Contractor submits the required quotations to the Service Manager and may 
submit quotations for other methods of dealing with the compensation event which he considers 
practicable. 

62.2 Quotations for compensation events comprise proposed changes to the Prices assessed by the 
Contractor. The Contractor submits details of his assessment with each quotation. If the plan for 
remaining work is altered by the compensation event, the Contractor includes the alterations to 
the Accepted Plan in his quotation. 

62.3 The Contractor submits quotations within three weeks of being instructed to do so by the Service 
Manager. The Service Manager replies within two weeks of the submission. His reply is 

• an instruction to submit a revised quotation, 

• an acceptance of a quotation, 

• a notification that a proposed instruction will not be given or a proposed changed decision 
will not be made or 

a notification that he will be making his own assessment. 

62.4 The Service Manager instructs the Contractor to submit a revised quotation only after explaining 
his reasons for doing so to the Contractor. The Contractor submits the revised quotation within 
three weeks of being instructed to do so. 

62.5 The Service Manager extends the time allowed for 

• the Contractor to submit quotations for a compensation event and 

• the Service Manager to reply to a quotation 

if the Service Manager and the Contractor agree to the extension before the submission or reply 
is due. The Service Manager notifies the extension that has been agreed to the Contractor. 

 If the Service Manager does not reply to a quotation within the time allowed, the Contractor may 
notify the Service Manager of his failure. If the Contractor submitted more than one quotation for 
the compensation event, he states in his notification which quotation he proposes is to be 
accepted. If the Service Manager does not reply to the notification within two weeks, and unless 
the quotation is for a proposed instruction or a proposed changed decision, the Contractor’s 
notification is treated as acceptance of the quotation by the Service Manager. 

63 Assessing compensation events 

63.1 For a compensation event which only affects the quantities of work shown in the Price List, the 
change to the Prices is assessed by multiplying the changed quantities of work by the 
appropriate rates in the Price List. 

63.2 For other compensation events, the changes to the Prices are assessed as the effect of the 
compensation event upon 
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• the actual Defined Cost of the work already done, 

• the forecast Defined Cost of the work not yet done and 

• the resulting Fee. 

If the compensation event arose from the Service Manager giving an instruction, changing an 
earlier decision or correcting an assumption, the date which divides the work already done from 
the work not yet done is the date of that communication. In all other cases, the date is the date 
of the notification of the compensation event. 

Effects on the Defined Cost are assessed separately for 

• people who are employed by the Contractor, 

• Plant and Materials, 

• work subcontracted by the Contractor and 

• Equipment. 

The Contractor shows how each of these effects is built up in each quotation for a compensation 
event. 

63.3 If the Service Manager and the Contractor agree, rates and Prices in the Price List may be used 
as a basis for assessment instead of Defined Cost and the resulting Fee. 

63.4 If the effect of a compensation event is to reduce the total Defined Cost, the Prices are not 
reduced except as stated in this contract. 

63.5 The rights of the Employer and the Contractor to changes to the Prices are their only rights in 
respect of a compensation event. 

63.6 If the Service Manager has notified the Contractor of his decision that the Contractor did not give 
an early warning of a compensation event which an experienced contractor could have given, 
the event is assessed as if the Contractor had given early warning. 

63.7 Assessment of the effect of a compensation event includes risk allowances for cost for matters 
which have a significant chance of occurring and are at the Contractor’s risk under this contract. 

63.8 Assessments are based upon the assumptions that the Contractor reacts competently and 
promptly to the compensation event, that any Defined Cost due to the event is reasonably 
incurred and that the Accepted Plan can be changed. 

63.9 A compensation event which is an instruction to change the Service Information in order to 
resolve an ambiguity or inconsistency is assessed as if the Prices were for the interpretation 
most favourable to the Party which did not provide the Service Information. 

64 The Service Manager’s assessments 

64.1 The Service Manager assesses a compensation event 

• if the Contractor has not submitted a quotation and details of his assessment within the 
time allowed, 

• if the Service Manager decides that the Contractor has not assessed the compensation 
event correctly in a quotation and he does not instruct the Contractor to submit a revised 
quotation, 

• if, when the Contractor submits quotations for a compensation event, he has not submitted 
a plan or alterations to a plan which this contract requires him to submit or 

if, when the Contractor submits quotations for a compensation event, the Service Manager has 
not accepted the Contractor’s latest plan for one of the reasons stated in this contract. 

64.2 The Service Manager notifies the Contractor of his assessment of a compensation event and 
gives him details of it within the period allowed for the Contractor’s submission of his quotation 
for the same event. This period starts when the need for the Service Manager’s assessment 
becomes apparent. 

64.3 If the Service Manager does not assess a compensation event within the time allowed, the 
Contractor may notify the Service Manager of his failure. If the Contractor submitted more than 
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one quotation for the compensation event, he states in his notification which quotation he 
proposes is to be accepted. If the Service Manager does not reply within two weeks of this 
notification the notification is treated as acceptance of the Contractor’s quotation by the Service 
Manager. 

65 Implementing compensation events 

65.1 A compensation event is implemented when 

• the Service Manager notifies his acceptance of the Contractor’s quotation, 

• the Service Manager notifies the Contractor of his own assessment or 

a Contractor’s quotation is treated as having been accepted by the Service Manager. 

65.2 The assessment of a compensation event is not revised if a forecast upon which it is based is 
shown by later recorded information to have been wrong. 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   As per Risk Assessment issued by Eskom 

9 Termination 

90.1 If either Party wishes to terminate the Contractor’s obligation to Provide the Service, he notifies 
the Service Manager and the other Party giving details of his reason for terminating. The Service 
Manager issues a termination certificate to both Parties promptly if the reason complies with this 
contract. 

90.2 The Contractor may terminate only for a reason identified in the Termination Table. The 
Employer may terminate for any reason. The procedures followed and the amounts due on 
termination are in accordance with the Termination Table. 

TERMINATION TABLE 

Terminating 
Party 

Reason Procedure Amount due 

The Employer A reason other 
than R1–R21  

R1–R15 or R18 

R17 or R20 

R21 

P1, P2 and P4 
 

P1, P2, P3 and P4 

P1 and P4 

P1, P3 and P4 

A1, A2 and A4 
 

A1, A2 and A3 

A1 and A2 

A1 and A2 

The Contractor R1–R10, R16 or 
R19  

R17 or R20 

P1, P2 and P4 
 

P1, P2 and P4 

A1, A2 and A4 
 

A1 and A2 
 

90.3 The procedures for termination are implemented immediately after the Service Manager has 
issued a termination certificate. 

90.4 Within thirteen weeks of termination, the Service Manager certifies a final payment to or from the 
Contractor which is the Service Manager’s assessment of the amount due on termination less 
the total of previous payments. Payment is made within three weeks of the Service Manager’s 
certificate. 

90.5 After a termination certificate has been issued, the Contractor does no further work necessary to 
Provide the Service. 
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91 Reasons for termination 

91.1 Either Party may terminate if the other Party has done one of the following or its equivalent. 

• If the other Party is an individual and has 

• presented his petition for bankruptcy (R1), 

• had a bankruptcy order made against him (R2), 

• had a receiver appointed over his assets (R3) or 

• made an arrangement with his creditors (R4). 

• If the other Party is a company or partnership and has 

• had a winding-up order made against it (R5), 

• had a provisional liquidator appointed to it (R6), 

• passed a resolution for winding-up (other than in order to amalgamate or reconstruct) 
(R7), 

• had an administration order made against it (R8), 

• had a receiver, receiver and manager, or administrative receiver appointed over the 
whole or a substantial part of its undertaking or assets (R9) or 

made an arrangement with its creditors (R10). 

91.2 The Employer may terminate if the Service Manager has notified that the Contractor has 
defaulted in one of the following ways and not put the default right within four weeks of the 
notification. 

• Substantially failed to Provide the Service (R11). 

• Not provided a bond or guarantee which this contract requires (R12). 

Appointed a Subcontractor for substantial work before the Service Manager has accepted the 
Subcontractor (R13). 

91.3 The Employer may terminate if the Service Manager has notified that the Contractor has 
defaulted in one of the following ways and not stopped defaulting within four weeks of the 
notification. 

• Substantially hindered the Employer or Others (R14). 

Substantially broken a health or safety regulation (R15). 

91.4 The Contractor may terminate if the Employer has not paid an amount due under the contract 
within eleven weeks of the date that it should have been paid (R16). 

91.5 Either Party may terminate if the Parties have been released under the law from further 
performance of the whole of this contract (R17). 

91.6 If the Service Manager has instructed the Contractor to stop or not to start any substantial work 
or all work and an instruction allowing the work to re- start or start has not been given within 
thirteen weeks, 

• the Employer may terminate if the instruction was due to a default by the Contractor (R18), 

• the Contractor may terminate if the instruction was due to a default by the Employer (R19) 
and 

either Party may terminate if the instruction was due to any other reason (R20). 

91.7 The Employer may terminate if an event which the Parties could not reasonably prevent has 
substantially affected the Contractor’s work for a continuous period of more than thirteen weeks 
(R21). 

92 Procedures on termination 

92.1 On termination, the Employer may complete the service and may use any Plant and Materials 
provided by the Contractor (P1). 

92.2 The procedure on termination also includes one or more of the following as set out in the 
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Termination Table. 

P2 The Employer may instruct the Contractor to remove any Equipment, Plant and Materials 
and assign the benefit of any subcontract or other contract related to performance of this 
contract to the Employer. 

P3  The Employer may use any Equipment to which the Contractor has title to complete the 
service. The Contractor promptly removes the Equipment when the Service Manager 
notifies him that the Employer no longer requires it to complete the service. 

P4 The Contractor provides to the Employer information and other things which the Service 
Information states he is to provide at the end of the service period. 

93 Payment on termination 

93.1 The amount due on termination includes (A1) 

• an amount due assessed as for normal payments, 

• the Defined Cost for Plant and Materials 

• which have been delivered and retained by the Employer or 

• which the Employer owns and of which the Contractor has to accept delivery, 

• other Defined Cost reasonably incurred in expectation of completing the whole of the 
service and 

any amounts retained by the Employer. 

93.2 The amount due on termination also includes one or more of the following as set out in the 
Termination Table. 

A2 The forecast Defined Cost of removing the Equipment. 

A3 A deduction of the forecast of the additional cost to the Employer of completing the whole 
of the service. 

A4 The direct fee percentage applied to 

• for Options A and C, any excess of the total of the Prices at the Contract Date over the 
Price for Services Provided to Date or 

for Option E, any excess of the first forecast of the Defined Cost for the service over the Price for 
Services Provided to Date less the Fee. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
N/A 

C Target contract with price list  

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 
service at intervals no longer than  

 
 
N/A 

50.6 The exchange rates are those published in N/A 

53.1 The Contractor's share percentages and 
the share ranges are 

share range Contractor’s 
share %-age 

  less than [●] % [●]% 

  from [●]% to [●]% [●]% 

  from [●]% to [●]% [●]% 

  greater than [●]% [●]% 
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53.3 The Contractor’s share is assessed on 
(dates) 

 
N/A 

E Cost reimbursable contract  

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 
service at intervals no longer than  

 
 
 N/A  

 The exchange rates are those published in N/A 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  Unregulated rates will be fixed and firm for the 
first 12 months of the contract. At the 
anniversary date of the contract the prices will 
be adjusted in accordance with the published 
SEIFSA (CPI) INDICES. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X3 Multiple currencies  

X3.1 
 

The Employer will pay for these items or 
activities in the currencies stated 

 
Items & activities 

 
Other 
currency 

Maximum 
payment in 
other 
currency 

  [●]             

  [●]             

  [●]             

  [●]             

X3.1 The exchange rates are those published in [●] on [●] (date) 

  The items & activities will be paid in the other 
currency  
- to a foreign Bank account nominated by the 
Contractor  
- to a valid SARB approved CFC account in 
South Africa 
- in accordance with an alternative payment 
method agreed with the Employer before the 
Contract Date. 
 
(select one of the three methods as agreed with the 
successful tenderer prior to contract award and delete the 
others and this note) 

X4 Parent company guarantee There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X12 Partnering  

X12.1(1) The Client is (Name):  [●] 

Address [●] 

 Contact details [●] 
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 Telephone: [●] 

 Fax [●] 

 e-mail [●] 

X12.1(4) The Partnering Information is in Part 3 Scope of Work, section C3.[●] 

X12.2(1) The Client’s objective is: [●] 

X13 Performance bond  

X13.1 The amount of the performance bond is R [●] 

X17 Low service damages  

X17.1 The service level table is in [●] 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 
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X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
N/A 

X20 Key Performance Indicators (not used 
when Option X12 applies) 

 

X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
N/A 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
N/A 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

Z4 Confidentiality 
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Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 
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Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 
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Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 

The amount required by the applicable law 
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the course of their employment 
in connection with this contract 

  

   

Z __12.2 Replace core clause 86 with the following: 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 
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Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
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above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2b Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  

11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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C1.3 Proforma Guarantees 
 
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Term Service Contract (TSC3) 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 

Option X4: Parent company guarantee 
Option X13: Performance Bond 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Service 
Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience 
but are to be treated as part of the Service Information. 
 

 
The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA 
Guarantee in the form provided here. 
 
[Note to contract compiler:  If there are no ASGI-SA Obligations in this contract, delete the above 
statement and the ASGI_SA bond] 
 
 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Parent Company Guarantee (for use with Option X4) 
(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company) 
 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

 
 
 
 

Date: 

 

 
Dear Sirs, 
 

Parent Company Guarantee for Contract No   
 
With reference to the above numbered contract made or to be made between  
 

Eskom Holdings SOC Ltd (the Employer) and 

{Insert registered name and address of the Contractor}  
(the Contractor), for 

{Insert details of the works from the Contract Data} (the works). 

 

I/We the undersigned   

on behalf of the Contractor’s 
parent company  

 

of physical address  

 
and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall 
Provide the Service in accordance with the above numbered Contract. 
 
1. If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the 

Service at no additional cost to the Employer. 
 
2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such 

performance (whether or not the Agreement be formally determined).  The Employer is to notify us and 
we shall indemnify the Employer for any additional cost or expense it incurs. 

 
3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged 

by reason of any arrangement or change in relationship made between the Contractor and the Employer 
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or 
in the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any 
dissolution or liquidation or such other analogous event of the Contractor. 

 
4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to 

obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in 
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor. 

 
5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic 

of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa. 
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Signed at  on this  day of   200_ 

 
 
 
 

 
Signature(s) 

  

Name(s) (printed)   

Position in parent company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   
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Pro forma Performance Bond – Demand Guarantee (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee) 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

Reference No. 
 
 
 

Date: 

[●] [Drafting Note: 
Bank reference 
number to be inserted] 

 
Dear Sirs 
 
Performance Bond – Demand Guarantee: [Drafting Note: Name of Contractor to be inserted] 
 
Project [  ] Contract Reference: …… [Drafting Note: Contractor contract reference number to be inserted] 

 
1. In this Guarantee the following words and expressions shall have the following meanings:- 

 
1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be 

inserted] 
 
1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted] 
 
1.3 “Contract” – means the written agreement relating to the Services, entered into between 

Eskom and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. [.] 
as amended, varied, restated, novated or substituted from time to time; [Drafting Note: 
Signature Date and Contract reference number to be inserted] 

 
1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under 

Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted] 
 
1.5 “Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the 

laws of the Republic of South Africa under Registration Number 2002/015527/30]. 
 
1.6 “Expiry Date” - means the earlier of 
 

• the date that the Bank receives a notice from Eskom stating that all amounts due from the 
Contractor as certified in terms of the contract have been received by Eskom and that the 
Contractor has fulfilled all his obligations under the Contract, or 

 

• the date that the Bank issues a replacement Bond for such lesser or higher amount as may 
be required by Eskom 

 
1.7 “Guaranteed Sum” - means the sum of R [●] ([●] Rand);  
 
1.8 “Services” - means [insert as applicable.]. 
 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in 

our respective capacities as _____________ and ___________ of the Bank, and duly authorized 
thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the 
proper performance by the Contractor of all of its obligations in terms of and arising from the 
Contract and hereby undertake to pay to Eskom, on written demand from Eskom received prior to 
the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and 

shall: 
 
3.1 be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General 

Manager or its delegate; 
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3.2 state the amount claimed (“the Demand Amount’); 
 
3.3 state that the Demand Amount is payable to Eskom in the circumstances contemplated in 

the Contract. 
 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 

principal and not as surety and the Bank’s obligation/s to make payment: 
 
4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; 

and 
 
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 
5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the 

Guaranteed Sum; and 
 
5.2 shall not be discharged and compliance with any demand for payment received by the Bank 

in terms hereof shall not be delayed, by the fact that a dispute may exist between Eskom 
and the Contractor. 

 
6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without 
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any 
variation under or to the Contract.  

 
7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom 
under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 
8.1 shall expire on the Expiry Date until which time it is irrevocable; 
 
8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor 

transferable; 
 
8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or 

expiry hereof; 
 
8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and 
 
8.5 shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.  
 
8.6 Any claim which arises or demand for payment received after expiry date will be invalid and 

unenforceable. 
 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Bank’s Address. 
 
Signed at _____________________  Date ____________________________ 
 
For and behalf of the Bank 
 
Bank Signatory: ___________________  Bank Signatory: ___________________ 
     
Witness: ________________________  Witness: _________________________ 
Bank’s seal or stamp 
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Pro forma ASGI-SA Guarantee 
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee) 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

Reference No 
 
 
 

Date: 

[●] [Drafting Note: 
Bank reference 
number to be inserted] 
 

 
Dear Sirs 
 
Pro-Forma ASGI-SA  Guarantee: [Drafting Note: Name of Contractor to be inserted] 
 
Project [  ] Contract Reference: [●] [Drafting Note: Contractor contract reference number to be inserted] 

 
1. In this Guarantee the following words and expressions shall have the following meanings:- 

 
1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be 

inserted] 
 

1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted] 
 

1.3 “Contract” – means the written agreement relating to the Project, entered into between the 
Employer and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. 
[●] as amended, varied, restated, novated or substituted from time to time; [Drafting Note: 
Signature Date and Contract reference number to be inserted] 

 
1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under 

Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted] 
 

1.5 “Contractor’s ASGI-SA Obligations” – means the Contractor’s ASGI-SA Obligations under 
and as defined in the Contract. 

 
1.6 “Employer” - means Eskom Holdings SOC Ltd, a company registered in accordance with the 

laws of the Republic of South Africa under Registration Number 2002/015527/30. 
 

1.7 “Expiry Date” - means the [●] day of [●] 200[●]; [Drafting Note: anticipated date of issue of 
ASGI-SA Performance Certificate to be inserted.] 

 
1.8 “Guaranteed Sum” - means the sum of R [●] ([●] Rand);  

 
1.9 “Project” – means the ………………………… 

 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our 

respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, 
confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for the proper 
performance by the Contractor of the Contractor’s ASGI-SA Obligations and hereby undertake to pay to 
the Employer, on written demand from the Employer received prior to the Expiry Date, any sum or sums 
not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall: 
 

3.1 state the amount claimed (“the Demand Amount’); 
 

3.2 state that the Demand Amount is payable to the Employer in the circumstances 
contemplated in the Contract. 

 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 

principal and not as surety and the Bank’s obligation/s to make payment: 
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4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; 
and 

 
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  

 
5. The Bank’s obligations in terms of this Guarantee: 
 

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the 
Guaranteed Sum; and 

 
5.2 shall not be discharged and compliance with any demand for payment received by the Bank 

in terms hereof shall not be delayed, by the fact that a dispute may exist between the 
Employer and the Contractor. 

 
6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without 
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any variation 
under or to the Contract.  

 
7. Should the Employer cede its rights against the Contractor to a third party where such cession is 

permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of 
the Employer under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 

8.1 shall expire on the Expiry Date until which time it is irrevocable; 
 

8.2 is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor 
transferable; 

 
8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or 

expiry hereof; 
 

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and 
 

8.5 shall be governed by and construed in accordance with the law of the Republic of South 
Africa and shall be subject to the jurisdiction of the courts of the Republic of South Africa. 

 
8.6 Any claim which arises or demand for payment received after expiry date will be invalid and 

unenforceable. 

 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at 

the Bank’s Address. 

 
Signed at _____________________  Date ____________________________ 
 
For and behalf of the Bank 
 
Bank Signatory: ___________________  Bank Signatory: ___________________ 
     
Witness: ________________________  Witness: _________________________ 
Bank’s seal or stamp 
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PART C2: PRICING DATA 

TSC3 Option C 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option C 37 

C2.2 The price list  39 
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C2.1 Pricing assumptions: Option C 
 

How work is priced and assessed for payment 
Clause 11 in the core clauses and Option C clauses of the NEC3 Term Service Contract (TSC3) state: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (18) The Price for Services Provided to Date is the Defined Cost which the 
Contractor has paid plus the Fee.  
 

  (20) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
Payments are made at Defined Cost plus Fee (See core clauses 11.2(5), 11.2(6) and 11.2(8)).  At the dates 
stated in the Contract Data, the Service Manager calculates the Contractor’s share in terms of clause 53.  If 
the Contractor has been paid more than the equivalent Prices in the Price List for the same work he pays the 
Employer a portion of the over-run (the pain) but if he has been paid less than the equivalent Prices in the 
Price List he is paid a portion of the under-run (the gain).  The Prices in the Price List are derived from a list 
of items of service which can be priced as lump sums or as expected quantities of service multiplied by a 
rate or a mix of both. 

Function of the Price List 
In this Option the Price List is used as a means of arriving at a target price.  Clause 54.1 in Option C states: 
“Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it 
is to be done are not included in the Price List but in the Service Information.  This is further confirmed by 
Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. 
Hence the Contractor does not Provide the Service in accordance with the Price List.  

Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be related to items of service priced in the price list.  

Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option C contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option C; 

• Understands the Price List is only used as a means of arriving at a target and that work done is 
paid for at Defined Cost and the resulting Fee; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
HOT DIP GALVANISING OF RAW STEEL FOR LIMLANGA PPM MECHANICAL AND ANTI- CORROSION DEPARTMENT   

 

 
 PAGE 38 

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 
 

Format of the price list 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 

If the price list includes an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the price list includes an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the price list includes an item proportional to the length of time for which a service is provided, a unit of 
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of 
time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
HOT DIP GALVANISING of RAW STEEL for LIMLANGA PPM MECHANICAL and ANTI- CORROSION 
DEPARTMENT 
 

Item no Description Unit Quantity Rate 

010 Hot Dip 
Galvanising 

Ton 1 R 

 
 
 
 

The total of the Prices  
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PART C3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 

1 Description of the service 
HOT DIP GALVANISING of RAW STEEL for LIMLANGA PPM MECHANICAL and ANTI- CORROSION 
DEPARTMENT 
 

2 Executive overview  
Hot dip galvanising of raw steel for LimLanga PPM mechanical and anti- corrosion department 
 

3 Employer’s requirements for the service 
Hot dip galvanising of raw steel for LimLanga PPM mechanical and anti- corrosion department 
 

4 Interpretation and terminology 
If required include here definitions additional to those used in the conditions of contract which are required 
only for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used 
and provide a full interpretation of each one, for example: 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

OBL Outside battery limits 

  

 

5 Management strategy and start up. 
 

6 The Contractor’s plan for the service 
In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. 
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core 
clauses and some additional requirements in each of the main Options.   
 
The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in 
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for 
the Contractor to follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the 
Contractor’s plan. 
 
Use this section to describe any particulars which must be taken into account by the Contractor in 
developing his plan as required by clause 21.2.   For example information about the order and timing or 
method of carrying out particular items of work.  
 
List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.  

 
 

7 Management meetings 
The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk 
management) may require that a meeting shall be held.  However the intention of all NEC contracts is that 
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings 
designed to pro actively and jointly manage the administration of the contract with the objective of minimising 
the adverse effects of risks and surprises for both Parties. 
Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold 
a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, 
subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist 
activities such as planning and activities of a technical nature may also be warranted. 
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Describe here the general meetings and their purpose. Provide particulars of approximate times, days, 
location, and attendance requirements, stipulating that attendees shall have the necessary delegated 
authority to make decisions in respect of matters discussed at such meetings. 
The following text could be used as a model for this section: 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract progress 
and feedback 

Monthly on _____ at ___  Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

8 Contractor’s management, supervision and key people 
State any additional constraining requirements on Contractor’s supervision and key people that are not 
already stated in other sections such as for Health and Safety.  This section could be used to solicit an 
organogramme from the Contractor showing his people and their lines of authority / communication.  This 
would be essential if the Contractor is a Joint Venture.  

 

9 Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  

 

10 Documentation control 
Specify how documentation will be identified with an alpha numeric which indicates source, recipient, 
communication number etc.  Provide details of any particular format or other constraints; for example that all 
contractual communications will be in the form of properly compiled letters or forms attached to e mails and 
not as a message in the e mail itself.  State any particular routing requirements but note from TSC3 who 
issues what to whom. 

11 Invoicing and payment 
The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
_________________________  
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and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

12 Contract change management  
This section is intended to deal with any additional requirements to the compensation event clauses in 
section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation 
control. 

 

13 Records of Defined Cost to be kept by the Contractor 
If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any 
other records.  Include any other constraint which may be required in regard to format and filing of the 
records, and whether access for the Service Manager shall be provided in hard copy or electronically.  
 
Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s 
record keeping for the purpose of compensation event management. 

 

14 Insurance provided by the Employer 
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance 
related issues such as a cross reference to where procedures for making claims can be found.  Also provide 
contact details for persons capable of being able to answer any insurance related queries the Contractor 
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.   

 

15 Training workshops and technology transfer 
Describe type and frequency of any on job training workshops, as well as any obligation for technology 
transfer being included as part of the service or at the end of the service period. 

 

16 Design and supply of Equipment 
On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the 
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an 
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and 
without delay.  For example specialised handling Equipment for a particular maintenance operation.  Clause 
23.1 is always available to the Service Manager if this paragraph is not used. 
 
Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, 
assembly or delivery of such Equipment.   Include these constraints here.   
 
Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment 
remains with the Contractor.  

17 Things provided at the end of the service period for the Employer’s use 

18 Equipment 

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service 
period.  Clause 70.2 requires that details of such requirement be stated in the Service Information.   
Complete here or if not applicable retain the heading and state ‘None’. 

19 Information and other things 

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the 
service period be stated in the Service Information. 
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20 Management of work done by Task Order 
Only use this heading if Option X19 applies to this contract.   
 
In some cases all work may be done in terms of Task Orders in which case it may be logical to move this 
section closer to the start of this part 2 of the Service Information.   In some cases only parts of the service 
may require to be handled by Task Order, for example a major repair which has become necessary during a 
continuous maintenance service contract. 
 
Please read Option X19 before drafting requirements here as much of the procedure for the administration of 
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include  
 
A Task Order format could be provided in an Annexure to this Service Information.   
 
Many considerations can apply to Task Orders, such as availability of resources, arrangements for 
emergency work, Task Order reporting (work carried out and service results), assessment of additional 
Prices for service not included in the Price List etc. 
 
Clause X19.6 requires information which should be included on a Task Order programme.    
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and 
the conditions under which the Employer or Others are to work. 
 

 

21 Health and safety, the environment and quality assurance 
 

22 Health and safety risk management 
In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative in order to evaluate against enquiry-specific safety criteria. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 

 
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Service Information. 
 

23 Environmental constraints and management 
Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on 
the Affected Property and how they should be managed.  Include here or cross refer to an Annexure to the 
Service Information.   

 
The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________  
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24 Quality assurance requirements 
Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the 
Employer’s Quality Plan if that is to be used.  Make sure witness and hold points are identified generally and 
describe any particular requirements for QA outside the Affected Property.  Indicate how the Contractor’s QA 
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to 
acceptance.  State whether ISO compliance is a condition and if so which ISO standard shall apply.  

 

25 Procurement 
There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

 
26 People 

27 Minimum requirements of people employed 

Specify any constraints relating to people employed to Provide the Service; for example permits for 
foreigners, training (other than H & S), use of labour from designated areas and industrial relations. 

 

28 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 

29 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance 
Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, 
delete this paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the 
Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format 
of records and frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

30 Subcontracting 
 

31 Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or 
suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where 
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with 
operational standards. 

 

32 Subcontract documentation, and assessment of subcontract tenders 
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Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the 
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be 
issued, received, assessed (using a joint report?) and awarded. 

 

33 Limitations on subcontracting 

The Employer may require that the Contractor must subcontract certain specialised work, or that the 
Contractor shall not subcontract more than a specified proportion of the whole of the contract.   

 

34 Attendance on subcontractors 

State requirements for attendance on Subcontractors, if any 

 

35 Plant and Materials 

36 Specifications 

Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to 
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and 
supply of spare parts.  Quality is usually designed in or specified in the technical specifications.  However to 
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an 
overarching default requirement – fitness for purpose etc.  
 
Either specify here or provide a list of the applicable specifications and attach them as Annexure or state 
where they can be obtained from. 

 

37 Correction of defects 

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out - 
can the item be fixed up or must it be replaced by a new one. 

 

38 Contractor’s procurement of Plant and Materials 

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the 
Affected Property and any other requirements for delivery and storage before installation.  The Employer 
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor.   The 
Employer may also need schedules of vendor data for his own use after the end of the service period. 

 

39 Tests and inspections before delivery 

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be 
inspected and tested before delivery.  Specify any requirements particularly if such tests and inspections are 
to be carried out by agents of the Employer overseas.   

40 Plant & Materials provided “free issue” by the Employer 

List any Plant and Materials which are to be provided by the Employer. 
 
State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading, 
inspection, storage, care custody and control, return of unused Plant and Materials, etc.   Always include a 
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’. 

41 Cataloguing requirements by the Contractor 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be 
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing 
into the Procurement Environment, Unique Identifier 240-1289988974). 
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42 Working on the Affected Property 
This part of the Service Information addresses constraints, facilities, services and rules applicable to the 
Contractor whilst he is doing work on the Affected Property.  

 
43 Employer’s site entry and security control, permits, and site regulations 
Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering 
contractors need to allow for in their prices, and the Contractor has to comply with.  State these or similar 
requirements here. 
 
In addition to the above there may be other restrictions once on the site, plus rules relating to roads, 
walkways and the provision of barricades  

 

44 People restrictions, hours of work, conduct and records 
Restrictions and hours of work may apply on some sites.  It is very important that the Contractor keeps 
records of his people working on the Affected Property, including those of his Subcontractors.  State that the 
Service Manager shall have access to them at any time.  These records may be needed when assessing 
compensation events. 

 

45 Health and safety facilities on the Affected Property 
Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act.  This section 
allows the Employer to state what measures are to be taken on the Affected Property by describing where 
First Aid facilities provided by the Employer are located and any other emergency arrangements.  Do not use 
if already addressed in 2.3.  

 

46 Environmental controls, fauna & flora 
This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general 
environmental requirements referred to in section 3 above. 

 

47 Cooperating with and obtaining acceptance of Others 
This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others 
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the 
definition of Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 

 

48 Records of Contractor’s Equipment 
This sub-paragraph is intended to address how records are to be kept of Equipment on Site including 
whether it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including 
removal from the Affected Property.  

 

49 Equipment provided by the Employer 
Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out 
conditions relating thereto. 
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50 Site services and facilities 

51 Provided by the Employer 

This is a mandatory cross reference form clause 25.2 in TSC3.  State what the Employer will provide in the 
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected 
Property.  Give hook up locations and any constraints on how the hook up is to be done.  Always conclude 
by stating that the Contractor shall provide everything else necessary for Providing the Service. 

 

52 Provided by the Contractor 

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and 
office equipment for the Service Manager and any restrictions or minimum requirements concerning the 
Contractor’s own facilities.  Also state what happens to these facilities upon completion of the contract.  

 

53 Control of noise, dust, water and waste  
State requirements, if any. 

 

54 Hook ups to existing works 
State any constraints 

 

55 Tests and inspections 

56 Description of tests and inspections 

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others 
[40.1]. 

 

57 Materials facilities and samples for tests and inspections  

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to 
provide, per core clause 40.2. 

 

58 List of drawings 
59 Drawings issued by the Employer 
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 


