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C1.1 Form of Offer & Acceptance

[bookmark: Offer]Offer
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:
Provide General and Specialised Electrical Maintenance Work at Matimba Power Station.
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

	Options A
	The offered total of the Prices exclusive of VAT is
	

	
	Value Added Tax @ 15% is
	

	
	The offered total of the amount due inclusive of VAT is1
	

	
	


This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)	

Capacity	

	
ESKOM HOLDINGS SOC Ltd.
Provide General and Specialised Electrical Maintenance Work at Matimba Power Station.
CONTRACT NUMBER 	
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C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE

For the
tenderer:






Name & signature of witness




Date

Tenderer’s CIDB registration number:



1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in terms of the conditions of contract.

[bookmark: Acceptance]Acceptance
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1	Agreements and Contract Data, (which includes this Form of Offer and Acceptance) Part C2	Pricing Data
Part C3	Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).


Signature(s)

Name(s)	

Capacity	General Manager	(Procurement Manager)

	

for the Employer

Eskom Holdings SOC Ltd




Name & signature of




Date

witness				

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

[bookmark: Schedule_of_Deviations_to_be_completed_b]Schedule of Deviations to be completed by the Employer prior to contract award

	No.
	Subject
	Details

	1


	N/A
	




By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:	For the Employer

Signature

Name		

Capacity		General Manager

	

On behalf
of

	Eskom Holdings SOC Ltd



	
Name & signature of witness
	
Date
	


C1.2 TSC3 Contract Data

[bookmark: Part_one_-_Data_provided_by_the_Employer]Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause	Statement	Data

1	General

The conditions of contract are the core clauses and the clauses for main Option:
A:	Priced contract with price list
dispute resolution Option	W1:	Dispute resolution procedure
and secondary Options
X1:	Price adjustment for inflation X2	Changes in the law
X17 	Low service damages
X19:	Task Order

X19.3	Delay damages
Z:	Additional conditions of contract
of the NEC3 Term Service Contract April 20131 (TSC3)

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	

	
	Fax No.
	N/A

	10.1
	The Service Manager is (name):
	

	
	Address
	Matimba Power Station, Nelson Mandela Drive,

	
	
	Lephalale, Limpopo



1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
ESKOM HOLDINGS SOC Ltd
Provide General and Specialised Electrical Maintenance Work at Matimba Power Station.
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C1.2A TSC3 CONTRACT DATA PART 1


	
	Tel
	

	
	Fax
	N/A

	
	e-mail
	

	11.2(2)
	The Affected Property is
	Matimba Power Station

	11.2(13)
	The service is
	Provide General and Specialised Electrical Maintenance Work at Matimba Power Station.

	11.2(14)
	The following matters will be included in the Risk Register
	
    N/A

	11.2(15)
	The Service Information is in
	Part 3: Scope of Work and all documents and

	
	
	drawings to which it makes reference.

	12.2
	The law of the contract is the law of
	the Republic of South Africa

	13.1
	The language of this contract is
	English

	13.3
	The period for reply is
	48 hours

	2
	The Contractor’s main
	Data required by this section of the core



responsibilities

clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data


	21.1
	The Contractor submits a first plan for
acceptance within	With Submission of the Task Order Proposal



	3
	Time
	

	30.1
	The starting date is.
	TBC

	30.1
	The service period is
	Five (5) Years

	4
	Testing and defects
	N/A

	5
	Payment
	

	50.1
	The assessment interval is
	Between the 25th day of each successive month.

	51.1
	The currency of this contract is the
	South African Rand



	51.2
	The period within which payments are
made is	30 days after receipt of Contractors Invoice


51.4	The interest rate is	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for amounts due in other currencies. LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall


Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

6 Compensation events	The following are compensation events.
The Service Manager gives an instruction
changing the Service Information except
· a change made in order to accept a Defect or
· a change to the Service Information provided by the Contractor for his plan which is made either at his request or to comply with other Service Information provided by the Employer.



7 Use of Equipment Plant and Materials
8 Risks and insurance

N/A


	80.1
	These are additional Employer's risks	N/A




9 Termination	If either Party wishes to terminate the Contractor’s obligation to Provide the Service, he notifies the Service Manager and the other Party giving details of his reason for
terminating. The Service Manager issues a termination certificate to both Parties promptly if the reason complies with this contract.

10 Data for main Option clause
Priced contract with price list
A
20.5

The Contractor prepares forecasts of the final total of the Prices for the whole of the
service at intervals no longer than	N/A



	11
	Data for Option W1
	

	W1.1
	The Adjudicator
	the person selected from the ICE-SA Division (or its successor body) of the South African

	
	
	Institution of Civil Engineering Panel of

	
	
	Adjudicators by the Party intending to refer a

	
	
	dispute to him. (see www.ice-sa.org.za). If the

	
	
	Parties do not agree on an Adjudicator the

	
	
	Adjudicator will be appointed by the Arbitration

	
	
	Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is:
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering

	
	
	and the Institution of Civil Engineers (London)

	
	
	(see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is:
	Arbitration



	W1.4(5)
	The arbitration procedure is	the latest edition of Rules for the Conduct of
Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.
The place where arbitration is to be held is	[●] South Africa
The person or organisation who will choose an arbitrator
· if the Parties cannot agree a choice or	the Chairman for the time being or his nominee
· if the arbitration procedure does not	of the Association of Arbitrators (Southern
state who selects an arbitrator, is	Africa) or its successor body.


11 Data for secondary Option clauses
16	Early warning 



	X1
	Price adjustment for inflation

	X1.1
	The base date for indices is	The prices as per the price list will be fixed &
firm for the 1st year of the contract. Escalation will apply on the anniversary of the contract.
A "fixed" portion is included in the CPA formula as per the table below. (15%)

The proportions used to calculate the	proport  linked to index	Index prepared by
Price Adjustment Factor are:	ion	for
40%	Seifsa C-3 Actual labour
20%	Seifsa U-A Water & Electricity
20%	Seifsa F RCP Metric Ton
5%	Seifsa L-2(a)
15	non-adjustable
1.00

	X2
	Changes in the law	As per the terms and conditions on X2.1 of NEC3 TSC.

	X17
	Low service damages


	
	
	Description
	Penalty

	Poor workmanship
	Eskom to deduct 5% of the total Purchase Order 

	Rework
	Contractor to carry cost




	X19
	Task Order

	X19.3
	Delay damages   	Comment by Mpho Motshegoa: Please add delay damages conditions	Comment by Mpho Motshegoa: Please add condtions

	Description
	Penalty

	Failing to meet commitment timeline
	Eskom to deduct 5% of the total Purchase Order 




	Z
	The additional conditions of contract
are	Z1 to Z14 always apply.




Z1	Cession delegation and assignment
Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.
Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry.

Z2	Joint ventures
Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.
Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.
Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	Z3
	
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	
	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the

	
	
	Contractor notifies the Employer within seven days of the change.

	
	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary

	
	
	supporting documentation confirming the change in his B-BBEE status to the Service Manager

	
	
	within thirty days of the notification or as otherwise instructed by the Service Manager.

	
	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s

	
	
	obligation to Provide the Service.

	
	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may

	
	
	constitute a reason for termination. If the Employer terminates in terms of this clause, the

	
	
	procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1

	
	
	and A3 as stated in clause 93.

	
Z4
	
	
Confidentiality

	
	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with

	
	
	this contract available to Others. This undertaking does not, however, apply to information

	
	
	which at the time of disclosure or thereafter, without default on the part of the Contractor, enters

	
	
	the public domain or to information which was already in the possession of the Contractor at the

	
	
	time of disclosure (evidenced by written records in existence at that time). Should the

	
	
	Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that

	
	
	the provisions of this clause are complied with by the recipient.

	
	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be

	
	
	regarded as such until notified otherwise by the Service Manager.

	
	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information

	
	
	which is required to be kept confidential, the Contractor, to the extent permitted by law prior to

	
	
	disclosure, notifies the Employer so that an appropriate protection order and/or any other action

	
	
	can be taken if possible, prior to any disclosure. In the event that such protective order is not,

	
	
	or cannot, be obtained, then the Contractor may disclose that portion of the information which it

	
	
	is required to be disclosed by law and uses reasonable efforts to obtain assurances that

	
	
	confidential treatment will be afforded to the information so disclosed.

	
	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected

	
	
	Property or any portion thereof, in the course of Providing the Service and after the end of the

	
	
	service period, requires the prior written consent of the Service Manager. All rights in and to all

	
	
	such images vests exclusively in the Employer.

	
	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.



	
Z5
	
	
Waiver and estoppel: Add to core clause 12.3:

	
	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the

	
	
	Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does

	
	
	not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in

	
	
	Writing.

	
Z6
	
	
Health, safety and the environment: Add to core clause 27.4



	
	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety

	
	
	of persons in and about the execution of the service. Without limitation the Contractor:
· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and

	
	
	provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;
· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for

	
	
	proper compliance with the Construction Regulations, all applicable health & safety laws

	
	
	and regulations and the health and safety rules, guidelines and procedures provided for in

	
	
	this contract and generally for the proper maintenance of health & safety in and about the

	
	
	execution of the service; and
· undertakes, in and about the execution of the service, to comply with the Construction

	
	
	Regulations and with all applicable health & safety laws and regulations and rules,

	
	
	guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,

	
	
	likewise observe and comply with the foregoing.

	
	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable

	
	
	environmental laws and regulations and rules, guidelines and procedures otherwise provided

	
	
	for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

	
Z7
	
	
Provision of a Tax Invoice and interest. Add to core clause 51

	
	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core

	
	
	clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the

	
	
	Employer's procedures stated in the Service Information, showing the amount due for payment

	
	
	equal to that stated in the payment certificate.

	
	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this

	
	
	contract, the time by when the Employer is to make a payment is extended by a period equal in

	
	
	time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms

	
	
	of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	
	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to

	
	
	comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
Z8
	
	
Notifying compensation events

	
	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

	
	
	If the Contractor does not notify a compensation event within eight weeks of becoming aware of

	
	
	the event, he is not entitled to a change in the Prices.

	

Z9
	
	

Employer’s limitation of liability

	
	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is

	
	
	limited to R0.00 (zero Rand)

	
	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core

	
	
	clause 63 and X19.11 if Option X19 Task Order applies to this contract.




Z10	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":
Z10.1	or had a business rescue order granted against it.



Z11	Ethics
For the purposes of this Z-clause, the following definitions apply:
Affected Party	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action

Collusive Action
Committing Party

means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,
means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,
means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

Corrupt Action	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action

Obstructive Action

Prohibited Action

means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,
means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and
means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.
Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.
Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.
Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12	Insurance

Z _12_.1	Replace core clause 83 with the following:


Insurance cover	83
83.1 When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.

83.2 The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate.


INSURANCE TABLE A
	Insurance against
	Minimum amount of cover or minimum limit of indemnity

	Loss of or damage caused by the Contractor to the Employer’s property
	The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.

	Loss of or damage to Plant and Materials
	The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.

	Loss of or damage to Equipment
	The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

	The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
	Loss of or damage to property The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.

	Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
	The amount required by the applicable law



Z	12.2	Replace core clause 86 with the following:



Insurance by the Employer

86


86.1	The Employer provides the insurances stated in the Insurance Table 


INSURANCE TABLE B
	Insurance against or name of policy
	Minimum amount of cover or minimum li of indemnity

	Assets All Risk
	Per the insurance policy document

	Contract Works insurance
	Per the insurance policy document

	Environmental Liability
	Per the insurance policy document

	General and Public Liability
	Per the insurance policy document

	Transportation (Marine)
	Per the insurance policy document

	Motor Fleet and Mobile Plant
	Per the insurance policy document

	Terrorism
	Per the insurance policy document

	Cyber Liability
	Per the insurance policy document

	Nuclear Material Damage and Business Interruption
	Per the insurance policy document

	Nuclear Material Damage Terrorism
	Per the insurance policy document





Z13	Nuclear Liability
Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.
Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

Z14	Asbestos
For the purposes of this Z-clause, the following definitions apply:
AAIA	means approved asbestos inspection authority.
ACM	means asbestos containing materials.
AL	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.
Ambient Air	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.


Compliance Monitoring

means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

OEL	means occupational exposure limit.


Parallel Measurements

means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

Safe Levels	means airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

Standard	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.
SANAS	means the South African National Accreditation System.
TWA	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.
Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10- minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA- approved asbestos work plan.
Z14.3 The Employer manages asbestos and ACM according to the Standard.
Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.
Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.
Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.














C1.2 Contract Data

[bookmark: Part_two_-_Data_provided_by_the_Contract]Part two - Data provided by the Contractor
Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data



	10.1
	The Contractor is (Name):
Address Tel No.
Fax No.
	

	11.2(8)
	The direct fee percentage is
	%

	
	The subcontracted fee percentage is
	%

	11.2(14)
	The following matters will be included in the Risk Register
	



	11.2(15)
	The Service Information for the
Contractor’s plan is in:

	21.1
	The plan identified in the Contract Data is contained in:


24.1 The key people are:
1 Name:
Job:
Responsibilities: Qualifications: Experience:
2 Name:
Job
Responsibilities: Qualifications: Experience:

CV's (and further key person's data including CVs) are in	.

	A
	Priced contract with price list

	11.2(12)
	The price list is in

	11.2(19)
	The tendered total of the Prices is	R
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[bookmark: Part_2:_Pricing_Data]PART 2: PRICING DATA
TSC3 Option A










	Document reference
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	No of pages

	C2.1
	Pricing assumptions: Option A
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C2.1 Pricing assumptions: Option A


1. [bookmark: 1._How_work_is_priced_and_assessed_for_p]How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

ESKOM HOLDINGS SOC Ltd 
Provide General and Specialised Electrical Maintenance Work at Matimba Power Station.

CONTRACT NO. 	


PART C2: PRICING DATA
PAGE 1
C2.1 TSC3/A PRICING ASSUMPTIONS

Identified and defined terms

11
11.2 (12) The Price List is the price list unless later changed in accordance with this contract.
(17) The Price for Services Provided to Date is the total of
· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.
(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.



[bookmark: 2._Function_of_the_Price_List]This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

2. Function of the Price List
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List. The Price List is only a pricing document.

3. [bookmark: 3._Link_to_the_Contractor’s_plan]Link to the Contractor’s plan
Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17).
4. [bookmark: 4._Preparing_the_price_list]Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
· Understands the function of the Price List and how work is priced and paid for;
· Is aware of the need to link operations shown in his plan to items shown in the Price List;
· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices.
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

4.1. [bookmark: 4.1._Format_of_the_price_list]Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor.
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list


	[bookmark: _Hlk199421680]Item nr
	Description
	No. of
persons
	Unit
	Expected Quantity
	Rate

	Price

	A
	Daily maintenance and standby          ( core crew) 
	
	
	
	
	

	1
	Site Supervisor (Normal time)
	1
	Hrs
	40hrs per week
	
	

	2
	Electrical Artisans
	10
	Hrs
	40hrs service
	
	

	3
	Utilityman (Normal time)
	16
	Hrs
	40hrs per week
	
	

	4
	Safety Officer
	1
	Hrs
	40hrs per week
	
	

	5
	Environmental Officer
	1
	Hrs
	40hrs per week
	
	

	6
	Site establishment/de-establishment
	-
	-
	-
	
	

	B
	Activities as and when required as per item B in the price list below
	-
	-
	-
	-
	-

	C
	Equipment hires rates required per item C in price list below
	-
	month
	-
	-
	-



	


[bookmark: _Hlk199421775]The subtotal of the Prices


	[bookmark: _Hlk198889259]Item nr
	Description
	Unit
	Expected Quantity
	Rate
	Price

	B
	Activities as and when required
	
	
	
	

	
	
	
	
	
	

	1
	Supply of additional qualified electrical Artisans (As per price list). 
	Ea
	4
	
	

	2
	Supply of additional Utilityman (As per price list).
	Ea
	4
	
	

	3
	Issuing of COC’s on all Installations as Master Electrician.
	Rate
Only
	1
	
	

	4
	Supply of Electrical Spares as and when required
	Rate 
	10% mark up
	-
	-



	


The subtotal of the Prices						


	Item nr
	Description
	Unit
	Expected Quantity
	Rate
(monthly)
	Price

	C
	Equipment list 
	
	
	
	

	C.1
	Permanent on site
	
	
	
	

	1
	Ladders
	Ea
	6
	
	

	2
	Spotlights
	Ea
	4
	
	

	3
	Earth leakage testers 1phase and 3phase
	Ea
	4
	
	

	4
	Multimeters and insulation testers
	Ea
	12
	
	

	5
	Polarity testers
	Ea
	4
	
	

	6
	Safety harness 
	Ea
	10
	
	

	7
	Extensions
	Ea
	4
	
	

	8
	Picks and shovels
	Ea
	4
	
	

	9
	Arch flash suits 
	Ea
	45
	
	

	
	
	
	
	
	

	C.2
	As and when required
	
	
	
	

	1
	Ditch Switch
	Ea
	80
	
	

	2
	3 phase Generator 
	Ea
	160
	
	

	3
	Heavy duty Impact drills
	Ea
	40
	
	

	4
	TLB
	Ea
	80
	
	

	5
	Easy access/Cherry Picker
	Ea
	160
	
	

	6
	High mast light winch
	Ea
	160
	
	

	7
	8T truck with high-up
	Ea
	80
	
	

	8
	Jack hammers
	Ea
	80
	
	



	


The subtotal of the Prices			
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[bookmark: _TOC_250047]PART 3: SCOPE OF WORK









	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information
	

	
	Total number of pages
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[bookmark: _TOC_250046]C3.1: EMPLOYER’S SERVICE INFORMATION

Contents
When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, → Reference, → Index and tables → Table of Contents. Three levels and the title (but not the subtitle) may be shown if the formats used in this template are retained.

Otherwise insert list of contents manually.
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C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION
PART C3: SCOPE OF WORK
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Part 3: Scope of Work	1
C3.1: Employer’s service Information	2
Description of the service	4
Executive overview	4
Employer’s requirements for the service	4
Interpretation and terminology	5
Management strategy and start up	6
The Contractor’s plan for the service	6
Management meetings	6
Contractor’s management, supervision and key people	6
Provision of bonds and guarantees	6
Documentation control	7
Invoicing and payment	7
Contract change management	7
Records of Defined Cost to be kept by the Contractor	7
Insurance provided by the Employer	7
Training workshops and technology transfer	7
Design and supply of Equipment	7
Things provided at the end of the service period for the Employer’s use	7
Equipment	7
Information and other things	8
Management of work done by Task Order	8
Health and safety, the environment and quality assurance	8
Health and safety risk management	8
Environmental constraints and management	9
Quality assurance requirements	9
Procurement	9
People	9
Minimum requirements of people employed	9
BBBEE and preferencing scheme	9
Accelerated Shared Growth Initiative – South Africa (ASGI-SA)	9
Subcontracting	9
Preferred subcontractors	9
Subcontract documentation, and assessment of subcontract tenders	10
Limitations on subcontracting	9
Attendance on subcontractors	10
Plant and Materials	10
Specifications	10
Correction of defects	10
Contractor’s procurement of Plant and Materials	10
Tests and inspections before delivery	10
Plant & Materials provided “free issue” by the Employer	10
Cataloguing requirements	10
Working on the Affected Property	10
Employer’s site entry and security control, permits, and site regulations	10
People restrictions, hours of work, conduct and records	10
Health and safety facilities on the Affected Property	11
Environmental controls, fauna & flora	11
Cooperating with and obtaining acceptance of Others	11
Records of Contractor’s Equipment	11
Equipment provided by the Employer	11
Site services and facilities	11
Provided by the Employer	11
Provided by the Contractor	11
Control of noise, dust, water and waste	11
Hook ups to existing works	11
Tests and inspections	11
Description of tests and inspections	11
Materials facilities and samples for tests and inspections	11
List of drawings	12
Drawings issued by the Employer	12


1 [bookmark: 1_Description_of_the_service]Description of the service
1.1 [bookmark: _TOC_250045]Executive overview
Provide General and Specialised Electrical Maintenance Work at Matimba Power Station.

1.2 [bookmark: 1.2_Employer’s_requirements_for_the_serv]Employer’s requirements for the service
The Service provided by the contractor under this contract includes the provision of general and specialized electrical maintenance work at Matimba Power Station. The Scope of Work is not limited to normal, preventative (PM) and corrective (CM) maintenance and emergency work. Furthermore, the service required include but not limited to the following activities.


Note: The service will require a contractor to have two artisans on standby on a daily basis for the duration of the contract.

[bookmark: _Toc520913193][bookmark: _Toc198727933]ACTIVITIES AS PER WEEKLY PM SCHEDULE AND PLANT DEFECTS (Domestic)
1. Lighting and low voltage system maintenance (Domestic circuits) 
· Inspection, cleaning and replacement/repair of all lights at Matimba plant and Hazloc areas per maintenance strategy and standard.
· Inspection, cleaning and replacement/repairs of all 220V & 380V distribution circuits on the Power Station per maintenance strategy.
· Statutory Inspections and repairs electrically on all Portable electrical equipment, workshop equipment and fixed appliances.
2. 11kV Overhead lines maintenance as per maintenance strategy.
· Maintenance on 11kv overhead lines in Matimba Power Station which includes but are not limited to inspections, repairs or replacement of support poles, surge arrestors, string insulators fuse links and conductors per maintenance strategy (PG/B*/001 and PWM/AKB**/E/001).

3. [bookmark: _Hlk199164448]Battery maintenance and Station earthing and lightning mat integrity (Employees to be Hazloc trained and authorized)
· Battery maintenance: cleaning, topping up of battery water and recording of SG (Specific Gravity) for batteries as per maintenance schedule.
· [bookmark: _Hlk199164425]Yearly earth mat integrity testing of the Power Station at designated testing points as per standard 240-56356396.
[bookmark: _Toc198727934]Activities as and when required.
· [bookmark: _Hlk198891322]Installation, removal and repair of earthing conductors.
· Disconnecting cables on motors, in junction boxes and electrical panels
· Reconnection of cables on motors, in junction boxes and electrical panels
· Disconnecting of HV and LV connections on Gen Transformers, Unit Transformers, Service Transformers and Auxiliary plant Transformers.
· Reconnection of HV and LV connections on Gen Transformers, Unit Transformers, Service Transformers and Auxiliary plant Transformers.
· Installation of cables in cable tunnels which include installation on applicable cable racks with strapping where required.
· Installation of cables in domestic environment which includes pulling of cables through cable conduits or other parts of buildings.
· Installation of cables in trenches, which includes river sand cover around cable, close up of trenches and tidying of earthworks afterwards to the satisfaction of the employer.
· Cables Joint (220V up to 11kv)
· Fault locating and repair of faults on all 220V to 11kv cables, which includes digging of trenches to expose cables.
· Installation and removal of temporary cabling on outages and projects and new installations.
· Issuing of COC’s as Installation and Master Electrician. 
· Disconnect and reconnect of flexibles cables/conductors on the Generator, 20KV breaker and other plant or equipment and/or apparatus.
· Cable modification and installation of junction boxes.
· Supply of additional qualified electrical Artisans and Utilityman (As per price list).
· Supply of electrical spares as and when required.
· The Contractor shall supply their own equipment’s/tools as below but not limited to the list, and per price list C.
· Equipment (Generator, ditch switch, rock drill, heavy duty impact drills, TLB, easy access/cherry picker, high mast light winch, 8T truck with high-up, jack hammers, Picks and shovels, safety harness, ladders, etc.).
· Tools (Portable electrical equipment, testing tools, etc.)
· Consumables (drill bits, pozzy drives, chocolate blocks, etc.)
4. Process and Monitoring
Technical KPI’s
	Item
	KPI
	Targets

	1
	No. of PM's Due
	0

	2
	No. of P1 - P3 Overdue
	0

	3
	Utilisation
	100%

	4
	No. of Rework
	0

	5
	Total Overtime Hours
	0

	6
	Assessments > 25th of M
	0

	7
	No. of NCR's
	<3

	8
	SD&L
	100%



5. SHEQ KPI’s
	Item
	KPI
	Targets

	1
	SHEQ Performance Report
	>95%

	2
	Safety finding
	1/month


1.3 [bookmark: _TOC_250044]Interpretation and terminology
Ad hoc: A solution designed for a specific problem or task, non-generalizable, and not intended to be able to be adapted to other purposes.
Contractor: Partnership agreements and service provider contracted for supplying specific service to Eskom Generation Matimba Power Station.
Controlled Disclosure: Controlled disclosure to external parties (either enforced by law, or discretionary. Employer: Eskom or Eskom Generation, Matimba Power Station.
Parties: The Employer and the Contractor.
Service Manager: The Employer’s representative in regard to the contract agreement.
Task Order: The Service Manager’s instruction to perform a task. SAP PM orders will also be used as task orders.
LV Voltage: Any AC voltage less than 1000V
Circuit breakers: A circuit breaker is an electrical switch designed to protect an electrical circuit from damage caused by overcurrent/overload or short circuit. Its basic function is to interrupt current flow after protective relays detect a fault.

The following abbreviations are used in this Service Information:

	Abbreviations
	Explanation

	AC
	Alternating Current

	SANS
	South African National Standards

	SANAS
	South African National Accreditation System

	SOS/SOW
	Scope of service/ Scope of work

	OEM
	Original Equipment Manufacture

	PPE
	Personal protective equipment

	QC
	Quality control



2 [bookmark: _TOC_250043]Management strategy and start up.
2.1 [bookmark: 2.1_The_Contractor’s_plan_for_the_servic]The Contractor’s plan for the service
· 	Obey an instruction which is in accordance with the contract and is given to him by the Service Manager.
· Eskom will provide he process control manual (32-1303) for executing maintenance work and Contractor shall work according to PCM.
· The Contractor is to work in accordance with the Employer’s plans and procedures. 
· Optimization of the system and equipment to reduce costs, maintain and enhance the condition of the equipment.
· Maintain the equipment according to best practice and Eskom Computerised Maintenance Management System.
· Conduct inspection and testing of all equipment to assess and monitor equipment condition.
· Perform maintenance work in accordance with specified standard procedures and check sheet as agreed between the contractor and employer.
· All work performed within the parameter of the scope of work and act.
· To keep all instructions/ procedures on hand and supply Eskom power station with reference to be included in this document and supply record and history requirements.
· Ensure that the work is performed to the highest standard and safety standards and regulations.

2.2 [bookmark: _TOC_250042]Management meetings

	Business partners within safety meeting 
	Monthly
	Matimba P/S
	Safety officer

	Department meeting intended to discuss and present plant performance indicators
	Quarterly 
	Matimba P/S
	Contractor site supervisor

	Contractor safety meeting
	Monthly
	Matimba P/S
	Contractor site



2.3 [bookmark: _TOC_250041]Contractor’s management, supervision and key people
N/A



2.4 [bookmark: _TOC_250040]Provision of bonds and guarantees
N/A

2.5 [bookmark: _TOC_250039]Documentation control
All reports to be signed and submitted to the contract manager within 3 weeks after service is completed
2.6 [bookmark: _TOC_250038]Invoicing and payment
The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager;
· The contract number and title;
· Contractor’s VAT registration number;
· The Employer’s VAT registration number 4740101508;
· Description of service provided for each item invoiced based on the Price List;
· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
· (add other as required)
Add procedures for invoice submission and payment (e. g. electronic payment instructions)


2.7 [bookmark: _TOC_250037]Contract change management
N/A.



2.8 [bookmark: _TOC_250036]Records of Defined Cost to be kept by the Contractor
N/A



2.9 [bookmark: 2.9_Insurance_provided_by_the_Employer]Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found. Also provide

contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.


2.10 [bookmark: _TOC_250035]Training workshops and technology transfer
N/A



2.11 [bookmark: _TOC_250034]Design and supply of Equipment
N/A



2.12 [bookmark: 2.12_Things_provided_at_the_end_of_the_s]Things provided at the end of the service period for the Employer’s use
2.12.1 [bookmark: _TOC_250033]Equipment
N/A

2.12.2 [bookmark: _TOC_250032]Information and other things
N/A


2.13 [bookmark: _TOC_250031]Management of work done by Task Order
Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this section closer to the start of this part 2 of the Service Information. In some cases only parts of the service may require to be handled by Task Order, for example a major repair which has become necessary during a continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for emergency work, Task Order reporting (work carried out and service results), assessment of additional Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and the conditions under which the Employer or Others are to work.



3 [bookmark: _TOC_250030]Health and safety, the environment and quality assurance
3.1 [bookmark: _TOC_250029]Health and safety risk management
In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:
·
·
·
·
·
Generation: Roley McIntyre
Transmission: Tony Patterson Distribution: Alex Stramrood Enterprises: Jace Naidoo Corporate: Kerseri Pather


The Contractor shall comply with the health and safety requirements contained in Annexure 	to this Service Information.

3.2 [bookmark: _TOC_250028]Environmental constraints and management
[bookmark: _Hlk216340907]Environment:
· Environmental Officer Appointment
· Environmental Policy
· Environmental Management Plan
· Waste Management Plan (EMP)
· Emergency Preparedness and Response plan (EPRP)
· Aspects and Impact Register
· Hazardous/chemical substances
· Method statement



The Contractor shall comply with the environmental criteria and constraints stated in Annexure, refer to ITT.

3.3 [bookmark: _TOC_250027]Quality assurance requirements

	Category 3: Quality Requirements	Deliverables to be evaluated indicator = 1

	
	
	Apply =1

	SECTION A: Quality Management System Requirements ISO 9001

Objective evidence of documented QMS that is not certified but complies with ISO 9001
	A.1 QMS Manual or a document that defines and describes the QMS and its scope
	1

	
	A.2 Quality Policy Approved by top management.
	1

	
	A.3 Quality Objectives Approved by top management.
	1

	
	A.4 Control of documented information (i.e. document and record control)
Clause 7.5 of ISO 9001:2015
	1

	
	A.5 Documented information for Control of nonconforming outputs
Clause 8.7 of ISO 9001:2015
	1

	
	A.6 Documented information for Nonconformity and Corrective action
Clause 10.2 of ISO 9001:2015
	1

	
	A.7 Documented information for Internal audit Clause 9.2 of ISO 9001:2015
	1

	Section A Score
	7

	SECTION B:	Evidence of QMS in operation (Tender Quality Requirements - Ref 240-105658000)
	B.1 Documented information for defined roles, responsibilities and authorities - Organization chart and Responsibility matrix (must include but not limited to quality management function/role)
(Clause 5.3 of ISO 9001:2015)
	

1

	
	B.2 Documented information for Control of Externally Provided Processes, Products and
Services - Must include criteria for evaluation, selection, monitoring of performance, and re- evaluation of external providers
(Provide a copy of process/procedure regarding the assessment, selection, management and auditing of suppliers and subcontractors with supporting evidence (reports or records of how his process was implemented)

(Clause 8.4 of ISO 9001:2015)
	1

	Section B Score
	2

	SECTION C: Contract Quality Plan Requirements (Ref 240-105658000 and 240-109253698).

Draft Contract Quality Plan specific to the scope of work as described in the tender documents (Ref ISO 10005)
	NB! Draft Contract/Project Quality Plan has important QA deliverables.
A provisional Contract Quality Plan (CQP) for the project. The CQP provide a comprehensive strategy to demonstrate how consistency of design and philosophies across all the units during the overall project implementation will be ensured. Clearly identify roles, responsibilities and expectations throughout the project and the tenderer to demonstrate
correct allocation of experienced resources throughout the project period.
	1

	Section C Score
	1

	SECTION D: Quality Control Plan Requirements (Ref 240-105658000 or 240-
109253302)
QCP /Checklist/ ITP (Quality Control Plans) as per Scope of Works (Ref ISO 10005)
	NB! Draft/ Example of an Inspection and Test Plan (ITP) or Quality Control Plan (QCP) on similar and/ or previous work done.

A provisional QCP for the project. The QCP provide a comprehensive Quality control process, to ensure world-class engineering practice will be achieved during the implementation of the project, by others to be overseen by the tenderer as well as any subcontractors forming part of the project.
Methodologies must be provided to demonstrate how installation practices will be managed and carried out to ensure compliance to the details designs and the Employer’s requirements.
	1

	
	Section D Score
	1
	

	
	SECTION E: User defined additional Requirements & miscellaneous (Ref 240- 105658000)
	E.1 Form A is completed and signed.
	1
	

	
	
	
	1
	




	
	Customer specific requirements & other standards and required can be listed and evaluated here
	
	
	



[bookmark: _TOC_250026]The employer requires twelve months guarantee on all repair work done on the electrical testing equipment’s.

4 Procurement
There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information regarding procurement procedures. This part of the Service Information MUST include any such procedures to be able to administer Disallowed Cost.

4.1 [bookmark: _TOC_250025]People
4.1.1 [bookmark: _TOC_250024]Minimum requirements of people employed
N/A


4.1.2 [bookmark: _TOC_250023]BBBEE and preferencing scheme
Specify constraints which Contractor must comply with after contract award in regard to any Broad Based Black Economic Empowerment (B-BBEE) or preferencing scheme measures.


4.1.3 [bookmark: _TOC_250022]SD & L requirements 
Local Content and Production

There will be no minimum threshold for local content and production, however tenderers are encouraged to make use / procure South African resources / components.

Local Procurement Content
Tender will stipulate local procurement content for the works.

Subcontracting

The winning tenderer is encouraged to procure/spend on designated groups from rural / underdeveloped / township.

Procurement	from Designated Group
Eskom Target
Tenderer Proposal
Black Owned
30%


Returnable
· Signed subcontracting agreement with subcontractors’ company registration documents
· Letter of intent to subcontract.
Skills Development
The SD&L Matrix is not an evaluation criterion; however, Tenderer are encouraged to make proposals before they are eligible for award in accordance with develop the skills in line with the SOW as illustrated on a below table. Skills development candidates should be from the vicinity of the station.



	Skills Type
	Eskom Target
	Entry Level
	Output
	Tenderers Proposal

	Electrical Artisans
	4
	Grade 12 / N3	or
Equivalent
	Trade Test
	

	Electrical Technicians
	4
	National Diploma
	On	a job
training
	


The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared 

4.2 [bookmark: _TOC_250021]Subcontracting
4.2.1 [bookmark: _TOC_250020]Preferred subcontractors
N/A



4.2.2 [bookmark: _TOC_250019]Subcontract documentation, and assessment of subcontract tenders
N/A


4.2.3 [bookmark: _TOC_250018]Limitations on subcontracting

N/A



4.2.4 [bookmark: _TOC_250017]Attendance on subcontractors
N/A


4.3 [bookmark: _TOC_250016]Plant and Materials
4.3.1 [bookmark: _TOC_250015]Specifications
N/A


4.3.2 [bookmark: _TOC_250014]Correction of defects
N/A


4.3.3 [bookmark: 4.3.3_Contractor’s_procurement_of_Plant_]Contractor’s procurement of Plant and Materials
N/A


4.3.4 [bookmark: _TOC_250013]Tests and inspections before delivery
1. No incorrect, damaged or faulty spares will be accepted.
2. All the spares will be inspected before payment could be processed.
3. Should the Service Manager be dissatisfied with all or certain aspects relating to specific spare tests (including but not limited to suspected inferior quality or non0compliance) the Supplier will make good, rectify the faults or supply a new spare at his/her cost.
4. All defective or incorrect spares and material will be rejected, and NCR will be issued for non-compliance with technical specification.


4.3.5 [bookmark: _TOC_250012]Plant & Materials provided “free issue” by the Employer
N/A


4.3.6 [bookmark: 4.3.6_Cataloguing_requirements_by_the_Co]Cataloguing requirements by the Contractor
N/A


5 [bookmark: _TOC_250011]Working on the Affected Property
N/A

5.1 [bookmark: _TOC_250010]Employer’s site entry and security control, permits, and site regulations
N/A


5.2 [bookmark: _TOC_250009]People restrictions, hours of work, conduct and records
N/A


5.3 [bookmark: _TOC_250008]Health and safety facilities on the Affected Property
Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section allows the Employer to state what measures are to be taken on the Affected Property by describing where First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use if already addressed in 2.3.


5.4 [bookmark: _TOC_250007]Environmental controls, fauna & flora
N/A


5.5 [bookmark: _TOC_250006]Cooperating with and obtaining acceptance of Others
[bookmark: 5.6_Records_of_Contractor’s_Equipment]N/A

5.6 Records of Contractor’s Equipment
N/A


5.7 [bookmark: 5.7_Equipment_provided_by_the_Employer]Equipment provided by the Employer
N/A


5.8 [bookmark: _TOC_250005]Site services and facilities
5.8.1 [bookmark: 5.8.1_Provided_by_the_Employer]Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude by stating that the Contractor shall provide everything else necessary for Providing the Service.


5.8.2 [bookmark: 5.8.2_Provided_by_the_Contractor]Provided by the Contractor
The Contractor will provide their own testing equipment’s. After completing the work, the Contractor may leave with their testing equipment’s.


5.9 [bookmark: _TOC_250004]Control of noise, dust, water and waste
N/A


5.10 [bookmark: _TOC_250003]Hook ups to existing works
N/A


5.11 [bookmark: _TOC_250002]Tests and inspections
5.11.1 [bookmark: _TOC_250001]Description of tests and inspections
N/A


5.11.2 [bookmark: _TOC_250000]Materials facilities and samples for tests and inspections
[bookmark: 6_List_of_drawings_N/A]N/A

6 [bookmark: 6.1_Drawings_issued_by_the_Employer]List of drawings N/A

General

a) Housekeeping must always be good and follow proper stacking standards.
b) Employees must be provided with proper accommodation, at least with water, lights and sanitation. (evidence required).

[bookmark: Deviations]Deviations
Non-compliance from the agreement will result in NCR being issued to the supplier and when the third NCR is issued, the supplier will be referred to the supplier reconciliation committee.
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