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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

Replacement of Security Fence at Camden Power Station 
 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R[●] 

Value Added Tax @ 15% is R[●] 

The offered total of the Prices inclusive of VAT is R[●] 

(in words) [●] 
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April 
2013) (ECSC3)1 before you enter data.  The number of the principal clause is shown for most 
statements however other clauses may also use the same data.   

 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 & 
14.4 

The Employer’s representative to whom 
the Employer in terms of clause 14.4 
delegates his actions2 is (Name): 

[●] 

Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

11.2(11) The works are  [●] 

11.2(13) The Works Information is in the document called ‘Works Information’ in 
Part 3 of this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 
of this contract. 

11.2(12) The site is [●] 

30.1 The starting date is. [●] 

11.2(2) The completion date is. [●]. 

13.2 The period for reply is 2 weeks 

40 The defects date is  52 weeks after Completion 

41.3 The defect correction period is  2 weeks 

50.1 The assessment day is the 25th of each month. 

50.5 The delay damages are R5000 per day 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za 
2 Except those actions which can only be done by the Employer as a Party to the contract. 
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50.6 The retention is 0% 

51.2 The interest rate on late payment is  [●]%  
[Insert a rate only if a rate less than 0.5% per 
week of delay has been agreed] 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is [●] South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Engineering and Construction Short Contract 
(April 2013)34 and the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

 
3 If June 2005 Edition applies, delete April 2013 and insert June 2005 
4 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract 
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 
thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the works. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Employer.  All rights in and to all such images vests exclusively in the 
Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 
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Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.1 

Z8.1 The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 
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Z10 Addition to Clause 50.5 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide 
the Works. 

 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the works. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in court 
or in any other similar process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the 
amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 
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Z12  Insurance 
 

Z _12.1 Replace core clause 82 with the following: 

Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer or 

broker stating that the insurances required by this contract are in force. 

 82.2 The Contractor provides the insurances stated in the Insurance Table A, from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

  INSURANCE TABLE A 

Insurance against Minimum amount of 
cover or minimum 
limit of indemnity 

Cover provided until 

Loss of or damage to the 
works 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Employer’s 
certificate of 
Completion has 
been issued 

Loss of or damage to 
Equipment, Plant and 
Materials 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date, 
where covered by 
the Employer’s 
insurance 

The Defects 
Certificate has been 
issued 

The Contractor’s liability for 
loss of or damage to 
property (except the works, 
Plant and Materials and 
Equipment) and for bodily 
injury to or death of a person 
(not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Works 

Loss of or damage 
to property 

Employer’s property 

The replacement 
cost where not 
covered by the 
Employer’s 
insurance 

 

The Employer’s 
policy deductible as 
at contract date 
where covered by 
the Employer’s 
insurance 
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Other property 

The replacement 
cost 

 

Bodily injury to or 
death of a person  

The amount 
required by the 
applicable law 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and 
in the course of their 
employment in connection 
with this contract 

The amount 
required by the 
applicable law 

 

 

 

 

 

 82.3 The Employer provides the insurances as stated in the Insurance 
Table B 

INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

  

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
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aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
that person or any property of the Contractor or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer or of a person acting on behalf of the 
Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
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with HSG248 and monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements 
and related control measures at the Contractor’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
SECURITY FENCE REPLACEMENT AT CAMDEN POWER STATION FOR A PERIOD OF 12 MONTHS   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 14 C1.2B ECSC3 CONTRACT DATA PART 2 

 

Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract 
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)5 in order to understand the 
implications of this Data which the tenderer is required to complete.  An example of the completed Data is 
provided on page 31 of the ECSC3 April 2013 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
5 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns 
being left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 
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C2.2 Price List 

 
Refer to attached BOQ. 
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C3:  Scope of Work 
 

C3.1 Works Information 

 
Replacement of Security Fence at Camden Power Station for a period of 12 months. 
 
See attached Scope of Work. 
 
 
 

2.  Drawings 

 

See attached Drawings. 
 
Note: All approved designs, drawings, equipment, and installed plant becomes Eskom intellectual 
property. 

 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 

3. Specifications 

 

List the specifications that apply to this contract.  Some typical headings have been provided as a minimum; 
delete if not required or expand and include correct titles as applicable. 

 
 

Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

Health and Safety requirements   

Environmental requirements   

Site regulations and access control   
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Technical specifications:   

   

   

   

   

   

   

   

 
 

4. Constraints on how the Contractor Provides the Works 

 
4.1  Meetings 
 
 

Title and Purpose Interval Location Attendees 

Progress and 
Feedback 

As and when 
required. 

Site/MS team Employer, Contractor, Supervisor, 
others as required 

Risk Reduction As and when 
required. 

Site/MS team Employer, Contractor, Supervisor, 
others as required 

Safety As and when 
required 

Site/MS team Employer, Contractor, Supervisor, 
Safety representatives of Employer and 
Contractor 

Early Warning 
Meeting 

As and when 
required. 

Project 
Managers 
Office 

Contractor, Supervisor, and Project 
Manager 

Risk register and 
compensation 
events 

As and when 
required.  

Project 
Managers 
Office 

Contractor, Supervisor and Project 
Manager 

 
 
4.2  Use of standard forms 
 
NEC3 Engineering & Construction Short Contract (ECSC) standard templates shall be used at all times in 
the administration of the contract, for example early warnings and compensation events notifications. 
 
 
4.3 Invoicing and payment 
 
The Z clauses make reference to invoicing procedures stated here in this Works Information. Also include a 
list of information which is to be shown on an invoice.   The following text is provided as a guide; revise to 
suit actual requirements. 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 
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• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

• (add other as required) 
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
 
 

Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

Check nec 
 
 
4.4 Records of Defined Cost 
In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  State in what form these 
records are to be kept and how accessed by the Employer. 
 
 

4.5 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual 
delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and 
frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

4.6 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
 
4.7 Facilities to be provided by the Contractor 
 
The Contractor will make provision for all temporary accesses and utilities required to ensure completion of 
the Works. This will include but is not limited to: 
• Temporary access roads 
• Provision for temporary site offices 
• Provision for temporary supply of potable water and electricity 
• Storage and/or stockpiling of construction material 
• Security, if the Contractor deems this to be necessary (the Employer is not held responsible of any 
loss/damage of equipment or material) 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
SECURITY FENCE REPLACEMENT AT CAMDEN POWER STATION FOR A PERIOD OF 12 MONTHS   

 
PART C4: SITE INFORMATION PAGE 20 C4.1 SITE INFORMATION 

• The Contractor must provide all the material needed for the works. The safeguarding, care and security 
of all equipment and materials while the Contractor is performing the works is the responsibility of the 
Contractor. 
•The Contractor shall provide everything else necessary for providing the Works. 
•The Contractor adheres to the site services requirements and procedure. 
 
4.8 Title to material from excavation and demolition 
 

• Read clause 70.2 then provide details as required.  Particularly relevant in demolition where 
substantial amounts of copper are involved. 

• Test required before excavation examine any underground pipes, cable and etc.   

• The Contractor needs to excavate manually where test results for underground pipes and cables are 
Inconclusive. 

• An excavation permit is required before any excavation is carried out. 
 
 
 
4.9 Design by the Contractor 
 
N/A 
 
4.10 Cataloguing requirements by the Contractor 
 
N/A 
 
 

5.  Requirements for the programme  
 
Contractor submits a signed programme for the Employer’s acceptance two week before starting dates. The 
program should be on MS Project format. This programme should show the starting dates, access dates, key 
dates, planned completion dates. The Contractor must submit updated program every week. 
 
 

6. Services and other things provided by the Employer  
 
Note: The Information Below only applies when work is done on Camden Power Station 
 
The Employer will provide tie-in point for Electrical and Water  
 
The Employer will ensure access to the site for personnel qualifying as per the Employers requirements for 
access control. 
 
The Employer will do the induction training for the Contractor.  
 
Contractor has to submit the valid Certificate of Compliance.  
 

• Potable Water Supply 
 

- The Employer supplies, free of charge, reasonable quantities of potable water required for the 
purposes of this contract from the existing points. The Contractor provides, at his own cost, all 
connection fittings, pipe work, temporary plumbing, and pumps necessary to lead the water from the 
Employer’s points of supply to the various points where it is required. 

 

• Electrical Power Supply 
 
Power is available at the existing points.  
 

- The Contractor provides his own portable 380V electrical distribution boards, and supply cables to 
and from the boards, for all his power supply requirements to execute the works. 
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- Contractor’s Electrical Distribution Boards complies with OHSA as referred to in the Electrical 

Installation Regulations and the Electrical Machinery Regulations.  Each board brought onto site has 
a Certificate of Compliance issued by an accredited person. 

 

• Site yard 
 

- The Employer will provide a site for the Contractor’s yard at a location that is indicated to the 
Contractor. The Contractor provides all the facilities required by him for such a site at his cost 
(Including fencing of area as per requirements). 

 
 

C4:  Site Information 
 

C4.1: Information about the site at time of tender which may affect the work in 
this contract 

1. Access limitations  
The Contractor makes his own assessment of, and allows in his rates for those access problems that may be 
encountered.  No extra payment or claim of any kind is allowed on account of difficulties of access to the 
works, or for the requirement of working adjacent to or in the same area as others. 
 
Access to site shall be in line with the Camden Power Station’s access procedure.  The Contractor shall be 
required to make an application to enter site for the duration of the contract, including the warranty and 
defect period.  A permit shall only be issued once the Contractor has attended the safety induction and has 
undergone medical checks. 
 
All the assets must be declared and registered with security upon entering site. This includes portable assets 
such as a laptop.  The record must be kept on the OV18 form. No asset shall be removed from site if the 
OV18 form is not attached. 
 
The Contractor shall have no claim against the Employer in respect of delay at the security main gate. 
 
All Contractors’ permits must be returned to Protective Services on completion of the works. 
 
Equipment 
 
Any equipment, or appliances, used by the Contractor conforms to the applicable OHS Act safety standards 
and is maintained in a safe and proper working condition.  The Project Manager has the right to stop the 
Contractor's use of any equipment which, in the opinion of Project Manager, does not conform to the 
foregoing. 
 
Off-loading and material handling equipment is not available on site and if required, is to be provided by the 
Contractor. 
 
 Site Regulations 
 
Note that the speed limit on the site is 40 Km/h.  The vehicle permit of any persons contravening any traffic 
act on site is cancelled. 
 
The Contractor complies with the Camden Site Regulations, a copy of which is available for perusal at the 
Project Manager’s offices. 
 
Any subject within the authority of the Project Manager may be addressed by a Site Regulation. 
Before work starts on site, an inaugural meeting is held with the Contractor and the Project Manager to 
explain all requirements of the Site Regulations. 
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The Contractor allocates staff to be trained and authorised as Responsible Persons according to Employer’s 
Plant Safety Regulations and/or High Voltage Regulations. These Responsible Persons are available on site 
as and when required to take out permits to work. 
 
Permits 
Daily meetings shall be held and chaired by the production department to discuss the next days permit 
requirements. All permit requests are required by 15:00 on the day prior to the permit being required. A 'no 
work' period between 06:00 and 07:00 is enforced during which the requested changes to the permit take 
place. 
 
 
 
No work commences without the acceptance of the permit to work by the Contractor’s responsible person 
and all workers sign the workman’s register.  The Contractor arranges for three people to be appointed as 
responsible persons for permit requirements.  The plant safety regulations course can be done at any Eskom 
power station but the practical course is Camden specific. 
 
Accommodation and Transportation 
 
The Contractor provides his own accommodation and transport for all his employees engaged in the 
execution of the works.  This includes the needs of his subcontractors. The cost for accommodation, as well 
as for transportation to and from site is included in the Prices.  No accommodation is available at Camden 
Power Station. 
 
Security 
 
The Contractor provides security necessary for the protection of the works at all times until the completion of 
the whole of the works. 
 
The Contractor is informed of the access procedures through Site Regulations and note that such 
procedures may change depending on the prevailing security situation. 
 
All persons entering the Camden site pass through the control points at the main access gate and are 
required to have temporary permits that are issued to Contractor‘s staff on request.  All persons submit ID 
documents with the application for temporary permits.  If it is necessary to bring equipment onto site a list is 
submitted which is verified by security staff prior to equipment entering the security area. 
 
If any Contractor‘s staff are transferred from Camden or leave site, the person’s permit is handed over to the 
Supervisor.  The Contractor ensures that personnel leaving site are transported out of the security area and 
that the permit is returned. 
 
No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with cameras) are 
permitted on site.  Any person suspected of being under the influence of alcohol is tested and if proved 
positive, is refused entry to the security area. 
 
No “private work” is carried out for or on behalf of any Eskom employee. 
 
The generator area and the other units are barricaded and out of bounds and only authorised persons are 
permitted.  Areas outside the site are out of bounds to the Contractor’s staff. 
 
Under no circumstances shall the Contractor recruit outside Camden Power Station’s security gate.  An 
applicable local office for recruitment shall be used. 
 
Safety 
 
The Contractor implements a safety plan and maintains the safety system until the completion of the whole 
of the works.  The plan, will as a minimum, contain PPE information, written safe work procedures, job 
specific risk assessments, safety meetings, etc.  The plan will be to the Employer’s satisfaction and will be 
accepted prior to the commencement of any work. 
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The Contractor will be subject to periodic audits by the Employer in order to ensure compliance with the plan.  
Any deviations will be corrected to the Employer’s satisfaction. 
 
The employer has the right to stop the Contractor's work activities which, in the opinion of employer, is un-
safe.  The Contractor may only continue with work activities when all safety deficiencies have been corrected 
to the Project Manager’s satisfaction.  The Contractor shall have no claim against the Employer in respect of 
delay due to the above 
 
 
Environment 
 
The Contractor shall comply with Camden Power Station’s environmental management system. This 
includes the identification, collection, storage, transportation and disposal of waste. Hazardous waste shall 
be disposed off in line with the applicable environmental legislation. It is important to note that all spillages 
must be cleaned immediately and reported to the employer as soon as possible. It is the responsibility of the 
polluter to clean all spillages and for the rehabilitation of the polluted land. 
 
 

2.  Ground conditions in areas affected by work in this contract 
 
N/A 
 

3.  Hidden and other services within the site  
The Camden Site is to be considered as operational at all times and it is the responsibility of the Contractor 
to locate such as electrical cables, water, sewer, storm water, power lines, gas lines, airlines, pipelines, etc 
from damage during the execution of this contract. 
 
 
 


