CAISSON QUAY WALL PRECAST RETAINING UNIT

Member No of | Noin | Y or| Dia Bar Total Cut Mass Shape Dimensions to SABS 82
Mbrs | Each | R | Size| Mark No Length kg Code A B C D EorR
Vertical Reinforcing 2 8 Y 16 A01 16 4200,0 106 38 2030 215 2030
2 8 Y 16 A02 16 2500,0 63 38 1170 215 1170
2 50 Y 16 A03 100 4.300,0 679 38 2030 280 2030
2 42 Y 16 A04 84 2550,0 338 38 1170 280 1170
2 36 Y 16 A05 72 3400,0 386 38 1600 280 1600
2 36 Y 16 A06 72 3000,0 341 38 1400 280 1400
Horizontal Reinforcing 2 249 Y 16 BO1 498 1800,0 1415 38 800 245 800
2 100 Y 16 BO2 200 3300,0 1042 20 3320
2 34 Y 16 BO3 68 5750,0 617 20 5770
2 34 Y 16 B0O4 68 4600,0 494 20 4610
2 4 Y 16 BO5A 8 1050,0 13 20 1065
2 4 Y 16 BO5B 8 1450,0 18 20 1465
2 4 Y 16 BO5C 8 1850,0 23 20 1865
2 4 Y 16 BO5D 8 2050,0 26 20 2065
2 4 Y 16 BO5SE 8 2450,0 31 20 2465
2 4 Y 16 BO5F 8 2850,0 36 20 2865
2 4 Y 16 BO5G 8 3050,0 39 20 3065
2 4 Y 16 BO5H 8 3450,0 44 20 3465
2 4 Y 16 B05J 8 3850,0 49 20 3865
2 4 Y 16 BO5K 8 4250,0 54 20 4265
2 4 Y 16 B06 8 5100,0 64 41 470 4145 470 3985
2 109 Y 16 BO7 218 2500,0 860 49 705 705 1085 500 500
2 46 Y 10 BO8 92 400,0 23 85 75 270 80 50
Engineers eostera TRANSNET
& '”‘; MILD| R8 0 HIGH Y10 23
“%,‘ 055" STEEL| R10 0 YIELD Y12 0
ORIGINATOR: ZAA e R12 0 STEEL Y16 6 737
Date: 2019.07.26 R16 0 Y20 0
Compiled: DC e R20 0 Y25 0 Transnet National Ports Authority
Checked: MC  _#v R32 0 Y32 0 Date:
Approved: J ZIETSMAN Pr Eng TOTAL RBARS = 0 kg TOTALYBARS= 6760 kg Name:
Signed: T Zekre— Signed:
ZAA SCHEDULE No. DCT BERTHS 203 to 205 RECONSTRUCTION TNPA SCHEDULE No.
1785-C0O-060-C-SCH-0034-01 TOA DEEPENING AND LENGTHENING 2122830-1-060-C-SC-1033-01 TOA
ZAA REFERENCE DRAWING TITLE TNPA REFERENCE DRAWING
REINFORCEMENT SCHEDULE
1785-C0O-060-C-DWG-0034-02 CAISSON QUAY WALL PRECAST RETAINING UNIT 2122830-1-060-C-GA-1033-02

1785-CO-060-C-SCH-0034-01 TOA lofl
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