  											





REQUEST FOR QUOTATION (RFQ)  











RFQ NUMBER: 10349494



REQUEST FOR QUOTATION (RFQ) FOR TREE FELLING AND PRUNING WITHIN THE METRORAIL WESTERN CAPE REGION FOR A PERIOD OF 12 MONTHS











SECTION 1: SBD1
PART A INVITATION TO BID                                                               
	YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF PASSENGER RAIL AGENCY (PRASA)

	BID NUMBER:
	10349494
	CLOSING DATE: 
	26 July 2024
	CLOSING TIME:
	12:00pm

	DESCRIPTION
	TREE FELLING AND PRUNING WITHIN THE METRORAIL WESTERN CAPE REGION FOR A PERIOD OF 12 MONTHS

	BID RESPONSE DOCUMENTS SHALL BE ADDRESSED AS FOLLOWS:  

	BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS):

1 ADDERLEY STREET
METRORAIL SUPPLY CHAIN MANAGEMENT
6TH FLOOR, ROOM 622B
PROPNET BUILDING
CAPE TOWN


	BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

	CONTACT PERSON
	Rosinah Skisazana

	TELEPHONE NUMBER
	021 – 449 2095

	E-MAIL ADDRESS
	Rosinah.skisazana@prasa.com

	SUPPLIER INFORMATION

	NAME OF BIDDER
	

	POSTAL ADDRESS
	

	STREET ADDRESS
	

	TELEPHONE NUMBER
	CODE
	
	NUMBER
	

	CELLPHONE NUMBER
	

	FACSIMILE NUMBER
	CODE
	
	NUMBER
	

	E-MAIL ADDRESS
	

	VAT REGISTRATION NUMBER
	

	SUPPLIER COMPLIANCE STATUS
	TAX COMPLIANCE SYSTEM PIN:
	
	OR
	CENTRAL SUPPLIER DATABASE No: 
	MAAA……………..

	2.1 ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS OFFERED?
	|_|Yes                         |_|No 

[IF YES ENCLOSE PROOF]

	2.2 ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES /WORKS OFFERED?

	|_|Yes |_|No

[IF YES, ANSWER THE QUESTIONNAIRE BELOW ]


	QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

	IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?		                          |_|  YES  |_| NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA?				                                       |_|  YES  |_| NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?	         |_|  YES  |_| NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?		                                        |_|  YES  |_| NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?		                                        |_|  YES  |_| NO 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 


PART B: TERMS AND CONDITIONS FOR BIDDING	
	1. BID SUBMISSION:

	1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
1.3. PRESCRIBED IN THE BID DOCUMENT.
1.4. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

	2. TAX COMPLIANCE REQUIREMENTS

	2.1  BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.
2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.
2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER.
2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 
2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”



NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID NVALID.
SIGNATURE OF BIDDER:					……………………………………………
CAPACITY UNDER WHICH THIS BID IS SIGNED:		……………………………………………
(Proof of authority must be submitted e.g. company resolution)
DATE:								…………………………………………...

NB:
· Quotation(s) must be addressed to PRASA before the closing date and time shown above.
· PRASA General Conditions of Purchase shall apply.
· BRIEFING SESSION WILL BE HELD ON  19 JULY 2024 AT ROOM 163, OFF MALTA ROAD, SALT RIVER AT 11H00



SECTION 2
NOTICE TO BIDDERS
1. RESPONSES TO RFQ
Responses to this RFQ [Quotations] must not include documents or reference relating to any other quotation or proposal. Any additional conditions must be embodied in an accompanying letter.
[bookmark: _Toc347046990][bookmark: _Hlk40642072]Proposals must reach the PRASA before the closing hour on the date shown on SBD1 above, and must be enclosed in a sealed envelope.

2 COMMUNICATION
Respondent/s are warned that a response will be liable for disqualification should any attempt be made either directly or indirectly to canvass any SCM Officer(s) or PRASA employee in respect of this RFQ between the closing date and the date of the award of the business.

3  	BIDDERS COMPLAINTS PROCESS
3.1 Bidders are advised utilize this email address (SCM.Complaints@prasa.co.za) for lodging of complains to PRASA in relation to this bid process. The following minimum information about the bidder must be included in the complaint:
3.1.1 Bid/Tender Description
3.1.2 Bid/Tender Reference Number
3.1.3 Closing date of Bid/Tender
3.1.4 Supplier Name;
3.1.5 Supplier Contact details
3.1.6 The detailed compliant


4 LEGAL COMPLIANCE
The successful Respondent shall be in full and complete compliance with any and all applicable national and local laws and regulations. 

5 CHANGES TO QUOTATIONS
Changes by the Respondent to its submission will not be considered after the closing date and time.

6 PRICING
All prices must be quoted in South African Rand on a fixed price basis, including all applicable taxes.

7 BINDING OFFER
Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this statement must be clearly and specifically indicated. 

8 DISCLAIMERS
PRASA is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt of a Quotation in response to it. Please note that PRASA reserves the right to:
· Modify the RFQ’s goods / service(s) and request Respondents to re-bid on any changes;
· Reject any Quotation which does not conform to instructions and specifications which are detailed herein;
· Reject Quotations submitted after the stated submission deadline or at the incorrect venue ;

Should a contract be awarded on the strength of information furnished by the Respondent, which after conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the contract. 

PRASA reserves the right to award business to the highest scoring bidder/s unless objective criteria justify the award to another Respondent. 

Should the preferred fail to sign or commence with the contract within a reasonable period after being requested to do so, PRASA reserves the right to award the business to the next highest ranked Respondent provided that he/she is still prepared to provide the required goods at the quoted price.  

9 [bookmark: _Toc340988731][bookmark: _Toc420995908]LEGAL REVIEW
Proposed contractual terms and conditions submitted by a Respondent will be subjected to review and acceptance or rejection by PRASA’s Legal Counsel, prior to consideration for an award of business.

10 NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE
[bookmark: _Toc462061698][bookmark: _Toc458043658]Respondents are required to self-register on National Treasury’s Central Supplier Database (CSD) which has been established to centrally administer supplier information for all organs of state and facilitate the verification of certain key supplier information. PRASA is required to ensure that price quotations are invited and accepted from prospective bidders listed on the CSD. Business may not be awarded to a respondent who has failed to register on the CSD.  Only foreign suppliers with no local registered entity need not register on the CSD. The CSD can be accessed at https://secure.csd.gov.za/. 

11 PROTECTION OF PERSONAL DATA
In responding to this bid, PRASA acknowledges that it may obtain and have access to personal data of the Respondents. PRASA agrees that it shall only process the information disclosed by Respondents in their response to this bid for the purpose of evaluating and subsequent award of business and in accordance with any applicable law. 
Furthermore, PRASA will not otherwise modify, amend or alter any personal data submitted by Respondents or disclose or permit the disclosure of any personal data to any Third Party without the prior written consent from the Respondents. Similarly, PRASA requires Respondents to process any personal information disclosed by PRASA in the bidding process in the same manner. 
 
12 EVALUATION METHODOLOGY 
PRASA will utilise the following criteria [not necessarily in this order] in choosing a Supplier/Service Provider, if so required: 
	EVALUATION CRITERIA
	WEIGHTING

	Stage 1 – Compliance

	Stage 1A
	Mandatory Requirements 

	Stage 1B
	Other Mandatory Requirements

	Stage 2

	Technical/Functional Requirements 
	Threshold of 70% 

	Stage 3

	Price
	80

	Specific Goals
	20

	TOTAL
	100




13 ADMINISTRATIVE RESPONSIVENESS
The test for administrative responsiveness will include completeness of response and whether all returnable and/or required documents, certificates; verify completeness of warranties and other bid requirements and formalities have been complied with. Incomplete Bids will be disqualified.


14 VALIDITY PERIOD
14.1 PRASA requires a validity period of (60) Working Days from the closing date.
14.2 Respondents are to note that they may be requested to extend the validity period of their response, on the same terms and conditions, if the internal processes are not finalized within the validity period.   However, once the delegated authority has approved the process the validity of the successful respondent(s)’ bid will be deemed to remain valid until finalization of the of  award.),  

15 PUBLICATION OF INFORMATION ON THE NATIONAL TREASURY E-TENDER PORTAL 
Respondents are to note that, bid awards, amendments and cancellations will be published on the e-tender portal and or media used to advertise the bid. For the award of business, PRASA is required to publish the prices and preferences claimed of the successful and unsuccessful Respondents inter alia on the National Treasury e-Tender Publication Portal, (www.etenders.gov.za), on CIDB website for construction related RFQ’s. (Where applicable). 

16 [bookmark: _Ref374364069]RETURNABLE DOCUMENTS
Returnable Documents means all the documents, Sections and Annexures, as listed in the tables below. There are three types of returnable documents as indicated below and Respondents are urged to ensure that these documents are returned with the quotation based on the consequences of non-submission as indicated below:
[bookmark: _Toc40391824][bookmark: _Ref40628512]15.1. Mandatory Returnable Documents
Failure to provide Mandatory Returnable Documents at the Closing Date and time of this RFQ will result in a Respondent’s disqualification. Respondents are therefore urged to ensure that all documents are returned with their Quotations. 

SECTION 3

1 EVALUATION CRITERIA:
Bidders are to comply with the following requirements and failure to comply may lead to disqualification.

Stage 1A – Mandatory Requirements 
If you do not submit/meet the following mandatory documents/requirements, your be will be automatically disqualified.

Only bidders who comply with stage 1A will be evaluated further.	
	No.
	Description of requirement
	 

	a)
	Completion of ALL RFP documentation (includes ALL declarations)
	X

	b)
	Briefing Session Form D.
Bidders must also reflect on the Compulsory Briefing Session Attendance Register
Compulsory briefing will be on the 19 July 2024 at 11h00am, Infrastructure Building, Room 163, Off Malta Road, Salt River

	X

	c)
	Joint Venture , Consortium Agreement or Partnering Agreement signed by all parties. The agreement should indicate the leading bidder where applicable.
(Delete if not applicable)
	X

	d)
	Proof of CIDB grading 4SH or higher 
	X



Stage 1B –Other Mandatory Requirements 
If you do not submit/meet the following mandatory documents/requirements, PRASA may request the bidder to submit the information within five (5) working days. Should this information not be provided, your bid proposal will be disqualified.

Only bidders who comply with stage 1B will be evaluated further.
	No.
	Description of requirement
	

	a)
	Letter of Good Standing: COID
	X

	b)
	Valid SARS Pin
	X

	c)
	Company Registration Documents
	X

	d)
	Copies of Directors’ ID Documents
	X

	e)
	CSD Supplier Registration Number
	X

	f)
	Copies of the Rates and Taxes 
	X

	g)
	Qualifications/Certification of Key Personnel:
	X

	
	1. Horticulturalist/Arborist/Forester
· National Diploma in horticulture or equivalent qualification
2. HSE Officer
· National Diploma in Occupational Health and Safety or equivalent qualification
3. Chainsaw and Brush Cutter/Pole Pruner Operators
· Competency certificates (must still be valid at the time of Tender Closing)
	

	g)
	Professional Registration of Key Personnel:
	X

	
	Pest Control Operator (PCO) registered with the Department of Forestry, Fisheries and the Environment in the field of industrial weed control in terms of the Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 36 of 1947) as amended. Pest Control Operator (PCO) must have a valid PCO registration certificate at time of quoting and for the duration of the contract. Should the PCO registration certificate not be renewed in time due to a backlog at the Department of Forestry, Fisheries and the Environment, a copy of the current certificate together with proof of renewal application from the Department of Forestry, Fisheries and the Environment must be submitted.
	X

	
	NB: Provide copies of original qualifications and certificates of professional bodies. The copies must be certified by commissioner of oath. The date on the stamp shall be three months or less old, before the closing date of the tender. If the qualification has been awarded in a language other than English, please provide translation in English.
	





2.1 Stage 2
Technical / Functionality Requirements (If applicable)
Scoring of Functionality:
The minimum threshold for the Technical/functionality criteria is 70% and bidders who score below this minimum will not be considered for further evaluation in terms of price and Specific Goals
[image: ]
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	[bookmark: _Hlk102428841][bookmark: _Hlk136749545]QUALITY/FUNCTIONALITY CRITERIA
	SCORING
	
	POINTS

	1. Previous Company/Organisational Experience

Provide evidence of previous experience in the form of completed projects/services/contracts related to tree felling or pruning that were done in the past 5 years. The evidence should come in the form of 5 (five) completed reference letters, where 1 reference letter equates to 1 project completed. The reference letter must address the below items (A & B). 
Attached is a reference letter template that can be used. The reference letter must be sent to the company/business for whom services were previously rendered. Should the bidder be in possession of an existing letter, the letter shall cover all aspects listed below:
A.   Previous client and completed works/services information:
I.   Name of the organization
II.  Description of works/goods/services that were provided.
III. Year
IV. Duration (include start and end dates)
V.  Value of works/services/goods provided.
B.   Evaluation of service provider’s performance
1.  Were the works/service/ product completed/delivered within stipulated timeframes?
2.  Did the works/service/product meet the expected and specified quality?

Note: If the reference letters:
(i)   are not signed and stamped,
(ii)  do not feature all aspects (A & B above), or
(iii) indicate that
a) the contract was not completed within the stipulated project program/time due to delays attributed to the contractor, or
b) the expected quality of work was not met, i.e. work not done according to specification,
then the bidder will be given the lower score.

	5 or more projects
	5=100%
	40

	
	4 projects
	4=80%
	

	
	3 projects
	3=60%
	

	
	2 projects
	2=40%
	

	
	1 project
	1=20%
	

	
	0 project
	0=0%
	

	2. Experience of Key Personnel

2.1 Horticulturalist/arborist/forester
CV submitted detailing work experience as a horticulturalist/arborist/forester working in the vegetation management or forestry industry including tree felling or pruning. CV submitted must have contactable references.

Score will be allocated on the years of experience as a horticulturalist/arborist/forester.

NOTE: The bidder will be given the lowest score if:

· CV submitted has no relevance to experience required.
· NO CV is submitted.

	More than 5 years of experience
	5=100%
	15

	
	Between 4 – 5 (inclusive) years of experience
	4=80%
	

	
	Between 3 - 4 (inclusive) years of experience
	3=60%
	

	
	Between 2 - 3 (inclusive) years of experience
	2=40%
	

	
	Less than and including 2 years of experience
	1=20%
	

	
	No CV provided
	0=0%
	

	2.2 Health and Safety (HSE) Officer
CV submitted detailing work experience as a HSE Officer or Safety Manager. Work experience in the vegetation management or forestry industry will be advantageous. CV submitted must have contactable references.

Score will be allocated on the years of experience as a HSE Officer or Safety Manger.

NOTE: The bidder will be given the lowest score if:

· CV submitted has no relevance to experience required.
· NO CV is submitted.




	More than 5 years of experience
	5=100%
	10

	2.3 
	Between 4 – 5 (inclusive) years of experience
	4=80%
	

	2.4 
	Between 3 - 4 (inclusive) years of experience
	3=60%
	

	2.5 
	Between 2 - 3 (inclusive) years of experience
	2=40%
	

	2.6 
	Less than and including 2 years of experience
	1=20%
	

	2.7 
	No CV provided
	0=0%
	




	2.8 Pest Control Officer (PCO)
Provide CVs of Pest Control Operators (PCO’s) registered with the Department of Forestry, Fisheries and the Environment in the field of industrial weed control. CVs must demonstrate experience and knowledge pertaining to the application of chemical herbicides.

Score will be allocated on the years of experience in the application of herbicides (after date of registration on PCO registration certificate) of the most experienced Pest Control Operator.

NOTE: The bidder will be given the lowest score if:

· CV submitted has no relevance to experience required.
· NO CV is submitted.

	Experience 4 years or more 
	5=100%
	5

	2.9 
	Experience 3 years or more but less than 4 years
	4=80%
	

	2.10 
	Experience 2 years or more but less than 3 years
	3=60%
	

	2.11 
	Experience 1 year or more but less than 2 years
	2=40%
	

	2.12 
	Experience less than 1 year
	1=20%
	

	2.13 
	No experience
	0=0%
	






	2.14 Power Tools Operators
Submit list/schedule of competent power tools operators for brush cutter/pole pruners, as well as chainsaws (small, large, and top handle climbing chainsaw).

List must indicate the following information:
· Name and Surname of operator.
· Competency level in terms of the type of power tool (brush cutter/pole pruners or chainsaw). 
· Summary of quantity of operators for each power tool (brush cutter/pole pruners or chainsaw).


	Brush Cutter/Pole Pruner Operator:
	QUANTITY
	SCORE
	TOTAL

	10 or more operators
	5 = 100%
	15

	8 – 9 operators
	4 = 80%
	

	6 – 7 operators
	3 = 60%
	

	4 – 5 operators
	2 = 40%
	

	2 – 3 operators
	1 = 20%
	

	0 – 1 operator
	0 = 0%
	



	30

	2.15 
	Chainsaw Operator:
	QUANTITY
	SCORE
	TOTAL

	10 or more operators
	5 = 100%
	15

	8 – 9 operators
	4 = 80%
	

	6 – 7 operators
	3 = 60%
	

	4 – 5 operators
	2 = 40%
	

	2 – 3 operators
	1 = 20%
	

	0 – 1 operator
	0 = 0%
	



	

	TOTAL
	100



Details of the scoring methodology presented above are outlined in the table below:




	QUALITY CRITERIA
	Points
	INDICATORS

	
	
	0 (Not submitted /
Irrelevant)
Score 0%
	1 (Poor)
Score 20%
	2 (Average)
Score 40 %
	3 (Good)
Score 60%
	4 (Very Good)
Score 80%
	5 (Excellent)
Score 100%

	1. Previous Company/Organisational Experience

Provide evidence of previous experience in the form of completed projects/services/contracts related to tree felling or pruning that were done in the past 5 years. The evidence should come in the form of 5 (five) completed reference letters, where 1 reference letter equates to 1 project completed. The reference letter must address the below items (A & B). 
Attached is a reference letter template that can be used. The reference letter must be sent to the company/business for whom services were previously rendered. Should the bidder be in possession of an existing letter, the letter shall cover all aspects listed below:
A.   Previous client and completed works/services information:
I.   Name of the organisation
II.  Description of works/goods/services that were provided.
III. Year
IV. Duration (include start and end dates)
V.  Value of works/services/goods
B.   Evaluation of service provider’s performance
1.  Were the works/service/ product completed/delivered within stipulated timeframes?
2.  Did the works/service/product meet the expected and specified quality?

Note: If the reference letters:
(i)   are not signed and stamped,
(ii)  do not feature all aspects (A & B above), or
(iii) indicate that
a) the contract was not completed within the stipulated project program/time due to delays attributed to the contractor, or
b) the expected quality of work was not met, i.e. work not done according to specification,
then the bidder will be given the lower score.

	40
	No project successfully completed with no relevant reference letter.
	1 project successfully completed with 1 relevant reference letter.



Note: The reference letter must comply with the items (A & B).
If the reference letter does not feature all the criteria, then that letter will be given the lowest score.
	2 projects successfully completed with 2 relevant reference letters.



Note: The reference letter must comply with the items (A & B).
If the reference letter does not feature all the criteria, then that letter will be given the lower score.
	3 projects successfully completed with 3 relevant reference letters.



Note: The reference letter must comply with the items (A & B).
If the reference letter does not feature all the criteria, then that letter will be given the lower score
	4 projects successfully completed with 4 relevant reference letters.



Note: The reference letter must comply with the items (A & B).
If the reference letter does not feature all the criteria, then that letter will be given the lower score.
	5 or more projects successfully completed with 5 or more relevant reference letters.

Note: The reference letter must comply with the items (A & B).
If the reference letter does not feature all the criteria, then that letter will be given the lower score.

	2.1 Horticulturalist/arborist/forester
CV submitted detailing work experience as a horticulturalist/arborist/forester working in the vegetation management or forestry industry including tree felling or pruning. CV submitted must have contactable references.

Score will be allocated on the years of experience as a horticulturalist/arborist/forester.

NOTE: The bidder will be given the lowest score if:

· CV submitted has no relevance to experience required.
· NO CV is submitted.

	15
	No CVs submitted or CVs submitted do not show any relevant work experience as a horticulturalist/arborist/forester.
	Submitted CV of horticulturalist/arborist/forester with less than and including 2 years of relevant work experience.
	Submitted CV of horticulturalist/arborist/forester with relevant work experience between 2 to 3 (inclusive) years
	Submitted CV of horticulturalist/arborist/forester with relevant work experience between 3 to 4 (inclusive) years
	Submitted CV of horticulturalist/arborist/forester with relevant work experience between 4 to 5 (inclusive) years
	Submitted CV of horticulturalist/arborist/forester with relevant work experience greater than 5 years

	2.2 Health and Safety (HSE) Officer
CV submitted detailing work experience as a HSE Officer or Safety Manager. Work experience in the vegetation management or forestry industry will be advantageous. CV submitted must have contactable references.

Score will be allocated on the years of experience as a HSE Officer or Safety Manger.

NOTE: The bidder will be given the lowest score if:

· CV submitted has no relevance to experience required.
· NO CV is submitted.

	10
	No CVs submitted or CVs submitted do not show any relevant work experience as a HSE Officer or Safety Manager.
	Submitted CV of HSE Officer or Safety Manager with less than and including 2 years of relevant work experience.
	Submitted CV of HSE Officer or Safety Manager   with relevant work experience between 2 to 3 (inclusive) years
	Submitted CV of HSE Officer or Safety Manager   with relevant work experience between 3 to 4 (inclusive) years
	Submitted CV of HSE Officer or Safety Manager   with relevant work experience between 4 to 5 (inclusive) years
	Submitted CV of HSE Officer or Safety Manager   with relevant work experience greater than 5 years

	2.3 Pest Control Officer (PCO)
Provide CVs of Pest Control Operators (PCO’s) registered with the Department of Forestry, Fisheries and the Environment in the field of industrial weed control. CVs must demonstrate experience and knowledge pertaining to the application of chemical herbicides.

Score will be allocated on the years of experience in the application of herbicides (after date of registration on PCO registration certificate) of the most experienced Pest Control Operator.

NOTE: The bidder will be given the lowest score if:

· CV submitted has no relevance to experience required.
· NO CV is submitted.
	5
	No CVs submitted or CVs submitted do not show any relevant work experience as a PCO.
	Submitted CV of a PCO with less than 1 year of relevant work experience.
	Submitted CV of a PCO with relevant work experience between 1 (inclusive) to 2 years
	Submitted CV of a PCO with relevant work experience between 2 (inclusive) to 3 years
	Submitted CV of a PCO with relevant work experience between 3 (inclusive) to 4 years
	Submitted CV of a PCO with relevant work experience greater than 4 years

	2.4 Power Tools Operators
Submit list/schedule of competent power tools operators for brush cutter/pole pruners, as well as chainsaws (small, large, and top handle climbing chainsaw).

List must indicate the following information:
· Name and Surname of operator.
· Competency level in terms of the type of power tool (brush cutter/pole pruners or chainsaw). 
· Summary of quantity of operators for each power tool (brush cutter/pole pruners or chainsaw).

	30
	No list/schedule submitted, or list is not fully completed as per the 3 criteria listed.
	Submitted a fully completed list/schedule of 2 to 3 brush cutter/pole pruner operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted a fully completed list/schedule of 4 to 5 brush cutter/pole pruner operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted a fully completed list/schedule of 6 to 7 brush cutter/pole pruner operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted fully completed list/schedule of 8 to 9 brush cutter/pole pruner operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted a fully completed list/schedule of 10 or more brush cutter/pole pruner operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.

	2.5 
	
	No list/schedule submitted, or list is not fully completed as per the 3 criteria listed.
	Submitted a fully completed list/schedule of 2 to 3 chainsaw operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted a fully completed list/schedule of 4 to 5 chainsaw operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted a fully completed list/schedule of 6 to 7 chainsaw operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted fully completed list/schedule of 8 to 9 chainsaw operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.
	Submitted a fully completed list/schedule of 10 or more chainsaw operators.
Note: List/schedule to include 3 criteria as listed in the quality criteria.


[image: ]

	
METRORAIL- WESTERN CAPE 
CONTACTABLE REFERENCE FOR TENDERER

TENDER/PROJECT: TREE FELLING AND PRUNING WITHIN THE METRORAIL WESTERN CAPE REGION FOR A PERIOD OF 12 MONTHS

Name of the tenderer: _________________________	
To:	PRASA – Metrorail – Western Cape
I, the undersigned duly authorised representative, hereby furnish this reference on behalf of the organisation named herein:

A. Previous client and completed works/services information:

I. Name of the organisation 				: ____________________________________

II. Description of works/goods/services that were provided: ___________________________________

__________________________________________________________________________________

III. Year	 						: ____________________________________

IV. Duration (include start and end dates)		: ____________________________________

V. Value of works/services/goods			: ____________________________________

B. Evaluation of service provider’s performance:

1. Were the works/service/ product completed/delivered within stipulated timeframes?  Yes            No
If no kindly comment _________________________________________________________________________________
_________________________________________________________________________________

2. Did the works/service/product meet the expected and specified quality?                     Yes            No
If no kindly comment ____________________________________________________________________
	
Business stamp with date

Signature:				_______________________
Telephone:				_______________________
Date:					______________________





2.2 Stage 3- Price and Specific Goals 

The following formula shall be used to allocate scores to the interested bidders:

The maximum points for this tender are allocated as follows: 
	DETAILS
	POINTS 

	PRICE 
	80

	SPECIFIC GOALS 
	20

	TOTAL POINTS FOR PRICE AND SPECIFIC GOALS  
	100 



FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 
POINTS AWARDED FOR PRICE 

THE 80/20 PREFERENCE POINT SYSTEMS  

A maximum of 80 points is allocated for price on the following basis: 
 
 	 		80/20 				 
 
PS = 80  					
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = 	Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

POINTS AWARDED FOR SPECIFIC GOALS 

3.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
Table 1: Specific goals for the tender and points claimed. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  
	The specific goals allocated points in terms of this tender
	Number of points
allocated
(80/20 system)
(To be completed by the organ of state)
	Number of points claimed.
(80/20 system)
(To be completed by the tenderer)
	Evidence

	[bookmark: _Hlk170907228]B-BBEE Contributor status of at least Level 2
	4
	
	B-BBEE Certificate/Affidavit (in case of JV, a consolidated score card will be accepted)

	Black youth owned
	4
	
	Certified copy of ID Documents of the Owners

	Black women owned
	4
	
	Certified copy of ID Documents of the Owners

	Minimum 51% Black owned
	4
	
	B-BBEE Certificate/Affidavit/CIP Document 

	EME or QSE 51% Black owned
	4
	
	Audited Annual Financial/ B-BBEE Certificate/ Affidavit


[bookmark: _Toc40391826]                                          
Bidders must provide acceptable evidence for the points claimed in Table 1 above. The acceptable evidence is indicated in Table 1.1 below.

Table 1.1: Acceptable evidence for Specific Goals:

	SPECIFIC GOALS
	ACCEPTABLE EVIDENCE

	B-BBEE Level1/Level 2
	B-BBEE Certificate/Affidavit (in case of JV, a consolidated score card will be accepted)

	Black youth owned
	Certified copy of ID Documents of the Owners

	Black women owned
	Certified copy of ID Documents of the Owners

	Minimum 51% Black owned
	B-BBEE Certificate/Affidavit

	EME or QSE 51% Black owned
	Audited Annual Financial/ B-BBEE Certificate/ Affidavit



SECTION 4
[bookmark: _Toc40391799]PRICING AND DELIVERY SCHEDULE 
Respondents are required to complete the attached Pricing Schedule Annexure: C
1 Prices must be quoted in South African Rand, inclusive of all applicable taxes.
2 Price offer is firm and clearly indicate the basis thereof.
3 Pricing Bill of Quantity is completed in line with schedule if applicable. 
4 Cost breakdown must be indicated.
5 Price escalation basis and formula must be indicated.
6 To facilitate like-for like comparison bidders must submit pricing strictly in accordance with this price schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid being declared non-responsive. 
7 Please note that should you have offered a discounted price(s), PRASA will only consider such price discount(s) in the final evaluation stage on an unconditional basis.
8 Respondents are to note that if price offered by the highest scoring bidder is not market related, PRASA may not award the contract to the Respondent. PRASA may: 
9 [bookmark: _Toc40391801]negotiate a market-related price with the Respondent scoring the highest points;; 
10 [bookmark: _Toc40391802][bookmark: _Toc40391804]if that Respondent does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the second highest points;  
11 if the Respondent scoring the second highest points does not agree to a market-related price, negotiate a market-related price with the Respondent scoring the third highest points;
12 [bookmark: _Toc40391803]If a market-related price is not agreed with the Respondent scoring the third highest points, PRASA must cancel the RFQ.
I / We ______________________________________________________________ (Insert Name of Bidding Entity) of _________________________________________________________________________________________
_____________________________________________________________________ code _________________
(Full address) conducting business under the style or title of: _________________________________________    represented by: ________________________________________________________________ in my capacity as:
____________________________________________________________________ being duly authorised, hereby offer to undertake and complete the above-mentioned work/services at the prices quoted in the bills of quantities / schedule of quantities or, where these do not form part of the contract, at a lumpsum, of                                                                  R _________________________________________________________________ (amount in numbers); _____________________________________________________________________________________________________________________________________________________________    (amount in words) Incl. VAT.

DELIVERY PERIOD: Suppliers are requested to offer their earliest delivery period possible. 

Delivery will be effected within …………. working days from date of order. (To be completed by Service provider)



SECTION 5
PRASA GENERAL CONDITIONS OF PURCHASE
General
PRASA and the Supplier enter into an order/contract on these conditions to supply the items (goods/services/works) as described in the order/contract.
Conditions
These conditions form the basis of the contract between PRASA and the Supplier.  Notwithstanding anything to the contrary in any document issued or sent by the Supplier, these conditions apply except as expressly agreed in writing by PRASA.  
No servant or agent of PRASA has authority to vary these conditions orally.  These general conditions of purchase are subject to such further special conditions as may be prescribed in writing by PRASA in the order/contract.
Price and payment
The price or rates for the items stated in the order/contract may include an amount for price adjustment, which is calculated in accordance with the formula stated in the order/contract. 
 The Supplier may be paid in one currency other than South African Rand.  Only one exchange rate is used to convert from this currency to South African Rand.  Payment to the Supplier in this currency other than South African Rand, does not exceed the amounts stated in the order/contract.  PRASA pays for the item within 30 days of receipt of the Suppliers correct tax invoice.
Delivery and documents
The Supplier’s obligation is to deliver the items on or before the date stated in the order/contract.  Late deliveries or late completion of the items may be subject to a penalty if this is imposed in the order/contract. No payment is made if the Supplier does not provide the item as stated in order/contract.
Where items are to be delivered the Supplier:
Clearly marks the outside of each consignment or package with the Supplier’s name and full details of the destination in accordance with the order and includes a packing note stating the contents thereof; On dispatch of each consignment, sends to PRASA at the address for delivery of the items, an advice note specifying the means of transport, weight, number of volume as appropriate and the point and date of dispatch;  Sends to PRASA a detailed priced invoice as soon as is reasonably practical after dispatch of the items, and states on all communications in respect of the order the order number and code number (if any).
Containers / packing material
Unless otherwise stated in the order/contract, no payment is made for containers or packing materials or return to the Supplier.
Title and risk
Without prejudice to rights of rejection under these conditions, title to and risk in the items passes to PRASA when accepted by PRASA.
Rejection
If the Supplier fails to comply with his obligations under the order/contract, PRASA may reject any part of the items by giving written notice to the Supplier specifying the reason for rejection and whether and within what period replacement of items or re-work are required.
In the case of items delivered, PRASA may return the rejected items to the Supplier at the Supplier’s risk and expense.  Any money paid to the Supplier in respect of the items not replaced within the time required, together with the costs of returning rejected items to the Supplier and obtaining replacement items from a third party, are paid by the Supplier to PRASA.
In the case of service, the Supplier corrects non-conformances as indicated by PRASA.
Warranty 
Without prejudice to any other rights of PRASA under these conditions, the Supplier warrants that the items are in accordance with PRASA’s requirements, and fit for the purpose for which they are intended, and will remain free from defects for a period of one year (unless another period is stated in the Order) from acceptance of the items by PRASA.
Indemnity
The Supplier indemnifies PRASA against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith arising from the negligence, infringement of intellectual or legal rights or breach of statutory duty of the Supplier, his subcontractors, agents or servants, or from the Supplier’s defective design, materials or workmanship.
The Supplier indemnifies PRASA against claims, proceedings, compensation and costs payable arising out of infringement by the Supplier of the rights of others, except an infringement which arose out of the use by the Supplier of things provided by PRASA.
Assignment and sub-contracting
The successful Respondent awarded the contract may only enter into a subcontracting arrangement with PRASA’s prior approval. The contract will be concluded between the successful Respondent and PRASA, therefore, the successful Respondent and not the sub-contractor will be held liable for performance in terms of its contractual obligations.

Governing law
The order/contract is governed by the law of the Republic of South Africa and the parties hereby submit to the non-exclusive jurisdiction of the South African courts.



SECTION 6					   						SBD4
                                                                                                                  
                                                                      BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration
2.1 	Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest[footnoteRef:1] in the enterprise,  [1:  the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

] 

	employed by the state?						YES/NO	
2.1.1	If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.
	Full Name
	Identity Number
	Name of State institution

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


	









2.2	Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? YES/NO					                                          
2.2.1     If so, furnish particulars:
……………………………………………………………………………………
……………………………………………………………………………………


2.3 	Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?				YES/NO

2.3.1 If so, furnish particulars:
…………………………………………………………………………….
…………………………………………………………………………….

3 DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect:

3.1 	I have read and I understand the contents of this disclosure;
3.2	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium[footnoteRef:2] will not be construed as collusive bidding. [2:  Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.] 

3.4 	In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
3.4	The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
3.5 	There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  

………………………………	 ..…………………………………………… 	
	Signature	                          Date

………………………………	………………………………………………
	Position 	Name of bidder





SECTION 7
[bookmark: _Toc40391835]				SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022


This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for preference points for specific goals. 

NB:	BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022


1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
· the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 
· the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state
	(delete whichever is not applicable for this tender).

a) [bookmark: _Hlk138673655]The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 
(a) Price; and
(b) Specific Goals.



1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
	
	POINTS

	PRICE
	80

	SPECIFIC GOALS
	20

	Total points for Price and Specific Goals 
	100




1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS
(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation; 
(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts; 
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes; 
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and 
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).  

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1   THE 80/20 PREFERENCE POINT SYSTEM 
[bookmark: _Hlk78214518]	A maximum of 80 points is allocated for price on the following basis:

		80/20	

		
	Where
	Ps	=	Points scored for price of tender under consideration
	Pt	=	Price of tender under consideration
	Pmin	=	Price of lowest acceptable tender


4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender: 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of— 
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,  
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)  


	The specific goals allocated points in terms of this tender
	Number of points
allocated
(80/20 system)
(To be completed by the organ of state)
	Number of points claimed.
(80/20 system)
(To be completed by the tenderer)
	Evidence

	B-BBEE Contributor status of at least Level 2
	4
	
	B-BBEE Certificate/Affidavit (in case of JV, a consolidated score card will be accepted)

	Black youth owned
	4
	
	Certified copy of ID Documents of the Owners

	Black women owned
	4
	
	Certified copy of ID Documents of the Owners

	Minimum 51% Black owned
	4
	
	B-BBEE Certificate/Affidavit/CIP Document 

	EME or QSE 51% Black owned
	4
	
	Audited Annual Financial/ B-BBEE Certificate/ Affidavit






SECTION 8
DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm…………………………………………………………………….
4.4. Company registration number: …………………………………………………………...
4.5. TYPE OF COMPANY/ FIRM
	Partnership/Joint Venture / Consortium
	One-person business/sole propriety
	Close corporation
	Public Company
	Personal Liability Company
[bookmark: _Hlk117764996]	(Pty) Limited 
	Non-Profit Company
	State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct; 
iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –

(a) disqualify the person from the tendering process;
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and
(e) forward the matter for criminal prosecution, if deemed necessary.



……………………………………….
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:	 ……………………………………………………….
DATE:			………………………………………………………
ADDRESS:		………………………………………………………
			………………………………………………………
		………………………………………………………
		………………………………………………………













[bookmark: _Toc40391838] 					SECTION 9
[bookmark: _Toc40391839]CERTIFICATE OF ATTENDANCE OF COMPULSORY RFQ BRIEFING

	Request number:
	

	Request for Proposal:
	TREE FELLING AND PRUNING WITHIN THE METRORAIL WESTERN CAPE REGION FOR A PERIOD OF 12 MONTHS



	Attendance

	
[bookmark: _Hlk113267421]This is to certify that 	_____________________________________ has / have today attended the site inspection / RFQ briefing session to which this enquiry relates.

THUS DONE and SIGNED at ________________________________________________ on this _________________ day of ___________________________

___________________________                                           ___________________________
for / on behalf of PRASA                                                                        Designation



	Acknowledgement

	[bookmark: _Hlk113267367]This is to certify that the Bidder attended the above mentioned briefing session/ site inspection and has / have acquainted himself / themselves with the Contract, Project Specification / Special Conditions, Specifications and / or Bills of Quantities / Schedule of Quantities / Schedule of Prices, together with the drawings enumerated therein, as laid down by the PRASA for the carrying out of the proposed WORKS to which the enquiry relates

	THUS DONE and SIGNED at ________________________________________________
on this _________________ day of ___________________________
DULY AUTHORISED SIGNATORY(IES)	WITNESSES
1.	___________________________________	1.	__________________________

2.	___________________________________	2.	__________________________

3.	___________________________________	3.	__________________________
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INSURANCE SCHEDULE TO METRORAIL INTERNAL GENERAL CONDITIONS OF CONTRACT 

1.    METRORAIL INSURANCE BROKERS:

Alexander Forbes
c/o Group Executive Manager: Legal and Compliance 
Passenger Rail Agency of South Africa 
		
Umjantshi House		Postal address:
30 Woolmarans Street,	Private Bag X101,
BRAAMFONTEIN		Braamfontein, 2017

Tel: 	(011) 013 1600           Fax: 	(011) 013 1622

2.    INSURANCES ARRANGED BY METRORAIL

2.1.    Contract Works Insurance:

In respect of loss or damage-

2.1.1 Limit of indemnity 

1. Contract works - full value limited up to R 70 000 000.00 per contract. 

2.1.2 Deductibles Payable by Contractor

1. Contracts up to       	R 2,500,000.00             R 5, 000.00
1. Contracts between    	R 2,500,001.00    and    R  5,000,000.00;           R 10,000.00
1. Contracts between	R 5,000,001.00    and    R 20,000,000.00;	     R 15,000.00
1. Contracts between	R 20,000,000.00  and    R 50,000,000.00;	     R 20,000.00
1. Contracts between	R 50,000,001.00  and    R 70,000,000.00;	     R 30,000.00

2.2.     Public Liability Insurance

 2.2.1. Limit of indemnity – R 10 000 000.00
  	2.2.2.  Deductibles Payable by Contractor
In respect of Liability arising out of-
1. Loss of or damage to public utilities	           R 10,000.00
1. Loss of or damage to any property		R 5,000.00
1. Loss of or damage due to Spread of Fire        	R 10,000.00




2.3     SASRIA Special Risk/ Riot Insurance: Arranged

Note: The above limits and deductibles are renewable annually. The new insurance policy is effective from 01/06/2024 to 31/05/2025

3. INSURANCES TO BE ARRANGED BY CONTRACTORS

3.1	Insurance Effected by the Contractor

The Contractor and Sub-contractor shall, where applicable, provide as a minimum the following:

a)	Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents) and other things (except those intended for incorporation into the Works) brought onto the site for a sum sufficient to provide for their replacement.

b)	Insurance in terms of the provisions of the Workmen's Compensation Act No. 30 of 1941 as amended.

c)	Employer's Common Law Liability Insurance 

d)	Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger Liability indemnity with a limit of indemnity of not less than the amount specified in the Schedule hereto.

e)	Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at premises other than at the Contract Site PRASA shall be entitled to require the Contractor to satisfy PRASA that adequate Professional Indemnity Insurance in respect of liability arising from any act, omission or neglect in such design work has been arranged.

3.2	a)	The insurances to be provided by the Contractor and his Sub-contractor shall be effected with Insurers and on terms approved by PRASA (which approval shall not be unreasonably withheld) and shall be maintained in force for the duration required (including any period of maintenance). The Contractor shall within fourteen (14) days of commencement of the contract produce to PRASA the relevant Policy of Policies of Insurance.

b)	If the Contractor fails to effect and keep in force the insurances referred to then PRASA may effect and keep in force any such insurances and pay such premium or premiums as may be necessary for that purpose and from time to time deduct the amount paid by PRASA from any monies due or which may become due to the Contractor or recover same as a debt from the Contractor.





3.3		Sub-contractors

The Contractor shall:

a)	ensure that all potential and appointed Sub-contractors are aware of the whole contents of this clause, and

b)	enforce the compliance by Sub-contractors with this clause where applicable.

In addition to the Insurance policies required in clause 28 where the value of the contract works exceeds R70,000,000.00, contractors are required to insure the contract works for the difference between the value of the contract works and R 70,000,000.00.































				

Part C2.1 - Pricing Instructions

C2.1.1 BILL OF QUANTITIES

i) The quantities in the Bill of Quantities are estimated and may be more or less than stated. PRASA reserves the right to change the quantities. The contractor shall submit with his quotation a complete and detailed priced bill (prepared in black ink) for the Works. All work covered by the bill including work resulting from modifications or alterations to drawings shall be measured and paid for according to the completed bill.

ii) The absence of stated quantities in the Bill is no guarantee that none will be required. Reasonable and sufficient rates and/or prices shall therefore be inserted to every item, as such prices will be considered when awarding the contract.

iii) In the event that a quotationer leaves any item/s blank which are materially important for the award of the contract/business or fails to quotation in an amount expressed or calculable in Rand and cents (e.g. total amount, unit price, hourly rate), Metrorail reserves the right to disqualify such a quotation.

iv) Provision, as set out below, is made in the Bill of Quantities for the pricing of work done relating to the different activities.

NOTE 		All items in the Bill of Quantities are Provisional and the actual amount of work necessary and executed shall be measured by the Technical Officer in the presence of the Contractor or his Agent. Only the quantity of such work executed shall be paid for at the rates quoted in the Bill of Quantities.

C2.1.2 PRELIMINARY AND GENERAL AND SITE ESTABLISHMENT

No separate payment will be made for Preliminary and General and Site Establishment and the contractor shall allow for this in his rates quoted for the Works.	

C2.1.3 TREE FELLING

Measurement and payment will be made under item 1 of the Bill of Quantities for the Tree Felling as described in clause P4 of the Particular (Project) Specifications. Payment will be made per tree felled and controlled as per the specified standard. 


 The rates quoted shall be all inclusive for:
· the removal and disposal of all cut material and/or loose dead or dry branches and stumps within the worked area, and
· the monitoring of the level of control of work areas as described in clause P5 and P6 of the Particular (Project) Specifications.


C2.1.4 PRUNING

Measurement and payment will be made under item 2 of the Bill of Quantities for the Pruning of Trees as described in clause P3 of the Particular (Project) Specifications. Payment will be made per tree felled and controlled as per the specified standard. 


 The rates quoted shall be all inclusive for:
· the removal and disposal of all cut material and/or loose dead or dry branches and stumps within the worked area, and
· the monitoring of the level of control of work areas as described in clause P5 and P6 of the Particular (Project) Specifications.


C2.1.5 SECURITY (PROVISIONAL)

Measurement and payment will be made under item 3 of the Bill of Quantities for the provision of security for the protection of the Contractor’s own site establishment, his own tools and equipment, materials and works as well as labour. Payment will be made per day. The rate quoted shall be all inclusive for:
· the provision of security.


C2.1.6 TRAINING

Measurement and payment will be made under item 4 of the Bill of Quantities for the provision of training as ordered by the Technical Officer/Project Manager. Payment will be made per candidate and covered within the provisional sum as indicated in the Bill of Quantities. The rates tendered shall be all inclusive for:
· the provision of practical experience and certification.


C2.1.7 AFTER HOURS/EMERGENCY/CALL OUT (PROVISIONAL)

Measurement and payment will be made under item 5 of the Bill of Quantities for any emergency and/or call out work ordered by the Technical Officer/Project Manager. Payment will be made per call out and as indicated in the Bill of Quantities. The rates tendered shall be all inclusive for:
· all provisions necessary to carry out emergency/call out work.


C2.1.8 DAYWORK (PROVISIONAL)

Measurement and payment will be made under item 6 of the Bill of Quantities for daywork where directed by the Technical Officer. Payment will be made per hour. The rates quoted for day labour shall be all inclusive for:
· wages and benefits paid to and/or on behalf of workmen,
· use of tools and equipment,
· financial charges of any description,
· overhead costs and profits, as well as
· hiring of plant (inclusive of operator and/or driver).




Part C3 – Project Specification

C3.1	DESCRIPTION OF THE WORKS 

	C3.1.1 Overview and extent of the works

· The control and eradication of vegetation by providing professional tree felling and pruning services.

· [bookmark: _Hlk164026425]The management of vegetation which may obstruct, hinder or interfere with operational activities, or have the potential to damage equipment or facilities.

· The removal and disposal of all cut material and/or loose dead or dry branches and stumps.

· Any other services arising out of or incidental to the above or required of the contractor for the proper completion of the service in accordance with the true meaning and intent of the contract.

	C3.1.2 Location of the works

The location and extent of the site of the Works is between the property boundaries of PRASA all along the railway line and at yards and Infrastructure assets within the Metrorail Western Cape region.

C3.2	ENGINEERING
	
Void.

C3.3	PROCUREMENT

C3.3.1	Preferential procurement procedures

Procurement shall be done in accordance with Metrorail Policies and Procedures.

	C3.3.2	Subcontracting
		
See clause 15 of the Metrorail General Conditions of Contract.

C3.4	CONSTRUCTION

	C3.4.1	Applicable SANS 2001 Standards

		None.

	C3.4.2	Applicable national and international standards

None.

C3.4.3	Particular / Generic specifications
The following particular and generic specifications are applicable to this contract:

· Specification for “Tree Felling and Pruning within the Metrorail Western Cape Region”
· E7/1:  Specification for works on, over, under or adjacent to Railway lines and near High Voltage equipment.
· E.4E: Safety arrangements and procedural compliance with occupational Health and safety Act, (Act 85 of 1993) and applicable regulations.


C3.4.4 	Plant, material and equipment

Except where otherwise specified, the Contractor shall provide all necessary labour, transport, plant, material, equipment, consumables, tools and services of every description required to complete the works included in this Contract and any other work arising from it.

The Contractor shall provide written certification of compliance with specification of any material (chemical) supplied by him.

No plant, material or equipment will be supplied by Metrorail.

C3.4.5 	Existing services

The Contractor shall take all reasonable precautions to protect existing services during his activities on the site, and any known service damaged as a result of the Contractor's operations, shall be repaired and reinstated by the Contractor or the Authority concerned, all at the expense of the Contractor and to the satisfaction of the Technical Officer.

		C3.4.6	Site establishment

		C3.4.6.1 Services and facilities provided by Metrorail

Metrorail will make sites available for the Contractor’s camp upon request from the contractor. No other services or facilities will be provided by Metrorail. 

		C3.4.6.2 Services and facilities provided by the Contractor:

· Site storage / camp site
	The Contractor shall clear and prepare the site for his camp and the cost thereof shall be included in the rates quoted for the Works.
The Contractor shall provide safe and secure storage facilities for all herbicides or chemicals brought onto and in use on the site. Such facilities shall be capable of ensuring that unauthorised persons or animals cannot gain access to such chemicals. The Contractor shall provide at his/her own cost any security measures he/she may deem necessary for safe and effective execution of the work within the contract area.

· Housing of employees
No housing of employees of the Contractor will be allowed on the property of the Passenger Rail Agency of South Africa and the Contractor shall make his own arrangements for the housing of his employees.

· Water supply, light, power etc.
	The contractor shall make his own arrangements for the supply of water (for all purposes), light, power, approved portable sanitation facilities, and telephones as required for his camp site and on the site of the Works. Water may be obtained from existing Metrorail points of supply, but the Contractor shall ensure that the water is suitable for the application of herbicides.

· Contractor’s agent and communication
	The Contractor or his duly authorised agent shall at all times be in possession of a cellular phone, in working condition, so as to enable the Technical Officer to communicate with the Contractor at all times during the duration of the contract. The Contractor shall allow for this in his rates quoted for the Works.

· Site office and Accommodation for the Technical Officer
	No site office will be required for the Technical Officer.

· Tidiness of site
The contractor shall continuously clear and dispose of rubbish, debris, waste and surplus materials to maintain the site in a tidy state.

· Removal of facilities established on site
On completion of the contract the Contractor shall remove all established facilities from the site and restore the site as directed by the Technical Officer.

· Security 
All security companies used by the Contractor must be PSIRA registered with valid letter of good standing.  
 
Security personnel shall all be PSIRA registered with a clear criminal record and no criminal pending cases.  
 
All security officials utilised on this project must be South African Citizens. 
 
All personnel employed by the Contractor including his sub-contractors must have undergone a Health and Safety Induction.  
 
PRASA reserves the right to conduct ad-hoc inspections to ensure compliance. 

Bidders are to note that the successful bidder shall be responsible to protect his own site establishment, his own tools and equipment, materials and works as well as labour.

		


C3.4.7 Occupation and Work Permits

Occupations and work permits may be granted to cut branches closer than 1m from OHTE however, the contractor shall plan and execute the Works in such a manner that the safe passage of trains will not be affected. Clearances and conditions as set out in the E7/1 specification shall at all times be adhered to. Should occupations and work permits be required to cut branches closer than 1m from OHTE, the Contractor shall apply for such at least 3 weeks in advance of the dates that the occupations and work permits are required.

		C3.4.8 Safety Clothing

The Contractor shall supply all relevant safety clothing to all supervision and labour. The Contractor shall also supply approved reflective vests to all supervision and labour so that they are more visible to train drivers. No separate payment will be made for safety clothing, as the contractor shall allow for this in his rates quoted for the Works.

		C3.4.9 Covid-19 Measures

The Contractor shall implement measures required in terms of Covid-19 regulations. No separate payment will be made for such measures, as the contractor shall allow for this in his rates quoted for the Works.

C3.5	MANAGEMENT

C3.5.1	Management of the Works 

	C3.5.1.1	Project Manager and Technical Officer

The Project Manager for this contract will be the Regional Engineer, Perway Maintenance, Infrastructure, Metrorail Western Cape. The Technical Officer will be appointed by the Project Manager to administer the performance and the execution of the Works according to the powers and rights held by and obligations placed upon him in terms of the Contract.

C3.5.1.2	Programme of Work

The Contractor shall submit, within two (2) weeks of the date of acceptance of his bid, a programme of work.

The Programme shall include the following details:
· Work Breakdown Structure (WBS) identifying major activity groups.
· Timelines for each activity indicating scheduled start and end dates.
· Indication of predecessors or any other linkages between activities
· The critical path
· The Contractor shall indicate the working hours required per activity per day, night, week and month allowed for in the programme.
The programme will be reviewed at the monthly site meetings. The updated programme shall be submitted to the Technical Officer at least two days prior to the monthly meetings. If the programme is revised due to reasons of the Contractor falling behind his programme, he shall produce a revised programme indicating how he intends to regain lost time so as to ensure that the Works are completed within the stipulated time of completion.

Failure by the Contractor to submit the programme or to work according to the programme or revised approved programmes shall be sufficient reason for the Project Manager to take steps as provided in the General Conditions of Contract.

The particulars to be provided in respect of the programme of work shall include but not be limited to the following:
· An assessment, based on a proper site investigation, of the nature and types of trees/vegetation to be controlled in the contract area.
· The appropriate methods and procedures to be implemented to achieve the standards of control required.
· The chemicals to be applied, design mixes, rates of application and the timing and number of applications.
· The methods and procedures to be implemented in mixing of chemicals pertaining to health and safety, quality control, protection of third parties and security.

The Contractor shall conduct regular site investigations and monitoring procedures for the purpose of:
· Ascertaining the nature of vegetation infestation and factors that could influence the work.
· Monitoring the standard of vegetation control achieved.
· Identifying any damage or hazards which may have been caused by the vegetation control operation.
· Planning of timeous execution of remedial work where control is not being achieved.

	C3.5.1.3	Co-operation with Metrorail Staff

The Contractor shall co-operate with Metrorail’s and other workmen on site, to their mutual benefit. All necessary co-operation will be afforded the contractor to enable the speedy completion of his work. However, should any dispute regarding the sequence or priority of the work arise, the decision of the Manager in this matter shall be regarded as final. 


	C.3.5.1.4	Site Meetings

The Technical Officer will arrange site liaison meetings as necessary.  The Contractor or his duly authorised representative shall be available when called upon to attend site meetings with the Technical Officer or his representative.


	C.3.5.1.5	Site Instructions and Site Diary

All instructions to the Contractor shall be in writing and shall be deemed to have been received if left with the Contractor or his agent at the Works or at the business premises of the Contractor or at his office on the site. The Contractor shall supply and have available on site at all times two triplicate carbon copy books. In one book, site instructions shall be recorded. The other book shall be used by the Contractor as a diary for recording day by day the state of the weather, the work done each day, labour and plant on the site of the works and full details of any circumstance which may affect the progress of the Works. The original sheet of each set of 3 pages will be removed from both books and retained by the Technical Officer. The Contractor may remove the second sheet but the third sheet shall be retained on the site until completion of the Works. 

C3.5.2	Health and Safety 
 
C3.5.2.1	Health and Safety specifications

	Most of the activities pertaining to the works will be executed on, over, under or adjacent to railway lines and near High Voltage equipment.

	Trains will be operated on the railway lines while work is in progress. The Contractor shall at all times perform the work in such a manner that the tracks are safe for the passage of trains.

	The contractor shall at all times be responsible for the safety of his personnel on the site of the works while paying special attention to the danger of them being over-run by passing trains. 

	The following generic (Standard) PRASA specifications are applicable to this contract:
· E7/1: Specification for works on, over, under or adjacent to Railway lines and near High Voltage equipment. (Also referred to as the E7/1 specification)
· E.4E: Safety arrangements and procedural compliance with the Occupational Health and Safety Act (Act 85 of 1993) and applicable Regulations. (Also referred to as the E4E specification)

C3.5.2.2	Site Access Certificate

Refer Annexure 4 of the E4E specification. A Site Access Certificate will not be issued unless the contractor’s Health and Safety programme (including Risk Assessment and Method Statement) has been approved by the Technical Officer.

C3.5.2.3	Non-Compliance to Contractual Safety Conditions

Metrorail reserves the right to stop the Works and report the Contractor to the Department of Labour should the Contractor fail to adhere to any of the contractual safety conditions. No extension of time claims or relief of penalties requests arising from Works being stopped due to the Contractor’s failure to comply with contractual safety conditions will be entertained. 

C3.6	Annexes

		C3.6.1	Particular Specifications (Also referred to as “Project Specifications):

· [bookmark: _Hlk164154266]Specification for “Tree Felling and Pruning within the Metrorail Western Cape Region”

		C3.6.2	Generic Specifications: (also referred to as “Standard Specifications”) 

· E7/1: Specification for works on, over, under or adjacent to Railway lines and near High Voltage equipment. (Also referred to as the E7/1 specification)

· E.4E: Safety arrangements and procedural compliance with the Occupational Health and Safety Act (Act 85 of 1993) and applicable Regulations. (Also referred to as the E4E specification)


PARTICULAR (PROJECT) SPECIFICATION “TREE FELLING AND PRUNING WITHIN THE METRORAIL WESTERN CAPE REGION”

P1. 	Scope of Work

	
The project entails the control and eradication of vegetation by providing professional tree felling and pruning services in the Metrorail Western Cape Region. It also seeks to manage vegetation which may obstruct, hinder, or interfere with operational activities, or have the potential to damage equipment or facilities. The project further aims to remove and dispose of all cut material and/or loose dead or dry branches and stumps. Any other services arising out of or incidental to the above or required of the contractor for the proper completion of the service in accordance with the true meaning and intent of the contract.

 
The ways and means by which the above-mentioned results are obtained are the responsibility of the Contractor. Metrorail, however, shall have the right to monitor the materials and activities of the Contractor to ascertain that all procedures and herbicidal applications are in accordance with his quotation, the relevant legislation, and are conducive to the achievement of long-term control of vegetation. Such right of monitoring shall be entirely without prejudice to Metrorail and shall in no way relieve the Contractor of his responsibility for satisfactory control of vegetation.

The Contractor shall obtain his own information regarding species occurrence and extent of vegetation to be controlled in order to comply with the required standards. The contractor shall also provide all necessary transportation, supervision, labour, tools, equipment, services, and expertise to apply to pruning and removal of trees as directed in the specifications. It is the requirement of this bid for the contractor to ensure that all necessary resources required for the successful completion of the project within the specified period, are provided by the contractor.



P2.	Compliance
		
Where herbicide and /or equivalent sealant is to be used the Contractor shall ensure that this work is done in the presence and under the supervision of a registered Pest Control Operator or expert. The Pest Control Operator must be registered with the Department of Forestry, Fisheries and the Environment in the field of industrial weed control in terms of the Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 36 of 1947) as amended.


[bookmark: _Hlk136818827]P3.	Pruning of Trees

NB: All pruning shall follow arboricultural best practice standards.

a) Remove all dead, dying, interfering, protruding (into railway reserve from neighbouring areas) and weak (about to break) branches.
b) Pruning or trimming to be done so as to maintain the overall symmetrical appearance of the tree and prevent lop-sided of toppling trees.
c) All final cuts shall be made sufficiently close to the trunk or parent limb, without cutting into the branch or leaving a protruding stub.
d) Final cuts to be treated with tree seal for cuts greater than 20mm.
e) Removal of tree branches shall be done such that there is no damage caused to other parts of the tree, plants, or nearby property.
f) Ropes or other equipment should be used to lower branches or portions thereof to the ground.
g) All man-made structures shall always be protected from the impact of falling wood by use of mechanical devices and/or ropes to lower limbs of great size.
h) Branches and limbs shall be temporarily stacked and placed in a manner as to eliminate any obstruction to safe running of trains, motor vehicles, pedestrians and any other plausible movement in the area.
i) All cut material and/or loose dead or dry branches and stumps within the worked area shall be removed from site within 2 working days and dumped at an approved municipal dumping site. The Contractor may make use of a chipper, but chipped material shall be removed from PRASA’s property.
j) No extra payment will be made for dumping as the contractor is expected to include for this in his quoted rates.
k) Failure to remove cut, dead or dry vegetation/trees or stumps within 2 working days shall result in Metrorail charging the Contractor a penalty fee of R500.00 per day, which shall be deducted from money due to the Contractor.
l) Control constitutes a process or situation where:
· the destruction of the tree or branch on treated areas occurs immediately and that the development of new growth, such as seedlings or saplings, of vegetation, is effectively counteracted or suppressed to the extent that there is no live vegetation growth exceeding 500mm in any dimension occurring in the work area for a period of 12 months after treatment.
· there are no cut material and/or loose dead or dry remains of vegetation within the treated area which may constitute a hazard, danger or hindrance to Metrorail’s personnel, assets, equipment, trucks, or operations.

NB: Certain protected plant species and desirable plants are not to be mechanically or chemically treated and must be identified by the contractor prior to the start of his programme. Where plant material, stipulated in the preceding sentence are severely damaged or destroyed due to negligence on the part of the Contractor, the Contractor shall be held responsible and liable for any subsequent legal and financial ramifications. 


P4.	Felling of trees


a) All trees shall be limbed out prior to the final cutting of the trunk.
b) All man-made structures shall always be protected from the impact of falling wood by use of mechanical devices and/or ropes to lower limbs of great size.
c) Remaining stumps to be cut manually or mechanically to at least 200mm above general ground level and final cuts to be treated with tree seal.
d) Contractor to exercise great care during the progress of the work to avoid damage to any other tree which the Project Manager/Technical Officer does not require to be removed.
e) When felling is in progress, appropriate safe working procedures, inductions, signages, communication systems and emergency procedures must be implemented to ensure the safety of all personnel on site.
f) Appropriate risk assessment of the area must be conducted before tree felling takes place. Consideration for factors such as the terrain, weather conditions, holes, hung up trees/branches, stags, operation of machinery in the fall zone, running trains, any other contractors working in the vicinity etc.
g) Limbs and trunks shall be temporarily stacked and placed in a manner as to eliminate any obstruction to safe running of trains, motor vehicles, pedestrians and any other plausible movement in the area.
m) All cut material and/or loose dead or dry branches and stumps within the worked area shall be removed from site within 2 working days and dumped at an approved municipal dumping site. The Contractor may make use of a chipper, but chipped material shall be removed from PRASA’s property.
n) No extra payment will be made for dumping as the contractor is expected to include for this in his quoted rates.
o) Failure to remove cut, dead or dry vegetation/trees or stumps within 2 working days shall result in Metrorail charging the Contractor a penalty fee of R500.00 per day, which shall be deducted from money due to the Contractor.
p) Control constitutes a process or situation where:
· the destruction of the tree or branch on treated areas occurs immediately and that the development of new growth, such as seedlings or saplings, of vegetation, is effectively counteracted or suppressed to the extent that there is no live vegetation growth exceeding 500mm in any dimension occurring in the work area for a period of 12 months after treatment.
· there are no cut material and/or loose dead or dry remains of vegetation within the treated area which may constitute a hazard, danger or hindrance to Metrorail’s personnel, assets, equipment, trucks, or operations.


NB: Certain protected plant species and desirable plants are not to be mechanically or chemically treated and must be identified by the contractor prior to the start of his programme. Where plant material, stipulated in the preceding sentence are severely damaged or destroyed due to negligence on the part of the Contractor, the Contractor shall be held responsible and liable for any subsequent legal and financial ramifications. 




P5.	Performance Monitoring and Evaluation 

The Contractor shall at all times be responsible for supervision of the work and for follow-up inspections to monitor the successful control achieved over areas of completed pruning and tree felling. He shall immediately take appropriate remedial action in areas where the specified standards of control are not achieved. 

The Technical Officer may at any time during the operations carry out inspections of the Contractor’s performance, methods, and procedures. During each of these inspections the work areas treated will be measured and evaluated. A work area that does not comply with the specified level of control will be recorded as a “rejected work area”. 

The rejection of work areas that do not comply with the standard of control for individual work areas will be final and valid for that inspection at that particular time.The rejection by the Technical Officer of work performance may be contested by the Contractor only at the time and place of rejection. The rejection of a work area at a particular inspection shall remain final for that inspection for payment purposes, notwithstanding the fact that the Contractor may execute further remedial work in order to achieve control at further and final inspections.

In the case where the Technical Officer and the Contractor fail to agree on rejected work areas, the rejected work areas shall be recorded as “disputed work areas”. The Contractor shall prepare an appropriate record of all disputed work areas in order that such disputes may be resolved by way of the dispute resolution procedures stipulated in the Metrorail General Conditions of Contract.

The Technical Officer may at any time after the first measurement order the Contractor to carry out remedial action, to be commenced within 2 weeks after being so ordered.  Prior to the commencement of such remedial action a remedial work programme must be submitted to the Technical Officer for his approval.  Failing to do so the Technical Officer may arrange for such action to be carried out by others at the cost of the Contractor.


P6. 	Damage to Fauna and Flora

The Contractor shall ensure that his employees at all times exercise care and consideration for the fauna and flora within and adjacent to the area to be treated.

The Contractor shall not apply any chemicals of an explosive, inflammable, highly volatile or corrosive nature which may damage crops, vegetation or property or be hazardous to humans or animals.  The Contractor shall assume full responsibility for the efficiency and safety of whatever chemicals are used.

Dumping or polluting of any kind will not be permitted.  This stipulation is also applicable to the washing out of tanks and equipment containing harmful chemicals and pollutants. The Contractor shall institute and maintain procedures for the safe disposal of all chemicals and residual materials originating from the executing of the works.  Containers and residual material shall not be disposed of on PRASA property or as part of PRASA refuse.

The Contractor shall take particular note of environmentally sensitive areas and shall plan and execute his work with the utmost care and responsibility.

The Contractor shall take the presence of drainage works in the work areas into account and shall ensure that no water-borne movement of herbicides is possible.

Part C4 - SITE INFORMATION


C4.1	LOCATION AND ACCESS TO THE SITE OF THE WORKS

The location of the sites is indicated in the Bill of Quantities and will also be pointed out at the time of the site inspection.

Access to the site of the Works is by public roads joining up with the service/mechanisation roads of PRASA along the railway line. The Contractor shall not make use of private roads to gain access to the service/mechanisation roads unless he can produce documentary proof of consent from the owner of such road and indemnifies PRASA against any claims that may arise from the use of such private roads. The Contractor shall acquaint himself with the available access to the site and the condition of the roads during the site inspection.

Vehicle access to certain sections is restricted. The Contractor shall make his own arrangements with regard to access to the sites and shall allow for this in his rates quoted for the Works.

Attached drawing no. CMR-A.100-1-A.3 provides a rough indication of available service/mechanisation roads.
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ANNEXURE A

SPECIFICATION E4E PRASA (2004)

PASSENGER RAIL AGENCY OF SOUTH AFRICA

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1.	General
1.1	The Contractor and PRASA are individual employers, each in its own right, with their respective duties and obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and applicable Regulations.
1.2	The Contractor accepts, in terms of the General Conditions of Contract and in terms of the Act, his obligations as an employer in respect of all persons in his employ, other persons on the premises or the Site or place of work or on the work to be executed by him, and under his control. He shall, before commencement with the execution of the contract work, comply with the provisions set out in the Act, and shall implement and maintain a Health and Safety Plan as described in the Construction Regulations, 2003 and as approved by PRASA, on the Site and place of work for the duration of the Contract.
1.3	The Contractor accepts his obligation to complying fully with the Act and applicable Regulations notwithstanding the omission of some of the provisions of the Act and the Regulations from this document.
1.4	PRASA accepts, in terms of the Act, its obligations as an employer of its own employees working on or associated with the site or place of work, and the Contractor and Technical Officer or his deputy shall at all times, co-operate in respect of the health and safety management of the site, and shall agree on the practical arrangements and procedures to be implemented and maintained during execution of the Services.
1.5	In the event of any discrepancies between any legislation and this specification, the applicable legislation will take precedence.

2.	Definitions
2.1	In this Specification any word or expression to which a meaning has been assigned in the Construction Regulations, shall have the meaning so assigned to it, unless the context otherwise indicates: -
2.2	The work included in this Contract shall for the purposes of compliance with the Act be deemed to be "Construction Work", which, in terms of the Construction Regulations, 2003 means any work in connection with: -
(a)	the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any similar structure;
(b)	the installation, erection, dismantling or maintenance of fixed plant where such work includes the risk of a person falling;
(c)	the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or water reticulation system or any similar civil  engineering structure; or
(d)	the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
2.3	“competent person” in relation to construction work, means any person having the knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the South African Qualifications Authority Act, 1995 these qualifications and training shall be deemed to be the required qualifications and training;
1.4 “contractor” means principal contractor and “subcontractor” means contractor as defined by the Construction Regulations, 2003.
2.5	“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the nature of work undertaken, and setting out the procedures and methods applied to eliminate the risk;
2.6	“health and safety file” means a file, or other record in permanent form, containing the information required to be kept on site in accordance with the Act and applicable Regulations;

2.7	“Health and Safety Plan” means a documented plan which addresses the hazards identified and include safe work procedures to mitigate, reduce or control the hazards identified;
2.8	“Risk Assessment” means a programme to determine any risk associated with any hazard at a construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard;
2.9	“the Act” means the Occupational Health and Safety Act No. 85 of 1993.
3.	Procedural Compliance
3.1	The Contractor who intends to carry out any construction work shall, before carrying out such work, notify the Provincial Director in writing if the construction work:-
(a)	includes the demolition of a structure exceeding a height of 3 metres; or
(b)	includes the use of explosives to perform construction work; or
(c) includes the dismantling of fixed plant at a height greater than 3m, 
and shall also notify the Provincial Director in writing when the construction work exceeds 30 days or will involve more than 300 person days of construction work and if the construction work:-
(a)	includes excavation work deeper than 1m; or
(b)	includes working at a height greater than 3 metres above ground or a landing.
3.2	The notification to the Provincial Director shall be on a form similar to Annexure A of the Construction Regulations, 2003, also shown in Annexure 1 of this Specification. The Contractor shall ensure that a copy of the completed notification form is kept on site for inspection by an inspector, Technical Officer or employee.
3.3	The Contractor shall, in accordance with the Act and applicable Regulations, make all the necessary appointments of competent persons in writing on a form similar to Annexure 2 of this Specification and deliver copies thereof to the Technical Officer. Copies should also be retained on the health and safety file.
3.4	Subcontractors shall also make the above written appointments and the Contractor shall deliver copies thereof to the Technical Officer.
3.5	In the case of a self-employed Contractor or any subcontractor who has the appropriate competencies and supervises the work himself, the appointment of a construction supervisor in terms of regulation 6.1 of the Construction Regulations, 2003 will not be necessary. The Contractor shall in such a case execute and sign a declaration, as in Annexure 3, by which he personally undertakes the duties and obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.
3.6	The Contractor shall, before commencing any work, obtain from the Technical Officer an access certificate as in Annexure 4 executed and signed by him, permitting and limiting access to the designated site or place of work by the Contractor and any subcontractors under his control.
3.7	Procedural compliance with Act and Regulations, as above, shall also apply to any subcontractors as employers in their own right. The Contractor shall furnish the Technical Officer with full particulars of such subcontractors and shall ensure that they comply with the Act and Regulations and Protekon's safety requirements and procedures.
4.	Special Permits
Where special permits are required before work may be carried out such as for hotwork, isolation permits, work permits and occupations, the Contractor shall apply to the Technical Officer or the relevant authority for such permits to be issued. The Contractor shall strictly comply with the conditions and requirements pertaining to the issue of such permits.
5.	Health and Safety Programme
5.1	The Quotationer shall, with his quotation, submit a Health and Safety Programme setting out the practical arrangements and procedures to be implemented by him to ensure compliance by him with the Act and Regulations and particularly in respect of: -
(i)	The provision, as far as is reasonably practical, of a working environment that is safe and without risk to the health of his employees and subcontractors in terms of section 8 of the Act;
(ii)	the execution of the contract work in such a manner as to ensure in terms of section 9 of the Act that persons other than those in the Contractor's employment, who may be directly affected by the contract work are not thereby exposed to hazards to their health and safety;
(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that no employee or subcontractor of the Contractor does or omits to do any act which would be an offence for the Contractor to do or omit to do.
5.2	The Contractor's Health and Safety Programme shall be based on a risk assessment in respect of the hazards to health and safety of his employees and other persons under his control that are associated with or directly affected by the Contractor's activities in performing the contract work and shall establish precautionary measures as are reasonable and practical in protecting the safety and health of such employees and persons.
5.3	The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be performed by a competent person, appointed in writing, before commencement of any Construction Work and reviewed during construction. The Risk Assessments shall form part of the Health and Safety programme to be applied on the site and shall include at least the following:
(a)	The identification of the risks and hazards that persons may be exposed to;
(b) 	the analysis and evaluation of the hazards identified;
(c)	a documented Health and Safety Plan, including safe work procedures to mitigate, reduce or control the risks identified;
(d)	a monitoring and review plan.
5.4	The Health and Safety Plan shall include full particulars in respect of: -
(a)	The safety management structure to be instituted on site or place of work and the names of the Contractor's health and safety representatives and members of safety committees where applicable;
(b)	the safe working methods and procedures to be implemented to ensure the work is performed in compliance with the Act and Regulations;
(c)	the safety equipment, devices and clothing to be made available by the Contractor to his employees;
(d)	the site access control measures pertaining to health and safety to be implemented;
(e)	the arrangements in respect of communication of health and safety related matters and incidents between the Contractor, his employees, subcontractors and the Technical Officer with particular reference to the reporting of incidents in compliance with Section 24 and General Administrative Regulation 8 of the Act and with the pertinent clause of the General Conditions of Contract forming part of the Contract and
(f)	the introduction of control measures for ensuring that the Safety Plan is maintained and monitored for the duration of the Contract.
5.5	The Health and Safety programme shall be subject to the Technical Officer's approval and he may, in consultation with the Contractor, order that additional and/or supplementary practical arrangements and procedures be implemented and maintained by the Contractor or that different working methods or safety equipment be used or safety clothes be issued which, in the Technical Officer's opinion, are necessary to ensure full compliance by the Contractor with his obligations as an employer in terms of the Act and Regulations. The Technical Officer or his deputy shall be allowed to attend meetings of the Contractor's safety committee as an observer.
5.6	The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and Safety Plan is implemented and maintained on the construction site: Provided that the steps taken, shall include periodic audits at intervals mutually agreed to between the them, but at least once every month.
5.7	The Contractor shall stop any subcontractor from executing any construction work, which is not in accordance with the Contractor’s, and/or subcontractor’s Health and Safety Plan for the site or which poses a threat to the health and safety of persons.
5.8	The Contractor shall ensure that a copy of the Health and Safety Plan is available on site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, registered employee organisation, health and safety representative or any member of the health and safety committee.
5.9	The Contractor shall consult with the health and safety committee or, if no health and safety committee exists, with a representative group of employees, on the development, monitoring and review of the Risk Assessment.
5.10	The Contractor shall ensure that all employees under his control are informed, instructed and trained by a competent person regarding any hazard and the related work procedures before any work commences, and thereafter at such times as may be determined in the Risk Assessment.
5.11	The Contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the Risk Assessment before any work commences, and thereafter at such times as may be determined in the Risk Assessment. 
5.12	The Contractor shall ensure that all visitors to a construction site undergoes health and safety induction pertaining to the hazards prevalent on the site and shall be provided with the necessary personal protective equipment.
6.	Fall Protection Plan
6.1	In the event of the risk and hazard identification, as required in terms of clause 5.3 of this Specification, revealing risks relating to working from an elevated position the contractor shall cause the designation of a competent person, responsible for the preparation of a fall protection plan;
6.2	The Contractor shall implement, maintain and monitor the fall protection plan for the duration of Contract. The Contractor shall also take such steps to ensure the continued adherence to the fall protection plan.
6.3	The fall protection plan shall include: -
(a)	a Risk Assessment of all work carried out from an elevated position;
(b)	the procedures and methods to address all the identified risks per location;
(c)	the evaluation of the employees physical and psychological fitness necessary to work at elevated positions;
(d)	the training of employees working from elevated positions; and
(e)	the procedure addressing the inspection, testing and maintenance of all fall protection equipment.
7.	Hazards and Potential Hazardous Situations
The Contractor and the Technical Officer shall immediately notify one another of any hazardous or potentially hazardous situations which may arise during performance of the Contract by the Contractor or any subcontractor and, in particular, of such hazards as may be caused by the design, execution and/or location and any other aspect pertaining to the contract work.
8.	Health and Safety File
8.1	The Contractor shall ensure that a health and safety file is opened and kept on site and shall include all documentation required as per the Act and applicable regulations, and made available to an inspector, the Technical Officer, or subcontractor upon request.
8.2	The Contractor shall ensure that a copy of the both his Health and Safety Plan as well as any subcontractor’s Health and Safety Plan is available on request to an employee, inspector, contractor or the Technical Officer.
8.3	The Contractor shall hand over a consolidated health and safety file to the Technical Officer upon completion of the Construction Work and shall in addition to documentation mentioned in the Act and applicable Regulations include a record of all drawings, designs, materials used and other similar information concerning the completed structure.


ANNEXURE 1 TO ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3(1) of the Construction Regulations
NOTIFICATION OF CONSTRUCTION WORK

1(a)	Name and postal address of principal contractor:
__________________________________________________________________________

(b)	Name and tel. no of principal contractor’s contact person:
__________________________________________________________________________

2.	Principal contractor’s compensation registration number: ______________________________________________________________________

3 (a)	Name and postal address of client:
______________________________________________________________________

(b)	Name and tel no of client’s contact person or agent:
______________________________________________________________________

4(a)	Name and postal address of designer(s) for the project:
______________________________________________________________________

(b)	Name and tel. no of designer(s) contact person:
______________________________________________________________________

5.	Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of regulation 6(1).
______________________________________________________________________



6.	Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in terms of regulation 6(2).
______________________________________________________________________

7.	Exact physical address of the construction site or site office:
______________________________________________________________________

8.	Nature of the construction work:
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

9.	Expected commencement date: _______________________

10.	Expected completion date: ___________________________

1. Estimated maximum number of persons on the construction site: __________________

2. Planned number of contractors on the construction site accountable to the principle contractor: 

______________________________________________________






13.	Name(s) of contractors already chosen.
_________________________________
_________________________________
_________________________________
_________________________________
_________________________________
_________________________________
_________________________________

_________________________________ 			____________________________
     Principal Contractor 						      Date

________________________________ 			____________________________
     Client 								      Date


*	THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

*	ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.


ANNEXURE 2 TO ANNEXURE A
(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

SECTION/REGULATION: ___________________________________________

REQUIRED COMPETENCY: __________________________________________

In terms of __________________________________ I, ______________________________

representing the Employer) do hereby appoint ___________________________________________________________

As the Competent Person on the premises at ________________________________________________________

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows:-
____________________________________________________________________________

Date: 		____________________________________

Signature:	____________________________________

Designation:	 ____________________________________



ACCEPTANCE OF DESIGNATION

I, ______________________________________________ do hereby accept this Designation and acknowledge that I understand the requirements of this appointment.




Date		____________________________________

Signature	 ____________________________________

Designation:	 ____________________________________


ANNEXURE 3 TO ANNEXURE A

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

DECLARATION

In terms of the above Act I, ______________________________________________ am personally assuming the duties and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of Section 16(1), I will,  as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the above Act are properly discharged.

Signature:	 ____________________________________


Date:		 ____________________________________


ANNEXURE 4 TO ANNEXURE A

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF PRASA LIMITED)

SITE ACCESS CERTIFICATE

Access to: _____________________________________________________________(Area)
Name of Contractor/Builder	___________________________________________________
Contract/Order No.:___________________________________________________________

The contract Services site/area described above are made available to you for the carrying out of associated Services
In terms of your contract/order with
(Company)__________________________________________________________________

Kindly note that you are at all times responsible for the control and safety of the Services Site, and for persons under your control having access to the site.
As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the Services as defined and demarcated in the contract documents including the plans of the site or work areas forming part thereof.

Signed:____________________________________ Date: _____________________
TECHNICAL OFFICER










ACKNOWLEDGEMENT OF RECEIPT


Name of Contractor/Builder: 
 _____________________________________________________________________ I,
___________________________________________________________ do hereby 
acknowledge and accept the duties and obligations in respect of the Safety of the site/area 
of Work in terms of the Occupational Health and             Safety Act; Act 85 of 1993.

Name:______________________________Designation: _______________________

Signature:______________________________Date:_________________________
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E7/1 2012

SPECIFICATION FOR SERVICES ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND NEAR HIGH VOLTAGE EQUIPMENT


(This specification shall be used in PRASA contracts)


CONTENTS
CLAUSE 	DESCRIPTION 						       

1. 	DEFINITIONS 							           
PART A - GENERAL SPECIFICATION
2. 	Authority of officers of PRASA or PRASA 				           
3. 	Contractor's representatives 						           
4. 	Occupations and work permits 					          
5. 	Speed restrictions and protection 					           
6. 	Roads on PRASA or PRASA property 				           
7. 	Clearances 								           
8. 	Stacking of material 						  	          
9. 	Excavation, shoring, dewatering and drainage 			           
10. 	Falsework for structures 						          
11. 	Piling 									          
12. 	Underground services 						           
13. 	Blasting 								           
14. 	Rail trolleys 								           
15. 	Ancillary trackside equipment and facilities 				           
16. 	Penalty for delays to trains 						           
17. 	Compliance with statutes and regulations 				          
18. 	Temporary level crossings 						           


PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

1. 	General 										
2. 	Work on buildings of fixed structures 						
3. 	Work done on or outside of rolling stock, including loading and unloading	
4. 	Use of equipment 									
5. 	Carrying and handling material and equipment 					
6. 	Precautions to be taken when erecting or removing poles, antennae and trees	
7. 	Use of water 				 						
8. 	Use of construction plant 								
9. 	Work performed under dead conditions under cover of a work permit 		
10. 	Traction return circuits in rails 							
11. 	Blasting 										
12.	High-voltage electrical equipment not maintained and/or operated by PRASA or 
PRASA‘s contractors 	 								


1 	DEFINITIONS

The following definitions shall apply:

Authorised Person: A person whether an employee of PRASA or not, who has been specially authorised to undertake specific duties in terms of Spoornet's publication ELECTRICAL SAFETY INSTRUCTIONS, and who holds a certificate or letter of authority to that effect.

Barrier: Any device designed to restrict access to and prevent inadvertent contact with exposed "live" high-voltage electrical equipment.

Bond: A short conductor installed to provide electrical continuity.

Responsible Representative: The responsible person in charge, appointed by a contractor, who has undergone specific training (and holds a certificate) to supervise staff under his control to work on, over, under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment.

Contractor: Any person or organisation appointed by PRASA to carry out work on its behalf.

Dead: Isolated and earthed.

Electrical Officer (Contracts): The person appointed in writing by the responsible Electrical Engineer in PRASA or PRASA’S maintenance Contractor as the person who shall be consulted by the Contractor in all electrical matters to ensure that adequate safety precautions are taken by the Contractor.

Engineer: The person, firm or company appointed by PRASA to act as Engineer for the purposes of the contract and designated as such in the Special Conditions of Contract, or any other Engineer appointed from time to time by PRASA and notified in writing to the Contractor.

Executive Officer: The person appointed by PRASA from time to time as the Executive Officer to act according to the rights and powers held by and obligations placed upon him in terms of the Contract.


High-Voltage: A voltage normally exceeding 1 000 volts.

Live: A conductor is said to be "live" when it is at a potential different from that of the earth or any other conductor of the system of which it forms a part.

Near: To be in such a position that a person's body or the tools he is using or any equipment he is handling may come within 3 metres of live exposed high-voltage electrical equipment.

Occupation: An authorisation granted by PRASA or PRASA’S maintenance and/or operating Contractor for work to be carried out under specified conditions on, over under or adjacent to railway lines.

Occupation Between Trains: An occupation during an interval between successive trains.

Project Manager: The person or juristic person appointed by PRASA from time to time as the
Project Manager, to administer the Contract according to the powers and rights held by and obligations placed upon him in terms of the Contract.

Total Occupation: An occupation for a period when trains are not to traverse the section of line covered by the occupation.

Work on: Work undertaken on or so close to the equipment that the specified working clearances to the live equipment cannot be maintained.

Work Permit: A combined written application and authority to proceed with work on or near dead electrical equipment.
PART A - GENERAL SPECIFICATION
2. 	AUTHORITY OF OFFICERS OF PRASA OR PRASA’S MAINTENANCE AND/OR OPERATING CONTRACTOR
2.1	The Contractor shall co-operate with the authorised personnel of PRASA or PRASA’S maintenance and/or operating Contractor and shall comply with all instructions issued and restrictions imposed with respect to the Services which bear on the presence and operation of PRASA or PRASA’S railway lines and high-voltage equipment.
2.2	Without limiting the generality of the provisions of 2.1, any duly authorised representative of PRASA or PRASA, having identified himself, may stop the work if, in his opinion, the safe passage of trains or the safety of PRASA or PRASA assets or any person is affected. CONSIDERATIONS OF SAFETY SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.
3.	CONTRACTOR'S REPRESENTATIVES
3.1	The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any hour for call-out in cases of emergency. The Contractor shall provide the Engineer with the names, addresses and telephone numbers of the representatives.
3.2	The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully conversant with this specification and that he shall comply with all his obligations in respect thereof.
3.3	The Responsible Representative shall be familiar with the contents and provisions of the ELECTRICAL SAFETY INSTRUCTIONS, copies of which they shall keep in their possession for the duration of the contract.
4.	OCCUPATIONS AND WORK PERMITS
4.1	Work to be done during total occupation or during an occupation between trains or under a work permit shall be done in a manner decided by the Engineer and at times to suit the requirements of PRASA or PRASA’S maintenance and/or operating Contractor.
4.2	The Contractor shall organise the Services in a manner, which will minimise the number and duration of occupations and work permits required.
4.3	PRASA shall not be liable for any financial or other loss suffered by the Contractor arising from his failure to complete any work scheduled during the period of an occupation or work permit.
4.4	The Contractor shall submit to the Engineer, in writing, requests for occupations or work permits together with details of the work to be undertaken, at least 21 days before they are required. PRASA or PRASA’S maintenance and/or operating Contractor does not undertake to grant an occupation or work permit for any particular date, time or duration.
4.5	PRASA or PRASA’S maintenance and/or operating Contractor reserves the right to cancel any occupation or work permit at any time before or during the period of occupation or work permit. If, due to cancellation or change in date or time, the Contractor is not permitted to start work under conditions of total occupation or work permit at the time arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in clauses 4.6 to 4.8 above.
4.6	When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of working time up to the time his labour and plant are employed on other work, but not exceeding the period of the cancelled occupation or work permit.
4.7	When the Contractor is notified less than 2 hours before the scheduled starting time, or during an occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration of the occupation or work permit, but not exceeding the balance of the reduced occupation or work permit.
4.8	Reimbursement of the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be subject to his claims being submitted within 14 days of the event with full details of labour and plant involved, and provided that the Engineer certifies that no other work on which the labour and plant could be employed was immediately available.
4.9	Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the Engineer written confirmation of the date, time and duration of the occupation including the specified conditions applicable.
4.10	Before starting any work for which a work permit has been arranged, the Responsible Representative shall read and sign portion C of Annexure 8.1 of the ELECTRICAL SAFETY INSTRUCTIONS, presented by an authorised person, signifying that he is aware of the limits within which work may be undertaken. After the work for which the permit was granted has been completed, or when the work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed portion C shall sign portion D of Annexure 8.1 of the ELECTRICAL SAFETY INSTRUCTIONS, thereby acknowledging that he is aware that the electrical equipment is to be made "live". The Responsible Representative shall advise all his workmen accordingly.
5.	SPEED RESTRICTIONS AND PROTECTION
5.1	When speed restrictions are imposed by PRASA or PRASA’S maintenance and/or operating Contractor because of the Contractor's activities, the Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as possible.
5.2	When the Engineer considers protection to be necessary the Contractor shall, provide all protection including flagmen, other personnel and all equipment for the protection of PRASA or PRASA’s personnel and assets, the public and including trains. The Contractor shall arrange training and PRASA accreditation of the Contractor's flagmen and other personnel performing protection duties. The cost of the training shall be to the Contractor’s account. It remains the responsibility of the Contractor to protect his personnel and assets at all times.
5.3	The Contractor shall consult with the Engineer, whenever he considers that protection will be necessary, taking into account the minimum permissible clearances set out in PRASA’s publication, PERMANENT WAY INSTRUCTIONS.
5.4	The Contractor shall appoint a Responsible Representative to receive and transmit any instruction, which may be given by PRASA or PRASA’S maintenance and/or operating Contractor personnel providing protection.
6.	ROADS ON PRASA OR PRASA PROPERTY
6.1	The Contractor shall use every reasonable means to prevent damage to any of the roads or bridges communicating with or on the direct route to the site and shall select routes, use vehicles, and restrict loads so that any extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited as far as reasonably possible.
6.2	The Contractor shall not occupy or interfere in any way with the free use of any public or private road, right-of-way, path or street unless the Engineer has obtained the approval of the road authority concerned.
7. 	CLEARANCES
7.1	No temporary Services shall encroach on the appropriate minimum clearances set out in PRASA’s publications, PERMANENT WAY INSTRUCTIONS and ELECTRICAL SAFETY INSTRUCTIONS.
8.	STACKING OF MATERIAL
8.1	The Contractor shall not stack any material closer than 3 metres from the centre line of any railway line or within 2.5 metres of the boundary fence without prior approval of the Engineer and considering the presence of any trackside equipment.
8.2	All stacking of material shall take place in accordance with the Occupational Health and Safety Act No. 85 of 1993, and Regulations and Instructions, and the ELECTRICAL SAFETY INSTRUCTIONS.
9.	EXCAVATION, SHORING, DEWATERING AND DRAINAGE
9.1	Unless otherwise approved by the Engineer any excavation adjacent to a railway line shall not encroach on the hatched area shown in Figure 1.
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9.2	The Contractor shall provide, at his own cost, any shoring, dewatering or drainage of any excavation unless otherwise stipulated elsewhere in the Contract.
9.3	Where required by the Engineer, drawings of shoring for any excavation under or adjacent to a railway line shall be submitted and permission to proceed obtained, before the excavation is commenced.
9.4	The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall dispose of it as directed by the Engineer.
9.5	The Contractor shall not block, obstruct or damage any existing drains either above or below ground level unless he has made adequate prior arrangements to deal with drainage.
10.	FALSEWORK FOR STRUCTURES
10.1	Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall be submitted to the Engineer and his permission to proceed obtained before the falsework is erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered professional engineer certifying that he has checked the design of the falsework and that the drawings are correct and in accordance with the design.
10.2	After the falsework has been erected and before any load is applied, the Contractor shall submit to the Engineer a certificate signed by a registered professional engineer certifying that he has checked the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the drawings shall be stated in the certificate. Notwithstanding permission given by the Engineer to proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.
11.	PILING
11.1	The Engineer will specify the conditions under which piles may be installed on PRASA or PRASA property.
12.	UNDERGROUND SERVICES
12.1	No pegs or stakes shall be driven or any excavation made before the Contractor has established that there are no underground services, which may be damaged thereby.
12.2	Any damage shall be reported immediately to the Engineer, or to the personnel in charge at the nearest station, or to the traffic controller in the case of centralised traffic control.
12.3	Any previously uncharted underground services encountered by the Contractor during the course of his activities shall be reported immediately to the Engineer who shall ensure the necessary inclusion in the “as built” drawings.
13.	BLASTING
13.1	No blasting in the vicinity of a railway line shall be carried out except with the prior written permission of the Engineer and under such conditions as he may impose.
13.2	The Contractor shall make arrangements for the supply, transport, storage and use of explosives.
13.3	The Contractor shall have labour, tools and plant, to the satisfaction of the Engineer, available on the site to clear immediately any stone or debris deposited on the track or formation by blasting, and to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be carried out only under the supervision of a duly authorised representative of the PRASA’s maintenance and/or operating Contractor.
13.4	The Contractor shall advise the Engineer of his intention to blast at least 21 days prior to the commencement of any blasting operations.
13.5	Before any blasting is undertaken, the Contractor and the Engineer shall jointly examine and measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the extent of any cracking or damage that exists. The Contractor, at his own expense shall make good any deterioration of such buildings, houses, or structures, which, in the opinion of the Engineer, is a direct result of the blasting.
13.6	All claims shall be settled by the Contractor as soon as possible. Should unreasonable delays occur, the PRASA will have the right to settle any such claims and recover the costs from the Contractor.
13.7	Within a reasonable time after completion of the blasting, the Contractor shall obtain a written clearance from each land owner in the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage caused by the blasting operations to their respective properties have been settled.
13.8	The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended).
13.9	Blasting within 500 metres of a railway line will only be permitted during intervals between trains. A person appointed by the Engineer, assisted by flagmen with the necessary protective equipment, will be in communication with the controlling railway station. Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey his instructions implicitly regarding the time during which blasting may take place.
3.10	The flagmen described in clause 13.9 above, where provided by PRASA or PRASA’S maintenance and/or operating Contractor, are for the protection of trains and PRASA or PRASA property and personnel only, and their presence does not relieve the Contractor in any manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this Contract.
13.11	The person described in clause 13.9 above will record in a book provided and retained by the Engineer the dates and times: 
(i)	when each request is made by him to the controlling station for permission to blast;
(ii)	when blasting may take place;
(iii)	when blasting actually takes place; and
(iv)	when he advises the controlling station that the line is safe for the passage of trains.
13.12	Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The person appointed by the Engineer and the person who will do the blasting shall both sign the book whenever an entry described in clause 13.11 above is made.
13.13	The terms of clause 27 hereof shall be strictly adhered to.
14.	RAIL TROLLEYS
14.1	The use of rail trolleys on a railway line will be permitted only if approved by the Engineer and under the conditions stipulated by him.
14.2	All costs in connection with such trolley working requested by the Contractor shall, unless otherwise agreed, be borne by the Contractor, including the costs of any train protection services required.
15.	ANCILLARY TRACKSIDE EQUIPMENT AND FACILITIES.
15.1	Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting an electrical current makes contact between rails of a railway line/lines.
15.2	No signal connections on track-circuited tracks shall be severed without the Engineer’s knowledge and consent.
15.3	No ancillary trackside equipment or facilities such as axle counters, bonds, wiring runs, connection boxes, points machines, signals, drainage systems etc. shall be disconnected, removed, altered or in any way interfered with without the Engineer’s knowledge and consent.
16.	PENALTY FOR DELAYS TO TRAINS
16.1	If any trains are delayed by the Contractor and the Engineer is satisfied that the delay was avoidable, a penalty will be imposed on the Contractor in terms of the Special Conditions of Contract.
17.	COMPLIANCE WITH STATUTES AND REGULATIONS
17.1	The Contractor shall comply with the provisions of the following:
(i) the OHS Act 85 of 1993, as amended;
(ii) the Explosive Act 26 of 1956, as amended;
(iii) the Workmen’s Compensation Act, 1941, as amended;
(iv) the Mines Health and Safety Act 29 of 1996, as amended;
(v) the ELECTRICAL SAFETY INSTRUCTIONS, as amended;
and all regulations framed under these acts.
17.2	The Contractor shall prepare and submit to the PRASA’s maintenance and operating contractor for acceptance, a Safety Case clearly explaining his Safety Management System. A site access certificate will not be issued to the Contractor unless this Safety Case has been accepted.
17.3	The Contractor shall comply with the provisions of the OHS Act 85 of 1993, as amended. For the purpose of this Act, the site occupied by the Contractor is transferred, for the duration of the contract, to the control of the Contractor as if it were his property. Prior to commencement of any work, and following the acceptance of a Safety Case, a site access certificate shall be issued to the Contractor by the PRASA’s maintenance and/or operating Contractor. As employer, the Contractor is in every respect responsible for compliance with the provisions of this Act.
17.4	Compliance with all applicable legislation shall be entirely at the Contractor's cost.
18.	TEMPORARY LEVEL CROSSINGS
18.1	Applications for temporary level crossings shall be submitted by the Contractor in writing for approval to the PRASA’s maintenance and/or operating Contractor. These applications shall include a plan and cross-sectional view of the site including all affected services and proposed temporary alterations thereto.
18.2	The PRASA’s maintenance and/or operating Contractor may permit the construction of a temporary level crossing over the railway line at any approved site. The period for which the level crossing is permitted will be at the discretion of the PRASA’s maintenance and/or operating Contractor.
18.3	The Contractor at his own cost, shall arrange the construction by a nominated specialist subcontractor of the entire approved temporary level crossing, including all level crossing signs and height gauges and alterations to communication, power and signal equipment as well as drainage.
The constructed temporary level crossing shall be subject to the inspection and approval of the PRASA’s maintenance and/or operating Contractor. After the temporary level crossing has served its purpose, the Contractor, at its own cost, shall arrange its removal by a nominated specialist Contractor and return the infrastructure assets to normal to the approval of PRASA’s maintenance and/or operating contractor.
18.4	The Contractor shall, at his own cost, take all necessary steps including the provision of gates, locks and, where necessary, watchmen to restrict the use of the level crossing to himself and his employees, his sub-contractors and their employees, the staff of the PRASA and its maintenance and/or operating Contractor and to such other persons as the PRASA may permit, of whose identity the Contractor will be advised.
If ordered by the PRASA’s maintenance and/or operating Contractor, the Contractor shall, at his own cost, appoint persons to control road traffic using any temporary level crossing. Such persons shall stop all road traffic when any approaching train is within 750 m of the level crossing and shall not allow the road traffic to proceed over the level crossing until the lines are clear.









PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE
ELECTRICAL EQUIPMENT
1 	GENERAL
1.1	This specification is based on the contents of Spoornet's publication ELECTRICAL SAFETY INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the duration of the contract on request only. These instructions apply to all work near live high-voltage equipment maintained and/or operated by PRASA or PRASA’S maintenance contractor, and the onus rests on the Contractor to ensure that he obtains a copy.
1.2	The Contractor's attention is drawn in particular to the contents of Sections 1 and 2 of the publication ELECTRICAL SAFETY INSTRUCTIONS.
1.3	The publication ELECTRICAL SAFETY INSTRUCTIONS covers the minimum safety precautions which must be taken to ensure safe working on or near high-voltage electrical equipment, and must be observed at all times. Should additional safety measures be considered necessary because of peculiar local conditions, these may be ordered by and at the discretion of the Electrical Officer (Contracts).
1.4	This specification must be read in conjunction with and not in lieu of the publication ELECTRICAL SAFETY INSTRUCTIONS.
1.5	The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which causes or could cause any portion of a person's body or the tools he is using or any equipment he is handling, to come within 3 metres of any live high-voltage equipment.
1.6	The Contractor shall regard all high-voltage equipment as live unless a work permit is in force.
1.7	Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer (Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. The Contractor shall, unless otherwise agreed, bear the cost of the provision of the barriers and other safety precautions required, including the attendance of PRASA or PRASA’s maintenance contractor where this is necessary.
1.8	No barrier shall be removed unless authorised by the Electrical Officer (Contracts).


2.	WORK ON BUILDINGS OR FIXED STRUCTURES
2.1	Before any work is carried out or measurements are taken on any part of a building, fixed structure or earth Services of any kind above ground level situated within 3 metres of live high voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be carried out.
2.2	No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as temporary staging or shuttering for any part of the Services.
2.3	The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of parapets.
3.	WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING AND/OR UNLOADING
3.1	No person shall stand, climb or work whilst on any platform, surface or foothold higher than the normal unrestricted places of access, namely:-
(i)	the floor level of trucks;
(ii)	external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
(iii)	walkways between coaches and locomotives.
When in these positions, no person may raise his hands or any equipment or material he is handling above his head.
3.2	In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of work.
3.3	The handling of long lengths of material such as metal pipes, reinforcing bars, etc. should be avoided, but if essential they shall be handled as nearly as possible in a horizontal position below head height.
3.4	The Responsible Representative shall warn all persons under his control of the danger of being near live high-voltage equipment, and shall ensure that the warning is fully understood.
3.5	Where the conditions in clauses 3.1 to 3.3 above cannot be observed the Electrical Officer (Contracts), shall be notified. He will arrange for suitable safety measures to be taken. The Electrical Officer (Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be specially trained by the relevant authority at the Contractor’s costs, as an Authorised Person to work closer than 3 metres from live overhead conductors and under such conditions as may be imposed by the responsible Electrical Engineer in PRASA or PRASA’S maintenance contractor.
4. USE OF EQUIPMENT
4.1	MEASURING TAPES AND DEVICES.
4.1.1	Measuring tapes may be used near live high-voltage equipment provided that no part of any tape or a person's body comes within 3 metres of the live equipment.
4.1.2	In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown nearer than 3 metres from the live high-voltage equipment.
4.1.3	Special measuring devices longer than 2 metres such as survey staves and rods may be used if these are of non-conducting material and approved by the senior responsible Electrical Engineer in PRASA or PRASA’S maintenance contractor, but these devices must not be used within 3 metres of live high-voltage equipment in rainy r wet conditions.
4.1.4	The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits defined in clauses 4.1.1 to 4.1.3 above are required.
4.2	PORTABLE LADDERS.
4.2.1	Any type of portable ladder longer than 2 metres may only be used near live high-voltage equipment under the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in such a manner that the distance from the base of the ladder to any live high-voltage equipment is greater than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.
4.3	SERVICES FROM INSULATED VEHICLES AND TRESTLE TROLLEYS.
4.3.1	Where specially constructed insulated vehicles or trestle trolleys are available for use, authorised  persons, category A, or a person issued with a letter of authority (clause 303.0 of the ELECTRICAL SAFETY INSTRUCTIONS) may be permitted to work from the top of such vehicles under “live” overhead track equipment.
5.	CARRYING AND HANDLING MATERIAL AND EQUIPMENT
5.1	Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres in length, shall be carried completely below head height near live high-voltage equipment. For maximum safety such material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any live high-voltage equipment.
5.2	Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come within 3 metres of any live high-voltage equipment unless the Electrical Officer (Contracts) has been advised and has approved appropriate safety precautions.
5.3	The presence of overhead power lines shall always be considered, especially when communications lines or cables or aerial cables, stay wires, etc. are being erected above ground level.
6.	PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.
6.1	A pole may be handled for the purpose of erection or removal near high-voltage equipment under the following conditions:
(i)	If the distance between the point at which the pole is to be erected or removed and the nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by the Responsible Representative.
(ii)	If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and adequate precautions shall be taken to prevent contact with live high-voltage equipment.
6.2	The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise agreed, be borne by the Contractor.
6.3	The provisions of clauses 6.1 and 6.2 above shall also apply to the erection or removal of columns, antennae, trees, posts, etc.
7.	USE OF WATER
7.1	No water shall be used in the form of a jet if it can make contact with any live high-voltage equipment or with any person working on such equipment.
8.	USE OF CONSTRUCTION PLANT
8.1	"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, draglines, dewatering equipment and road vehicles with or without lifting equipment.
8.2	When work is being undertaken in such a position that it is possible for construction plant or its load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide whether further safety measures are necessary.
8.3	The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise agreed, be borne by the Contractor.
8.4	When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as to prevent their swinging and coming within 3 metres of live high-voltage equipment.
8.5	Clauses 8.1 to 8.4 above shall apply mutatis mutandis to the use of maintenance machines of any nature.
9.	WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT
9.1	If the Responsible Representative finds that the work cannot be done in safety with the high voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will decide on the action to be taken.
9.2	If a work permit is issued the Responsible Representative shall:
(i)	before commencement of work ensure that the limits within which work may be carried out have been explained to him by the Authorised Person who issued the permit to him, and  that he fully understands these limits.
(ii)	sign portion C of the permit before commencement of work;
(iii)	explain to all persons under his control the limits within which work may be carried out, and ensure that they fully understand these limits;
(iv)	care for the safety of all persons under his control whilst work is in progress; and
(ii) withdraw all personnel under his control from the equipment on completion of the work before he signs portion D of the work permit.
10.	TRACTION RETURN CIRCUITS IN RAILS
10.1	Dangerous conditions can be created by removing or severing any bond.
10.2	Broken rails with an air gap between the ends, and joints, at which fishplates are removed under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified lines shall not be touched simultaneously until rendered safe by an Authorised Person.
10.3	The Contractor shall not break any permanent bonds between rails or between rails and any structure. He shall give the Engineer at least 21 days written notice when removal of such bonds is necessary.
10.4	No work on the track, which involves interference with the traction return rail circuit, either by cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit before permitting the work to be commenced.
11.	BLASTING
11.1	The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting, and shall give at least 21 days’ notice of his intention to blast. The Electrical Officer (Contracts) shall then decide whether it is necessary to have an Authorised Person in attendance during such operations.
11.2	The terms of clause 13 of SPK7/1 Part A or clause 15 of the SPK7/2 Part A, as applicable, shall be strictly adhered to.

12.	HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY PRASA OR PRASA’S MAINTENANCE CONTRACTOR
Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or operated by PRASA or PRASA’S maintenance contractor, the Occupational Health and Safety Act No. 85 of 1993, and Regulations and Instructions, and/or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 
Such equipment includes:
(i)	Equipment of Electricity Suppliers;
(ii)	the Contractor's own power supplies;
(iii)	Equipment being installed by, but not yet taken over from the Contractor, and
(iii)	Electrified Private Siding equipment.













ANNEXURE C

TREE FELLING AND PRUNING WITHIN THE METRORAIL WESTERN CAPE REGION FOR A PERIOD OF 12 MONTHS

	Part C2.2 – BILL OF QUANTITIES



	Ref. to Pricing Instr.
	Item
	Description
	Unit
	Estimated Quantity
	Over 12 Months

	
	
	
	
	
	Rate (R)
	Amount (R)

	C2.1.3
	1
	Tree Felling
	 
	 
	 
	

	
	1.1
	Tree height, 7-12m (included) with a stem diameter of:
	
	
	
	

	
	a) 
	10 -50mm
	each
	10
	
	

	
	b) 
	51 – 150mm
	each
	10
	
	

	
	c) 
	151 – 300mm
	each
	20
	
	

	
	d) 
	301 – 600mm
	each
	40
	
	

	
	e) 
	610 – 900mm
	each
	5
	
	

	
	f) 
	>900mm
	each
	5
	
	

	
	1.2
	Tree height, 13 -16m (included) with a stem diameter of:
	
	
	
	

	
	a) 
	10 -50mm
	each
	10
	
	

	
	b) 
	51 – 150mm
	each
	10
	
	

	
	c) 
	151 – 300mm
	each
	20
	
	

	
	d) 
	301 – 600mm
	each
	60
	
	

	
	e) 
	610 – 900mm
	each
	5
	
	

	
	f) 
	>900mm
	each
	5
	
	

	
	1.3
	Tree height, >16m with a stem diameter of:
	
	
	
	

	
	a) 
	10 -50mm
	each
	10
	
	

	
	b) 
	51 – 150mm
	each
	10
	
	

	
	c) 
	151 – 300mm
	each
	20
	
	

	
	d) 
	301 – 600mm
	each
	70
	
	

	
	e) 
	610 – 900mm
	each
	5
	
	

	
	f) 
	>900mm
	each
	5
	
	

	C2.1.4
	2
	Pruning
	 
	 
	
	

	
	2.1
	Utility line clearance (direct pruning)
	each
	20
	
	

	
	2.2
	Palm pruning
	each
	20
	
	

	
	2.3
	Sight & signal line pruning
	each
	20
	
	

	C2.1.5
	3
	Security (Provisional)
	day
	30
	
	

	C2.1.6
	4
	Training
	 
	 
	
	

	
	4.1
	Practical experience and certification
	Prov. Sum
	1
	R150,000.00
	R150,000.00

	C2.1.7
	5
	After Hours/Emergency/Call Out (Provisional)
	Rate Only
	1
	
	

	C2.1.8
	6
	Daywork (Provisional)
	 
	 
	
	

	
	6.1
	Personnel:
	
	
	
	

	
	a) 
	Foreman
	hour
	40
	
	

	
	b) 
	Artisan
	hour
	40
	
	

	
	c) 
	Handyman
	hour
	40
	
	

	
	d) 
	Labourer
	hour
	80
	
	

	
	6.2
	Plant Hire:
	
	
	
	

	
	a) 
	LDV              ton
	Rate only
	1
	
	

	
	b) 
	Cherry picker (tow behind) with 21m long arm and bucket
	Rate only
	1
	
	

	
	c) 
	TLB
	hr
	40
	
	

	Total Tendered Amount (excluding V.A.T.) for the year (12 months)
	R

	Contingencies (10%)
	R

	Sub Total Amount (excluding V.A.T)
	R

	Amount of V.A.T. (15%)
	R

	Grand Total (including V.A.T.)
	R



 
	


	
	
	
	

	Quotationer
	
	Witness 1
	
	

	


	
	
	
	

	Date
	
	Witness 2
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Signed on behalf of THE CONTRACTOR at CAPE TOWN on this ……. day of ……..………………..  20….. 
in the presence of the undersigned witnesses.




________________________	AS WITNESSES:	(1) _____________________
THE BIDDER
(……………………………………..)				 
who warrants that he/she is 
duly authorized to sign 					(2) ______________________ 
					





Signed on behalf of THE CLIENT at …………………………………. on this ….. day of  

……….………. 20…. in the presence of the undersigned witnesses.




________________________	                AS WITNESSES:	(1) ______________________
THE CLIENT (PASSENGER RAIL AGENCY
OF SOUTH AFRICA)		                                                 
                                                                        (2) ______________________
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