

for

Construction of PCD, Culvert and Securiy Fence at Medupi for Twenty (20) months.

SUPPLIER DEVELOPMENT LOCALISATION AND INDUSTRIALISATION TARGETS

1. OBJECTIVE CRITERIA

Specific Goals - Implementing the programmes of the Reconstruction and Development Programme (RDP)

Eskom Rotek Industries (ERI) is using this procurement opportunity to promote socio-economic transformation, empowerment of small enterprises, rural and township enterprises, designated groups and promotion of local industrial development. It is against this background, therefore that ERI reserves the right to award the contract to a supplier that commits to Transformation - B-BBEE Improvement or Retention Plan, Enterprise and Supplier Development, Skills Development, Job Creation and Socio Economic Development in favour of beneficiaries residing within the Local Municipalities where the service will be consumed.

1.1. Supplier Development & Localisation Matrix

The SDL&I Matrix is not an evaluation criterion, however the successful supplier is under obligation to accept the SDL&I objectives before it is eligible for award in accordance with Section 2 (1) (f) of the Preferential Procurement Policy Framework Act (PPPFA).

1.2. Transformation – BBBEE Improvement or Retention Plan

Transformation remains an area of focus, where ERI continuously strives to align itself with national transformation imperatives to unlock growth, drive industrialisation, create employment and contribute to skills development.

ERI encourages its suppliers to constantly strive to improve their B-BBEE rating. Whereas Respondents will be allocated points in terms of a preference point system based on specific goals, ERI also requests that Respondents submit B-BBEE improvement or retention plan.

Respondents are therefore requested to indicate the extent to which they will maintain (only if the Respondent is a Level 1) or improve their B-BBEE status over the contract period. Respondents are requested to submit their B-BBEE Improvement Plan as an essential document with their bid.



for

Construction of PCD, Culvert and Securiy Fence at Medupi for Twenty (20) months.

Respondents with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant, shall migrate and achieve as a non-negotiable a milestone of Level 4 by the end of the first year of the contract and thereafter improve at least one B-BBEE Level higher of each year from the second year of the contract.

1.3. Enterprise and Supplier Development (ESD)

In order to increase the number of designated groups in this sector, the successful supplier shall sub-contract 30% of the contract to relevant designated group in line with its mandatory subcontracting commitment above. Every subcontracting shall be accompanied by the Enterprise and Supplier Development (ESD) plan aligned to the relevant code of the Department of Trade Industry and Competition's Codes of Good Practice as amended and must answer the following two key questions:

- i. What is being done to enhance the financial capacity of beneficiary? and
- ii. What is being done to improve the operational capacity of beneficiary

Subcontracting will be limited to designated groups located within the local municipality where the service will be consumed

1.3.1 Pre-requisites for an Enterprise Development Plan:

Eskom concluded Enterprise Development (ED) agreements with various designated groups interested in accessing procurement opportunities within the plant hire sector. The successful supplier shall develop assigned ED beneficiaries on behalf of Eskom. The successful supplier may not own a stake or shares (strictly 0% shareholding) in the assigned Eskom ED beneficiary, either directly or through a flow through or modified principles calculation. The Eskom assigned ED beneficiary that qualifies for development shall:

- i. Be a legal entity registered with National Treasury's Central Supplier Database;
- ii. Reside or located within Eskom's areas of operation classified as Local to Site; and
- iii. Wholly Black Owned, controlled and managed, classified as an Exempted Micro-Enterprise (EME)

1.3.2. Requirements for the ED program:

The successful supplier will conduct a needs analysis on the assigned Eskom ED beneficiary to identify developmental areas. This will be followed by the formulation of a development program with



for

Construction of PCD, Culvert and Securiy Fence at Medupi for Twenty (20) months.

milestones aimed at eliminating identified gaps. The successful supplier will then develop a schedule of activities to address the identified developmental areas.

The successful supplier will also allocate resources for development of the Eskom ED beneficiary and assign an ED champion The ED champion will be suitably qualified and experienced to monitor progress and complete portfolio of proof for activities for submission to Eskom within agreed timelines. The successful supplier shall comply with at least five requirements from the list below:

- 1. Management and labour skills transfer;
- 2. Shorter payment terms less than 14 days;
- 3. Guarantee(s) provided on behalf of a beneficiary entity;
- 4. Interest-free loan with no security requirements;
- 5. Establishment of administrative systems;
- 6. Establishment of cost controls systems;
- 7. Planning, tendering and programming skills transfer;
- 8. Business skills transfer with emphasis on entrepreneurial and negotiation skills;
- 9. Technical skills transfer with emphasis on innovation;
- 10. Legal compliance;
- 11. Procurement skills transfer;
- 12. Establish credit rating/ history;
- 13. Establish financial loan capacity/ history;
- 14. Contractual knowledge transfer

1.3.3. Process of monitoring and reporting related to the ESD program:

The Eskom assigned representative shall:

- Ensure that all the pre-requisites for an ED relationship have been met over the agreed timelines of the contract in order to recognize the ED Program;
- Ensure that the ED Program complies with the requirements; and
- Interview and inspect any relevant documentation including premises for the ED beneficiary and selected staff to verify ED Program compliance to contractual SDL&I commitments.

1.4. Skills Development

Considering the overall budget, duration of the contract, opportunities for growth in this industry and the industries annual contribution to skills development levies, the successful supplier is obliged to develop skills through a bursary valued at R80 000.00 per ERI assigned beneficiary at a registered



for

Construction of PCD, Culvert and Securiy Fence at Medupi for Twenty (20) months.

and accredited South African university of ERI's choice, for every R4.8 million invoiced of the cumulative contract amount.

The skills development commitment shall be carried out within one month of reaching or exceeding the R4.8 million threshold. The skills development commitment (i.e. a bursary valued at R80 000 for every R4.8 million invoiced) will be ceded to a designated bank account as prescribed by ERI for future transfer to the relevant university as identified by ERI.

1.5. Job Creation

To be completed by the tenderer

10 20 completed by the tenderer	
Number of jobs to be <u>created</u> as a direct result of this contract	
Number of jobs to be <u>retained</u> as a direct result of this contract	

- The successful supplier must indicate in the table above the number of jobs to be created and
 / or retained as a direct result of this contract.
- The expectation will be that the successful supplier has a core team, which will be made up of specialised skills that may not be sourced in the areas surrounding the site. It will be required that at least 50% of all semi-skilled and 100% of all unskilled labour that will be utilised in executing the works, will be within Local Municipality where the service will be consumed

1.6. Socio Economic Development

The successful supplier shall spend 1% of the contract amount to fund the Corporate Social Investment initiative(s) aimed at empowering black communities as identified by ERI. The CSI commitment (i.e. 1% of every invoiced amount) will be ceded to a special account as prescribed by ERI for consolidation with contributions from other suppliers.

2. Monitoring and reporting of SDL&I commitments

- a. The successful supplier shall on a quarterly basis submit a report to ERI in accordance with the SDL&I Data Collection Template on its compliance with the SDL&I obligations.
- b. ERI shall review the quarterly report submitted by the successful supplier within 60 (sixty) days of receipt of the reports and notify the successful supplier in writing if its SDL&I obligations have not been met.
- c. Upon notification by ERI that the successful supplier has not met its SDL&I obligations, the successful supplier shall be required to implement corrective measures to meet those SDL&I



for

Construction of PCD, Culvert and Securiy Fence at Medupi for Twenty (20) months.

obligations before the commencement of the following quarter, failing which the SDL&I penalty clause shall be invoked.

3. SDL&I Penalty

a. At the end of each quarter, ERI will apply a penalty of 2.5% of the invoiced amount excluding VAT for the successful supplier's failure to meet SDL&I obligations during that period.

Every contract shall be accompanied by the SDL&I implementation schedule which must be completed by the successful supplier and returned to the SDL&I representative for acceptance **before** contract award. This will be used as a reference document for monitoring, measuring and reporting on the supplier's progress in delivering on the successful supplier stated SDL&I commitments.

Signed	Date	
Name	Position	
Company Name		