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1 Description of the service 

1.1 Executive overview 

The works to be performed by the Contractor shall include the following: 

a) Water Quality Monitoring and Water Trucking 

b) Cleaning and disinfection of potable water tanks, disposing of dirty water making use of 8000L 

water tanker with fitted generator and or vacuum component, for any work elevated to a height of 

more than 2m above ground level, cat-ladders shall be utilized. 

c) Testing and reporting of any alerts for both the water tankers and portable water Tanks on site. 

d) The Supplier will be required to collect potable water from Kusile Power Station potable water 

filling stations to supply holding tanks. 

e) The Supplier shall supply three (3) 18000 Liters water tankers/trucks for the execution of these 

services. 

f) Deliver 184 000 kilolitres of water to holding tanks in different areas at Kusile Project Site for the 

duration of Twenty-Three (23) months, i.e., 8 000 kilolitres of water per month is required. 

 

 

1.2 Employer’s requirements for the service 

The scope of work covers water quality monitoring, cleaning, disinfection and trucking of potable water 

at Kusile Power Station Project, the employer will provide a portable water station for water collection. 

1.3 Water quality monitoring and Water Trucking 

 
The Supplier shall ensure the following: 

• The Contractor shall supply the below resources for the works. 
a. Site Manager 
b. Site Supervisor 
c. SHE Officer 
d. Drivers (X3) and Assistants/Flagmen (x3) 
e. Water Quality Technician and assistant 

 
Note: Site Manager must be onsite on full time basis. 

• Contractor will be required to collect potable water from Kusile potable water filling station to 

supply holding tanks. 

• Collection/ filling and loading of the tankers/trucks with water will be gravitational. 

• Tankers/trucks transporting potable water must be clearly identified and labelled as “potable 
water” 

• The Contractor shall be required to disinfect and clean portable water tankers/trucks as and 

when necessitated by water sampling results. 

• The Supplier shall supply Three (3) 18000 litres water tankers/trucks for the execution of these 
services. 

• The Supplier shall be requested to collect potable water from Kendal Power Station should the 
on-site filling station not be available or in cases where the site water pressure is low. 

• Flow meters are to be installed in all potable water tankers/trucks, and a log or register always 

kept current. Litres payable each month shall be on actual litres delivered as per log sheet and 
flowmeter reading. 

• Flow meters shall be maintained in working order at all times and repaired timeously when 

damaged. Calibration certificates for all flow metres shall always be kept valid. 

• The Contractor is required to provide for all adaptors/couplings required to facilitate the 
discharge of water from its tanker(s)/truck(s) as required by the Employer. 
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• The Contractor shall manage all costs applicable to the works in conjunction with the Employer’s 
inputs. 

• All charges or issues resulting in changes to the prices or replacement value of the various 

outputs managed by the Contractor shall be discussed and agreed upon with the Employer prior 
to being implemented. 

• The Contractor ensures that all risks are managed to enable the successful execution to the 
works. 

• Trucks/tanks shall be sampled and tested by the employer for water quality as and when 

deemed necessary. 

• Cleaning and disinfection of trucks failing water quality test shall be the responsibility of the 
Contractor. 

• Any risk that occurs during any phase of the works shall be brought to the Employer’s attention 

in writing before end of shift. 

• A risk register shall be kept for the duration of the works. 

• The employer reserves the rights to perform quality audits at any time during the execution of 
the works. 

• For Quantity-related items of the Price Schedule the Supplier will be paid for the actual quantity 

done in accordance with the contract re-measurement. It will apply to trucks or whichever 
resource quantity is employed to provide services received. 

• Pursuant to early warning general conditions, the Contractor shall formally notify the Service 

Manager; before removal of any truck offsite, or breakdowns or non-availability of operator that 
may affect Service providers readiness to perform. 

• Contractor to ascertain traceability of, and the retentions of records of the following in its 

operations 
a. Auditable data for its time related resources 
b. Traceability of Plant movement such as vehicle tracker report 
c. Vehicle logbooks and inspection check sheets 
d. DSTI’s among other records detailed in the Employers policies and procedures 

• Keep performance related information such as time and motion studies, with the view of 
continuous improvement. 

 

1.3.1 Routine water quality monitoring 

The Contractor shall conduct routine monitoring of the quality of delivered potable water in areas of 

the plant as directed by the Employer’s Service Manager. Routine water quality monitoring shall 

include the following: 

a) The daily inspection of all water tanks and tankers servicing the Canteen area, collection of 

potable water samples (for analysis not limited to microbiological, operational, and chemical), 

testing of samples, reporting- and interpretation of water analytical results. Sampling points will 

be indicated by the Employer, this will include sampling of all water tankers. 

b) The weekly inspection of all registered sample points (inclusive of all water tanks, potable water 

trucks), collection of potable water samples, testing of samples, reporting- and interpretation of 

water analytical results. Sampling points will be indicated by the Employer. 

c) The collection of clear water flowing into the wetland, the testing of samples, the reporting and 

interpretation of effluent quality results based on the customary chemical analysis (special 

sampling). Sampling points will be indicated by the Employer as and when required. 

d) The Contractor shall make use of SANAS Accredited Laboratory in accordance with ISO/IEC 

17025:2005. 

e) The Contractor shall submit the method statement for approval by the Employer, prior 

commencement of the sampling tasks under this service. 

f) Water sampling must be conducted in accordance with the approved methodologies which 

complies with South African National Standard 

g) Transportation of samples must be in way that will prevent in route contamination of samples. 

h) Sample containers must not be reused to prevent cross contamination. 
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i) Contractor rates shall be assessed in comparison with industry rates. 

 
N.B. The number of Potable Water Tanks may decrease or increase over the contract duration 

subject to site requirements at any given time. 

 

 

1.3.2 Collection and analysis of special samples 

The Contractor shall conduct ad-hoc monitoring of the quality of potable water in areas of the plant 

as directed by the Employer’s Service Manager. Ad-hoc water quality monitoring shall include the 

collection of potable water samples, testing of samples, reporting and interpretation of water 

analytical results. Sampling points will be indicated by the Employer. Water quality monitoring report 

shall be submitted within Twenty-Four (24) hours of the sample being collected. 

1.3.3 Response monitoring 

The Contractor shall conduct corrective action during water quality failures and when the water 
sample exceeds the numerical limits, the corrective action required will be guided by the impact and 

consequence of the non-compliant determinants. 
 

 

1.4 Cleaning and disinfection of potable Water Tankers/Trucks 

The Contractor shall conduct physical cleaning of potable water tanks and tankers on site by using 

high pressure cleaning equipment and as directed by the Service Manager. Cleaning shall be 

conducted every second month or as required. The potable water tanks shall be disinfected in cases 

where the free chlorine levels are below the recommended level of 0.5 mg/l and when turbidity levels 

exceed the prescribed Class I water quality standard or as required, contractor shall be responsible to 

load waste water and disposal, for the tank elevated to the height more than 3m, a lifting equipment 

shall be used. 

The Contractor shall submit the method statement for approval by the Employer, prior commencement 

of the cleaning and disinfection tasks under this service. A list of potable water tanks will be provided. 

(See Appendix B). 

 

 

1.5 Partnership Agreement/ Site Specific Agreement 

NA 

1.6 Reports 

The following report shall be submitted: 

• Weekly water quality monitoring report 

• Water quality monitoring report for samples including special samples shall be submitted within 

seventy-two (72) hours of samples being collected. 

• Preliminary water quality monitoring report, as required. 

• Certification of Analysis (Monthly) 

 

1.7 Interpretation and Terminology 

 
1.7.1 Abbreviations 

 

Abbreviation Meaning of the abbreviation 

SD&L Supplier Development and Localisation 
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SHE Safety Health and Environment 

QCP Quality Control Plan 

CPA Cost Price Adjustment 

PLA Project Level Agreement 

SSA Site Specific Agreement 

B-BBEE Broad-Based Black Economic Empowerment 

SES Standard Environmental Specification 

CEMP Construction Environmental Management Plan 

RoD Record of Decision 

WTW Water Treatment Works 

ICP-MS Inductively Coupled Plasma- Mass Spectrometry 

 
 

 
1.8 Standards, Specifications and Procedures 

1.8.1 Standards List 

The latest revisions of the following SANS specifications form part of the contract. 
 

Document Number Specification / Code / Standard Title 

ISO 9001 International Organisation for Standards: Quality 

Management System 
SANS 241-1: 2006 Edition 6.1 Drinking water 

SANS 241-2:2011Edition 1 Drinking water Part 2: Application of SANS 241-1 

ISO/IEC 17025:2005 General requirements for the competence of 
testing and calibration laboratories 

 

 

1.8.2 Eskom Procedure List 

The following Eskom procedures form part of the contract. 
 

 

Document Number Revision Specification / Code / Standard 

Title 

32-727 Latest Safety, Health, Environmental & 

Quality Policy 

32-95 Latest Occupational Health and Safety 

Incident Management Procedure 

240-131838225 Latest Occupational Health and Safety 

Incident Management Definitions 

and Classification Parameters 
Standard 

203-847 Latest Kusile Traffic Management Plan 

203-6880 Latest Kusile Waste Management Plan 

Report No: 
4446/401281 

Latest Construction Environmental 
Management Plan 

QM-58 Latest Supplier Contract Quality 

Requirements 

Specification 

240-132210324 Latest Non-Conformance Process 

32-136 Latest Contractor Health and Safety 

Requirements 
203-42702 Latest LV Mini-Sub Power Supply 

Application Procedure 
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1.8.3 Specifications List 

The latest revisions of the following specifications form part of the contract. 
 

 
Document Number Specification / Code / Standard Title 

ISBN0621 -16296-5 Handling and Disposal of Hazardous Waste in 

terms of Government Legislation as proclaimed by 

the Department of Water Affairs and Forestry Act 
1994 

OHS Act 85 OF 1993 Occupational Health and Safety act of South Africa 

and its Regulations 
Act 36 of 1998 National Water Act, 1998 

240-143052367 Kusile SHE specification 

240-105658000 Supplier Quality Management: Specification 

SANS 1200 Series Standardized specification for civil engineering 

Construction Series 

 
2 Management Strategy and Start Up 

2.1 The Contractor’s Plan for the Service 

2.1.1 Contractor’s Office 

 
During the execution of the Works at the Project Site, the Contractor shall maintain a suitable office 

at the Project Site in the area allocated for that purpose by the Employer, which shall be the 

headquarters of the Contractor's Representative and authorised to receive drawings, instructions or 

other communications or notices under the Contract. 

The Contractor shall maintain, at the Contractor’s Project Site office, one complete, up-to-date copy 

of the Contract and all Contract related documents (including Contractor’s Documents, drawings and 

documents issued by and to the Contractor, Compensation Events, Progress Reports, 

correspondence, non-conformance reports etc.). Without limitation the Contractor shall maintain at 

the Contractor’s Project Site office one up-to-date copy of all approved shop drawings, product data, 

samples, and other submittals required of the Contractor. These documents shall always be 

available to the Employer. 

 

2.1.2 Pre- Mobilization Readiness Review Meeting 

The Contractor shall conduct a Pre-Mobilization Readiness Review Meeting (PMRRM) at the Project 

Site no later than thirty (30) days prior to the Contractor’s access to Site date (unless the period from 

the Contract Date to the Site access date is less than Thirty days in which event the plan will be 

provided not later than 14 days after the Contract Date). The purpose of this meeting is to review the 

Work Coordination Process deliverables and Work Coordination Plan submitted for Employer’s 

review. At the discretion of the Employer, additional PMRRMs may be required to confirm 

Contractor’s readiness to mobilize prior to the Contractor’s access to Site date. The Contractor’s 

Representative, as well the Contractor’s assigned site supervisor, health & safety officer, 

environmental officer, and quality manager, shall attend all PMRRMs. 
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2.2 Management Meetings 

The following requirements for conducting Project Site meetings apply to the Works. The Contractor 

and all Sub-Contractors shall actively participate in and adhere to the Employer’s requirements and 

other procedures initiated for the purpose of maintaining the Project Site administrative control. The 

Contractor and all Sub-Contractors shall attend other Project Site meetings when deemed required by 

the Employer to coordinate the Works or the Project Works. 

 

 

Title and Purpose Approximate Time & 

Interval 

Attendance by: 

Progress feedback meeting 

(Activity Scrum Session) 

Mon, Wed & Fri at 07:30 Employer and Contractor Site 

Representative 

Environmental 

management meeting 

Bi - monthly Employer and Contractor’s 

Environmental Officer 

Safety management 

meeting 

Monthly Employer and Contractor’s 

Safety Officer/Manager 

Site Services Risk meeting Monthly, First Week of 

every Month 

Site Services Contractors 

 
2.3 Contractor’s Management, Supervision and Key People 

The Contractor shall provide the Employer with a detailed organogram of all staff and management on 

the contract. This must be revised quarterly and must reflect any changes to the staff and 

management structure. 

The Employer reserves the right to audit and verify the structure. 

 

2.4 Provision of Bonds and Guarantees 

Not Applicable 

 

2.5 Documentation Control 

The Contractor will submit the following documents to the Employer for review; the Employer will 

review the documents for acceptance and inform the Contractor if the documents have been accepted 

or if it is not accepted and stating the reasons of not accepting the documentation. The Employer will 

give the Contractor reasonable time which will be agreed to between the Contractor and the Employer 

to respond or re-submit the documents. The documents are as follows: 

 
 

 
Title and purpose Frequency 

Weekly Water Analysis Report Weekly 

Full water analysis report As required 

Cleaning programme for water tanks As required 

Power application permit When required 

Risk Register Monthly 

SD&L Reports As required 

Safe Disposal Certificate (SDC) When required 
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Daily progress report, reporting on 

operational resources available on site, 

operational challenges encountered, 

vehicle break down, return to service plan 

or alternative truck replacement. 

Every day of the week before end of shift, reporting 

through email or any agreed medium of 

communication to the Employer’s Supervisor and or 

the Service Manager 

Application for access (all resources 

including vehicles) 

When required 

Application for exit access (all equipment 

leaving site) 

When required 

Vehicle service plan sheet Monthly 

Trucks disinfection certificates Monthly 

 
All correspondence of either commercial or technical nature, whether hard copy or email, either to 

Contractor or from Contractor shall clearly include the following information: file number, package 

number, contract number and subject matter. 

Documents shall be delivered in electronic format (Microsoft Office 2003 compatible or Adobe Acrobat 

(pdf) files). In addition, a document list shall be delivered in Microsoft Excel format that contains the 

following fields: “document name”, “document type”, “version number”, “date created” and “created 

by”. 

 

2.6 Invoicing and Payment 

Within one week of receiving a payment certificate from the Employer in terms of Core Clause 51.1, 

the Contractor provides the Employer with a tax invoice, by no later than the first day of the month, 

showing the amount due for payment equal to that stated in the Employer’s payment certificate. 

The Contractor shall address the Tax Invoice to: 

Eskom Holdings SOC Limited 

Finance Department 

Megawatt Park 

Email: InvoicesgrpcapitalKCT@eskom.co.za 

 
ONLY ORIGINAL INVOICES WILL BE ACCEPTED. 

The following must be stated on the Tax Invoice: 

• Name and address of the Contractor and the Employer. 

• The contract number and title. 

• Contractor’s VAT registration number. 

• The Employer’s VAT registration number 4740101508. 

• Description of service provided for each item invoiced based on the Price List; and 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 

 

2.7 Contract Change Management 

The Employer may instruct changes to the scope at any time; each instruction shall set out the change 

and the date on which it becomes effective; and must be issued to the Contractor in writing to be valid. 

 

2.8 Records of Defined Cost to be kept by the Contractor 

The Contractor must keep all documentation related to the compensation events, quotes and 

instructions from the Employer for the period of 5 years after contract completion for audit purposes. 

mailto:InvoicesgrpcapitalKCT@eskom.co.za
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2.9 Insurance Provided by the Employer 

The insurance policy provided by the Employer will be dealt with as specified in Clause 86.1 TSC. 

 

2.10 Training Workshops and Technology Transfer 

Not Applicable 

 

2.11 Design and Supply of Equipment 

Not Applicable 

 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

 
None 

 
2.12.2 Information and other things 

 
At the end of the service period the Contractor will be required to provide the Employer with the 

following: 

• The Contractor’s handover Safety File 

 

2.13 Management of work done by Task Order 

Not Applicable 
 
 

 

3 Health and Safety, the Environment and Quality Assurance 
 

 
3.1 Health and Safety Risk Management 

• The Contractor shall comply with The Occupational Health and Safety Act 85 of 1993 and its 

regulations, furthermore the contractor must conform to the health and safety requirements 

contained in Kusile Safety, Health and Environmental Specification as updated. 

• The contractor shall conform to Eskom’s Business Unit & Site work Instructions Procedures and 

Standards this includes Doc. 32-95 for Incident management, Doc. 32-727 for Safety, Health, 

Environment and Quality Policy and Doc. 32-726 Eskom SHE requirement for commercial process. 

• The Employer’s Safety Officers shall inspect the Contractor Working Areas and Facilities for 

compliance to Eskom’s standards. 

• The contractor shall be audited quarterly by the employer’s Safety Officer. 
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3.2 Environmental Constraints and Management 

The Contractor shall comply with the environmental criteria and constraints stated in the following: 

 

• Kusile Environmental Management Plan (CEMP) as updated (Tender returnable) 

• Standard Environmental Specification (SES) (Tender returnable) 

• Record of Decision (RoD) Tender returnable) 

• Appointment of a qualified SHE Officer and must possess a short course/qualification in 

Environmental Management and must have a minimum of 2 years’ experience in SHE. 

• Mandatory Environmental Method statements in line with scope of work. 

• Signed Environmental Policy by company Top management 

• Environmental Aspects and Impacts register in line with Scope of Work (SOW). 
 

 

3.3 Quality Assurance Requirements 

The Contractor shall comply with the quality requirements as stated in QM-58. 
 

 

4 Procurement 

The Contractor provides the following procurement services in performing the scope: 

• Preparation of Employer approved supplier and Sub-Contractor’s lists for equipment and contracts to 

be submitted to the Employer for review and approval. 

• Follows the least cost and time procurement strategies. 

• Contract management services for the selection, appointment and management of Sub-Contractors 

requires to execute the scope. 

• The services of all buyers, contracts officers, inspectors, expeditors, and other personnel necessary 

to procure and deliver all plant, material, equipment, supplies and services necessary to provide the 

scope. 

• Receives and evaluates all bids/quotations and compiles a bidders evaluation report detailing the 

technical, commercial and costing components of each bid. 

• Obtains the Employers’ approval prior to committing any contracts or orders. 

• Obtains delivery dates from Sub-Contractors and suppliers in order to realize the Completion Date; 

• Receiving of invoices, verification thereof in terms of purchase orders and contract provisions, 

certification of invoices as being correct and payable and supply of correct invoices to the Employer 

within. 

• Management of and negotiating of all suppliers and Sub-Contractors compensation events and 

recommendations to the Employer as to the validity, amount and payment of such events. 

• Determination of penalties payable by suppliers and Sub-Contractors and recommendation to the 

Employer as to the enforcement of such penalties prior to any communication to suppliers and 

Contractors. 

• Ensuring that all suppliers and Sub-Contractors, from whom the Contractor procures equipment and 

materials do not retain, encumber or reserve title to such items. 
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4.1 People 

4.1.1 Minimum Requirements of People Employed 

The Contractor shall be advised to recruit within the Nkangala District Municipality, including any 

other areas within the radius from the Kusile Site. Kusile Power Station employment procedure will 

apply. 

 

 

4.1.2 B-BBEE and Preferred Scheme 

The Contract shall: 

• Maintain the Required B-BBEE Recognition Level for the duration of the Agreement. 

• Provide Eskom with a valid Verification Certificate and such other information as Eskom may 

reasonably request, in respect of which the Contractor claims maintenance for the duration of 

the Agreement of the Required B-BBEE Recognition Level. For the purpose of this clause 

“verification Certificate’ means a verification certificate and the accompanying documentary 

proof confirming the B-BBEE Status of a particular entity as issued by an accredited verification 

agency. 

• Comply with and fulfil its obligations in respect of the Supplier Development and Localisation 

and the Industrialisation Programme (the latter, if any) in accordance with and as provided for in 

the Supplier’s SD&L & Localisation Obligations Schedule. 

Without limiting or derogating from Eskom’s other rights under the Agreement including Eskom’s 

rights to terminate the Agreement, Eskom shall be entitled to claim (and to deduct from the 

consideration payable) a penalty equal to ZAR 300 000.00 (three hundred thousand Rand) if the 

Contractor fails to maintain the Required B-BBEE Recognition Level for the Stated Time; subject to 

the proviso, however, that the penalty shall not be applied if the Contractor re-achieves the Required 

B-BBEE Recognition Level within 184 days of first losing it and thereafter maintains the Required B-

BBEE Recognition Level for the balance of the Agreement. 

 

4.1.3 Supplier Development and Localisation 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated 

and Shared Growth Initiative – South Africa in accordance with the Contractor’s SD&L Compliance 

Schedule. 

The Contractor shall keep accurate records and provide the Employer with reports on the 

Contractor’s actual delivery against the SD&L criteria stated in the contract. The reporting templates 

will be provided on contract award. The Contractor’s failure to comply with his SD&L obligations 

constitutes substantial failure on the part of the Contractor to comply with his obligations under the 

contract. 

 

4.2 Subcontracting 

This Contract does not constitute an agreement of employment, partnership, joint venture or agency 

between Eskom and the Contractor and shall not give rise to any relationship of employer and 

employee, master and servant or principal and agent between Eskom and the Contractor or between 

Eskom and any employee, agent or sub-Contractor of the Contractor. Accordingly, neither the 

Contractor nor Eskom shall have the power, nor purport to make a contract in the name of the other, 

to grant or pledge credit of the other, to incur liability on behalf of the other, or to employ any person 

on behalf of the other. 
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The Contractor shall not be entitled to sub-contract the whole of the services but shall, subject to 

Eskom’s consent (which consent shall only be valid if given in writing and signed by the Eskom 

Representative), be entitled to sub-contract selected parts of its obligations in terms of this Agreement 

to any other person/s, provided that such sub-contracting shall not relieve the Contractor of its 

obligations and the Contractor shall remain liable for all and any acts or omissions of such person/s as 

though they were acts or omissions of the Contractor. 

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights 

and/or obligations without the prior written consent of Eskom, which consent shall not be unreasonably 

withheld. 

 

 

4.2.1 Preferred Subcontractors 

Not Applicable 

 

4.2.2 Subcontract Documentation, and Assessment of Subcontract Tenders 

Not Applicable 

 

4.2.3 Limitations on Subcontracting 

Not Applicable 

 

4.2.4 Attendance on Subcontractors 

Not Applicable 

 

4.3 Plant and Materials 

4.3.1 Specifications 

 
The Contractor is responsible for providing plant and material necessary to provide the services. 

 

4.3.2 Correction of Defects 

The Contractor shall provide maintenance and repair of all the plant necessary to provide the 

services. All defects to the works shall be rectified as specified in the document QM 58. 

 

4.3.3 Contractor’s Procurement of Plant and Materials 

The Contractor may be required to provide the Employer with a technical data sheet of the plant or 
material supplied to the Employer. A guarantee and warrantees’ certificate may also be required for 
any plant and material supplied by the Contractor to the Employer. 

 
 

 

4.3.4 Tests and Inspections before Delivery 

Not Applicable 

 

4.3.5 Plant & Materials provided “free issue” by the Employer 

None 
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5 Working on the Affected Property 

5.1 Employer’s Site Entry and Security Control, Permits, and Site Regulations 

5.1.1 Security and Access 

The Employer will provide perimeter security and access control for the Project Site. Strict access 

control shall be implemented 24 hours a day at all entrances to the Project Site. All persons and 

vehicles entering or exiting the Project Site may be subjected to searches and the Employer 

reserves the right to refuse entrance to Project Site to any person not meeting security and/or access 

requirements. 

From time to time, and as required, the Employer will issue policies and procedures regarding 

Project Site security and access control. These policies and procedures shall be strictly adhered to 

by the Contractor. The Employer shall be entitled, at his discretion, to amend or relax the Project Site 

security and/or access requirements to deal with emergencies or other circumstances justifying such 

amendment or relaxation. 

Any breach of security must be reported to the Employer immediately. 

 

5.1.2 Access Control for Persons 

The Contractor’s Personnel and any visitors on the Project Site must be in possession of a valid 

identification card supplied by the Employer. Applications for identification cards shall be made in 

the form prescribed by the Employer. The identification cards and finger print identification shall be 

used to gain access to the Project Site and only persons with legitimate business on the Project Site 

and in possession of such identification cards will be allowed access. 

Applications for identification cards and fingerprint imaging shall be made in good time prior to 

access being required. Lost, stolen or damaged cards shall be reported to the Employer 

immediately. A fee shall be charged for replacement cards. 

Identification card holders will be required to produce their identification cards for a photo to face and 

fingerprint check at the security check points. Where a card holder’s right of access to the Project 

Site is withdrawn, his identification card will be electronically cancelled. It is the responsibility of the 

Contractor to ensure the card is returned to the Employer. 

 

5.1.3 Removal of Persons from the Project Site and other places, if any, as may be 

specified under the Contract as forming part of the Site 

The Employer may remove from the Project Site (or from any other places, if any, as may be 

specified under the Contract as forming part of the Site) any person who poses a risk to the Project 

Works or to the progress thereof, or who poses a risk to security or to the health and safety of 

persons at the Project Site (or at such other places, if any, as may be specified under the Contract 

as forming part of the Site). 

The Employer furthermore remove from the Project Site (or from any other places, if any, as may be 

specified under the Contract as forming part of the Site) any person who ceases, for any reason, to 

have legitimate business thereon. 

If any such person was permitted access as Contractor’s Personnel or as a visitor of the Contractor, 

the Contractor shall, at the request of the Employer, take all steps necessary to ensure his removal 

from the Project Site (or from such other places forming part of the Site, as the case may be). 

 

5.1.4 Removal of Goods from the Project Site 
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All persons removing inter alia materials, equipment, toolboxes, temporary facilities etc. from the 

Project Site must be in possession of a valid gate release permit. Applications for general or specific 

gate release permits shall be made in the form prescribed by the Employer. 

 

5.1.5 Access Control for Vehicles 

Only a limited number of Contractor and Subcontractor non-construction vehicles will be allowed 

onto the Project Site. As a general rule, however, Contractors’ and visitors’ personal vehicles are not 

allowed within the Project Site and must be parked in the designated area and the Contractor is 

required to collect his visitors from the access point. 

Vehicle entry discs will be issued at the discretion of the Employer on receipt of an application signed 

by the Contractor. Applications for vehicle entry discs shall be made in a form prescribed by the 

Employer. 

 

5.1.6 Visitors 

Before entering the Project Site, visitors (meaning any person other than the Contractor’s Personnel) 

must be in possession of a valid identification card supplied by the Employer. 

Applications shall be made in a form prescribed by the Employer prior to access being required and 

visitors must be in possession of positive identification. 

The Contractor’s visitors shall be subject to all Project Site rules and regulations including those 

related to Health & Safety and discipline. As a minimum requirement, visitors must wear safety 

shoes, hard hats and any other personal protective equipment as required by the Employer and must 

be accompanied by their hosts at all times whilst on the Project Site. 

 

5.1.7 Firearms 

Fire-arms will not be permitted on the Project Site (nor at other places, if any, as may be specified 

under the Contract as forming part of the Site). This restriction does not, however, apply to the South 

African Police Services (SAPS) in the pursuance of official duties. 

 

5.1.8 Project Site Fences 

The modification or removal of Project Site fences is strictly prohibited unless otherwise instructed by 

the Employer. 

 

5.1.9 Helicopter Traffic 

In addition to compliance with applicable Law, helicopter landings at the Project Site (except 

emergency aid Helicopters) require the prior approval of the Employer. Applications for landing shall 

be submitted in the form prescribed by the Employer. Applications shall include the following details, 

as a minimum: 

• Purpose of visit. 

• Date of landing. 

• Estimated time of arrival on and departure from Project Site. 

• Number and names of passengers; and 

• Company represented and registration number of helicopter. 
 

 

5.1.10 Contractor’s Security 
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The Contractor is solely responsible for the protection and security of the Works and all areas 

allocated to him, including his allocated lay-down areas and areas outside the Project Site, if any, 

which are specified under the Contract as forming part of the Site. 

For areas outside the Project Site which are specified under the Contract as forming part of the Site, 

the Contractor shall also be responsible for implementing access control for persons (including 

Contractor’s Personnel and visitors) and vehicles. Such access control shall be to the satisfaction of 

the Employer and shall be subject to the direction and control of the Employer. 

 

5.1.11 Cleanliness and Housekeeping 

The Contractor shall maintain a high standard of cleanliness during the conduct of his activities on 

the Project Site (and at other places, if any, as may be specified under the Contract as forming part 

of the Site). The Contractor shall, at all times maintain, clean and attend to the upkeep of the Site 

and such other areas as may be allocated for storage of materials, site offices, etc. to the satisfaction 

of the Employer. The Contractor shall at all times keep these areas, clean and free from 

accumulation of waste materials and refuse regardless of the source. 

During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust is liberated 

into the atmosphere. Cleaning by vacuum cleaners is preferred and the use of compressed air for 

cleaning is prohibited. 

 

5.1.12 Waste Removal and Disposal 

The Contractor is responsible for the prompt removal of all waste to a designated disposal area. The 

disposal area will be on or in the vicinity of the Project Site and will be designated by the Employer. 

Waste must only be disposed of at a designated area. 

For the purpose hereof, “waste” means any matter, whether liquid or solid or any combination 

thereof, which is a by-product, emission, residue or remainder of any process or activity carried out 

in connection with the Works and which is not reused on the Site in the ordinary course of carrying 

out the Works within 7 (seven) days of maintenance. 

The Contractor shall provide an adequate number of marked bins and containers at offices, in yards, 

at workshops and on the Site for the temporary storage of waste. These bins and containers shall be 

to the satisfaction of the Employer. 

The Contractor shall be required to segregate certain items of waste by type as designated by the 

Employer. Bins and containers shall be emptied, and waste removed to the designated area at least 

once a week. All the temporary storage areas for bins and containers must be kept tidy and shall not 

constitute a nuisance to others. The Contractor shall take all steps required to avoid the spillage of 

waste alongside the bins and containers and during removal and disposal. 

All waste that cannot be contained in either a bin or container must be placed on a temporary waste 

site the position of which shall be to the satisfaction of the Employer. The waste shall be removed as 

soon as possible but, in any event, at least once a week. No burning of waste shall be allowed on the 

Project Site (or at other places, if any, as may be specified under the Contract as forming part of the 

Site) unless otherwise approved by the Employer. 

Hazardous waste shall be dealt with in accordance with the safety, health and/or environmental 

requirements of the Contract, as applicable, and the Contractor is solely responsible for the proper 

disposal thereof in accordance therewith. 

 

5.1.13 Signage 

No signage shall be erected by the Contractor at the Project Site (or at other places, if any, as may 

be specified under the Contract as forming part of the Site) without the prior specific or general 

approval of the Employer. The positioning and content of signage, whether required by applicable 
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Law and/or otherwise required to be displayed by the Contractor under the Contract, shall be subject 

to applicable policies and procedures issued by the Employer from time to time. 

No Contractor notice boards will be allowed on the main road, other than signs necessary to facilitate 

deliveries, but the Contractor will be permitted to erect his own notice board on the Project Site, in 

the vicinity of the Site, or at other places, if any, as may be specified under the Contract as forming 

part of the Site, the positioning of which, must have the prior approval of the Employer. 

 

5.1.14 Works Area Limits 

The Employer will designate the working area boundary limits and assign for the Contractor’s use 

access roads, parking areas, storage areas, existing facilities areas and construction areas. The 

Contractor shall not trespass in or on areas not so designated. The Contractor shall be responsible 

for keeping Contractor’s Personnel out of areas not designated for Contractor’s use, except, in the 

case of isolated work located within such areas for which the Contractor shall have been authorised 

under the Work Co-ordination Process. 

 

5.1.15 Project Site Traffic 

The Contractor shall comply with the Employer’s directions for the movement of traffic, vehicular or 

pedestrian, at the Project Site. The Contractor shall interfere as little as possible with Project Site 

traffic, vehicular or pedestrian, during the performance of the Works. When necessary to cross, 

obstruct or close roadways or walks, the Contractor shall provide advance notice to the Employer, 

obtain the permission from the Employer and maintain suitable detours or other expedients for the 

accommodation of other Project Site traffic. In making open cuts across traffic paths, the Contractor, 

unless otherwise approved by the Employer, shall cut only one-half of the traffic paths at a time. 

These Project Site traffic provisions shall likewise apply to places, if any, outside the Project Site as 

may be specified under the Contract as forming part of the Site. 

 

5.1.16 Dust Suppression 

Except as otherwise directed by the Employer, the Contractor shall provide dust suppression for the 

Contractor’s yard and for the Contractor’s working areas. The Employer will, however, provide dust 

suppression for roads and other common areas which are not used exclusively or primarily by the 

Contractor. 

 

5.2 People restrictions, hours of work, conduct and records 

5.2.1 Hours of Work 

Working hours on the Construction site is from 7:00 till 17:00, Monday to Friday. The Contractor 
would be expected to work during weekends as and when instructed by the Employe. 

 

5.2.2 Competence Testing of Contractor’s Personnel 

Contractor’s Personnel to be employed at the Project Site (or at other places, if any, as may be 

specified under the Contract as forming part of the Site) for any semi-skilled or skilled operation may 

be tested by the Employer at any time at the Project Site. This may include, at the Employer’s 

discretion, the actual performance of the operation and/or training and testing related to performance 

of the operation. The Employer reserves the right to prevent any person from carrying out any 

operation that such person is not fit or qualified to perform. The satisfactory passing of the induction 

operation test requirements will result in the certification of the Contractor’s Personnel to perform that 

specific operation on the Project Site (and/or at such other places, if any, as may be specified under 

the Contract as forming part of the Site). This certification shall not reduce in any way the 

Contractor’s responsibilities to perform the Works as per the Contract requirements, including in a 
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safe manner. The certification may be revoked by the Employer if such person ceases to be fit or 

qualified to perform the work in question at any time. 

 

5.2.3 Anti-poaching Undertaking 

The Contractor shall not recruit or attempt to recruit staff and labour from amongst the personnel of 

Other Project Contractors during the execution of the Project Works. 
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5.2.3.1 This restriction shall not, however, prevent the Contractor from recruiting a 

person where: 

5.2.3.1.1 That person has been demobilised, or the employment of that person has been terminated for 
any reason other than by resignation. 

5.2.3.1.2 The person has resigned, and a period of 90 days has lapsed from the date of resignation; or 

5.2.3.1.3 The person has been released by the Other Project Contractor for employment by the Contractor 
(evidenced by written confirmation to this effect by the Other Project Contractor). 

Notwithstanding the above, if a person has been dismissed by any other Project Contractor for 

misconduct or for poor performance, he shall not be employed by the Contractor on the Project Site 

(or at any other places, if any, as may be specified under the Contract as forming part of the Site) 

without the prior approval of the Employer. 

 

 

5.2.4 Transportation of Contractor’s Personnel 

Due to the remoteness of the Project Site, the Contractor is required to provide suitable mass 

transportation facilities to and from the Project Site (and/or to and from other places, if any, as may 

be specified under the Contract as forming part of the Site) for Contractor’s Personnel, particularly 

for unskilled and semi-skilled workers. 

The Employer will provide a bus loading and unloading area and bus parking outside the Project Site 

entrance for the Contractor’s use. An unloading area for the Contractor’s Personnel at the 

Contractor’s yard will be permitted by prior arrangement with, and subject to the approval of the 

Employer. 

Without limiting the Contractor’s other obligations under the Contract relating to transport of persons, 

the Contractor shall ensure that Contractor’s Personnel are transported only in licensed and 

roadworthy vehicles, driven by licensed drivers, which are fit for purpose, properly maintained and 

which comply with applicable Law as a minimum. Transport of Contractor’s Personnel in the back of 

trucks, tractors or light delivery vehicles is strictly prohibited. 

 

5.2.5 Canteen 

The Employer will provide a Project Site canteen. The canteen will make available a mid-shift meal 

during the established break period. The Employer will provide meals for the Contractor’s other 

unskilled and semi-skilled workers at the Project Site, at the cost of the Contractor. Distribution of the 

meal service shall be at staggered periods at the meal services building on the Project Site (and, as 

the Project Works progress, at several temporary meal stations at various locations on the Project 

Site) to minimise the duration of the meal period. 

All other foodstuffs supplied by the Project Site canteen to the Contractors’ skilled and managerial 

staff will be charged for in the ordinary course and will be for the account of the Contractor or 

Contractor’s Personnel (as may be arranged between them). 
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Meal Specification 

Lunch Kusile Power Station Construction Site and Contractors Village 

(weekends/public holiday/shift workers/unforeseen circumstances) 

• Protein 200-250gr (one meat per serving with alternative) 

o Beef 

o Lamb 

o Chicken 

• Starch (100gr) 

• Pap (200gr) 

• Vegetables (80gr) 

• Salad (80gr) 

• Dessert (hot or cold pudding of any kind) 

• Juice (250ml) 

 
No other food or beverage services will be allowed on the Project Site unless approved by the 

Employer. 
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5.2.6 Project Site Induction Programme 

The Employer will provide a generic Project Site induction program for personnel and visitors to the 

Project Site. This program will include, as appropriate, information regarding identification and 

access, work rules, environmental protection, industrial relations, health & safety, Project 

information, and miscellaneous Project Site-specific requirements. All persons entering the Project 

Site will be required to attend induction training and to attend repeat induction training as 

appropriate. The induction training is expected to take up two to three hours. Contractor’s Personnel 

must be in possession of a valid identification card and medical fitness certificate in order to undergo 

induction training. 

The provision of a Project Site induction program by the Employer does not, however, relieve the 

Contractor of his obligation to ensure that Contractor’s Personnel and visitors receive appropriate 

induction training and the Employer assumes no liability by providing induction training. 

 

5.2.7 Substance Abuse Testing 

There shall be zero tolerance for substance abuse at the Project Site (and at other places, if any, as 

may be specified under the Contract as forming part of the Site). 

Throughout the Works at the Project Site (and/or to other places, if any, as may be specified under 

the Contract as forming part of the Site), periodic seminars and instruction programs may be given 

by the Employer on the recognition of the characteristics, behaviours, detection, and reporting of 

substance abuse and persons fitness for duty. All Contractor's supervisory personnel, (including 

superintendents and foremen), and other key Contractor’s Personnel involved at in the Works at the 

Project Site (and/or to other places, if any, as may be specified under the Contract as forming part of 

the Site) shall be required to attend this training and the Contractor shall make Contractor’s 

Personnel available for and encourage their participation in these programs. 

Any person who is, or appears to the Employer to be, under the influence and/or has failed or 

refused to submit to a substance abuse test may be refused access to the Project Site. If such 

person is Contractor’s Personnel, the Contractor shall take necessary steps against such person 

(including disciplinary action, where appropriate, and the removal of the person from the Project Site 

or from other places, if any, as may be specified under the Contract as forming part of the Site). 

Being “under the influence” includes the presence of drugs or alcohol in a person’s system (whether 

detectable through behaviour and/or testing) to the extent the person’s facilities are in any way 

impaired and/or to the extent the person is unable to perform work in a safe and productive manner. 

Insofar as the consumption of alcohol is concerned, alcohol levels in the blood in excess of 0.02 

percent shall be considered as being under the influence. Without limitation, persons shall likewise 

be considered to be under the influence where the presence of drugs or alcohol corresponds to or 

exceeds accepted medical standards or those prescribed under applicable Laws. 

The Employer shall be entitled to conduct random testing of any person at the Project Site (or at 

other places, if any, as may be specified under the Contract as forming part of the Site) and/or 

require the Contractor to test any Contractor’s Personnel suspected of being under the influence of 

any substance or suspected of being in possession of alcohol or drugs. 

The Contractor shall, at his cost, put in place measures (including all required testing capabilities) 

necessary to ensure compliance herewith. The measures to be employed by the Contractor will 

include a drug detection and prevention program which will include, but not be limited to, the 

following: 
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5.2.7.1 Pre-Assignment Testing 

Contractor's Personnel at the Project Site must pass a pre-assignment drug screening / alcohol 

test. This pre-assignment test must be undertaken within ten days prior to reporting for work to the 

Project Site. Contractor's Personnel will only be permitted initial access to the Project Site against 

evidence of this test having been passed and such person having been certified drug / alcohol free 

to the Employer’s satisfaction. Contractor’s Personnel who visit the Project Site on a short-term 

basis (being not longer than 14 days unless otherwise approved by the Employer) are not subject 

to this pre-assignment drug testing requirement. 

 

5.2.7.2 Continuing Random Drug Testing 

The Contractor shall conduct periodic unannounced (random) testing at the Project Site (and at 

other places, if any, as may be specified under the Contract as forming part of the Site) at least 

once each month. The date of such testing shall be selected using a means that, to the Employer’s 

satisfaction, randomly selects the date within the time frame specified, so that the date is 

unpredictable to the potential subject of the testing. 

Contractor’s supervisory personnel at the Project Site (and at other places, if any, as may be 

specified under the Contract as forming part of the Site) will not be informed of the date of testing 

and the selected Contractor’s Personnel will not be notified until the morning of the selected day. 

Contractor’s Personnel to be tested shall be selected using a means which, to the Employer’s 

satisfaction, randomly selects the number of subjects (10% minimum) from among the pool of all 

Contractor’s Personnel actually at the Project Site (and at other places, if any, as may be specified 

under the Contract as forming part of the Site). Possible subjects shall include all Contractor’s 

Personnel present at the Project Site (and at other places, if any, as may be specified under the 

Contract as forming part of the Site) on the day selected for random testing, including those who 

have been selected for testing on previous occasions. The subjects shall be identified by a unique 

and individual identification number. It is therefore conceivable that an individual could be selected 

to undergo testing more than one time in any given period. 

 

 

Testing shall, as a minimum: 

5.2.7.2.1 Comprise onsite enzyme immunoassay screening and/or colorimetric alcohol saliva screening; 
and 

5.2.7.2.2 Include for cocaine, opiates, amphetamines, and marijuana. 
 

 
The Contractor shall be required to confirm all positive tests by gas chromatography / mass 

spectrometry laboratory analysis (or by other means acceptable to the Employer). 

The Contractor shall provide regular updates of these random tests to the Employer. All positive 

tests shall be reported to the Employer immediately and in writing. Evidence that Contractor’s 

Personnel has passed a substance test shall be provided to Employer within three days of 

completion of the test. 

 

5.2.8 Accommodation Policy 

No accommodation will be provided by the Employer. The Contractor will be required to recruit within 

the Nkangala District Municipality municipality, including any other areas that are within 65 km radius 

from the Kusile Site. 
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5.2.9 Industrial Action Policy 

The Contractor shall comply with the Partnership Agreement (PA) conditions as applicable. 

 

5.3 Health and Safety Facilities on the Affected Property 

5.3.1 Medical Facilities 

The Employer will provide a trauma and rescue medical facility at the Project Site to provide initial 

medical treatment to Project Site personnel. The facility will be staffed with professional medical 

personnel. These personnel will be on the Project Site when significant construction operations are 

in progress. The Contractor shall be responsible for all emergency transportation including 

ambulances and helicopters. 

 

5.4 Environmental Controls, Fauna and Flora 

The Contractor shall comply with the environmental criteria and constraints stated in Kusile 

Environmental Management Plan (EMP) as updated. 

 

5.5 Cooperating with and Obtaining Acceptance of Others 

Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust or 

operate plant, materials and/or equipment of or being supplied or operated by Other Project 

Contractors. Without derogating from the foregoing, the Contractor shall not cut reinforcing steel, 

remove concrete, drill holes into concrete or structural steel, weld on to reinforcing bars or structural 

steel without the approval of the Employer. The Contractor shall, at all times, keep the work of Other 

Project Contractors free from dropping, dripping and spattering of materials used in the Works. 

 

5.6 Records of Contractor’s Equipment 

The Contractor is responsible for replacement and replenishment of equipment and vehicle. Asset 

registers of such equipment shall be maintained by the Contractor and shall be audited by the 

Employer from time to time. 

 
 
 

 

5.7 Equipment Provided by the Employer 

None 

 

5.8 Site Services and Facilities 

5.8.1 Provided by the Employer 

5.8.1.1 General 

The Employer will, at his expense, arrange for, develop and maintain the various facilities and 

services indicated in the attached Project Site Facilities and Services Matrix at or near the Project 

Site, as applicable. These services and facilities are provided on the basis detailed below. 



PROVISION OF WATER QUALITY MONITORING SERVICES AT KUSILE POWER STATION 
DOCUMENT NUMBER: 559-780098704 

PART C3: SCOPE OF WORK PAGE 26 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

 

 
 
 
 

 
Project Site Facilities & Services Matrix 

 

Site Facilities, Utilities and Services Provided by  
 

 
Details 

 

 
Item 

 C
o

n
tr

a
c
to

r 

 E
m

p
lo

y
e
r 

Field Office    

Field office structure X   

Field office furniture X   

Field office equipment X   

Field office supplies X   

Artisan change facilities X   

Fabrication shops X   

Tools    

Erection tools X   

Special erection tools X   

Equipment    

Construction equipment X   

Contractor construction elevator X   

Contractor equipment operator testing X   

Communication    

Internet connection X   

Radio & cell phone communication X   

Telephone    

Construction telephone main service line  X  

Construction telephone line connection to Contractor 
field office 

 
X 

  

Contractor's telephone equipment and system wiring X   

Compressed Air    

Construction compressed air source X   

Construction compressed air distribution X   

Electrical Power    

Construction main power source and maintenance  X  

Construction power primary distribution system and 

maintenance 

 

X 
 

Construction power Contractor’s distribution system 
X 

  

Construction power Contractor's distribution system 

maintenance 
 

X 

  

Construction power energy usage payment  X  

Construction Lighting    

Structures interior temporary lighting and maintenance X   

Contractor specific work area temporary lighting and 

maintenance 
 

X 
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Site Facilities, Utilities and Services Provided by  
 

 
Details 

 

 
Item 

 C
o
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General areas site lighting and maintenance  X  

Contractor areas site temporary lighting and 

maintenance  
X 

  

Water - potable and non-potable    

Construction water source  X  

Construction water Contractor's distribution and 

maintenance system 
 

X 

  

Construction water usage payment  X  

Drinking water distribution X   

Heat    

Temporary heating facilities/system X   

Sanitary Facilities    

Construction primary sanitary facilities and maintenance  X  

Contractor's structures construction sanitary facilities 

and maintenance 
 

X 

  

Access Roads    

Primary access roads and maintenance  X  

Contractor specific access roads and maintenance X   

Primary access road dust control  X  

General Work-related dust control X   

Provide construction parking area and maintenance  X  

Storage Facilities    

Onsite lay-down space  X  

Contractor storage area maintenance X   

Construction warehousing X   

Tool storage facilities X   

Climate controlled storage facilities X   

Construction equipment fuelling facilities X   

Security    

Overall site security  X  

Contractor specific areas security X   

Overall site security access card and finger print system 

and materials 

 

X 
 

Medical Facilities    

Onsite first aid/medical services  X  

Project emergency ambulance  X  

Heliport Area  X  

Fire Protection    

Construction fire protection – fire extinguishers X   

Construction fire protection - stand pipe X   

Overall site fire brigade participation X   

Construction fire equipment & vehicles  X  
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Site Facilities, Utilities and Services Provided by  
 

 
Details 

 

 
Item 

 C
o
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Clean up    

General refuse offsite disposal  X  

Contractor general refuse collection and onsite disposal X   

Contractor field office cleaning service X   

Hazardous waste disposal and clean up / rehabilitation X   

Concrete source    

Concrete source X   

Concrete usage payment X   

Concrete test facilities and testing X   

Scaffolding    

Scaffolding supply/erection X   

Welding    

Welder testing X   

Welder test facilities X   

Welding/cutting consumables X   

Railroad 
Railroad siding install & maintenance 

   
None 

Food Services    

Allowed onsite - Yes/No No Yes  

Canteen  X  

Canteen fee payment X   

 
All facilities or services not specifically indicated as provided by the Employer in the attached 

Project Site Facilities and Services Matrix, but required for the Works (including roads, assigned 

lay-down yard improvements, and access needed by the Contractor in the performance of the 

Works), shall be provided, maintained and removed when no longer required, by the Contractor. 

Except as otherwise stated in the Contract, all Contractor provided facilities and services shall be to 

the satisfaction of the Employer. 

The provision or cessation of such Contractor provided facilities or services, and the erection, 

installation and removal thereof and/or of related equipment, requires the Employer’s approval. 
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5.8.1.2 Areas for Contractor’s Yards and Offices 

The Employer has indicated on the drawings the areas assigned to the Contractor for offices and 

laydown yard. The Contractor may erect temporary offices, stores and other similar structures 

necessary to carry out the Works on the area at the Project Site allocated to him for this purpose by 

the Employer. 

Any such temporary offices, stores and other similar structures shall be erected to the satisfaction 

of the Employer. The Contractor shall not be permitted to occupy any other areas on the Project 

Site. The Contractor’s shall fence the yard area allocated to him with a 1.8m security fence to the 

satisfaction of the Employer. 

The Employer shall clear and roll the ground initially allocated to the Contractor to ensure normal 

load bearing capacity under reasonably anticipated construction conditions. The Employer shall 

provide roads from the terrace to the boundary of the Contractor’s yard. The Contractor shall 

provide all roads within his area and shall, at his own cost, maintain the whole of this area including 

buildings, offices and other structures. Should the Contractor require additional areas he shall 

request same, in the form prescribed by the Employer, indicating the additional area/s required. 

The Employer reserves the right to not provide any additional areas. The Employer shall not, 

however, be obliged to clear or roll any additional areas allocated to the Contractor. 

The Contractor shall submit to the Employer an initial drawing and/or description indicating 

proposed layout and utilisation of the Contractor's allotted storage areas. The drawing and/or 

written description shall be kept current, shall indicate the location and description of all stored 

items under the responsibility of the Contractor, and shall be submitted to the Employer as updates 

are made. 

 

5.8.1.3 Project Site Roads and Parking 

The Employer will provide and maintain construction parking and general use roads on the Project 

Site. A construction parking lot will be located outside the main security fence for Contractor’s 

Personnel and visitors. Parking facilities will be limited. Contractor’s Personnel and visitors failing to 

park as directed while using this lot may have their vehicle removed and/or be banned from future 

use of the lot. 

A limited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto 

the Project Site. The Employer’s approval and an appropriate permit will be required as 

authorisation for such vehicles to be brought on to the Project Site. 

 

5.8.1.4 Communication Services 

The Contractor shall be responsible for his own internet connectivity. 

The Employer will provide for an analogue / digital telephone line and connection point in the area 

assigned for Contractor’s Site office. The Contractor shall provide all wiring, hardware, and 

equipment from this point to points of use and shall pay all service charges for his use of the 

telephone system. The number of lines will be determined by the Employer, subject to availability. 

The Contractor’s application for telephone services shall be made in the form required by the 

Employer. There is cellular network coverage in the Project Site area. The Contractor shall make 

his own arrangement for cellular connectivity and shall pay all service charges for his use of the 

cellular communication network. 
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The Contractor shall make his own arrangements for radio communication at the Project Site, if 

required. The installation of radio communication equipment at the Project Site is subject to the 

approval of the Employer. 

 

5.8.1.5 Post Box 

A post box for the receipt of external mail will be allocated for the Contractor’s use at the 

Employer’s Project Site Office. The Employer and the Employer shall be entitled to use this post 

box for general Project Works correspondence to the Contractor. 

 

5.8.1.6 Fire Fighting and Fire Protection 

The Contractor shall comply with all applicable Laws and the Project fire protection requirements, as amended 

from time to time, in respect of fire protection requirements during construction. The Contractor alone shall be 

responsible for providing adequate fire protection. 

Without limitation, the Contractor shall provide adequate fire protection equipment in each warehouse, office, 

and other temporary structures, and in each work area being occupied to the satisfaction of the Employer. 

Access to sources of fire water shall be identified and kept open at all times. Suitable fire extinguishers shall 

be provided in enclosed areas, in areas which are not accessible to fire water, or in areas which may be 

exposed to fire that cannot be safely extinguished with water. Each fire extinguisher shall be of a type 

suitable for extinguishing fires that might occur in the area in which it is located. In areas where more than 

one type of fire might occur, the type of fire extinguisher required in each case shall be provided. Each 

extinguisher shall be securely placed and maintained in a convenient, clearly identified location for 

accessibility in the event of fire. The Contractor shall check and service fire extinguishers as required by the 

applicable Law and standards. 

Additionally, where the Works include elevations, the Contractor shall provide a dry firewater standpipe at a 

convenient location at the Site to which a pump truck (supplied by others) could be connected to provide 

water at the various upper elevations of the building. Hose connections and hoses shall also be provided at 

these elevations. Any operation with potential for starting a fire shall include a designated fire watch person. 

Only work procedures which minimise fire hazards to the extent practicable shall be used. Combustible 

debris and waste materials shall be collected and removed from the Project Site each day. Fuels, solvents, 

and other volatile or flammable materials shall be stored away from the construction and storage areas in 

correctly marked, safe containers. 

Unless specified in the Contract for a particular application, untreated canvas, paper, plastic, and other 

flammable flexible materials shall not be used on the Project Site for any purpose. Corrugated paper and 

other flammable packing materials will not be permitted for the storage or handling of materials in any areas 

where they present a fire hazard. If such flammable materials are on Plant or Materials that arrive at the 

Project Site, they shall be removed and replaced with an acceptable covering before the Plant or Materials 

are moved from the Contractor’s yard into working areas. 

Acceptable flexible materials for covering in the working areas shall be waterproof and flame resistant. 

 

5.8.1.7 Water 

The Contractor shall exercise economy in use of the water obtained from the Employer. 

Potable water use shall be limited to servicing Project Works related activities requiring potable quality water. 

The Contractor shall provide, install, maintain, and remove when no longer required all pipes, fixtures, 

equipment, and metering (if necessary) from the Employer supplied source to the point of Contractor’s use. 

Pipes shall be placed at least 900 mm underground or as otherwise approved by the Employer and on 

routes approved by the Employer. Installation shall meet all applicable codes and standards and be to the 

satisfaction of the Employer at all times. 
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5.8.1.8 Electricity 

The Employer will supply electrical power for construction purposes at mini substations established 

on the Project Site until the issue of the Taking-Over Certificate for the Works or for the last Section 

(as may be applicable). 

Electrical power to the Project Site is provided via a 22kV ring supply as well as a 22kV sub-station. 

The 22kV ring supply furnishes power to mini substations throughout the Project Site. Prior to 

furnishing power to the Contractor, a standard “Application for Power” form shall be completed and 

submitted to the Employer. The request must be made at least 2 (two) weeks prior to power supply 

being required. Power supply shall only be provided in the following 400V, 3-phase, 4-wire ratings: 

20, 40, 63, 80, 100, 225, 250 and 400 amps. 

The Contractor shall have indicated his requirements in the Tender. Neither the Employer nor the 

Employer shall, however, be bound to approve any revised requirements. 

The Contractor shall use electricity efficiently in the course of the execution of his Works on the 

Project Site. There shall be no charge for electricity used for construction purposes, unless the 

Contractor’s use thereof is unreasonable. 

The Contractor shall take all necessary precautions not to damage the construction power supply 

during performance of the Work. No connection shall be made to the permanent installation of the 

Kusile Power Station electrical reticulation system without the prior approval of the Employer. 

The Employer shall endeavour to provide a safe and reliable power supply with interruptions kept 

to a minimum. No guarantees of power supply quality are, however, given and power supply 

interruptions of extended duration may occur without warning. 

The Employer shall, where practicable, give reasonable notice of interruption of supply. Planned 

outages are normally arranged and advised for low activity periods such as a Sundays and limited 

to 8 hours. The Employer, however, reserves the right, in case of uncontrollable interruptions, 

emergency, or when it is not reasonably practicable to give notice, to cut off the supply without 

warning. 

To this end the Contractor shall make arrangements, at his own expense, to guarantee continuity 

and quality of power for all activities where same is required and shall furthermore be considered to 

have allowed for all Costs and time for 12 hours of power related interruptions to the Works at the 

Project Site per rolling 28-day period. 

 

5.8.1.9 Sanitation and Sewage 

The Employer will provide and operate a sewage treatment plant and general use toilet facilities at 

the Project Site. Until this plant and toilet facilities are in operation and to supplement Contractor’s 

remote work areas, the Employer will provide the necessary sanitary facilities for all Contractors. 

This will include chemical toilets and toilets with holding tanks as needed. Routine maintenance 

and emptying of these facilities shall be based on the level of usage to assure sanitary and health 

requirements are met. The Contractor shall provide, maintain, and remove when no longer needed, 

all pipe, pumps, and hardware to connect the sewage treatment plant to his office facilities from a 

connection point designated by the Employer. Installations shall be to the satisfaction of the 

Employer. 

 
 
 
 

 

5.8.1.10 Lighting 
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The Employer will provide and maintain general use Project Site lighting in the form of pole or mast mounted 

lighting fixtures. This general use lighting will comprise area lighting at the construction parking area and the 

Project Site entrance, at the site office areas, immediately outside the Boiler and Turbine houses and near 

power centres. 

No local or Project Works lighting will be provided by the Employer. Accordingly, all temporary local lighting 

required by the Contractor, including lighting required to comply with the applicable Law, shall be provided by 

the Contractor at his own expense. 

 

5.8.2 Provided by the Contractor 

Facilities provided by the Contractor are described in Project Site Facilities & Services Matrix as paragraph 

5.8.1.1. 

 

5.9 Hook ups to Existing Works 

The performance of the Works which affects the Employer's operations, or the systems of Other Project 
Contractors shall be scheduled to be performed only at times approved by the Employer. The procedure for 
carrying out work which of necessity interrupts the Employer's operations, or the systems of Other Project 
Contractors, or imposes abnormal operating conditions on their systems, is subject to the Work Co-
ordination Process and the approval of the Employer. 

 

5.10 Tests and inspections 

5.10.1 Description of Tests and Inspections 

The Contractor is responsible for providing quality inspections as per the scope requirements and rectifies all 

defects within agreed time period. 

The Contractor shall supply the end of job documentation associated with the services. The end of job 

documentation consists of the signed off (where applicable) completion forms of acceptance by the 

Employer. 

 

5.10.2 Materials Facilities and Samples for Tests and Inspections 

Not Applicable 
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Site Layout 

List of Potable Water Tanks at Kusile Power 
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SHE Specification Rev.6 

32-136-Contractor Health and Safety 
Requirements 

240-77471499 Annexure B Acknowledgement 
form rev 3 
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Standard Environmental Specification 
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Drawing number Revision Title 

 
6 List of drawings and Documents 

6.1 Drawings and documents issued by the Employer 

This is the drawing and documents issued by the Employer at or before the Contract Date and which 

apply to this contract. 

 


