

Tender No. RFP092/2025 and RFP093/2025 Addendum 01

APPOINTMENT OF TWO CONTRACTORS FOR THE DESIGN AND CONSTRUCTION OF CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 22 PREFABRICATED (PREFABS) STRUCTURES, ELECTRIFICATION, AND EXTERNAL WORKS AND RELATED INFRASTRUCTURE AT NCEDISIZWE SSS, **VULUHLANGA SSS, MAZIZINI SSS AND MATHUMBU SSS**

Date: 01 September 2025 **Enquiries**: Katlego Leshokgoto

Email: KatlegoSCM@dbsa.org

Tender Number: RFP092/2025 and RFP093/2025

Tender Description:

APPOINTMENT OF TWO CONTRACTORS FOR THE DESIGN AND CONSTRUCTION OF CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 22 PREFABRICATED (PREFABS) STRUCTURES, ELECTRIFICATION, AND EXTERNAL WORKS AND RELATED INFRASTRUCTURE AT NCEDISIZWE SSS, VULUHLANGA SSS, MAZIZINI SSS AND MATHUMBU SSS

ADDENDUM NO. 01

AMENDMENT TO THE TENDER DOCUMENT: THESE CLARIFICATIONS MUST BE READ TO FORM PART OF THE TENDER.

PRE-QUALIFIER

Please note that Item 2: Attendance of Site Tender Briefing should have been reflected as per the t able below, in line with the published address of the site where the briefing session was to take pla ce. The tender document, CIDB advert, eTender, and DBSA website.

Responsiveness Criteria		Prequalifying Criteria
1	Attendance of Compulsory Online Tender Briefing	N/A
2	Attendance of Compulsory Site Tender Briefing	Pre-Qualifier
3	Completed and signed Declaration of Default and Termination	Pre-Qualifier

2. PDF AND EXCEL ACTIVITY SCHEDULE FOR RFP092/2025:

Please find attached Pricing schedule in PDF and Excel with Activity 3: Prefabricated mobile Unites items break down for Mathumbu Senior Secondary (page 19 of 45 of the initial pricing schedule)

EXTENSION OF CLOSING DATE

The closing date has been extended from the 02nd September 2025 to the 8th September 2025 at 23h55.

BID ENQUIRIES AND RESPONSES

The responses to gueries raised by bidders are provided in Annexure A of this addendum. Bidders are requested to review all responses carefully and take note of any additions or updates included on the published addendums.

DS



M Janse van Rensburg (Interim Board Chairman),

B Mosako* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,

Z Mbele*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa,



Tender No. RFP092/2025 and RFP093/2025 Addendum 01

APPOINTMENT OF TWO CONTRACTORS FOR THE DESIGN AND CONSTRUCTION OF CONCRETE PLINTH (SLAB), SUPPLY AND INSTALL OF 22 PREFABRICATED (PREFABS) STRUCTURES, ELECTRIFICATION, AND EXTERNAL WORKS AND RELATED INFRASTRUCTURE AT NCEDISIZWE SSS, **VULUHLANGA SSS, MAZIZINI SSS AND MATHUMBU SSS**

Signed:
DocuSigned by: katlego Ushokgoto Katlego Ueshokgoto **Procurement Tender Officer Supply Chain Management**

ACKNOWLEDGEMENT OF RECEIPT OF: Tender Number: 01

AMENDMENT TO THE TENDER DOCUMENT: THESE CLARIFICATIONS MUST BE READ TO FORM PART OF TENDER NO.

l (Name)	hereby acknowledge the existence of		
addendum No 01 on behalf of (Company Name)			
Signature.	Date		



