PROVISION OF PROFESSIONAL SERVICE FOR THE FEASIBILITY AND DETAILED DESIGN INCLUDING PROCUREMENT
SUPPORT AND SUPERVISION FOR BAYHEAD AND LANGEBERG ROAD UPGRADE, AT THE PORT OF DURBAN

TNPA/2024/01/0002/53232/RFP

No. Reference Date Clarification Required TNPA Response
Received
PRE-TENDER CLARIFICATION MEETING QUERIES
1 Technical 03/04/2024 Q5. of the clarification meeting: Have some | A5. Environmental screening was conducted and
approvals been obtained from environmental | suggested that only the basic assessment will be
side and water and sanitation? required. Refer to Addendum #01
2 Technical 03/04/2024 Q6. of the clarification meeting: Was the No, as part of the scope the consultant is required
water use license done? to establish and obtain the required environmental
permits and licences among other things.
3 Technical 03/04/2024 Q12. of the clarification meeting: Key Persons | A12. This is a typo error and has been corrected.
Evaluation (Page 39) Refer to Addendum #01
Qualifications of Electrical Engineer are listed
under Geotechnical Engineer?
4 Technical 03/04/2024 Q13. of the clarification meeting: Score of 40% | This is referred to in page 41 of the RFP and is
was awarded to a minimum level of experience | correct in terms of CIDB regulations you cannot
(Page 40) grant zero (0) points if information is submitted
however does not meet the minimum
requirements which is twelve (12) and ten (10)
years respectively.
5 Technical 03/04/2024 Q16. TO3 refers to Level 3 Monitoring, but | We have rectified, as what we require is full-time
Level 3 Monitoring is part-time monitoring and | construction monitoring. Please refer to the
the clause you referred to is level 4? following corrected pages of the RFP which now
refer to level 4 construction monitoring Addendum
#01
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Technical 03/04/2024 With regards to today's briefing as per RFP Refer to Addendum #01 for the existing land survey
information documents as listed in Annexure #02.1
Kindly advise if you have any Survey Bayhead and Langeberg Roads Information
documents, Transport documents and drawings register and contained in folder
Geotech documents done . Annexure #02 Bayhead and Langeberg Roads
Information loaded onto the e-tender and Transnet
advertising portal as addendum to this RFP due to
size of folder
Technical 04/04/2024 As per instruction at the Clarification Meeting | Refer to Addendum #01 for the existing
held on the 3rd of April 2024, we hereby information/ documents as listed in Annexure
requests the following information to be #02.1 Bayhead and Langeberg Roads Information
furnished to the tenderer to enable correct drawings register and contained in folder
completion of RFP : Annexure #02 Bayhead and Langeberg Roads
TNPA/2024/01/0002/53232/RFP. Information loaded onto the e-tender and Transnet
e Environmental screening Report advertising portal as addendum to this RFP due to
e WULA Approvals size of folder
e Traffic Impact Assessments
Geotechnical Reports
Technical 05/04/2024 The tender briefing with respect to the | Refer to Addendum #01 for the existing
abovementioned RFP held on Wednesday | information/ documents as listed in Annexure
4™ April 2024 refers. #02.1 Bayhead and Langeberg Roads Information
drawings register and contained in folder
Reference was made at the briefing to | Annexure #02 Bayhead and Langeberg Roads
information on previous work undertaken that | Information loaded onto the e-tender and Transnet
was available to tenderers. advertising portal as addendum to this RFP due to
size of folder
They were not included in the RFP document,
and therefore a request is made for the
following documentations:
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Any existing prefeasibility study
reports relating to the upgrade of
Bayhead Road and Langeberg Road.
The environmental scoping report for
the above (as referred to at the
briefing).

Existing geotechnical information /
reports relating to the area affected (as
referred to at the briefing).

Any existing layouts available of the
above roads.

These are critical in order for lump sum prices
for the tasks listed in the pricing schedule to be
prepared and therefore your soonest response
would be appreciated.

9 Technical 05/04/2024 As per instruction at the Clarification Meeting | Refer to Addendum #01 for the existing
held on the 3rd of April 2024, we hereby information/ documents as listed in Annexure
requests the following information to be #02.1 Bayhead and Langeberg Roads Information
furnished to the tenderer to enable correct drawings register and contained in folder
completion of RFP: Annexure #02 Bayhead and Langeberg Roads
TNPA/2024/01/0002/53232/RFP. Information loaded onto the e-tender and Transnet
e Environmental screening Report advertising portal as addendum to this RFP due to
e WULA Approvals size of folder
e Traffic Impact Assessments
e Geotechnical Reports
10 Technical 05/04/2024 1. Could you please help us by providing

some clarity on traffic studies?




PROVISION OF PROFESSIONAL SERVICE FOR THE FEASIBILITY AND DETAILED DESIGN INCLUDING PROCUREMENT
SUPPORT AND SUPERVISION FOR BAYHEAD AND LANGEBERG ROAD UPGRADE, AT THE PORT OF DURBAN
TNPA/2024/01/0002/53232/RFP

Must the modelling be undertaken in
AIMSUN, and what is the extent of the
envisaged model area (full road
network description — from /to each
which intersections)?

Can SIDRA 9.0 with network analysis
functionality be used instead on
AIMSUM?

Is any EMME modelling updates
required, or will the existing eThekwini
model be supplied to extract the 10
and 20 year demand volumes

What is meant with rationalization of
the Bayhead and Langeberg signalised
intersections? Does the City require
the number of signals to be reduced?

Regarding the key personnel for the
Civil Engineer position, while only one
person is required, the scope of
services includes Pavement,
Geometrics, and Traffic activities. As a
result, we need three engineers for
each of these activities. Can we attach
three engineers specifically for each
activity? (Please refer to T2.2-02
Evaluation Schedule page 4.

Yes, the modelling must be undertaken in AIMSUN.
The extent of the study area has been provided in
section 2 of the Site Information. Refer to
addendum #01.

No, SIDRA 9.0 cannot be used in place of AIMSUN.
SIDRA may however be used to supplement the
AIMSUN outputs.

eThekwini will grant access to the existing model,
so no updates required from the Consultants.

Rationalisation of traffic lights means analysing the
current signal timing and provide
recommendations if the timing needs to be
improved to increase traffic flow

You may add additional personnel to your
organogram which also forms part of the evaluation
however only one key Civil Engineer position will be
evaluated in accordance with the stipulated
requirements contained within returnable schedule
T2.2-02
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11 Commercial 04/04/2024 Kindly assist with a signed certificate of | Your tender will be acceptable if the tenderer is
attendance TNPA/2024/01/0002/532323/RFP | able to confirm/evidence with their submission
held on the 3rd of April 2024. You did sign it on | documents that the subsidiary company is part of
the clarification meeting, but | mistakenly put a | the main holding company/group of companies.
subsidiary company instead of the main
holding company/group
12 Commercial 10/04/2024 Due to the extended long weekend during We did factor in the Easter Long weekend and have
Easter and the clarification meeting only being | allowed for 21 working days to complete and
held on 3 April 2024 we feel that the time will | submit the bid which is fair and reasonable
be insufficient to compile a comprehensive however your request has been granted. The new
tender by the Tender Submission date of 23 closing date for Tender submissions is 7th May
April 2024 we request extension. 2024 at 16h00.
No late submissions will be accepted. Tenderers are
to note revised last day for questions — Five working
daysi.e. [Monday 29th April 2024] before the closing
date, that no further requests for an extension to
this date will be granted. Refer to Addendum # 01.
13 Commercial 10/04/2024 Please kindly advice if there is an addendum Refer to Addendum #01 as emailed 16 April 2024
that was published for the Provision Of and published on e-tender and Transnet advertising
Professional Service For The Feasibility and portals.
Detailed Design Including Procurement
Support and Supervision For Bayhead and
Langberg Road Upgrade, at the Port of
Durban, contract No:
TNPA/2024/01/0002/53232/RFP
14 Commercial 11/04/2024 With reference to the above-mentioned RFP We did factor in the Easter Long weekend and have

issued on 22 March, we have taken note of

allowed for 21 working days to complete and
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your directive regarding the limited submit the bid which is fair and reasonable
consideration for extensions of time without however your request has been granted. The new
justifiable cause. closing date for Tender submissions is 7th May

2024 at 16h00.
However, we respectfully submit this request
for an extension to ensure the submission of a | No late submissions will be accepted. Tenderers are

thoroughly refined and comprehensive bid. to note revised last day for questions — Five

Due to the Easter break, many of our key working days i.e. [Monday 29th April 2024] before
experts critical to the preparation of our the closing date that no further requests for an
submission were away and their absence had | extension to this date will be granted. Refer to

an impact our ability to prepare our Addendum # 01.

submission.

We sincerely appreciate your consideration of
our request and eagerly await your response.




