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NEC3 Term Service Contract (TSC3)
	Between


	ESKOM HOLDINGS SOC Ltd 

(Reg No. 2002/015527/30)



	and


	[Insert at award stage]

(Reg No. ___________)

	for


	the Provision of Station Cleaning Services at Kusile Power Station Project


	
	

	Contents:


	
	No of pages

	Part C1
	Agreements & Contract Data
	[16]

	Part C2
	Pricing Data
	[4]

	Part C3
	Scope of Work
	[45]

	
	
	

	CONTRACT No.
	[Insert at award stage]

	
	


PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
	Proforma Guarantees
	       [●]


C1.1 Form of Offer & Acceptance

Offer

The Provision of Station Cleaning Services at Kusile Power Station Project
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]




This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	
	
	

	Name & signature of witness
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	Main Option
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	X1:       Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	Z:

Additional conditions of contract



	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state-owned company incorporated in terms of the company laws of the Republic of South Africa.

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg.

	
	Tel No.
	011 800 8000

	
	Fax No.
	086 6666 0338

	10.1
	The Service Manager is (name): 
	[TBC]

	
	Address
	Kusile Power Station Project


R545 Kendal/Balmoral Rd 

Haartebeesfontein Farm  

Witbank  

Postnet Suite 46 

Emalahleni 1035 - SA



	
	Tel
	[TBC]

	
	Fax
	[TBC]

	
	e-mail
	[TBC]


	11.2(2)
	The Affected Property is
	Kusile Power Station Project

	11.2(13)
	The service is 
	The provision of Station Cleaning Services at Kusile Power Station.


	11.2(14)
	The following matters will be included in the Risk Register 
	Risks will be added after negotiations with the prospective Supplier if there will be a need.

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it refers.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa.

	13.1
	The language of this contract is 
	English.

	13.3
	The period for reply is
	Seven (7) working days.

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data.

	21.1
	The Contractor submits a first plan for acceptance within
	Two (2) weeks of the Contract start date.

	3
	Time
	

	30.1
	The starting date is.
	18 September 2024

	30.1
	The service period is
	Fourteen (12) months.

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	5
	Payment
	

	50.1
	The assessment interval is 
	Between the 15th and 20th day of each successive month. Five (5) working days for the Employer to complete its own assessment, excluding time for correction of the Contractor’s assessment.

	9151.1
	The currency of this contract is the 
	South African Rand.

	51.2
	The period within which payments are made is
	Fourteen (14) working days after submission of each invoice, excluding time for correction of the Contractor’s invoice.

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands.

	6
	Compensation events
	Applicable as per core clause 6 NEC3 Term Service Contract April 2013.

	7
	Use of Equipment Plant and Materials
	No data is required for this section of the conditions of the contract.

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	Damage to Eskom property due to criminal activity/negligence.

	9
	Termination
	Applicable as per core clause 9 NEC3 Term Service Contract April 2013.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	Four (4) weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	Republic of South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is

	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation                          
	

	X1.1
	The base date for indices is 
	TBC

	
	The proportions used to calculate the Price Adjustment Factor are:
	Proport ion
	linked to index for
	Prepared by

	
	
	TBC
	TBC
	TBC

	
	
	TBC
	TBC
	TBC

	
	
	TBC
	TBC
	TBC

	
	
	TBC
	TBC
	TBC

	
	
	
	
	

	
	
	TBC
	non-adjustable
	

	
	
	TBC
	
	

	X2
	Changes in the law
	As per the terms and conditions on X2.1 of

NEC3 TSC.
Gazetted national minimum wage changes will not apply.

	X17
	Low service damages
	

	X17.1
	If a part of the service does not meet the service level stated in the service level table, the Contractor pays the amount of low service damages stated in the service level table.
	0.1% per day of the total of the Price for each item or group of items of the relevant part of the service that does not meet the required service level to a maximum of 10% of the applicable Prices. E.g. If the Contractor fails to provide the service and/or provide any mitigations to correct the non-conformance within five (5) working days, the penalty of 0.1% per day will kicks in from the first day of the non-conformance.

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	The amount of the applicable deductibles at contract date. 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the 
Employer’s property which is not excluded) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and

· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	Two [2] months after the end of the service period.

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.


	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and
· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, 
· guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


	Z12
	Insurance

	     Z12.1
	Replace core clause 83 with the following:

	Insurance cover         
	 83
	

	
	 83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	 83.1
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate 

	
	
	INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	 Z12.2
Insurance by the Employer            
	Replace core clause 86 with the following:
86

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B


	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




C1.2 Contract Data

Part two - Data provided by the Contractor
Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):

Name 
	 FORMTEXT 

     
 FORMTEXT 

     

	
	Tel No.
	 FORMTEXT 

     

	
	Fax No.

Email address
	     
     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	Not applicable

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	C3.1: EMPLOYER’S SERVICE INFORMATION

	21.1
	The plan identified in the Contract Data is contained in:
	C3.1: EMPLOYER’S SERVICE INFORMATION

	24.1
	The key people are:
	

	
	1

Name:
	

	
	

Job:
	

	
	

Responsibilities:
	

	
	

Qualifications:
	

	
	

Experience:
	

	
	
	

	24.1
	The key people are:
	

	
	2

Name:
	

	
	

Job
	

	
	

Responsibilities:
	

	
	             Qualifications:
	

	
	

Experience:
	

	
	
	CV's (and further key person's data including CVs) are in      .


	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     


4. Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	1


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

the Price for each lump sum item in the Price List which the Contractor has completed and

where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
Refer to the attached Annexure  – Price List (Excel)
	The total of the Prices
	R
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3.Kusile Power Station Cleaning Scope of Work

3.1
Scope of Work Requirements

The Contractor shall be responsible for the safe execution of the below works:

B.
Scope of Work (Outside Plant/BOP) Daily Cleaning

1.
All BOP And Unit Control Rooms, Offices, Kitchen and Bathrooms Area

NOTE:

A.
Plant Cleaning Contract’s Scope of Work (on Request Jobs) The Frequency of Cleaning Should be as Per Scope of Work.

NOTE:

Recovery Dams

Others:

3.2
Inspections and report

3.3
Tools and Equipment

3.4
Management Meetings

3.5
Safety, Health, Environment and Quality Management

3.6
Rules are as follows:

3.7
Eskom’s Life Saving Rules of Safety:

RULE 1:  OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH

RULE 2:  HOOK UP AT HEIGHTS

RULE 3:  BUCKLE UP

RULE 4:  BE SOBER

RULE 5:  ENSURE THAT YOU HAVE A PERMIT TO WORK

RULE 6:  ENSURE THAT YOU HAVE A SPOTTER WHEN REVERSING

3.8
Health and safety risk management

3.9
Manpower requirements

3.10
Site Inspection Requirement

3.11
Supervision Requirements

3.12
PSR and ORHVS Regulations Authorization Requirements

3.13
Equipment Management Requirement

3.14
Road Rules Requirements

3.15
Security and Access Requirements

3.16
Supply of Electricity Requirement

3.17
Water Management Requirement

3.18
Sanitary Facilities

3.19
Plant Area and Services Scope of Work

4.
Invoicing and Payment

5.
Site Services and Facilities

5.1
Provided by the Employer

5.3
Project Site Roads and Parking

5.4
Communication Services

5.5
Post Box

5.6
Fire Fighting and Fire Protection

5.7
Water

5.8
Electricity

5.9
Sanitation and Sewage

5.10
Lighting

6
Provided by the Contractor

7
Hook ups to Existing Works


8
Partnership Agreement/Site Specific Agreement………………………………………….

CONTROLLED DISCLOSURE
When downloaded from the document management system, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorized version on the system.
1. Introduction

A clean plant means that there is no dust, spider webs, coal/ash/oil spillages, bird droppings or any other debris in and around the areas as per scope of work. Plant cleaning must be done on a routine basis, some plants preferably daily. The employer wishes to provide station cleaning during the construction and commissioning of Kusile Project.

The detail description for the service consists of:

· The Contractor shall provide station cleaning services for the construction site as directed by the Employer’s Representative.

· The Contractor shall inspect entire site to ensure all site areas are clean.

· The Contractor shall periodically pick up all the construction trash and other waste material within the construction areas excluding trash or construction waste generated by a specific Contractor.

· The Contractor shall collect all general waste within the construction area.

· The Contractor shall dispose all the collected waste in the demarcated waste areas.

· The Contractor shall provide water pumping services. 
2. Supporting Clauses

2.1 Scope

This document gives a detailed station cleaning scope of work to enable the Contractor to compile and submit a quotation of required services for industrial station cleaning at Kusile Power Station Project. The scope of work explains in detail how the station will be cleaned on routine basis, during outage and on request.

2.1.1 Purpose

To define requirements for Station cleaning services at Kusile Power Station Project. To provide a safe, clean environment to all Kusile employees and Contractors. This document will ensure that good housekeeping is always maintained at Kusile Power Station Project.

2.1.2 Applicability

This document is applicable to Kusile Power Station Project and Eskom cleaning Contractors.

2.1.3 Effective date

This document will be effective from the date of authorization.

2.2 Normative/Informative References

Parties using this document shall apply the most recent edition of the documents listed in the following paragraphs.

2.2.1 Normative

[1] OHSACT 18001:2007 Occupational Health and Safety Act

[2] 240-106963417 Kusile Environmental Management requirements for Contract and Supplier

[3] 240-105776552 Kusile Power Station Waste Management

2.2.2 Informative

[4] 32-846 Operating Regulations for High Voltage Systems (ORHVS)

[5] 36-681 Generation Plant Safety Regulation

[6] 36-680 Generation Fossil Fuel Firing Regulations

[7] 237-131-BE-SP Medupi Power Station FFFR Specific

[8] ISO 14001: 2004 Environmental Management System
2.3 Definitions

	Definition
	Explanation

	Contractor
	Service provider contracted to provide a specific service to Eskom, Kusile Power Station.

	Employee
	Person employed by Eskom, Kusile Power Station or the Contractor

	Employer
	Eskom, or Eskom Kusile Power Station or representative

	Hygiene
	Conditions or practices conducive to maintaining health and preventing disease, especially through cleanliness

	Site
	All plant and equipment installed in the boundary fences of Kusile Power Station


2.4 Abbreviations

	Abbreviation
	Description

	AC
	Alternating Current

	ACC
	Air Cooled Condenser

	ACCCT
	Air Cooled Condenser Condensate Tank

	AP
	Appointed Person

	BBDV
	Boiler Blow Down Vessel

	BO
	Black Owned

	BOP
	Balance Of Plant

	BPLwD
	Black People Living with Disabilities

	BWO
	Black Women Owned

	BYO
	Black Youth Owned

	CO2
	Carbon Dioxide

	CPP
	Condensate Polishing Plant

	CRT
	Condensate Reserve Tank

	FD
	Forced Draught Air Fan

	FGD
	Flue Gas Desulphurization

	GO
	General Overhaul (outage)

	Gx
	Generation

	H2
	Hydrogen

	HV
	High Voltage (> 1000V)

	HP
	High Pressure


	ID
	Induced Draught Fan

	LAR
	Limited Access Register

	LH
	Left Hand

	LP
	Low Pressure

	LPH
	Low Pressure Heater

	LV
	Low Voltage (< 1000V)

	N2
	Nitrogen

	OEMP
	Operational Environmental Management Plan

	ORHVS
	Operating Regulations for High Voltage Systems

	PA
	Primary Air Fan

	PF
	Pulverized Fuel

	PJFFP
	Pulse Jet Filter Fabric Plant

	PPE
	Personnel Protective Equipment

	PSR
	Plant Safety Regulations

	RH
	Right Hand

	RP
	Responsible Person

	SHEQ
	Safety, Health, Environment and Quality

	SOW
	Scope of Work

	SSC
	Submerged Scrapper Conveyor

	BEE
	Black Economic Empowerment

	WR&ZR
	Boiler blow down drain valves

	WTP
	Water Treatment Plant


2.5 Roles and Responsibilities

Table 1 outlines the line of responsibility, accountability and relevant stakeholders to be consulted and informed.

	Responsible
	Accountable
	Consult
	Inform

	Contract Supervisor
	Contract Manager
	· Shift Manager

· Aux System Engineer

· Aux Engineering Manager
	Risk, Procurement, Operating and Engineering

	Assurance that all action listed in this procedure are undertaken (follow up, advice, consultation)
	Implementation of this procedure, random reviews and audits for adherence, provide assurance that any deviations will be
	Provide support, advice and communication with outside stakeholders where needed.
	Planning and advice


	
	corrected.
	
	


2.5.1 Gate Keepers and Criteria (Role and Responsibility)

a) The Contractor must have some of his own equipment and if not must provide a signed letter of agreement with the sub-Contractor for full utilization of the equipment, as and when required.

b) The Contractor to have service and maintenance plan of the equipment’s (e.g., last service date and service warranty letter).

c) These tenders should be awarded to 50.1% BO suppliers in the form of these hierarchy (BPLwD, BYO, BWO and BO). Company registration documents, Joint venture Agreement and Water and Lights bill or Letter from the Chief will be used to verify locality.

2.6 Process for Monitoring

This process will be monitored through internal audits and assessments.

2.7 Related/Supporting Documents

N/A 
3. Kusile Power Station Cleaning Scope of Work

3.1 Scope of Work Requirements

The Contractor shall be responsible for the safe execution of the below works:

Water Pumping Services:
· The Contractor shall be responsible for water pumping in site trenches, basements and other working area as required by the Employer.

· The Contractor shall provide all equipment to safely and efficiently execute the water pumping activities. Equipment such as pumps (minimum capacity of 0.3m3 /min), extension cords etc. shall be provided by the Contractor

· The Contractor is required to provide for all adaptors/couplings required to facilitate the discharge of water from trenches, basements and working area as required by the Employer.

· The Contractor shall provide manpower and adequate PPE for the safe execution of water pumping suitable for each respective area of work. 

Equipment and machines

Plant Utilization:
· The Contractor shall provide fully operational and compliant machinery for cleaning of ash and coal spillages in all units falling under commissioning phase of the project.

· Plant shall include the following:

a. TLB

b. Minimum of two (2) bobcats 

c. Tipper truck

d. Vacuum truck

e. Minimum of three (3) Submersible water pumps
Resources Utilization:
· The Contractor shall maintain a stock of spare parts and materials as required to perform the Station Cleaning works specified herein and as directed by the Employer’s Construction Manager/Supervisor.
· The Contractor shall provide all labor, supervision, administration and management, equipment, tools, supplies and materials to perform the Station Cleaning Services complete as specified herein including office space, storeroom for the storage of consumables and spares including.
· Depending on the urgency and emergency of the cleaning requested, the Contractor may also be required to assist to perform other general works within the Kusile Site as directed by the Employer's Construction Manager/Supervisor.
· The Contractor will be required to have personnel on Stand-by for any emergencies that may occur on site.
· The Contractor shall be liable for the transportation of all labour to and from work.

· The Contractor shall manage all costs applicable to the works in conjunction with the Employer’s inputs.

· All charges or issues resulting in changes to the prices or replacement value of the various outputs managed by the Contractor shall be discussed and agreed upon with the Employer prior to being implemented.

· The Contractor ensures that all risks are managed to enable the successful execution to the works.

· Any risk that occurs during any phase of the works shall be brought to the Employer’s attention in writing before end of shift.

· A risk register shall be kept for the duration of the works and presented to the Employer in risk meetings, where the Contractor’s mitigation measures shall be reviewed.

· The employer reserves the rights to perform quality audits at any time during the execution of the works.

· Adjustment to resources upwards or downwards is anticipated due to the variable nature of Project demands.

· Pursuant to early warning general conditions, the Contractor shall formally notify the Service Manager; before removal of any equipment, apparatus or machines offsite, or break downs or non-availability of operator that may affect Supplier readiness to perform.

· Contractor to ascertain traceability of, and the retentions of records of the following in its operations

a. Auditable data for its time related resources

b. Traceability of Plant movement such as vehicle tracker report 

c. Vehicle logbooks and inspection check sheets

d. DSTI’s among other records detailed in the Employers policies and procedures

· Keep performance related information such as time and motion studies, with the view of continuous improvement. 

· The Supplier is a Service provider and does not subscribe to SSA and PLA provisions of the Project.

· Monthly applications for payment will be made in the format submitted (append sample excel spreadsheet, and further details will be mutually agreed in Monthly meetings). 

A. Power Island Daily Cleaning

The Contractor shall be responsible for the following areas:

1. North of Turbine Hall Area – The road leading from Entrance T-junction including Security Building parking and HV Yard Northern Road up to the turbine wall including ACC fans and the surrounding areas excluding the inside of the HV Yard.

2. Turbine Area – Turbine house from the roof top to basements including all pipes/cable trenches/tunnels.

3. Boiler Area – From rooftop (above 99 m/l) to basement, cable tunnels and sumps; up to and including the South Road.

4. Fabric Filter plant Area – Road between the boiler and coarse ash conveyors and Fabric Filter Plant.

5. ID, FD and PA Fan Area – FD, PA & ID Fans, Smoke Stack and all areas covered up to fuel oil road.

	1. North of Turbine Hall Area
	

	A.
	Areas from the road on the ground level to 5m/l
	

	NO.
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency


	1.1
	The entire Northern Road and
	Sweep road,
	Mobile/ride-on
	Daily

	
	Security Building and road
	pick up
	sweeper, brooms,
	

	
	leading from the T junction up to
	papers,
	feather dusts, metal
	

	
	the HV yard fence, underneath
	rubbles
	rods (for paper
	

	
	ACC fans, transformer yard,
	
	picking)
	

	
	CRT.
	
	
	

	1.2
	ACC fans Gearboxes/Motors loading bay, the area around the storm water drains
	Sweep road, pick up papers, rubbles
	Brooms, feather dusts
	Daily

	1.2.1
	Blocked drains and trenches.
	Suck out
	Vacuum machine
	As and when required

	1.3
	Handrails, walls, drip trays,
	Dust, sweep,
	Feather dusts,
	Daily

	
	tanks and all other equipment installed on the plant
	remove birds’ droppings, degrease and pick up rubbish
	brooms, use absorbent oil fibre (loose)
	

	
	Area from 0m/l to 16 m/l underneath the ACC fans
	

	1.4
	Stairwell on both lifts and sample rooms including sample room roof and CRT top.
	Sweep, clear dust, clear spillages and, degrease
	Feather dusts, brooms, absorbent fibre
	Weekly

	1.5
	ACC Lift and room tower, walk
	Dust, sweep,
	Bobcat with brush, bnbrusFeather dusts,
	Weekly

	
	ways, Handrails, ACC Ducts,
	pick up
	brooms, absorbent
	

	
	Condensate Ducts and the
	rubbish, clean,
	fibre
	

	
	gutters on the Turbine roof
	degrease and
	
	

	
	
	unblock.
	
	

	1.6
	ACC fan Motors and gearboxes,
	Dust, sweep,
	Feather dusts,
	Weekly

	
	walkways between Radiator
	pick up
	brooms
	

	
	coolers, and walkway on the
	rubbish, clean
	
	

	
	out skirt of the fans (East)
	and clear oil
	
	

	
	
	spillages
	
	

	1.7
	CPP room, anion vessels rooms., CO2 storage and H2 room
	Dust, sweep, and pick up debris
	Brooms, dusters
	Weekly

	1.8
	ACCCT area and CEP room, CEP motors and pumps
	Dust, sweep and pick up rubbish
	Brooms, dusters, absorbent fibre
	Weekly

	1.9
	Switch gear rooms
	Dust, sweep, wipe
	Brooms, feather dusters, cleaning cloths
	Weekly

	2.0
	All H-Vacs for aircons, Generator and Unit transformers and oil drips around
	Dust, sweep and pick up rubbish/papers
	Brooms, feather dusters and absorbent fibres
	Monthly

	NOTE
	


	· No cleaning fluid/water is to enter into the tanks or onto motors

· Care should be taken when cleaning on the running motors and pumps

· Open electrical panels not to be cleaned

· Obtain LAR and keys for Diesel Generators, Transformer yards and Switch gear rooms. An authorized supervisor in terms of PSR must be provided for the duration of activity

· Do not climb on the Diesel Gen or Transformer to clean

· Clearing of spillages in all the areas should be done as and when required.
	

	
	

	2. TURBINE AREA
	

	A.
	Areas from the roof to 20.5 m/l
	

	No
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.1
	Roof top gutters, floor, stair ways and lifts
	Pick up rubbish, unblock gutters, sweep and clean stair ways.
	Brooms, feather dusters, wipes
	Weekly

	B
	Areas from 20.5 down to 16 m/l
	

	No
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.2
	Feed water tank and piping, walkways, stairs
	Pick up rubbish, dust, sweep and clean all walkways and stairs.
	Feather dusts, brooms, cleaning cloths
	Daily

	C
	Areas from 16 m/l to 11 m/l
	

	No
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.3
	LP bypass valves, LP bypass hydraulic system drip trays, pipe work system, floor gratings, stairs, passages
	Dust, pick up rubbish, clean spillages, sweep, empty dust bins, separate waste.
	Brooms, feather dusts, used absorbent oil fibre(loose)
	Daily


	2.4
	Ejectors, pipe work, floor, gratings, stairs
	Dust, pick up rubbish, clean and sweep.
	Brooms, feather dusts
	Daily

	D
	Areas from 11 m/l down to 9.5 m/l
	

	NO
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.5
	Turbine floor, ACCCT tank, Stator coolant tank, pumps, LP heater 2&3 tanks, vacuum breakers, LP exhaust and pipe work system.
	Dust, pick up rubbish, clean and sweep.

And to be mopped, washed and polished.
	Feather dusts, brooms, used absorbent oil fibre(loose), mops and industrial polishing machine
	Daily

	E
	Areas from 9.5 m/l down to 5 m/l
	

	NO
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.6
	HP heaters; leak-off piping,
	Pick up
	Feather dusts,
	Daily

	
	floor gratings and pipe work
	rubbish, dust,
	brooms, used
	

	
	system. Feed water regulating
	clean and
	absorbent oil
	

	
	station.
	Sweep.
	fibre(loose)
	

	
	Turbine lube oil room
	
	
	

	
	
	Sweep, polish,
	
	

	
	
	remove dust
	
	

	2.7
	Air Ejector condenser, CPP
	Dust, sweep,
	Feather dusts,
	Daily

	
	plant, valves and piping area.
	remove birds
	brooms, used
	

	
	Stairs and walkways.
	dung,
	absorbent oil
	

	
	
	degrease and
	fibre(loose)
	

	
	
	pick up rubbish
	
	

	F
	Areas from 5 m/l down to 0 m/l.
	

	NO
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.8
	Boiler feed pumps, LP heater 1 tank, stator coolant pumps, forced air compressor, Drain flash tank, gland steam piping, Cooling water loop 1 system,
	Pick up rubbish, dust, clean and sweep.
	Feather dusts, brooms.
	Daily

	G
	Areas from 0 m/l down to -5 m/l.
	

	NO
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	2.9
	All pipework, boiler feed pump purifier system, Cooling water loop 2, CPP plant, LPH drain pump, seal oil system,
	Pick up rubbish, dust, clean and sweep.
	Feather dusts, brooms.
	Daily


	
	condensate transfer pumps including the cable tunnels.
	
	
	

	2.91
	Battery rooms
	Dust and sweep
	Feather dusters, brooms, cleaning cloths
	Weekly

	3. BOILER AREA
	

	A.
	Area from roof top down to 99 m/l
	

	NO.
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	3.0
	Roof top gutters
	Pick up rubbish, unblock gutters
	Brooms, feather dusters
	Yearly

	3.1
	Goods & passenger lifts, lift stairwells up to Zero-meter level
	Pick up rubbish, and sweep clean the stair wells, remove dust
	Brooms, feather dusters
	Weekly

	3.2
	Re-heater safety valves, Super-heater inlet header, separating vessels pipe work, collecting vessels vent pipes, star distributor, all pipe work, All, handrails, gratings, ducts, pipe work and steel floor.
	Pick up rubbish, sweep, and dust and empty the dust bin.
	Feather dusts, brooms
	Weekly

	B
	Area below 99 m/l down to 96m/l
	

	3.3
	Re-heater safety valves, Super-heater inlet header, separating vessels pipe work, collecting vessels vent pipes, star distributor, all pipe work and steel floor.
	Pick up rubbish, sweep, dust and empty the dust bin.
	Feather dusts, brooms
	Weekly

	C
	Area below 96 m/l down to 91 m/l
	

	3.4
	All Ducts and pipe work, Boiler walls, hangers, Supports, walkways and handrails
	Pick up rubbish, sweep, dust and empty the dust bin.
	Feather dusts, brooms
	Weekly

	D
	Area below 91m/l down to 87 m/l
	

	3.5
	HP bypass and re heater safety valves hydraulic station (LH and RH), Fire water head tank, Collecting vessel, Re heater pipe work, Soot-blowing
	Clean oil spillages, empty the oil bins, remove greasing,
	Feather dusts, brooms
	Weekly


	
	station, all pipe work system and cable racking’s.
	sweep, dust, pick up rubbish, clean steel floor, steps and walkway and empty the dust bin.
	
	

	E
	Area below 87 m/l to 84 m/l.
	

	3.6
	All Ducts and pipe work, lance soot-blowing valves/Dampers, motors, Gearboxes, Boiler walls, walkways (gratings/steel) and handrails. Collecting vessel and pipe work.
	Remove dust, remove rubbish/fibre, sweep, and clean oil Stains/spillage
	Feather dusts, brooms
	Weekly

	F
	Area below 84 m/l down to 80 m/l.
	

	3.7
	HP bypass spray water valves, Super heater 2 headers and pipe work, Lance soot blowing, walkway, steps steel floor, handrails and all steam pipe work.
	Sweep, clean, dust, and pick up rubbish.
	Feather dusts, brooms
	Weekly

	G
	Area below 80 m/l down to 77 m/l.
	

	3.8
	HP bypass Re-heater 1&2 pipe work, Re-heater spray water, Lance soot-blowing, spray-water regulating station, Super heater 1 & 2 pipe work and header.
	Dust; remove rubbish, sweep, and empty dust bin.
	Feather dusts, brooms
	Weekly

	3.9
	All steam pipe work system, steel grating floor, handrail and walkway.
	Dust, sweep, and remove rubbish.
	Feather dusts, brooms
	Weekly

	H
	Area below 77 m/l down to 74m/l
	

	3.10
	HP bypass tap-offs, Super- heater 3 pipe work and header, Super-heater 1 pipe work, Lance soot-blowing, Re- heater 2 inlet header and spray-water station. All steam pipes.
	Remove rubbish, clean, dust and sweep grating floor.
	Feather dusts, brooms
	Weekly

	I
	Area below 74 m/l down to 70 m/l.
	

	3.11
	Super-heater, HP bypass spray-water, HP vent station, Re-heater spray-water, Super
	Remove dust; pick up rubbish and empty
	Feather dusts, brooms
	Weekly


	
	–heater 3 inlet header, Hot re- heat outlet pipe and lance soot-blowing.
	dust bin.
	
	

	J
	Area below 70 m/l down to 63 m/l
	

	3.12
	Hot Re-heat pipes, Soot-
	Remove dust,
	Feather dusts,
	Weekly

	
	blowing valve, Re-heater
	pick up
	brooms
	

	
	spray-water station, Re-heater
	rubbish, clean
	
	

	
	vent station, and circulating
	floor gratings,
	
	

	
	pump leak-off tap off, WR&ZR
	walkway,
	
	

	
	suction, Super-heater 1.2
	handrails and
	
	

	
	outlet HP bypass line to Cold
	steps.
	
	

	
	re-heat.
	
	
	

	K
	Area below 63 m/l down to 59 m/l.
	

	3.13
	63 m level roof gutters
	Remove
	Feather dusts,
	Monthly

	
	
	rubbish,
	brooms
	

	
	
	unblock
	
	

	
	
	gutters
	
	

	3.14
	Circulating pump re-circulating
	Remove Dust;
	Feather dusts,
	Weekly

	
	line, End of collecting vessel,
	remove
	brooms
	

	
	Re-heat drain station. Super-
	rubbish and
	
	

	
	heater 1 inlet header, Super-
	empty dust
	
	

	
	heater spray-water station,
	bin.
	
	

	
	star distributor.
	
	
	

	L
	Area below 59 m/l down to 48 m/l.
	

	3.15
	Circulating pump flow orifices,
	Pick up
	Feather dusts,
	Daily

	
	sub- cooling lines, FD fans
	rubbish,
	brooms
	

	
	suction screens, Potable head
	sweep, dust
	
	

	
	tank and pipes.
	and empty the
	
	

	
	All areas not accessible
	dust bin.
	
	

	
	through walkways or not
	External
	
	

	
	reachable by dusting sticks.
	cleaning
	
	

	
	
	required
	
	

	M
	Area below 48m/l down to 43 m/l.
	

	3.16
	Super heater drains station.
	Sweep, dust,
	Feather dusts,
	Daily

	
	HP bypass and Super heater
	remove
	brooms, absorbent
	

	
	pipe work, circulating pump
	rubbish,
	fibres, and cleaning
	

	
	pipe work, Fire station, fire
	removes
	cloths
	

	
	pumps, Bunker conveyors,
	spillages,
	
	

	
	motors and gearboxes.
	remove
	
	

	
	
	grease, clear
	
	

	
	
	coal.
	
	

	N
	Area below 43 m\l down to 33 m\l.
	


	3.17
	Secondary and tertiary air
	Remove Dust,
	Feather dusts,
	Daily

	
	pipes, PF pipes, oil burner
	remove oil
	brooms, absorbent
	

	
	boxes, oil burner pipelines
	stains, scrap
	fibres, and cleaning
	

	
	and associated cables and
	oil sludge,
	cloths
	

	
	control cubicles, Fuel oil
	empty drip
	
	

	
	integrator stations, propane
	trays and
	
	

	
	gas pipelines and control
	clean oil
	
	

	
	valves Circulating pump pipe
	/PF/spillages.
	
	

	
	work.
	
	
	

	O
	Area below 33m/l down to 28m/l
	

	3.18
	Mill 50 firing. PF pipes, oil
	Remove dust,
	Feather dusts,
	Daily

	
	burner boxes, oil burner pipe
	empty drip
	brooms, absorbent
	

	
	lines and associated cables
	trays and
	fibres, and cleaning
	

	
	and control cubicles, Fuel oil
	clean oil/ PF
	cloths
	

	
	integrator stations, drip trays,
	spillages and
	
	

	
	PF ducts and dampers, Chiller
	sweep.
	
	

	
	tank,
	
	
	

	3.19
	Rotating Air heaters, drive
	External
	Feather dusts,
	Daily

	
	motors, air heater Gas outlet
	cleaning i.e.,
	brooms, absorbent
	

	
	duct
	Clearing
	fibres, and cleaning
	

	
	
	spillages,
	cloths
	

	
	
	removing oil
	
	

	
	
	stains and
	
	

	
	
	rubbish. Empty
	
	

	
	
	the dust bin.
	
	

	3.20
	Mill 20 PF pipes.
	Remove Dust,
	Feather dusts,
	Daily

	
	
	remove
	brooms, absorbent
	

	
	
	rubbish.
	fibres, and cleaning
	

	
	
	
	cloths
	

	P
	Area below 28m/l down to 24m/l
	

	3.21
	Mill 40 firing. PF pipes, oil
	Remove dust,
	Feather dusts,
	Daily

	
	burner boxes, oil burner pipe
	empty drip
	brooms, absorbent
	

	
	lines and associated cables
	trays, and
	fibres, and cleaning
	

	
	and control cubicles, Fuel oil
	clean oil and
	cloths
	

	
	integrator stations, drip trays,
	PF spillages.
	
	

	
	PF ducts and dampers,
	
	
	

	
	Mill 30 PF pipes, fuel oil lance
	
	
	

	
	station, Mill bunker body,
	
	
	

	
	secondary air heater soot
	
	
	

	
	blowers, HP bypass and Spray
	
	
	

	
	water tap-off system.
	
	
	

	Q
	Area below 24 m\l down to 20 m\l.
	

	3.22
	Mill 30 firing. PF pipes, oil
	Remove dust,
	Feather dusts,
	Daily

	
	burner boxes, oil burner pipe
	empty drip
	brooms, absorbent
	

	
	lines and associated cables
	trays, clean oil
	fibres, and cleaning
	

	
	and control cubicles, Fuel oil
	and PF
	cloths
	

	
	integrator stations, drip trays,
	spillages.
	
	


	
	secondary air and PF ducts and dampers. Circulating pump, circulating pump pipe work, WR & ZR warming line valves. Circulating pump vent station tap-off, duct line between BBDV and Condensate tank.
	
	
	

	R
	Area below 20 m\l down to 16 m\l.
	

	3.23
	Mill 20 firing. PF pipes, oil burner boxes, oil burner pipelines and associated cables and control cubicles, Fuel oil integrator stations, drip trays, secondary air and PF ducts and dampers. Steam air Pre- heater and valves.
	Remove dust, sweep, empty drip trays, and clean oil and PF spillages.
	Feather dusts, brooms, absorbent fibres, and cleaning cloths
	Daily

	S
	Area below 16 m\l down to 12 m\l.
	

	3.24
	Mill 10 firing (level 1 burner). PF pipes, oil burner boxes, oil burner pipelines and associated cables and control cubicles, Fuel oil integrator stations, drip trays, secondary air and PF ducts and dampers. WR & ZR valves to BBDV, BBDV, Primary air tempering air dampers, balancing line.

FD fan inlet dampers. Mill Coal feeders, propane gas station, Auxiliary steam pipe and regulating station.
	Sweep, dust, and remove oil

/ coal/PF spillages, empty drip trays. Empty dust bin.

Unblock feeders.
	Spades, wheelbarrows, brooms, feather dusts, absorbent fibres, and cleaning cloths
	Daily

	T
	Area below 12 m\l down to 0 m\l.
	

	3.25
	Saturators drain tanks, collecting vessel sub-cooling valves, Feed water drain to BBDV, Radial ventilation fans, Auxiliary steam header, PF ducting, outlets from mill classifiers
	Remove Dust, remove rubbish, empty dust bins, sweep, clear oil/coal spillages and remove obstructions from suction screens.
	Feather dusts, broom, cleaning cloths, absorbent fibres, sand and spades
	Daily

	3.26
	Boiler condensate tank, boiler witness drains, economizer and evaporator drains.
	Remove Dust, remove rubbish,
	Cleaning cloths, absorbent fibres and brooms
	Daily


	
	
	sweep, and unblock drains.
	
	

	3.27
	Saturators drain pumps, control air receiver tanks, blocked drains.
	Remove Dust, clear ash/coal/oil spillages, remove oil stains, remove rubbish, empty dust bins, floor washing, and unblock drains.
	Brooms, feather dusters, cleaning cloths, absorbent fibres, mops, sand and spades
	Daily

	3.28
	Mills, All Mill piping system including cooling system, All Mill lubrication and jacking system, Mill gearboxes, Grease system, girth gear and Seal air fans.
	Remove rubbish, clear oil/coal spillages and remove oil stains.
	Cleaning cloths, absorbent fibres, sand and spades
	Daily

	3.29
	Mill rejects box.
	Removal of the coal rejects from the Mills rejects box.
	Spades and wheelbarrow, and Bobcats
	3 * week

	3.30
	PA, FD and ID fans Lubrication systems, Fans casing, pedestals, Bearings, Motors, Fans cooling pipes and oil tanks.

Conditioning plant.
	Remove Dust, remove oil stains, clear oil spillages, and remove rubbish
	Brooms, feather dusters, cleaning cloths, absorbent fibres, mops, sand and spades
	Daily

	3.31
	Hydraulic power pack for start- up vessel discharge valves, Hydraulic power pack for Aux steam reducing station/Mill reducing station valves (passage between boiler & turbine left side), next to Boiler condensate boaster pumps.
	Clean oil spillages, empty the oil bins, remove greasing, sweep, dust, vacuum, pick up rubbish, clean steel floor, steps and walkway and empty the dust bin.
	Brooms, feather dusters, cleaning cloths, absorbent fibres, sand and spades
	Weekly

	3.32
	All staircases from 99 metre level to zero-meter level
	Remove dust, sweep, pick up rubbish
	Feather dusters and cleaning cloths
	Daily

	3.33
	Station waste bins and boiler ground floor
	Separate waste according to its category and sweep and
	Spotters
	Weekly/Daily


	
	
	pick up rubbish
	
	

	4. Pulse Jet Fabric Filter Plant Area.
	

	NO.
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	4.1
	Area around the boiler and
	Sweep, wash,
	Brooms,
	Daily

	
	(PJFFP) Pulse Jet Fabric Filter
	clean, clear
	wheelbarrows,
	

	
	plant,
	ash spillages,
	bobcat, Vacuum
	

	
	
	remove
	machines, tipper
	

	
	Hopper’s pipework, floors
	rubbish, dust
	truck.
	

	
	
	and clear oil
	
	

	
	
	spillages,
	
	

	
	
	Vacuuming of
	
	

	
	
	blocked
	
	

	
	
	hoppers and
	
	

	
	
	pipework.
	
	

	4.2
	Pulse Jet Fabric Filter Plant
	Sweep and pick up rubbish
	Brooms,
	On top weekly and on the bottom daily

	5. ID, FD and PA fan Plant Area.
	

	NO.
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	5.1
	FD fan area PA, FD and ID
	Remove Dust,
	Brooms, feather
	Daily

	
	fans Lubrication systems,
	remove oil
	dusters, cleaning
	

	
	Fans casing, pedestals,
	stains, clear oil
	cloths, absorbent
	

	
	Bearings, Motors, Fans
	spillages, and
	fibres,
	

	
	cooling pipes and oil tanks.
	remove
	
	

	
	Conditioning plant.
	rubbish
	
	

	5.2
	Ash Plant Air conditioning fan
	Sweep,
	Brooms, feather
	Daily

	
	yard, Switchgear rooms
	remove
	dusters, cleaning
	

	
	basement, ID fans casing,
	rubbish
	cloths, absorbent
	

	
	bearing and motors, cooling
	/Debris, empty
	fibres,
	

	
	water and lube oil system and
	dust bins,
	
	

	
	pipes, ID fans pedestals, and
	Dust, clear
	
	

	
	pipe trenches
	rubbish/water,
	
	

	
	
	clear oil
	
	

	
	
	spillages/stain
	
	

	
	
	s, and
	
	

	
	
	chemical clean
	
	

	
	
	pedestals
	
	

	5.3
	Smokestack floor, area
	Pick up
	Brooms, feather
	Daily

	
	around and the ducts from ID
	rubbish/papers
	dusters, cleaning
	

	
	fan to the smokestack
	, Dust/sweep
	cloths
	

	
	
	floor, dust and
	
	

	
	
	clean the duct
	
	

	5.4
	FGD, scrubber, area, limestone mills and pump
	Pick up rubbish/papers
	Brooms, dusters and metal rods
	Daily


	
	house building
	, sweep and dust
	
	

	5.5
	Dewatering and preparation plant, the conveyors and motors
	Pick up rubbish/papers

, sweep and dust
	Brooms, dusters
	Daily

	NOTE
· Care should be taken on rotating plants

· Use procedure for lashing.

· Care to be taken when washing in the vicinity of electrical motors

· No tempering with instruments is allowed

· All ash and coal must be removed from paving and floors before using water for floor washing

· The Contractor shall supply water pipes and hoses for all washing activities on the plant

· For all the areas that are not accessible through walkways a scaffold will HAVE TO BE BUILT, Eskom will arrange for it to be erected.

· DISPOSAL OF CLEAN-UPS
· All spillages must be cleared before end of every shift.

· All clean ups must be done in a controlled manner.

· All waste must be separated according to their category
	


B. Scope of Work (Outside Plant/BOP) Daily Cleaning

The Contractor shall be responsible for the following areas:

1. All BOP And Unit Control Rooms, Offices, Kitchen and Bathrooms Area

2. Fuel Oil Area
3. Switchgear, Substation, Equipment and Workshop Area
4. A. Auxiliary Cooling Plant West Area
B. Water Treatment Plant Area
C. Auxiliary Boiler Area
D. Compressor Plant Area

E. Auxiliary Cooling Plant East Area
F. LP Gas and Hydrogen Plant Area
G. Clean and Dirty Recovery Dams Area

H. Waste Water Treatment Plant

	1. Control Room, Offices, Kitchen and Bathroom Area
	

	
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	1.1
	Operating Control rooms, Offices, bathroom and kitchens and passages.
	Sweep, Dust, Mop and wipe the floor.
	Brooms, mops, buckets and cleaning cloths
	Daily

	1.2
	Water Treatment Plant, Unit 1 Aux Bay and all workshops
	Sweep, Dust, Mop and wipe the floor.
	Brooms, mops, buckets and cleaning cloths
	Daily

	2. Fuel Oil Area
	

	2.1
	Fuel oil pump house stations (all the pumps, pipes, heaters, components and drains inside), Fuel oil tanks house, Stair wells, Fuel oil drains/pits station, and fuel oil interconnecting pipes, including the slop tank area
	Remove dust, sweep floor. degrease oil stains, clear oil spillages, remove rubbish and clear dust bins
	Brooms, dusters, absorbent fibre
	Daily

	2.2
	Main tank area including the staircases, the bund wall, the drains, pipework.
	Remove dust, sweeping, polishing.

Unblock drains
	Brooms, dusters, absorbent fibres, sand
	Daily

	2.3
	Fuel oil off-loading area- all pumps, pipes, filters, valves and fuel oil drains/pits, sumps slop oil area, oil separator, floors, drip trays.
	Dust, sweep, remove/degre ase and scrub oil stains, clear oil spillages remove rubbish waste
	Brooms, dusters, absorbent fibres
	Weekly


	
	
	and pick up rubbish.
	
	

	2.4
	Foam stations, Fire Hydrant systems and LV rooms basement.
	Dust, sweep, pick up rubbish and empty the bin.
	Brooms, dusters, cleaning cloths
	Bi Weekly

	3. Substations and Workshop Area
	

	3.1
	All parking area around, and roads,
	Sweep, unblock drains, and pick up rubbish and papers
	Brooms, metal rods
	Daily

	3.2
	All LV and HV substation, switchgear and Equipment rooms on site.
	Sweep, pick up rubbish/papers
, empty bins.
	Brooms, feather dusters, and cleaning cloths
	Daily

	3.3
	All switchgear rooms on site

Note: Only authorized people or people under supervision of authorized person are allowed access to switchgears.

Substations and equipment
	Sweep, pick up rubbish/papers
, empty bins.
	Brooms, feather dusters, and cleaning cloths
	Daily

	4. Auxiliary Cooling West Plant Area
	

	A.
	West Side Area: Water Treatment Plant, Auxiliary Cooling Area (The area covered from the road between the BOP and units including WTP area up to the security fence.
	

	
	Area to be Cleaned
	Method
	Recommended Equipment
	Frequency

	4.1
	Auxiliary cooling system (West) all components including the ponds, floors, both closed and open system, Auxiliary boiler, and LP Gas tank
	Sweep, pick up rubbish/papers internal cleaning of the ponds, remove dust, clear oil spillages and remove oil stains on the floor

4 ponds every three months
	Brooms, nets, absorbent fibre
	Biweekly

	4.2
	Auxiliary cooling, all pumps, screens, fans, motors, tanks, pipe work and transformer yard
	Sweep, dust, clear spillages. Pick up rubbish, clean
	Brooms, cleaning cloths, feather dusters
	Daily


	
	
	dip trays and empty dust bins.
	
	

	4.3
	Station Service Building (BOP) area, pumps, pipework and valves.
	Sweep, remove dust. Clear spillages; pick up rubbish, clean dip trays and empty dust bins.
	Brooms, cleaning cloths, feather dusters, absorbent fibres
	Daily

	4.4
	Clean and dirty tanks and
	Clear the
	Nets, brooms, cleaning
	Weekly

	
	Portable Head tanks, gutters,
	algae /sludge
	cloths, absorbent
	

	
	canals, basements and drains.
	/oil /water,
	fibres
	

	
	
	wash/clean the
	
	

	
	
	canal, sweep,
	
	

	
	
	empty
	
	

	
	
	bins/skips,
	
	

	
	
	clear all
	
	

	
	
	spillages and
	
	

	
	
	pick up
	
	

	
	
	rubbish/papers
	
	

	4.5
	Fire pump house including fire
	Clear
	Brooms, cleaning
	Weekly

	
	head tank, portable water head
	spillages,
	cloths, feather dusters,
	

	
	tank, Electrical and Diesel fire
	empty drip
	absorbent fibres
	

	
	pumps, Cooling towers and the
	trays, sweep,
	
	

	
	entire pipework and drains.
	and pick up
	
	

	
	
	rubbish
	
	

	B.
	Water Treatment Plant Area
	

	4.6
	Water Treatment Plant
	Dust, sweep,
	Brooms, cleaning
	Daily

	
	building and temporary water
	clear spillages,
	cloths, absorbent
	

	
	treatment plant external
	remove
	fibres,
	

	
	cleaning of components,
	rubbish/papers
	
	

	
	floors, gratings, handrails and
	/Rubbles, and
	
	

	
	walkways, basements, pumps,
	empty bins
	
	

	
	motors, valves, pipe work, and
	
	
	

	
	Offloading bay.
	
	
	

	4.7
	Water treatment Plant Sub
	Dust, Sweep,
	Brooms, cleaning
	Daily

	
	Station West and transformer
	pick up
	cloths, feather dusters,
	

	
	area.
	rubbish/papers
	absorbent fibres
	

	
	
	/Debris, empty
	
	

	
	
	bins, clear oil
	
	

	
	
	spillages
	
	

	4.8
	Diesel Generators area
	Dust, Sweep,
	Brooms, cleaning
	Weekly

	
	
	pick up
	cloths, feather dusters,
	

	
	
	rubbish/papers
	absorbent fibres
	

	
	
	/Debris, empty
	
	

	
	
	bins, clear oil
	
	

	
	
	spillages
	
	


	4.8.1
	Tank farm, Demin tanks and mobile demin plant
	Dust, Sweep, pick up rubbish/papers

/Debris
	Brooms, cleaning cloths, feather dusters,
	Weekly

	C.
	Auxiliary Boiler Area
	

	4.8
	Auxiliary boiler plant area, floor, motor, pumps, piping, walkways
	Dust, Sweep, pick up rubbish/papers

/Debris, empty bins, clear oil spillages
	Brooms, cleaning cloths, feather dusters, absorbent fibres
	Daily

	4.9
	All the canals on the south side of the station surrounding the ground area.
	Pick up rubbish/ papers, empty bins /skips / Silt trap, and clean canal
	Brooms, cleaning cloths, feather dusters, absorbent fibres
	Monthly

	D.
	Compressor Plant Area
	

	
	West Side Area: Compressor Plant Area-

West area is covered by chimney road, Ring Road west towards the Terrace link conveyor Area, as indicated on the Station layout drawing
	

	4.10
	Area around the compressor pump house and inside the pump house.
	Pick up rubbish, Sweep, remove dust and clean
	Brooms, cleaning cloths, feather dusters, absorbent fibres and metal rods
	Daily

	4.11
	Ring road area, towards the security fence. All the roads in the west area.
	Sweep, Pick up rubbish / papers/ rubbles, empty dust bins
	Brooms, cleaning cloths, feather dusters, absorbent fibres and metal rods
	Daily

	E.
	Auxiliary Cooling East Area
	

	
	East: Auxiliary Cooling

(North area is covered by Office Road to security gate 1, and where HV and Office Road
	

	4.12
	Road to Access control building and parking area.
	Sweep, Pick up rubbish / papers/ rubbles, empty dust bins/skips
	Brooms, metal rods
	Daily

	4.13
	Service transformer area.
	Sweep, dust Pick up rubbish / papers / rubbles, empty dust bins/skips
	Brooms, cleaning cloths, feather dusters, absorbent fibres and metal rods
	Daily

	4.14
	All the areas around the
	Sweep, Pick
	Brooms, cleaning
	Daily


	
	workshops, Stores, canteen, Garage and stores area.

Fire and First aid area
	up rubbish/ papers

/Rubbles, empty dust bins/skips.
	cloths, feather dusters, absorbent fibres and metal rods
	

	4.15
	Weigh bridge and office container
	Dust, sweep, remove/degre ase and scrub oil stains, clear oil spillages remove rubbish waste and pick up rubbish.
	Brooms, cleaning cloths, feather dusters, absorbent fibres and scrubbers
	Weekly

	F.
	LP Gas Area
	

	4.16
	The area around the LP gas, diesel gen and diesel fire pump house.
	Sweep, Pick up rubbish

/papers/rubble s, empty dust bins/skips Clear spillages, dust all components and unused material.
	Brooms, cleaning cloths, feather dusters, absorbent fibres
	Weekly

	4.16.1
	H2, N2 and CO2 plants and surrounding areas
	Sweep, Pick up rubbish

/papers/rubble s, empty dust bins/skips Clear spillages, dust all components and unused material.
	Brooms, cleaning cloths, feather dusters, absorbent fibres
	Weekly

	G.
	Clean/Dirty Recovery and Pollution Dams:
	

	4.17
	Raw water reservoir dams
	Around the dam, pick up rubbish/paper, walkways be clean, inside the dam if required
	Vacuum machines, HP machine
	Weekly

	4.18
	Station drains Silt traps, and entrance of Stilling/Settling water pond
	Remove ash sludge, clear/ remove plants
	Vacuum machines, HP machine, HP pipes, tipper truck.
	Weekly


	
	
	/ Sludge on the entrance
	
	

	4.19
	Ash dump dirty dam
	Around the dam, pick up rubbish/paper, walkways be clean, inside the dam if required
	Vacuum machines, HP machine
	Weekly

	4.20
	Station dirty dam
	Around the dam, pick up rubbish/paper, walkways be clean, inside the dam if required
	Vacuum machines, HP machine
	Weekly

	4.21
	Holding and recycle Dam and the pump house
	Around the dam, pick up rubbish/paper, walkways be clean, inside the dam if required
	Vacuum machines, HP machine
	Weekly

	4.22
	Sewage Treatment plant and pump house
	
	
	

	H.
	Waste Water Treatment Plant Area
	

	4.23
	Waste Water Treatment Plant building, external cleaning of components, floors, gratings, handrails and walkways, basements, pumps, motors, valves, pipe work, and Offloading bay.
	Dust, sweep, clear spillages, remove rubbish/papers

/Rubbles, and empty bins
	Brooms, cleaning cloths, absorbent fibres,
	Daily

	4.24
	Waste Water treatment Plant Sub Station and transformer area.
	Dust, Sweep, pick up rubbish/papers

/d3.5.1. Occupational Health and Safety Requirements (OHS)

a)
 The Contractor shall comply with OHS legal requirement and Kusile power station’s OHS requirement e.g., SHEQ policy, SHEQ Statement of commitment, operational procedures relating to their activities (i.e., 32-95 -Incident management Procedure, contractor management requirement, SHE Specification etc.)

b)
The contractor and/or supplier shall prepare an OHS management plan relating to their activities which shall also include COVID-19 management plan. The OHS plan shall be aligned with OHS legal requirements and Kusile Power Station SHE specification. 

c)
The contractor shall Comply with OHS tender returnable which are not limited to OHS plan, baseline risk assessment, OHS policy, valid letter of good standing, etc)

d)
The contractor and or supplier employees shall be inducted on the OHS requirements.

e)
The contractor shall appoint trained and competent personnel in writing, who will have the responsibilities of implementing all OHS requirements on this contract

f)
Method statements shall be submitted for acceptance by the Eskom Kusile Power Station OHS professional, prior to commencement of an activity. 

g)
Non-conformance and incident management shall be done by the contractor as per Incident management procedure and standard.

h)
The contractor and or supplier shall allocate funds for the implementation of OHS requirements such as but not limited to medical surveillance, training, PPE, etc. ebris, empty bins, clear oil spillages
	Brooms, cleaning cloths, feather dusters, absorbent fibres
	Daily

	4.25
	Tank farm
	Dust, Sweep, pick up rubbish/papers

/debris
	Brooms, cleaning cloths, feather dusters,
	Weekly


NOTE:

· Should the Contractor require the use of fire hydrant water, the Contractor shall require permission in writing from the Contract Manager

· Vacuuming is the preferred method of cleaning where there is ash, dust and PF

A.
Plant Cleaning Contract’s Scope of Work (on Request Jobs) The Frequency of Cleaning Should be as Per Scope of Work.

The Contractor shall be expected to respond within a week of receiving the order number. This shall exclude sewage pump station where response shall be expected within a day of receiving the order number.

	1.   Clean & Dirty Recovery & Pollution Dams

	IS THE AREA COVERED FROM STORM WATER CANAL AND ALL THE AREAS COVERED IN THE RECOVERY DAMS YARD AS INDICATED ON THE STATION LAYOUT DRAWING

	NO.
	Area to be Cleaned
	Method

	1.1
	All water canal to recoveries, and area around the canal
	Clean/remove/scrub the algae/sludge in the canal, clearing of blockages on the fence, and Pick up rubbish

Ensure that the rubbish/algae/sludge removed from the canals is removed from the sides of the canal so that it does not go into the canal again.

	1.2
	Settling/Stilling ponds (i.e., including pumping out of the water from the pond) and the oil schemers
	· Remove plants on the pond banks

· Pumps the water from the pond to be cleaned into the adjacent ponds, taking care not to pump the silt settled at the bottom of the dam. Once the level of the dam has dropped to the extend where silt is being pumped, rearrange the outlet piping to pump the silt water mixture to the smaller silt trap upstream of the primary oil settling pond. Set up a high-pressure pump with long discharge piping, taking suction from the adjacent full oil settling pond and wash the silt in the dam to the lowest level where the slurry pump takes suction to pump silt water mixture to the silt trap. Continue operation until dam is clean.

· The sludge shall be dumped at the ash dump; Care must be taken not to damage the plastic lining.

Note: Any other method can be used – send proposal to project manager for acceptance.


	
	
	

	1.3
	Cleaning of the clean & dirty dam silt trap
	Remove plants on the silt trap banks,

Dewater the silt traps using slurry pumps, pumping the dirty water to the smaller silt traps upstream of the primary oil settling pond.

Remove algae/sludge and any debris inside the silt trap.

Note: Any other method can be used – send proposal to project manager for acceptance.

	2. All Sumps

	2.1
	All sumps on station
	Internal cleaning of the sumps and vessels – this includes pumping out of water.


NOTE:
a) Ash from the recovery dams must be dumped at the ash dump – care must be taken to ensure that sludge does not spill on the road to ash dump.

b) Disposal of hazardous material – to be contained in labelled drums and taken to the temporary hazardous storage area.

Take note of the following risks involved:

Recovery Dams
a) Care must be taken that where necessary life jackets must be worn – therefore make provision for your employees to have life jackets.

b) The area currently does not have toilets, potable water supply & shelter – make provision for the mentioned for your employees who will be working at the dam.

c) Ash removed in the silt trap is very wet, hence care must be taken when using equipment in there, no employee should attempt to go inside the silt trap full of ash.

Others:
a) Some of the work will involve your employees working in confined spaces, please provide the necessary safety gear for working in confined spaces.

b) Some of the work will involve your employees working in at heights, please provide the necessary safety gear for working in confined spaces.

Further Risk Assessments shall be done by the Contractor before work commences on any of the plant.

3.2 Inspections and report

The Employer will do inspections and compile assessments as per the task list. Follow up monthly meetings with the Contractor to close the gaps.

3.3 Tools and Equipment 

The Employer and/or Contractor shall provide all tools and equipment necessary to execute the station cleaning scope as per list. This arrangement shall be negotiated in good faith by Employer and Contractor. The table below is an indication of equipment that will be needed for execution of the scope. This shows the minimum of Equipment which the Contractor and the Employer will need to provide.

	Contractor To Supply

	1. 2 x Bobcats (with interchangeable shovel and brush)

2. 1 x Tippers 

3. Vacuum Truck 
4. Submersible Pumps 

5. Cleaning Equipment (Brooms, Mops, Dusters, Cloths, Rakes, Shovels and Wheelbarrow)
6. Water hoses, spanners and fittings to connect to and operate fire water hydrants for floor washing


Table 1: Equipment to be supplied by Eskom and Contractor
All Equipment brought to Kusile Power Station will be subjected to a quality and safety inspection. Inspections will thereafter be carried out as per quality assurance plan.

3.4 Management Meetings

a) Site meetings & inspection meetings between Eskom & the Contractor shall be monthly and when required. Inspection by senior members of the Contractor shall be carried out on completion of the work.

b) Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.

c) Records of these meetings shall be submitted to the Contract Manager by the person convening the meeting within five days of the meeting.

d) All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.

e) Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.

	Title and Purpose
	Approximate Time & Interval
	Location
	Attendance by:

	Progress feedback meeting
	Daily at 08:00 
	Auditorium 2
	Employer and Contractor Site Representative


	Environmental management meeting
	Weekly on Monday at 14:00. 
	CM building 
	Employer and Contractor’s Environmental Officer

	Safety management meeting
	Weekly
	CM building
	Employer and Contractor’s Risk Officer

	Support Services Risk meeting
	Monthly, Second Tuesday of the Month
	Site Small Boardroom
	Support Services Contractors

	Operations Meeting
	Monthly (Time to be announced)
	TBA
	Contractor and Employer

	Stakeholders Environmental Monitoring committee meetings
	Quarterly
	CM building
	Various stakeholder within and external to Kusile PS


3.5 Safety, Health, Environment and Quality Management

3.5.1. Occupational Health and Safety Requirements (OHS)

a)  The Contractor shall comply with OHS legal requirement and Kusile power station’s OHS requirement e.g., SHEQ policy, SHEQ Statement of commitment, operational procedures relating to their activities (i.e., 32-95 -Incident management Procedure, contractor management requirement, SHE Specification etc.)
b) The contractor and/or supplier shall prepare an OHS management plan relating to their activities which shall also include COVID-19 management plan. The OHS plan shall be aligned with OHS legal requirements and Kusile Power Station SHE specification. 

c) The contractor shall Comply with OHS tender returnable which are not limited to OHS plan, baseline risk assessment, OHS policy, valid letter of good standing, etc.)

d) The contractor and or supplier employees shall be inducted on the OHS requirements.

e) The contractor shall appoint trained and competent personnel in writing, who will have the responsibilities of implementing all OHS requirements on this contract

f) Method statements shall be submitted for acceptance by the Eskom Kusile Power Station OHS professional, prior to commencement of an activity. 

g) Non-conformance and incident management shall be done by the contractor as per Incident management procedure and standard.

h) The contractor and or supplier shall allocate funds for the implementation of OHS requirements such as but not limited to medical surveillance, training, PPE, etc. 

3.6 Rules are as follows:

a) Provide sufficient storage containers, labelled depicting general or hazardous waste and store in a designated storage area.

b) No hazardous waste may be stored for a period of more than 90 days on the Kusile power station premises.

Ensure that all hazardous waste is disposed at a licensed Class A disposal site. A copy of the hazardous waste disposal certificate must be submitted to the project/contract manager.Ensure that all other general waste is disposed at a licensed and registered   waste dump.

c) Ensure that your site does comply with the general good housekeeping practices. Redundant material will be removed to allocated sites. No scrap shall be stored in the Contractor’s yard. Scrap is to be cleared from Site daily.

3.7 Eskom’s Life Saving Rules of Safety:

a) In the interest of promoting a safe and healthy working environment, the Eskom executive committee has approved the implementation of cardinal rules, to improve safety in the organization. These rules will also be applicable to all contracting staff.

b) The business is concerned about the emotional, social as well as economic effect of all these unnecessary incidents, and would like to correct behavior pro-actively.

c) These rules are determined beforehand to enable the organization to clearly communicate the established cardinal rules and how to deal with non-compliance to the workforce prior to the implementation of such rules. These rules have been implemented as from 1 January 2009 and will be strictly enforced.

d) Failure by any person or Contractor engaged in doing business with Eskom to adhere to these rules, will lead to serious action being taken with serious consequences. These actions include termination of service of an individual and even blacklisting of Contractors not taking the rules seriously.

e) It is therefore strongly advised that these rules be taken seriously, communicated to all your staff, ensure that they all understand the rules, understand the consequences of violating a rule and sign a document stating that they understand and acknowledge the implications of these rules.

There are 5 identified Lifesaving rules and they are as follows:

RULE 1:  OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH

(That is, any plant operating above 1 000 V)

No person may work on any electrical network unless:

a) He/ She is trained and authorized as competent for the task to be done.

b) A pre-task risk assessment to identify all risks and hazards has been conducted prior to any work commencing.

c) An equipotential zone is created for each worker on the job site by earth, bonding, and/or insulating according to approved procedures.

d) All conducting material is connected, all staff on site wear electrical safety shoes, and insulating techniques are applied according to standards; and

e) The authorized person (team leader) has certified and shown all team members that the apparatus is safe to work on.

RULE 2:  HOOK UP AT HEIGHTS

Working at height is defined as any work performed above a stable work surface or where a person puts himself/herself in a position where he/she exposes himself/herself to a fall from or into.

No person may work at height where there is a risk of falling unless:

a) A pre-task risk assessment to identify all risks and hazards has been conducted prior to commencing any work at height.

b) He/ She is appropriately trained.

c) He/ She is appropriately secured during ascending and descending; and

d) He/ She is using an approved fall arrest system where applicable.

RULE 3:  BUCKLE UP

No person may drive any vehicle on Eskom business and/or on Eskom premises:

a) Unless the driver and all passengers are wearing seat belts where applicable.

RULE 4:  BE SOBER

No person is allowed to work under the influence of drugs and/or alcohol.

“Under the influence” means the use of alcohol, drugs, and/or a controlled substance to the extent that:

a) The individual’s faculties are in any way impaired by the consumption or use of the substances; or

b) The individual is unable to perform in a safe, productive manner; or

c) The individual has a level of any such substance in his/her body that corresponds to or exceeds accepted medical/legal standards; or

d) The individual has a level of alcohol in his/her body that is greater than 0.00% blood alcohol concentration.

This includes any level of an illegal substance in the body, irrespective of when the substance was used.

RULE 5:  ENSURE THAT YOU HAVE A PERMIT TO WORK

Where an authorization limitation exists, no person shall work without the required Permit to Work (PTW), which is governed by the Plant Safety Regulations, Operating Regulations for High Voltage Systems (ORHVS) etc.

1. The Contractor and/or supplier shall comply with all requirements as stipulated in Plant Safety Regulation and Operating Regulations for High Voltage systems with regards to Permit to Work.

RULE 6:  ENSURE THAT YOU HAVE A SPOTTER WHEN REVERSING

3.8 Health and safety risk management

3.8.1 After contract award:

a) The Contractor must compile a Health and Safety Plan, filed in a Health and Safety File , comprising of the following :

b) Proof of the contracting company’s own Health and Safety Policy.

c) Proof of appointments, assignments and designations as required in terms of the Occupational Health and Safety Act, No 85 of 1993.

d) Proof of Risk Assessments regarding Hazards identified.

e) Proof of Safe Work Procedures that derived out of the Risk Assessments.

f) Proof of the contracting company’s own Emergency Plan that will deal with their own emergencies on site.

g) Proof of a Fall Protection Plan, if required to perform work at elevated levels developed by a competent person appointed by the contracting company.

h) Proof of “Notification to perform Construction Work” – a copy of the notification addressed to the Department of Labor as required Regulation 3 of the Construction Regulations.

i) Proof of an Induction Program (Kusile SHE Rules be used as a Guide) and an attendance register signed by its employees prior the commencement of any work on site.

j) Proof of the contracting company’s employees Medical Fitness Certificate. (Must still be valid – one year. May only have been issued by an occupational health practitioner).

k) Proof of Contractors weekly Health and Safety Rep Inspections regarding its own site and where detached work is performed.

l) Proof of Personal Protective Equipment (PPE) issued to Contractor’s employees.

m) Proof of contracting company’s Accident/Incident Reporting and Investigation System.

n) Proof of checklists and where applicable test certificates, regarding Contractor’s tools, equipment, machinery, mobile equipment, vessels under pressure and any other applicable checks required by the Act.

o) A “Section 37(2) Agreement with Mandatory” needs to be drawn up by the Contractor and the Contract Manager and co-signed before work can commence.

p) The Safety Officer employed by Kusile Power Station will audit these Health and Safety Plan to ensure compliance with the provisions of the Act, before the Contractor will be allowed to start with the Works.

3.9 Manpower requirements

3.9.1   The Supplier Cleaning Staff

a) The Contractor will employ sufficient staff to cover all areas of the plant as listed in the SOW. This should include the following skilled personnel as well:

i. Site Agent

ii. Safety & Environmental Officers

iii. Authorized Supervisors for LAR purposes

iv. Bobcat Drivers

v. Tipper Drivers

vi. Blue Collar employees

b) Cleaning will be done on daily basis 24/7. Other areas of Kusile Power Station are occupied by Shift workers. These areas should be cleaned on shift basis.

c) The Contractor supplies proof that the cleaner performing a task has been trained and is aware of all conditions /requirements pertaining to the use of the equipment that he is using (i.e., use of vacuum cleaners, ladders, scaffolds, detergents, etc.) as well as the hazards associated with this. Proof of such training must be kept and made available to the Employer on request.

d) The Contractor staff will wear uniquely always identified clothing which will identify the Contractor.

e) Under no circumstances will the Contractors staff wear the Employers overalls or hats.

f) The Contractors will ensure that the cleaners are always under constant supervision.

g) The Contractors will be responsible for the provision of all, or any temporary or expendable materials required allowing for storage of material.

h) The Contractors will be available for emergency cleaning.

3.10 Site Inspection Requirement

The Contractor acknowledges that he/she has satisfied himself, before submitting his tender, as to the layout of the premises, the quantities and nature of work and labor, materials and equipment necessary for the completion of the plant cleaning services, additional services, the means of access to the premises and, in general, shall himself obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect his contract.

3.11 Supervision Requirements

The Contractor is expected to provide the total infrastructure to competently fulfil the requirements of this contract. This shall include adequate management and supervision at all levels.

The Contractor is required to submit a staff structure indicating management and supervisory levels. Eskom's contract manager must approve any change to such staff structure and after such approval; the Contractor shall submit an updated staff structure to the Contract Manager.

3.12 PSR and ORHVS Regulations Authorization Requirements

a) All Contractors will ensure that they are informed of all the requirements of Eskom’s Plant Safety Regulations and ORHVS and that they at all times comply to the requirements of these Regulations.

b) All Supervisors of contracting companies, who are directly involved with Eskom’s Permit to Work System, shall be trained on PSR and ORHVS regulations and on successful completion of Kusile’s authorization / evaluation process, and must be authorized as Responsible Persons for access in the switchgears. Contractors must provide their employees with Arc Flash clothing according to the Arc Flash Standard 36-942 and Arc Flash Policy 36-941.

c) The Responsible Person (RP) shall ensure that:

1. The conditions of permits and cautionary notices are strictly adhered to.

2. The lockout procedures, mechanical as well as electrical, are strictly adhered to and any deviations shall be corrected immediately.

3. The safe work procedures as lay down by Kusile Power Station and as determined by the Risk Assessment, shall be followed.

4. The workers register and cautionary notices are discussed daily with workers

d) At least one person in the Contractor’s service shall be competent to inspect scaffolding in the case where scaffolding is needed by the Contractor himself. Certificates must be handed in at Contract Management after the contract has been awarded.

3.13 Equipment Management Requirement

a) The Contractor shall ensure that there is a process in place to manage his equipment and tools. The statutory inspections and testing shall be done according to the requirements of the law.

b) The equipment shall be inspected as per the requirements by the law. The small equipment and tools that are used daily by the cleaners shall be marked with unique codes and signed in and out by the employee using them. This is to ensure that no tool is left on the plant and that every tool that is lost can be accounted for.

c) Every new tool bought shall be reported to the Contract Manager and every tool not returned by an employee after completion of the works shall be reported to the Contract Manager.

d) All tools and equipment shall be on the Contractor’s asset register. Asset register shall be submitted to the Contract Manager on request

Note: On technical evaluation of this tender, preference will be on high tech tools that will enable ease and effectiveness of cleaning. List of tools and equipment will be discussed during technical evaluation.

3.14 Road Rules Requirements

Kusile Power station roads are maintained in a fair condition and all construction traffic is limited to using these roads. Kusile traffic regulations are adhered to at all times. The speed limit is 40 km/h and other area is 20 km/h.

3.15 Security and Access Requirements

a) The Contractor is informed of the access procedures through Kusile Procedure. “Access Control and Protection of Eskom Assets” and should expect that such procedures may change depending on the prevailing security situation.

b) Temporary entrance permits are issued to Contractors who are on site for less than 3 months. Names and Identity Numbers are required before the contract starts. Photocopies of Identity documents are also required.

c) Security and Access requirements must be arranged with the Contract Manager. Lost permits will be paid for by the Contractor to Protective Services at a cost. All permits need to be returned to Security or the Contract Manager upon completion of the contract. A list of tools is submitted which is verified by security staff prior to tools entering the security area.

d) Should any Contractor staff be transferred from Kusile or leave site, the Contractor ensures that personnel leaving site are transported out of the security area and that the permit is returned.

e) Only work vehicles with an approved permit will be allowed on site. These vehicles are to be in a serviceable condition and road worthy. Temporary vehicle permits are issued to Contractors who are on site for less than 3 months. This must be arranged with the Contract Manager.

f) No private vehicles will be allowed on site without a temporary permit.

g) Arrangements must be made with the Contract Manager well in advance to allow sub- Contractors and visitors onto site.

h) No “Private Work” is carried out for or on behalf of any Employer Employee. Any person suspected of being under the influence of alcohol is tested and if proved positive, is refused entry to the security area. Only authorized persons are permitted to enter Red Zone areas.

i) The transport of any equipment onto the site must be declared and documented at Protective Services in order to facilitate the future removal thereof. Pro-active comprehensive listing of all tools and equipment brought to Kusile will considerably speed up entrance to the power station.

j) The Contractor and/or Supplier must notify the Contract Manager immediately of any employees no longer in his/her service.

3.16 Supply of Electricity Requirement

a) Electric power for construction, both 220V AC and 400V 3-phase supply, is supplied at Site free of charge, but connection fees are for the Contractor's account.

b) All installations comply with the details set out in Kusile Maintenance Procedure - Contractor's Temporary Electrical Equipment Supply, and Construction Power Supplies (Occupational Health and Safety Act - Act 85 of 1993) and the Kusile Safety, Health and Environmental Specification for Contractors.

c) The Employer does not guarantee continuity of supply and no claims for standing time as a result of power failures will be considered. A written request, indicating the Contractor's requirements is submitted to the Contract Manager as soon as possible after the Contract Date.

3.17 Water Management Requirement

Potable and raw water for construction purposes is also available free of charge.

A written request, indicating the Contractor's requirements is submitted to the Contract Manager as soon as possible after the Contract Date. Exception is at the recovery dams, where Contractor must supply drinking water to his employees.

3.18 Sanitary Facilities

Permanent toilets to serve the Power Station and urinals at the boundary area have been constructed by the Employer and all the Contractor's personnel may make use of these facilities.

Except at the recovery dams where the Contractor must supply portable toilets to his employees.

3.19 Plant Area and Services Scope of Work

The service required to clean Kusile Power Station plant area will include sweeping, cleaning, and dusting of floors, roads and the plant in general as specified in the scope of work.

The scope includes attendance to emergencies.

4. Invoicing and Payment

Within one week of receiving a payment certificate from the Employer in terms of Core Clause 51.1, the Contractor provides the Employer with a tax invoice, by no later than the first day of the month, showing the amount due for payment equal to that stated in the Employer’s payment certificate.  

The Contractor shall address the Tax Invoice to:
Eskom Holdings SOC Limited 
Finance Department

Mega Watt Park
Email: InvoicesgrpcapitalKCT@eskom.co.za
ONLY ORIGINAL INVOICES WILL BE ACCEPTED. 

The following must be stated on the Tax Invoice:

· Name and address of the Contractor and the Employer. 

· The contract number and title.

· Contractor’s VAT registration number.

· The Employer’s VAT registration number 4740101508.

· Description of service provided for each item invoiced based on the Price List.

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT.
5.
Site Services and Facilities
5.1
Provided by the Employer
General
The Employer will, at his expense, arrange for, develop and maintain the various facilities and services indicated in the attached Project Site Facilities and Services Matrix at or near the Project Site, as applicable. These services and facilities are provided on the basis detailed below. 

Project Site Facilities & Services Matrix
	Site Facilities, Utilities and Services
	Provided by
	 

	Item
	Contractor
	Employer
	Details

	Field Office
	
	
	 

	 
	Field office structure
	X
	
	

	 
	Field office furniture
	X
	
	 

	 
	Field office equipment
	X
	
	 

	 
	Field office supplies
	X
	
	 

	 
	Artisans change facilities
	X
	
	 

	 
	Fabrication shops
	X
	
	 

	Equipment
	
	
	 

	 
	Construction equipment
	X
	
	 

	 
	Contractor construction elevator
	X
	
	

	
	Contractor equipment operator testing 
	X
	
	

	Communication
	
	
	

	Internet connection
	X
	
	

	Radio & cell phone communication
	X
	
	

	Telephone
	
	
	 

	 
	Construction telephone main service line
	
	X
	

	 
	Construction telephone line connection to Contractor field office
	X
	
	

	 
	Contractor's telephone equipment and system wiring
	X
	
	 

	Electrical Power
	
	
	 

	 
	Construction main power source and maintenance
	
	X
	

	 
	Construction power primary distribution system and maintenance
	
	X
	

	 
	Construction power Contractor’s distribution system
	X
	
	

	 
	Construction power Contractor's distribution system maintenance
	X
	
	 

	 
	Construction power energy usage payment
	
	X
	

	Construction Lighting
	
	
	 

	 
	Structures interior temporary lighting and maintenance
	X
	
	

	 
	Contractor specific work area temporary lighting and maintenance
	X
	
	 

	 
	General areas site lighting and maintenance
	
	X
	

	 
	Contractor areas site temporary lighting and maintenance
	X
	
	 



	Water - potable and non-potable
	
	
	 

	 
	Construction water source
	
	X
	

	 
	Construction water Contractor's distribution and maintenance system
	X
	
	 

	 
	Construction water usage payment
	
	X
	

	 
	Drinking water distribution
	X
	
	 

	Heat
	
	
	 

	 
	Temporary heating facilities/system
	X
	
	 

	Sanitary Facilities
	
	
	 

	 
	Construction primary sanitary facilities and maintenance
	
	X
	

	 
	Contractor's structures construction sanitary facilities and maintenance
	X
	
	 

	Access Roads
	
	
	 

	 
	Primary access roads and maintenance
	
	X
	

	 
	Contractor specific access roads and maintenance
	X
	
	 

	 
	Primary access road dust control
	
	X
	

	 
	General Work-related dust control
	X
	
	 

	 
	Provide construction parking area and maintenance
	
	X
	

	Storage Facilities
	
	
	 

	 
	Onsite lay-down space
	
	X
	

	 
	Contractor storage area maintenance
	X
	
	 

	 
	Construction warehousing
	X
	
	

	 
	Tool storage facilities
	X
	
	 

	 
	Climate controlled storage facilities
	X
	
	

	 
	Construction equipment fuelling facilities
	X
	
	 

	Security
	
	
	 

	 
	Overall site security
	
	X
	

	 
	Contractor specific areas security
	X
	
	 

	 
	Overall site security access card and fingerprint system and materials
	
	X
	

	Medical Facilities
	
	
	 

	 
	Onsite first aid/medical services
	
	X
	

	 
	Project emergency ambulance
	
	X
	

	 
	Heliport Area
	
	X
	

	Fire Protection
	
	
	 

	 
	Construction fire protection – fire extinguishers
	X
	
	 

	 
	Construction fire protection - stand pipe
	X
	
	

	 
	Overall site fire brigade participation
	X
	
	 

	 
	Construction fire equipment & vehicles
	
	X
	

	Clean-up
	
	
	 

	 
	General refuse offsite disposal
	
	X
	

	 
	Contractor general refuse collection and onsite disposal
	X
	
	 

	 
	Contractor field office cleaning service
	X
	
	 

	
	Hazardous waste disposal and clean-up / rehabilitation
	X
	
	

	Concrete source
	
	
	 

	 
	Concrete source
	X
	
	

	 
	Concrete usage payment
	X
	
	

	 
	Concrete test facilities and testing
	X
	
	

	Scaffolding
	
	
	 

	 
	Scaffolding supply/erection
	X
	
	 

	Welding
	
	
	 

	 
	Welder testing
	X
	
	

	 
	Welder test facilities
	X
	
	

	 
	Welding/cutting consumables
	X
	
	 

	Railroad
	
	
	 

	 
	Railroad siding install & maintenance
	
	
	None 

	Food Services
	
	
	 

	 
	Allowed onsite - Yes/No
	No
	Yes
	

	 
	Canteen
	
	X
	

	 
	Canteen fee payment
	X
	
	


All facilities or services not specifically indicated as provided by the Employer in the attached Project Site Facilities and Services Matrix, but required for the Works (including roads, assigned lay-down yard improvements, and access needed by the Contractor in the performance of the Works), shall be provided, maintained and removed when no longer required, by the Contractor. Except as otherwise stated in the Contract, all Contractor provided facilities and services shall be to the satisfaction of the Employer.

The provision or cessation of such Contractor provided facilities or services, and the erection, installation and removal thereof and/or of related equipment, requires the Employer’s approval.

5.2
Areas for Contractor’s Yards and Offices

The Employer has indicated on the drawings the areas assigned to the Contractor for offices and laydown yard. The Contractor may erect temporary offices, stores and other similar structures necessary to carry out the Works on the area at the Project Site allocated to him for this purpose by the Employer.

Any such temporary offices, stores and other similar structures shall be erected to the satisfaction of the Employer. The Contractor shall not be permitted to occupy any other areas on the Project Site. The Contractor’s shall fence the yard area allocated to him with a 1.8m security fence to the satisfaction of the Employer.

The Employer shall clear and roll the ground initially allocated to the Contractor to ensure normal load bearing capacity under reasonably anticipated construction conditions. The Employer shall provide roads from the terrace to the boundary of the Contractor’s yard. The Contractor shall provide all roads within his area and shall, at his own cost, maintain the whole of this area including buildings, offices and other structures. Should the Contractor require additional areas he shall request same, in the form prescribed by the Employer, indicating the additional area/s required. The Employer reserves the right to not provide any additional areas. The Employer shall not, however, be obliged to clear or roll any additional areas allocated to the Contractor.

The Contractor shall submit to the Employer an initial drawing and/or description indicating proposed layout and utilisation of the Contractor's allotted storage areas. The drawing and/or written description shall be kept current, shall indicate the location and description of all stored items under the responsibility of the Contractor, and shall be submitted to the Employer as updates are made.

5.3 Project Site Roads and Parking
The Employer will provide and maintain construction parking and general use roads on the Project Site. A construction parking lot will be located outside the main security fence for Contractor’s Personnel and visitors. Parking facilities will be limited. Contractor’s Personnel and visitors failing to park as directed while using this lot may have their vehicle removed and/or be banned from future use of the lot.

A limited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto the Project Site. The Employer’s approval and an appropriate permit will be required as authorisation for such vehicles to be brought on to the Project Site.

5.4 Communication Services
The Contractor shall be responsible for his own internet connectivity.

The Employer will provide for an analogue / digital telephone line and connection point in the area assigned for Contractor’s Site office. The Contractor shall provide all wiring, hardware, and equipment from this point to points of use and shall pay all service charges for his use of the telephone system. The number of lines will be determined by the Employer, subject to availability. The Contractor’s application for telephone services shall be made in the form required by the Employer. There is cellular network coverage in the Project Site area. The Contractor shall make his own arrangement for cellular connectivity and shall pay all service charges for his use of the cellular communication network.

The Contractor shall make his own arrangements for radio communication at the Project Site, if required. The installation of radio communication equipment at the Project Site is subject to the approval of the Employer.

5.5 Post Box
A post box for the receipt of external mail will be allocated for the Contractor’s use at the Employer’s Project Site Office. The Employer and the Employer shall be entitled to use this post box for general Project Works correspondence to the Contractor.

5.6 Fire Fighting and Fire Protection
The Contractor shall comply with all applicable Laws and the Project fire protection requirements, as amended from time to time, in respect of fire protection requirements during construction. The Contractor alone shall be responsible for providing adequate fire protection.

Without limitation, the Contractor shall provide adequate fire protection equipment in each warehouse, office, and other temporary structures, and in each work, area being occupied to the satisfaction of the Employer. Access to sources of fire water shall be always identified and kept open. Suitable fire extinguishers shall be provided in enclosed areas, in areas which are not accessible to fire water, or in areas which may be exposed to fire that cannot be safely extinguished with water. Each fire extinguisher shall be of a type suitable for extinguishing fires that might occur in the area in which it is located. In areas where more than one type of fire might occur, the type of fire extinguisher required in each case shall be provided. Each extinguisher shall be securely placed and maintained in a convenient, clearly identified location for accessibility in the event of fire. The Contractor shall check, and service fire extinguishers as required by the applicable Law and standards.

Additionally, where the Works include elevations, the Contractor shall provide a dry firewater standpipe at a convenient location at the Site to which a pump truck (supplied by others) could be connected to provide water at the various upper elevations of the building. Hose connections and hoses shall also be provided at these elevations. Any operation with potential for starting a fire shall include a designated fire watch person.

Only work procedures which minimise fire hazards to the extent practicable shall be used. Combustible debris and waste materials shall be collected and removed from the Project Site each day. Fuels, solvents, and other volatile or flammable materials shall be stored away from the construction and storage areas in correctly marked, safe containers.

Unless specified in the Contract for a particular application, untreated canvas, paper, plastic, and other flammable flexible materials shall not be used on the Project Site for any purpose. Corrugated paper and other flammable packing materials will not be permitted for the storage or handling of materials in any areas where they present a fire hazard. If such flammable materials are on Plant or Materials that arrive at the Project Site, they shall be removed and replaced with an acceptable covering before the Plant or Materials are moved from the Contractor’s yard into working areas.

Acceptable flexible materials for covering in the working areas shall be waterproof and flame resistant.

5.7 Water
The Contractor shall exercise economy in use of the water obtained from the Employer.

Potable water use shall be limited to servicing Project Works related activities requiring potable quality water. The Contractor shall provide, install, maintain, and remove when no longer required all pipes, fixtures, equipment, and metering (if necessary) from the Employer supplied source to the point of Contractor’s use. Pipes shall be placed at least 900 mm underground or as otherwise approved by the Employer and on routes approved by the Employer. Installation shall meet all applicable codes and standards and be always to the satisfaction of the Employer.

5.8 Electricity
The Employer will supply electrical power for construction purposes at mini substations established on the Project Site until the issue of the Taking-Over Certificate for the Works or for the last Section (as may be applicable).

Electrical power to the Project Site is provided via a 22kV ring supply as well as a 22kV sub-station. The 22kV ring supply furnishes power to mini substations throughout the Project Site. Prior to furnishing power to the Contractor, a standard “Application for Power” form shall be completed and submitted to the Employer. The request must be made at least 2 (two) weeks prior to power supply being required. Power supply shall only be provided in the following 400V, 3-phase, 4-wire ratings: 20, 40, 63, 80, 100, 225, 250 and 400 amps.

The Contractor shall have indicated his requirements in the Tender. Neither the Employer nor the Employer shall, however, be bound to approve any revised requirements.

The Contractor shall use electricity efficiently during the execution of his Works on the Project Site. There shall be no charge for electricity used for construction purposes unless the Contractor’s use thereof is unreasonable.

The Contractor shall take all necessary precautions not to damage the construction power supply during performance of the Work. No connection shall be made to the permanent installation of the Kusile Power Station electrical reticulation system without the prior approval of the Employer.

The Employer shall endeavour to provide a safe and reliable power supply with interruptions kept to a minimum. No guarantees of power supply quality are, however, given and power supply interruptions of extended duration may occur without warning.

The Employer shall, where practicable, give reasonable notice of interruption of supply. Planned outages are normally arranged and advised for low activity periods such as a Sundays and limited to 8 hours.  The Employer, however, reserves the right, in case of uncontrollable interruptions, emergency, or when it is not reasonably practicable to give notice, to cut off the supply without warning.

To this end the Contractor shall make arrangements, at his own expense, to guarantee continuity and quality of power for all activities where same is required and shall furthermore be considered to have allowed for all Costs and time for 12 hours of power related interruptions to the Works at the Project Site per rolling 28-day period.

5.9 Sanitation and Sewage
The Employer will provide and operate a sewage treatment plant and general use toilet facilities at the Project Site. Until this plant and toilet facilities are in operation and to supplement Contractor’s remote work areas, the Employer will provide the necessary sanitary facilities for all Contractors. This will include chemical toilets and toilets with holding tanks as needed. Routine maintenance and emptying of these facilities shall be based on the level of usage to assure sanitary and health requirements are met. The Contractor shall provide, maintain, and remove when no longer needed, all pipe, pumps, and hardware to connect the sewage treatment plant to his office facilities from a connection point designated by the Employer. Installations shall be to the satisfaction of the Employer.

5.10 Lighting
The Employer will provide and maintain general use Project Site lighting in the form of pole or mast mounted lighting fixtures. This general use lighting will comprise area lighting at the construction parking area and the Project Site entrance, at the site office areas, immediately outside the Boiler and Turbine houses and near power centres.

No local or Project Works lighting will be provided by the Employer. Accordingly, all temporary local lighting required by the Contractor, including lighting required to comply with the applicable Law, shall be provided by the Contractor at his own expense.

6 Provided by the Contractor

Facilities provided by the Contractor are described in Project Site Facilities & Services Matrix as paragraph 5.8.1.2.
7 Hook ups to Existing Works

The performance of the Works which affects the Employer's operations, or the systems of Other Project Contractors shall be scheduled to be performed only at times approved by the Employer. The procedure for carrying out work which of necessity interrupts the Employer's operations, or the systems of Other Project Contractors, or imposes abnormal operating conditions on their systems, is subject to the Work Co-ordination Process and the approval of the Employer.
8 Partnership Agreement/Site Specific Agreement

 PA/SS Agreement for Service Providers will only be applicable for PA (Project Attendance) bonuses    

 which will be calculated as follows: 15.5 hours accumulated by cleaners per month x 12 months, paid 
 once a year by the Employer and 0.5 hours accumulated by cleaners per month x 12 months, paid once 
 a year by the Contractor. Refer to section 12.3.
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