
REQUEST FOR QUOTE– STANDARD FORMAT 
PRICE QUOTE  

RFQ REQUEST FOR QUOTE  FOR OLIEWENHUISE ROOF REPAIR AND 
RENOVATIONS - BUILDING WORKS 

ISSUE DATE 16 October 2025 
CLOSING DATE 31 October 2025 
CLOSING TIME 12h00 
DELIVERY OF 
QUOTES  

Tender Box, National Museum, 36 Aliwal Street, Bloemfontein 

QUERIES Mr. G. Dlamini 
scm@nasmus.co.za 

BRIEFING 
SESSION 

Yes 

DATE 23 October 2025at 12H00 
LOCATION 
ADDRESS Oliewenhuis Art Museum 

No. 16 Harrismith street 
Bloemfontein, 9300  

CONTACT 
PERSON 

scm@nasmus.co.za 

1. Background to the National Museum

The National Museum - a natural history, cultural history and art museum was established in 1877 
and is a declared cultural institution, which resorts under the Department of Arts and Culture and 
is governed by a council.  The mission of the National Museum is to provide heritage resources 
and an enjoyable experience to all people through quality research, conservation, education and 
exhibitions.  More information about the organisation can be found at www.nasmus.co.za 

2. Purpose and Background

The Museum requires a construction company for Building works at Oliewenhuis Art Museum. 
The contractor will provide the works as required and the works contractor MUST be an 
established construction company in South Africa, verification of professional credential will be 
verified with CIDB, ECSA, ECA or ECB. The contract will be for a period as determine in the 
project plan with the Architecture or Agent appointed to oversee this project.  

mailto:scm@nasmus.co.za
mailto:scm@nasmus.co.za
http://www.nasmus.co.za/


3. Scope/Specifications with deliverables of Service(s) required.
3.1 Contract Period

Once-off 

3.2 Place Of Work 
All Building works are to be performed at the Oliewenhuis Art Museum. 

3.3 Key Performance Requirements 

The provider is to perform all construction works as determined by the Architecture or project 
management company appointed to oversee the works contractor.   

Activities to be undertaken by the contractor upon appointment will include but not limited 
to: 

- The Building works as per Bill of Quantities (BOQ) provided.

4 Compulsory requirements 

The bidder must attach the following documents to the quotation as follows. 

Order Mandatory documents to be submitted in the order as indicated below 

1 A company profile, the mission and values of your organization, proven track 
record and details of experience in repairs and refurbishment of buildings.

2 

Proof of being an established construction company specialising in repair and 
refurbishment of heritage buildings in South Africa. At least 3 written reference 
letters showing 5 years prior experience in providing repairs and refurbishment to 
buildings. 

3 The bidder must complete the price schedule as provided for in the BOQ attached. 

4 A copy of valid registration with Construction Industry Development Board (CIDB) – 
CIDB grading 2GB or Higher.   

5 A copy of valid registration or membership of the Engineering Council of South Africa 
(ECSA) as construction manager or professional construction project manager 



6 
The bidder must be an active company registered in the Republic of South Africa and 
a copy of CIPC registration documents must be attached 

7 All the requirements regarding the formation of the Joint Venture, consortium, 
partnership, sub construction and any other form of a company must be adhered to.  

8 
Letter of good standing from the Compensation Commissioner (COIDA) 

9 Proof of Public Liability Insurance up to R5m. Proof of valid insurance cover must be 
provided 

10 
Incorporated Joint Ventures to attach the Incorporated Joint Venture agreement (The 
agreement should stipulate Management responsibilities, Profit sharing, Partner's 
Liabilities/responsibilities and Management contributions) if applicable 
The completion of the following enclosed documentation: 

11 Health & safety plan 

12 

Minimum three contactable written reference letters with a logo of a customer of similar 

previous work done must be attached, and the reference letter must contain the 

following; 

i) work done in detail

ii) duration of work done

iii) the value of the work done

iv) signature of the customer

13 

CV and copies of qualified and experienced Construction manager or project lead to 
be used on this project. 

14 The bidder must be registered on CSD and CSD supplier report must be attached. 

15 SBD 1 - Invitation to submit a Quotation. 
16 SBD 3.3 - Pricing Schedule (Professional Services) 
17 SBD 4 - Declaration of Interest 
18 SBD 6.1 - Preference Points Claim 
19 SBD 8 - Declaration of bidder’s past Supply Chain Management Practices 
20 SBD 9 - Certificate of Independent Bid Determination 



5 Minimum requirements  
The following documents are not compulsory and may be attached; 

Order Non-Mandatory documents to be submitted in the order as indicated below 

1 

Valid B-BBEE Verification Certificate from a Verification Agency accredited by the 
South African National Accreditation Systems (SANAS) or a Registered Auditor 
approved by the Independent Regulatory Board of Auditors (IRBA) or an Accounting 
Officer as contemplated in the Close Corporation Act (CCA) confirming micro 
enterprise with annual turnover less than R5 million per annum or a valid BBBEE 
declaration. 

2 
SBD 2 – Valid original Tax Clearance Certificate or SARS Tax pin 

5.1.1 Matters for noting. 

o Non-compliance to the above compulsory requirements will lead to a

disqualification of the bidder, except where non-tax compliant with tax matters

which is subject to grace period of at least 7 days that will be provided to a

preferred service provider should that service provider be non-compliant following

bid evaluation.

o Failure by this preferred service provider to rectify its tax matters to a compliant

status within the grace period provided will lead to an automatic disqualification.

o Validity period for bids or formal written quotations submitted shall be valid for a

minimum period of 90 days. The formal written price quotations received from the

service provider/supplier will be regarded as valid for 90 days despite expiry date

less than 90 days indicated on a quote.



6. Bid Evaluation (Price Quote)

All bidders will be subject to a three-stage technical evaluation process as follows: 

6.1. Pre-screening, i.e. determination of compliance to compulsory 
requirements. They will be required to pass pre-screening to be eligible for 
further evaluation.   

6.2. Technical assessment based on functionality. The bidder must score a 
minimum criteria of at least 70 points to qualify for further evaluation. 

6.3. Preferential procurement calculation 80/20, whereby 80 is for price and 20 
points for specific preferential goals. 

7. Price

7.1. Bidder must complete pricing in table below inclusive of VAT. 

  Bid price to be provided as per BOQ attached 

8. Functionality

Functionality Criteria Points 
Points 

Allocation 
W 

• The bidder’s number of years of
experience in construction/building
works as per BOQ to heritage buildings.
(Reference letters supporting the
provision of construction and the
applicable year’s the service was
provided)

9 or more reference letters with 
excellent, good or satisfactory 
service ratings of buildings works 
to heritage buildings  

5 

30 

7 - 8 reference letters with 
excellent, good or satisfactory 
service ratings ratings of buildings 
works to heritage buildings 

4 

5 - 6 reference letters with 
excellent, good or satisfactory 
service ratings ratings of buildings 
works to heritage buildings 

3 

3 - 4 reference letters with 
excellent, good or satisfactory 
service ratings ratings of buildings 
works to heritage buildings 

2 

1 - 2 reference letters with 
excellent, good or satisfactory 
service ratings ratings of buildings 
works to heritage buildings 

1 

Project management to building works 
to heritage buildings 

• Bidder must allocate a site Agent for
this project

Besides meeting the “good” 
rating, the important issues are 
approached in an innovative and 
efficient way, indicating that the 
service provider has outstanding 
knowledge of the deliverables and 

5 30 



• The proposal should contain a work
plan, showing tasks, timelines

• Did the bidder give, submit clear
proposed project timelines for this
project?

• Does the project plan cater for risk
management associated with
this project and mitigation strategy?

• Project management and turn around
management (Ability to
- Deliver on Time)

meets the specifications 100%. 
The proposal details ways to 
improve the project outcomes and 
the quality of the outputs. The 
proposal has included value 
added services that is relevant to 
the project. The sequencing and 
timing of activities are very well 
defined, indicating that the 
tenderer has optimized the use of 
resources and the work plan 
permits flexibility to accommodate 
contingencies and risks. The 
bidder should provide more than 
one effective option with 
methodologies. 
The approach is tailored to 
address the specific project 
objectives and requirements. All 
key activities are included in the 
activity schedule. There are minor 
inconsistencies between timing, 
projects deliverables and the 
proposed approach. There is a 
fair degree of detail that facilitates 
understanding of the proposed 
work plan. 

4 

The approach is generic and not 
tailored to address the specific 
project objectives and 
requirements. The approach does 
not adequately deal with the 
critical characteristics of the 
projects. All key activities are 
included in the activity schedule, 
but are not detailed. There are 
minor inconsistencies between 
timing, projects deliverables and 
the proposed approach. 

3 

The bidder has misunderstood 
certain aspects of the scope of 
work and does not deal with the 
critical aspects of the project. The 
activity schedule omits important 
task or the timing of the activities. 

2 

Bidder has not provided 
methodology, approach or 
detailed proposed specifications. 

1 

5 years’ experience or more 5 30 



• The Construction Manager/Site Agent
number of years of experience in
construction in building works/civil
works to heritage buildings   (CV should
be attached. The CV should state the
institutions where the service was
provided, and the respective years)

4 years’ experience 4 

3 years’ experience 3 

2 years’ experience 2 

1 years’ experience 1 

• The highest qualifications of the
Construction Manager/Site Agent to be
assigned to the project, (Proof of
qualifications should be attached)

Masters degree in construction 
management/civil engineering 5 

10 

Honours degree in construction 
management/civil engineering 4 

Bachelor degree in construction 
management/civil engineering 3 

Diploma in construction 
management/civil engineering 2 

National diploma in construction 
management/civil engineering 1 

9. Preferential Procurement Assessment
Preferential procurement calculation 80/20, whereby 80 is for price and 20 points for BBBEE 
points.  

Price and Preference Points Evaluation 
Preference Points Criteria Points Allocation 

1 Price 80 
2 Specific goals 20 

Total Points 100 

10. Preference Point System

In accordance with the Preferential Procurement Regulations of 2022, NM has determined 

the following specific goals for which preference points will be awarded: 

Goal 1: Broad-Based Black Economic Empowerment 

Section 10 of the B-BBEE Act enjoins every public entity to take into account and apply 

the B-BBEE Codes of Good Practice in determining and implementing a preferential 

procurement policy. NM will thus award preference points to suppliers based on their B-

BBEE specific preferential goals. 



Goal 2: Empowerment of Local Businesses 

NM is in the Free State, a rural province on the margins of economic activity. To develop 

and empower local businesses based in the Free State, NM will award preference point 

to suppliers based in the Free State. 

Goal 3: Youth Empowerment 

Youth participation in the economy is crucial for the growth and development of the South 

African economy, but their participation has been limited by several factors. One of the 

main challenges for youth has been the high levels of unemployment. The unemployment 

rate for young people in South Africa is much higher than the national average, which 

makes it difficult for them to enter the labour market and participate in the economy.  

In an effort to empower youth and encourage their participation in the economy, NM will 

award preference points to businesses which are at least 51% owned by youth. 

Goal 4: Women Empowerment 

Women participation in the economy is crucial for the growth and development of the 

South African economy, but their participation has been limited by several factors. For 

women, the challenge has been unequal access to economic opportunities, including 

education, training, and employment. Women in South Africa often face discrimination and 

gender-based violence, which can limit their ability to participate in the economy. 

Additionally, women tend to be concentrated in low-paying, informal sector jobs, which 

offer little security and limited opportunities for advancement. 

To empower women and encourage their participation in the economy, NM will award 

preference points to businesses which are at least 51% owned by women. 



Goal 5: Empowerment of People with Disabilities 

People with disabilities face significant barriers to participating in the South African 

economy. According to the World Bank, about seven million South Africans have some 

form of disability, and they are more likely to experience poverty and unemployment 

compared to those without disabilities. 

People with disabilities often face discrimination in the labour market and have limited 

access to education, training, and employment opportunities. They may also face physical 

and attitudinal barriers, making it difficult for them to fully participate in the economy. 

In an effort to empower people with disabilities and encourage their participation in the 

economy, NM will award preference points to businesses which are at least 51% owned 

by people with disabilities. 

Points awarded for each goal 

Preferential points will be awarded as per below scoring: 

CRITERION 80/20 90/10 
B-BBEE Status 4 2 
Businesses Based in the Free State 4 2 
Ownership by Youth 4 2 
Ownership by Women 4 2 
Ownership by People with Disabilities 4 2 

20 10 

B-BBEE Status Points will be awarded as per below:

B-BBEE STATUS 80/20 90/10 
Level 1 4 2 
Level 2 3 1.5 
Level 3 2 1 
Level 4 and below 1 0.5 
Non-compliant 0 0 

Ownership Points for Youth, Women, and People with Disabilities will be awarded as per 

below: 



OWNERSHIP 80/20 90/10 
Above 50% 4 2 
Above 40% 3 1.5 
Above 25% 2 1 
Above 10% 1 0.5 

Proof of claim 

Bidders must submit valid proof of claim for any of the above criteria as stipulated in the 
bid documents. Failure to submit proof of claim will not disqualify a bid but will result in 
points not being awarded for any criterion for which proof of claim has not been submitted 
or is invalid. 



AmountItem
No

Quantity Rate

OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

SECTION NO. 1

BILL NO. 1

PRELIMINARIES 

The JBCC Minor Works Agreement (Edition 5.2 - May 
2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Minor Works Agreement contract data form 
an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Minor Works Agreement (Edition 5.2 - May 
2018) shall be deemed to be incorporated in these bills 
of quantities, amended as hereinafter described

The contractor is deemed to have referred to the 
abovementioned documents for the full intent and 
meaning of each clause

The clauses in the abovementioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the abovementioned documents

1

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

Section A :  A recital of the headings of the individual 
clauses in the aforementioned JBCC Minor 
Works Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
General Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these 
preliminaries are to be divided into one or more of the 
three categories provided namely fixed (F), value related 
(V) and time related (T)

PRICING OF PRELIMINARIES

2

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

RUBIQUANT QUANTITY SURVEYORS
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OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

SECTION A: MINOR WORKS AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Pricing of bills of quantities

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

3

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

1. These persons are deemed to be jointly and
severally liable to the employer for the performance
of this agreement

2. These persons shall notify the employer of their
leader who has assigned authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition or legal
status without the prior written consent of the
employer

Item
F:............................. V:............................ 
T:............................

Clause 2.0 - Law, regulations and notices2

Item
F:............................. V:............................ 
T:............................

Item

Clause 3.0 - Offer, acceptance and assignment

F:............................. V:............................ 
T:............................

3

Clause 4.0 - Documents4

Value Added Tax

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 4.3 is deemed to be deleted

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any

4

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Electronic issue of drawings

All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [4.5]

Item
F:............................. V:............................ 
T:............................

Clause 5.0 - Employer's agents5

Item

Clause 6.0 - Principal Agent

F:............................. V:............................ 
T:............................

6

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

7

Item

Clause 8.0 - Risks, indemnities and insurances

F:............................. V:............................ 
T:............................

8

Insurances and securities (A8-A9)

Clause 9.0 - Securities9

5

Preliminaries
Bill No.  1
Preliminaries
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RUBIQUANT QUANTITY SURVEYORS
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OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Guarantee for payment

The employer shall not provide to the contractor a 
guarantee for payment.

The contractor shall waive his lien or right of continuing 
possession of the works [9.2]

Extension of waiver of lien

The contractor shall ensure that a waiver of lien or right 
of continuing possession of the works is included in all 
subcontracts and that the works executed on the site 
are kept free of all liens and other encumbrances at all 
times [9.2]

Item
F:............................. V:............................ 
T:............................

Item

Clause 10.0 - Obligations of the employer

F:............................. V:............................ 
T:............................

10

Execution (A10 - A14) 

Item

Clause 11.0 - Obligations of the contractor

F:............................. V:............................ 
T:............................

11

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item
F:............................. V:............................ 
T:............................

6

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Item

Clause 12.0 - Setting out

F:............................. V:............................ 
T:............................

12

Clause 13.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

13

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where
provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place where
the direct contract work is to be carried out, other
than fuel or power for commissioning of any
installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like
right, while it remains erected on the site [13.1]

Item
F:............................. V:............................ 
T:............................

Clause 14.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor

14

Item
F:............................. V:............................ 
T:............................

7

Preliminaries
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Preliminaries
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RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Item

Clause 15.0 - Practical completion

F:............................. V:............................ 
T:............................

15

Completion (A15 - A18) 

Clause 16.0 - Defects liability period and final 
completion

16

Item
F:............................. V:............................ 
T:............................

Clause 17.0 - Revision of the date for practical 
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [14.1.8; 17.1 & 2]

17

Item
F:............................. V:............................ 
T:............................

Item

Clause 18.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

18

8
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RUBIQUANT QUANTITY SURVEYORS
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OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Clause 19.0 - Payment19

Payment (A19 - A20) 

Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Item
F:............................. V:............................ 
T:............................

Clause 20.0 - Adjustment of the contract value and 
final account

20

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [22.5 & 6] from 
making a determination on costs

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Suspension or termination 21

Suspension or termination (A21) 

Item
F:............................. V:............................ 
T:............................

Item

Clause 22.0 - Dispute resolution

F:............................. V:............................ 
T:............................

22

Dispute resolution (A22) 

Agreement23

9

Preliminaries
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Preliminaries
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RUBIQUANT QUANTITY SURVEYORS
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OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................

Contract data24

Tenderer's selections

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data

Item
F:............................. V:............................ 
T:............................

10

Preliminaries
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OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

SECTION B:  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

25

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

26

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

27

Documents (B2) 

Clause 2.2 - Provisional bills of quantities28

Item
F:............................. V:............................ 
T:............................

Clause 2.3 - Availability of construction information29

Item
F:............................. V:............................ 
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

30

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

31

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

32

11
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RUBIQUANT QUANTITY SURVEYORS
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OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

33

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ 
T:............................

34

The site (B4) 

ItemClause 4.2 - Enclosure of the works35

F:............................. V:............................ 
T:............................

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ 
T:............................

36

Item

Clause 4.4 - Encroachments

F:............................. V:............................ 
T:............................

37

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ 
T:............................

38

Item

Clause 4.6 - Services - known

F:............................. V:............................ 
T:............................

39

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

40

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ 
T:............................

41

12

Preliminaries
Bill No.  1
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RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R
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Item

Clause 5.3 - Technical meetings

F:............................. V:............................ 
T:............................

42

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ 
T:...........................

43

Samples, shop drawings and manufacturer's 
instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ 
T:............................

44

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ 
T:............................

45

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:............................. V:............................ 
T:............................

46

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

47

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ 
T:............................

48

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ 
T:............................

49

13
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Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ 
T:............................

50

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ 
T:............................

51

Clause 9.1 - Responsibility for prime cost amounts52

Prime cost amounts (B9) 

Item
F:............................. V:............................ 
T:............................

N/AClause 10.1 - General attendance53

Attendance on subcontractors (B10) 

N/AClause 10.2 - Special attendance54

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

55

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

F:............................. V:............................ 
T:............................

56

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

57

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

58
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Clause 11.5 - Disturbance59

Item

Disturbance 

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract 
value whatsoever

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance60

ItemF:........................ V:.........................T:.........................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

61

Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

62

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

63

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ 
T:............................

64

Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

65
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Warranties for materials and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying 
the materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

66

SECTION  C: SPECIFIC PRELIMINARIES

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F:............................. V:............................ 
T:............................

Item

Overtime

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the 
employer

F:........................ V:.........................T:.........................

67

Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:........................ V:.........................T:.........................

68
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Item

Occupational Health and Safety Provision

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations Health  & Safety  specification is 
compulsory. In the event of partial or total non-
compliance, the Principal Agent,  notwithstanding any 
provisions to the contrary, reserves the right to delay 
issuing any progress payment certificate until the 
Contractor provides satisfactory proof  of compliance. 
The Contractor shall not be entitled  to any 
compensation of whatsoever nature, in eluding interest, 
due to such delay of payment.  Furthermore, the 
Principal Agent may stop any work activity  or all work 
activities if non compliance poses a serious health and 
safety risk to workers and / or other people or property

All references hereunder are to Regulations of the 
Construction Regulations, 2003 issued under  the 
Occupational Health and Safety  Act, 1993  (Act No 85 
of 1993)

The Contractor shall, in submitting his bid, demonstrate 
that he has made  provision for the cost of compliance 
with the specified health and safety requirements, the 
Act and Construction Regulations

F:....................... V:........................... T:............................

69

Occupational Health and Safety

Item

Notification of Construction work

The Contractor shall, before commencing work, notify 
the Department of Labour of the intended construction 
work in terms of Regulation 3. The Contractor shall 
submit  the notification in writing, on the appropriate 
form, prior  to commencement of work

F:....................... V:........................... T:............................

70
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Item

Provision of Health and Safety Plan

The contractor shall provide and demonstrate to the 
Principal Agent a suitable and sufficiently documented 
health and safety  plan based  on the Act, Construction 
Regulations and the health and safety  specification, 
which shall be applied from the date of commencement 
of and for duration of the construction work. The 
Contractor shall ensure that a copy of the health  and 
safety plan is available on request to an employee, 
inspector, sub contractor or principal agent all in terms 
of Regulation 5

F:....................... V:........................... T:............................

71

Item

Proof of registration with the compensation fund

The Contractor shall provide proof of his registration and 
good standing with  the Compensation Fund or a 
licensed compensation insurer to the commencement of 
work

F:....................... V:........................... T:............................

72

Item

Health and Safety file

The  Contractor shall ensure that a health and  safety 
file, which shall include all documentation required in 
terms  of the health and safety specification, the Act and  
the Construction Regulations, is opened and  kept  on 
site and made available to the Principal Agent or 
Inspector upon request. Upon completion of the  works, 
The  Contractor shall hand over  a consolidated health 
and  safety file  to the principal agent

F:....................... V:........................... T:............................

73
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Item

Assessment of Construction supervisor and 
Construction Safety Officer

The Contractor shall appoint a full-time competent 
employee in writing as the Construction supervisor, with 
the duty of supervising the construction work. The 
Contractor shall appoint a full-time or part-time 
construction safety officer  in writing to assist in control 
of all safety related aspects on the site. Such 
appointments are required to ensure that at all times the 
requirements of the Act and Construction Regulations 
are adhered to. Refer to Regulation 6. All work as 
defined in the Construction Regulations shall be carried 
out under the  supervision of a component person who 
has been appointed in writing for that  purpose

F:....................... V:........................... T:............................

74

Item

Risk assessment and safety policy

Before commencing work the Contractor shall cause a 
risk assessment to be performed by a competent person 
appointed in writing and the risk  assessment shall form 
part of the health and safety plan. A copy of the risk  
assessment shall be available on site at all times for 
inspection. The  Contractor shall at all time carry out the 
works in manner to avoid the risk of bodily harm to 
persons or risk of damage to any property. He shall take 
all precautions regarding training of employees in any 
hazards and the related work procedures, health and 
safety induction training of employees, visitors or any 
other persons entering the site and provide personal 
protective equipment to all employees and visitors to the 
site which are necessary and adequate to eliminate and 
conditions which contribute to the risk of injury to 
persons or damage to property in terms of Regulation 7

F:....................... V:........................... T:............................

75

Item

Significant Hazards identified and risk assessment 
prepared by the design

The Contractor shall allow for additional financial 
provision, if any, to take the necessary precautions 
regarding the significant hazards and risks identified and 
assessed by the design consultants

F:....................... V:........................... T:............................

76
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Item

Additional financial provision

The Contractor shall allow for additional financial 
provision, if any, to comply with the requirements of the 
Occupational Health and Safety Act  (Act No 85 of 
1993) and the Construction Regulations issued there 
under which have not been specifically elsewhere 
provided

F:....................... V:........................... T:............................

77

Item

Compliance

The contractor shall be required to issue a Certificate of 
Compliance pertaining to all electrical work upon 
practical completion. to the satisfaction of the Principal 
Agent

F:....................... V:........................... T:............................

78

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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AmountItem
No

Quantity Rate

OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

SECTION NO. 2

BILL NO. 1

NOTE: Tenderers are advised to study the Preambles 
for Trades before pricing this bill.

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
other approved may be used with prior approval from 
the architect 

ROOFS

47m2
Remove existing waterproofing on balcony tiles, tiles to 
receive new waterproofing (elsewhere measured)

1

Removal / repair of roofs etc

4No

Take out and remove full bore, Clean and Service 
fullbore. Make good of waterproofing around hole, ready 
to receive existing fullbore

2

4No

Break open new hole through upstand beam on 
concrete roof including pipework and making good af all 
trades

3

8NoClean existing chimney pots4

PREVIOUSLY PAINTED SURFACES

ON METAL

4No
Repair box gutter, making good all trades after removing 
downpipe to receive new (elsewhere measured)

5

Prepare, removing all rust to bright metal, spot 
priming bare metal surfaces with zinchromate 
primer to receive new paint on:

23

Alterations
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Building Works
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RUBIQUANT QUANTITY SURVEYORS
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ON WOOD

67m2
Sand down, remove existing paint and repair wooden 
eaves ceiling

6

Surfaces shall be thoroughly cleaned down. 
Blistered or peeling paint shall be completely 
removed and cracks or crevices shall be primed, 
filled with suitable filler and finished smooth.

3No

Sand down, remove existing paint and repair profiled 
wooden windows, size 1000mm x 1000mm high. 
Replace broken sashes, remove glazing, reputty and 
reinstall glazing 

7

257No

Sand down, remove existing paint and repair wooden 
profile eaves trusses size 1000mm x 80mm x 300mm 
high to match existing. 

8

ON CONCRETE

94m2On concrete roofs & Channels9

Remove all oil, grease and other contaminants by 
scrubbing with Stoncor Carboclean 252 and rinse 
with water. Abrade the surface by vacu-blasting or 
scarifying to expose the aggregate and open all 
voids to receive new waterproofing membrane on:

ItemRelocate bird nest by specialist10

SUNDRIES

24

Alterations
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23Total Brought Forward from Page No.
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AmountItem
No

Quantity Rate

OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

SECTION NO. 2

BILL NO. 2

SUPPLEMENTARY PREAMBLES 

WATERPROOFING (PROVISIONAL)

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
other approved may be used with prior approval from 
the architect.

WATERPROOFING TO CONCRETE ROOFS, 
ETC.

47m2On roof1

One layer Spider P and one layer Spider FT 
waterproofing membrane, Cementious slurry to 
receive tiles (Tiles elsewhere measured). 
Waterproofing to be installed by an approved 
specialist

76m
Additional membrane 300mm girth at turn-ups and 
sealing top edge into groove with mastic waterproofing

2

2NoAdditional membrane at 110mm diameter outlet3

92m
10mm Soft joint between tiles, every 2 x 2 meter and 
below tile skirting and above

4

47m2On concrete roof 5

Preparation of roofing substrate including high 
pressure sanitising and securing fixtures, 
application of premium membrane and suitable 
elasticised prep on joints, overlaps, edges and 
parapets and where rust is present, application of 
rust converter. Apply two coats primer and two 
coats minimum 600 micron liquid "RubberTech" 
rubber paint applied by airless spray gun.

26

Waterproofing
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39m
Additional membrane 300mm girth at turn-ups and 
sealing top edge into groove with mastic waterproofing

6

2NoAdditional membrane at 110mm diameter outlet7

WATERPROOFING TO WALL

112m2On Concrete surface8

Apply 3 Coats of ABE Super Laycryl (White)  to 
walls all as per Architects Specification

WATERPROOFING TO ROOFSHEETING

37m2On roofsheeting9

Preparation of roofing substrate including high 
pressure sanitising and securing fixtures, 
application of premium membrane and suitable 
elasticised prep on joints, overlaps, edges and 
parapets and where rust is present, application of 
rust converter. Apply two coats primer and two 
coats minimum 600 micron liquid "RubberTech" 
rubber paint applied by airless spray gun.

27

Waterproofing
Bill No.  2
Building Works
Section No.  2

RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



Waterproofing

Section No.  2

Bill No.  2

AmountPage
No
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27

26Total Brought Forward from Page No.
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SECTION NO. 2

BILL NO. 3

SUPPLEMENTARY PREAMBLES 

PLASTERING (PROVISIONAL)

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
other approved may be used with prior approval from 
the architect.

Note:

Prices for all plaster work must allow for preparation and 
keeping moist of all brick walls, brushing with a stiff wire 
brush of all concrete surfaces followed by a 1:2 cement 
slurry coating, neat finishing of plaster around pipes, 
pipe brackets, rails, bars, etc., after fixing and for the 
wetting of all plaster surfaces until the plaster has cured.

SCREEDS

91m280mm  maximum thick on roofs to falls1

1:3 Cement plaster screeds steel trowelled on concrete 
roof

EXTERNAL PLASTER

15m2On walls in patches2

Cement plaster on brickwork

20m2On parapet walls3

7m2On narrow widths in patches4

20mCoping on top of wall5

29
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BUILDING WORKS

SECTION NO. 2

BILL NO. 4

NOTE: Tenderers are advised to study the Preambles 
for Trades before pricing this bill.

TILING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES 

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
other approved may be used with prior approval from 
the architect 

FLOOR TILING 

45m2On floors1

200 x 200 x 5 mm Thick Slate tiles laid, bedded and 
grouted, strictly in accordance with manufacturer's 
specification (tile cost amount R 180.00/m2 excluding 
VAT, the contractor must allow in addition for profit, 
transfer, labour, adhesive etc.

39mSkirtings2

30
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SECTION NO. 2

BILL NO. 5

PAINTWORK (PROVISIONAL)

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed 
to dry completely before any paint is applied. Blistered 
or peeling paint shall be completely removed and cracks 
shall be opened, filled with a suitable filler and finished 
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.  
Blistered or peeling paint shall be completely removed 
down to bare metal

Previously painted metal surfaces 

Surfaces shall be thoroughly cleaned down.  Blistered or 
peeling paint shall be completely removed and cracks 
and crevices shall be primed, filled with suitable filler 
and finished smooth

Previously painted wood surfaces

Where a specific trade name is specified, the primer 
and/or undercoats must be of the same product or other 
approved. All coats and paints must be applied in 
accordance with the manufacturer's instructions.

General

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

62m2On external walls in patches1

One coat filler and three coats polvin super acrylic 
PVA interior paint

31

Paintwork
Bill No.  5
Building Works
Section No.  2

RUBIQUANT QUANTITY SURVEYORS

Carried to Collection R



OLIEWENHUISE ROOF REPAIR AND RENOVATIONS
BUILDING WORKS

ON FIBRE-CEMENT

6m2Barge board2

One coat primer, stop with stopping, one coat 
undercoat and two coats PVA super acrylic paint

PAINTWORK ETC TO PREVIOUSLY 
PAINTED WORK (PROVISIONAL)

ON FLOATED PLASTER

108m2
On external walls (provisional)3

Wash down with sugar soap, fill cracks with 
approved filler, sand down to smooth surface, one 
coat primer, one coat "Micatex" and two coats 
"Plascon Wall and All" paint

ON METAL

37m2Roof coverings4

Prepare, sand and two coats high gloss enamel 
paint on work in bad condition

ON WOOD

67m2On knotty pine ceilings strips5

One coat primer, stop with stopping, one coat 
undercoat and two coats PVA super acrylic paint

195m2Eaves trusses6

3m2Wooden Windows7

32
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Building Works

SECTION SUMMARY - Building Works

Bill
No

Page
No

Amount

Section No. 2

25Alterations1

28Waterproofing2

29Plastering3

30Tiling4

33Paintwork5

34
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Page
No

FINAL SUMMARY

Section
No

Amount

22Preliminaries1

34Building Works2

RSUB-TOTAL

RValue Added Tax (15%)

35
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GENERAL

∑ THIS DRAWING IS COPYRIGHT RESERVED AND REMAINS THE
PROPERTY OF INCLINE ARCHITECTS.

∑ ALL WORK TO BE EXECUTED IN STRICT COMPLIANCE WITH
SANS10400.

∑ ALL DIMENSIONS TO BE CHECKED ON SITE AND ANY
DISCREPANCIES TO BE REPORTED TO THE ARCHITECT IMMEDIATELY
BEFORE COMMENCING WITH ANY WORK.

∑ DRAWINGS MAY NOT BE SCALED FROM PRINTS.
∑ ALL ELECTRICAL, MECHANICAL AND PLUMBING WORK TO BE

EXECUTED BY REGISTERED SUBCONTRACTORS.
∑ WHERE REQUIRED, ARCHITECT'S DRAWINGS TO BE READ IN

CONJUNCTION WITH ENGINEER'S DRAWINGS.
∑ WHERE REQUIRED, ARCHITECT'S DRAWINGS TO BE READ IN

CONJUNCTION WITH MANUFACTURER'S SPECIFICATION AND
INSTALLATION INSTRUCTIONS.

∑ ALL SPECIFIED PROPRIETARY TERMS TO BE USED UNLESS
SPECIFIED AS EQUAL APPROVED SPECIFICATIONS.

∑ FINISHED FLOOR LEVELS TO BE A MINIMUM OF 150mm ABOVE
NATURAL GROUND LEVEL UNLESS OTHERWISE SHOWN.

∑ FIREWALLS TO BE BUILT UP TO UNDERSIDE OF ROOF
COVERING.

∑ MINIMUM 150mm STEPPED THRESHOLD PLUS FIRE DOOR TO
GARAGES IF INTERLEADING WITH HOUSE.

∑ ALL DOORS TO THE EXTERIOR THAT OPEN OUTWARDS ARE TO
HAVE A 15mm STEP-UP TO THE INSIDE ON THE INSIDE OF THE DOOR
LEAF.

∑ ALL DOORS TO THE EXTERIOR THAT OPEN INWARD ARE TO
HAVE A 15mm STEP UP ALONG THE LONGITUDINAL CENTRELINE OF THE
DOOR LEAF.

∑ ALL CONCRETE FOUNDATIONS TO BE A MINIMUM OF 600mm X
300mm AS VERIFIED BY ENGINEER.

∑ UNLESS SHOWN OTHERWISE.  TOP OF CONCRETE FOUNDATION
TO BE A MINIMUM OF 300mm BELOW NATURAL GROUND LEVEL.

PLUMBING AND SEWERAGE

∑ ALL PLUMBING WORK TO BE CARRIED OUT BY LICENSED AND
REGISTERED PLUMBERS.

∑ INSPECTION EYES TO ALL BENDS.  JUNCTIONS TO BE EASILY
ACCESSIBLE.  INSPECTION EYES TO HAVE VISIBLE MARKED COVERS AT
GROUND LEVEL.

∑ RODDING EYES TO BE PROVIDED WHERE NECESSARY.
∑ ALL SOIL PIPES TO BE 100mm DIAMETER GLAZED

EARTHENWARE OR PVC DRAINS AND TO HAVE A MINIMUM FALL OF 1 : 60.
TOP OF DRAIN TO BE AT LEAST 300mm BELOW NATURAL GROUND
LEVEL.

∑ ALL WASTE PIPES TO BE 50mm INTERNAL DIAMETER.
∑ ALL WASTE FITTINGS TO HAVE DEEP "P" RESEALED TRAPS AND

TO BE FULLY ACCESSIBLE FOR REPAIRS AND CLEANING.
∑ ALL RAISED VENT PIPES TO EXTEND 900mm ABOVE ROOF

LEVEL.
∑ WASTE PIPES EXCEEDING 6m LENGTH TO BE VENTED.
∑ S.V.P.'S TO ALL W.C'S HAVING MORE THAN 1200mm VERTICAL

DISCHARGE.
∑ ALL SOIL AND WASTE FITTINGS TO BE ACCESSIBLE ALONG

THEIR ENTIRE LENGTH FOR MAINTENANCE AND REPAIRS.
∑ ALL SUBSOIL DRAINS TO BE ACCESSIBLE AT 24m CENTRES BY

MEANS OF MANHOLES OR CLEANING EYES.
∑ A MANHOLE TO BE PROVIDED WITHIN 1,2m OF THE ERF

BOUNDARY.
∑ ALL DRAINS UNDER BUILDING TO BE STRAIGHT RUNS, WITH

INSPECTION EYES AT THE ENDS.  THE PIPE TO BE ENCASED IN MINIMUM
150mm CONCRETE (15MPA MINIMUM STRENGTH).

∑ STORMWATER TO RUN NATURALLY WITH SLOPE OF SITE.
∑ ALL PAVING TO BE LAID TO FALLS AWAY FROM BUILDING.

WATERPROOFING AND DAMPPROOFING

∑ 375micron BRICKGRIP POLYTHENE DAMP PROOF COURSE TO BE
INSTALLED AS PER MANUFACTURERS SPECIFICATIONS.

∑ D.P.C. UNDER ALL WALLS AND SCREEN WALLS TO BE MINIMUM
150mm ABOVE FINISHED GROUND LEVEL AND VISIBLY PROTRUDING.

∑ D.P.C. TO BE PROVIDED UNDER WINDOW CILLS, BEHIND
WEATHERBOARDS AND UNDER ROOF RIDGE TILES.

∑ VERTICAL D.P.C. TO ALL CHANGES IN FLOOR LEVEL.  SURFACE
BEDS TO BE ON APPROVED WATERPROOFING FORMING A CONTINUOUS
SEALED MEMBRANE WITH THE D.P.C. UNDER WALLS.

∑ FLASHINGS AND COUNTER-FLASHINGS TO ALL CHANGES OF
ROOF LEVELS AND TO CHIMNEYS AND WALL CONNECTIONS.

∑ IMPERVIOUS COPINGS TO ALL PARAPETS.
∑ WATERPROOFING TO ROOF SLABS TO BE DERBIGUM SP4

MEMBRANE OR SIMILAR APPROVED PRODUCT.  ALL TO BE LAID
(INCLUDING FLASHING AND COUNTER-FLASHING) STRICTLY IN
ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS WITH UB7
BITUMINOUS PAINT TO ALL EXPOSED SURFACES AND GUARANTEED
UNCONDITIONALLY FOR TEN YEARS.

GLAZING

∑ ALL GLAZING TO COMPLY WITH PART N OF SANS10400 NATIONAL
BUILDING REGULATIONS.

∑ ALUMINIUM DOORS AND WINDOWS TO CONFORM TO AAAMSA
AND SAGGA STANDARDS.

2022-01-31

2022-01-28

2021-12-14

rwdp 01A

rwdp 01A

rwdp 01B

rwdp 01B

Repair and repaint Box gutter, replace downpipe
and make good all trades (rwdp 01G)
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- Broken or missing slate tiles should be replaced
by new roof tiles to match existing. Size 405x205mm
to be re-checked on site. (Conventional slate method)
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Clean & service out fullbore
refer to detail 100-01

rwdp 01E
with spreader

rwdp 01E
with spreader

rwdp 01F

rwdp 01F

rwdp 01D
with spreader

rwdp 01D
with spreader

rwdp 01D
with spreader

rwdp 01B
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Flat Brownbuilt roofsheeting
portions to be resealed

01
N

01
M

01
P

01
Q

01
R

01
L

01
J

01
S

01
H

01
G

01
T

01
U

01
F

01
E

01
D

01
V

01
W

01
C

01
B

01
A

01
K

01
X

01
Y

01
Z

Roof Area Schedule (Slate Tiles)

Type Mark: Covering Area:

01-A 14.8 m²
01-B 64.4 m²
01-C 49.7 m²
01-D 19.1 m²
01-E 19.1 m²
01-F 118.8 m²
01-G 49.7 m²
01-H 65.3 m²
01-J 109.3 m²
01-K 23.7 m²
01-L 24.8 m²
01-M 40.4 m²
01-N 27.2 m²
01-P 27.2 m²
01-Q 26.9 m²
01-R 33.1 m²
01-S 70.9 m²
01-T 15.6 m²
01-U 179.8 m²
01-V 9 m²
01-W 9 m²

Total: 997.8 m²

Type Mark: Area:

01-X 21.3 m²
01-Y 22.6 m²
01-Z 46.7 m²

Total: 90.6 m²

Concrete Balcony Area Schedule

01G01

01G02

01G03

01G04

01
G

08

01G09

01G10 01G13

01G14

01
G

11

01
G

12

01
G

15
01

G
16

01G07

01G06

01G05

Type Mark: Length:

01G01
01G02
01G03
01G04
01G05
01G06
01G07
01G08
01G09
01G10
01G11
01G12
01G13
01G14
01G15
01G16

Gutter Schedule

rwdp 01C

rwdp 01C

Rain Water Down Pipe Schedule

Type Mark: Quantity

rwdp 01A 9
rwdp 01B 5
rwdp 01C * 2
rwdp 01D * 5
rwdp 01E * 2
rwdp 01F * 2
rwdp 01G # 4

* - Downpipe with standard spreader at bottom
# - Downpipe with re-used catch-bin at top.

Catch-bin to be sanded and re-painted.

01
AA 01

AB

Type Mark: Area:

01-AA 23 m²
01-AB 19.2 m²

Total: 42.2 m²

Metal Roof Area Schedule

Existing air conditioner platforms to remain.

rwdp 01A in original
position and detail

rwdp 01A in original
position with

Bird nest to be
relocated by specialist
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As shown
on layout

Balconies adjacent to Main entrance. Remove existing
220x220mm Terracotta floor tiles, seal concrete
roof slab, pour new screed-to-fall to outlets and
re-tiles with SAHRA approved similar Terracotta

floor tiles, to be sourced.

Repair and repaint Box gutter, replace downpipe
and make good all trades (rwdp 01G)

rwdp 01A in original
position and detail

rwdp 01A in original
position and detail

rwdp 01A in original
position and detail

rwdp 01A in original
position and detail

Strip peeling waterproofing coating and keep
existing tiles. Prepare tile surface to re-apply
new water proofing / sealant of approved
specification.

Repair and repaint Box gutter, replace downpipe
and make good all trades (rwdp 01G)

Repair and repaint Box gutter, replace downpipe
and make good all trades (rwdp 01G)
in original position

Remove existing waterproofing
over existing surface and prepare
tsurface to receive new
waterproofing of approved
specification.

Roof-windows facing the
West.  Sand down, repair

wood-rot and repaint.
Replace heat-reflective film

on glass with new.

rwdp 01D
with spreader

rwdp 01B rwdp 01B

Remove existing vent-pipe
protruding through and fit new

and replace with new PVC pipe
with vent-valve below roof.

Remove existing vent-pipe
protruding through and fit new

and replace with new PVC pipe
with vent-valve below roof.

Remove existing vent-pipe
protruding through and fit new
and replace with new PVC pipe
with vent-valve below roof.

rwdp 01F

Balconies adjacent to Main entrance. Remove existing
220x220mm Terracotta floor tiles, seal concrete
roof slab, pour new screed-to-fall to outlets and
re-tiles with SAHRA approved similar Terracotta

floor tiles, to be sourced.

- Underlying waterproofing membrane to be inspected
-.and repaired where applicable (by slate roof
-.specialist)

- All valleys and ridges to be inspected and repaired
-.where applicable (by slate roof specialist)

- All Sheetmetal gutters and -downpipes to all be
-.removed and replaced with new, white seamless
-.sheetmetal system of the same profile

- Roof- and gable mounted lightning protection system
-.to be assessed and repaired and a new CoC issued by
-.qualified installers

- All Eaves ceilings to be sanded and repainted

- All exposed truss-ends to be sanded, sealed and
-.repainted

- All barge-boards to be replaced with new to match
-.existing

- Wooden support battens to be inspected for rot and
-.replaced/repaired where applicable

Clean & service out fullbore
refer to detail 100-01

Clean & service out fullbore

Clean & service out fullbore

in original position

General Notes

10% of roof tiles to be replaced.
Quantity to be re-measured on completion.

New barge-board

New barge-board

New barge-board

New barge-board

New barge-board

New barge-board

New barge-board

New barge-board

New barge-board New barge-board

New barge-boardNew barge-board

New barge-board

New barge-board

New barge-board

New barge-board

New barge-board

refer to detail 100-02

refer to detail 100-02
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ROOF PLAN
Scale 1:100

Remove existing
220x220mm Terracotta floor
tiles, seal concrete roof slab,

pour new screed-to-fall to
outlets and re-tiles with

SAHRA approved similar
Terracotta floor tiles, to be

sourced.

Repair and repaint Box
gutter, replace downpipe and

make good all trades
(rwdp 01G)

Clean & service out fullbore

Detail 100-01 - TYPICAL BALCONY DETAIL
Scale 1:10

Existing concrete roof

rwdp 01G

Existing plastered wall

Detail 100-02 - DOWNPIPE DETAIL
Scale 1:10

New downpipe

Re-tile portion over hole
with tiles re-used from
Oliewenhuis balconies

Fill up hole with concrete

Existing tiles

300 300

12

Detail 100-04 - SPREADER DETAIL
Scale 1:10

rwdp

fine stainless steel mesh

150

25

R 
75

R 6

Stiffining Rod

Detail 100-03 - GUTTER DETAIL
Scale 1:2

New gutter profile to match existing gutter profile

ROOF - AERIAL VIEW
Not to Scale

00 Sketch Plan:
For costing / approval

2022.01.31 L. Delport

01 Site Handover -
Issued for construction

2024.04.08 L. Delport
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GOVERNMENT PROCUREMENT 

GENERAL CONDITIONS OF CONTRACT 
July 2010 

 NOTES 

The purpose of this document is to: 

(i) Draw special attention to certain general conditions
applicable to government bids, contracts and orders; and

(ii) To ensure that clients be familiar with regard to the rights
and obligations of all parties involved in doing business
with government.

In this document words in the singular also mean in the plural 
and vice versa and words in the masculine also mean in the  
feminine and neuter. 

 The General Conditions of Contract will form part of
all bid documents and may not be amended. 

 Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if 
(applicable) and will supplement the General Conditions 
of Contract.  Whenever there is a conflict, the provisions 
in the SCC shall prevail. 
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General Conditions of Contract

1. Definitions 1. The following terms shall be interpreted as indicated:

1.1 “Closing time” means the date and hour specified in the bidding 
documents for the receipt of bids. 

1.2 “Contract” means the written agreement entered into between the 
purchaser and the supplier, as recorded in the contract form signed by 
the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

1.3 “Contract price” means the price payable to the supplier under the 
contract for the full and proper performance of his contractual 
obligations. 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting 
of any thing of value to influence the action of a public official in the 
procurement process or in contract execution. 

1.5 "Countervailing duties" are imposed in cases where an enterprise 
abroad is subsidized by its government and encouraged to market its 

 products internationally. 

1.6 “Country of origin” means the place where the goods were mined, 
grown or produced or from which the services are supplied. Goods are 
produced when, through manufacturing, processing or substantial and 
major assembly of components, a commercially recognized new 
product results that is substantially different in basic characteristics or 
in purpose or utility from its components. 

1.7 “Day” means calendar day. 

1.8 “Delivery” means delivery in compliance of the conditions of the 
contract or order. 

1.9 “Delivery ex stock” means immediate delivery directly from stock 
actually on hand. 

1.10 “Delivery into consignees store or to his site” means delivered and 
unloaded in the specified store or depot or on the specified site in 
compliance with the conditions of the contract or order, the supplier 

 bearing all risks and charges involved until the supplies are so 
delivered and a valid receipt is obtained. 

1.11 "Dumping" occurs when a private enterprise abroad market its goods 
 on own initiative in the RSA at lower prices than that of the country of 
 origin and which have the potential to harm the local industries in the 
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 RSA. 

1.12 ”Force majeure” means an event beyond the control of the supplier and 
not involving the supplier’s fault or negligence and not foreseeable. 
Such events may include, but is not restricted to, acts of the purchaser 
in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of any bidder, and includes collusive practice among bidders 
(prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the bidder of the 
benefits of free and open competition. 

1.14 “GCC” means the General Conditions of Contract. 

1.15 “Goods” means all of the equipment, machinery, and/or other materials 
 that the supplier is required to supply to the purchaser under the 
contract. 

1.16 “Imported content” means that portion of the bidding price represented 
by the cost of components, parts or materials which have been or are 
still to be imported (whether by the supplier or his subcontractors) and 
which costs are inclusive of the costs abroad, plus freight and other 
direct importation costs such as landing costs, dock dues, import duty, 
sales duty or other similar tax or duty at the South African place of 
entry as well as transportation and handling charges to the factory in 
the Republic where the supplies covered by the bid will be 
manufactured. 

1.17 “Local content” means that portion of the bidding price which is not 
included in the imported content provided that local manufacture does 
take place. 

1.18 “Manufacture” means the production of products in a factory using 
labour, materials, components and machinery and includes other 
related value-adding activities. 

1.19 “Order” means an official written order issued for the supply of goods 
or works or the rendering of a service. 

1.20 “Project site,” where applicable, means the place indicated in bidding 
documents. 

1.21 “Purchaser” means the organization purchasing the goods. 

1.22 “Republic” means the Republic of South Africa. 

1.23 “SCC” means the Special Conditions of Contract. 

1.24 “Services” means those functional services ancillary to the supply of 
the goods, such as transportation and any other incidental services, 
such as installation, commissioning, provision of technical assistance, 
training, catering, gardening, security, maintenance and other such 
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obligations of the supplier covered under the contract. 

1.25 “Written” or “in writing” means handwritten in ink or any form of 
electronic or mechanical writing. 

2. Application 2.1 These general conditions are applicable to all bids, contracts and orders 
including bids for functional and professional services, sales, hiring, 
letting and the granting or acquiring of rights, but excluding 
immovable property, unless otherwise indicated in the bidding 
documents. 

2.2 Where applicable, special conditions of contract are also laid down to 
cover specific supplies, services or works. 

2.3 Where such special conditions of contract are in conflict with these 
general conditions, the special conditions shall apply. 

3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser 
shall not be liable for any expense incurred in the preparation and 
submission of a bid. Where applicable a non-refundable fee for 
documents may be charged. 

3.2 With certain exceptions, invitations to bid are only published in the 
Government Tender Bulletin. The Government Tender Bulletin may be 
obtained directly from the Government Printer, Private Bag X85, 
Pretoria 0001, or accessed electronically from  www.treasury.gov.za 

4. Standards 4.1 The goods supplied shall conform to the standards mentioned in the 
bidding documents and specifications. 

5. Use of
contract
documents
and
information;
inspection.

5.1 The supplier shall not, without the purchaser’s prior written consent, 
disclose the contract, or any provision thereof, or any specification, 
plan, drawing, pattern, sample, or information furnished by or on 
behalf of the purchaser in connection therewith, to any person other 
than a person employed by the supplier in the performance of the 
contract.  Disclosure to any such employed person shall be made in 
confidence and shall extend only so far as may be necessary for 
purposes of such performance. 

5.2 The supplier shall not, without the purchaser’s prior written consent, 
make use of any document or information mentioned in GCC clause 
5.1 except for purposes of performing the contract. 

5.3 Any document, other than the contract itself mentioned in GCC clause 
5.1 shall remain the property of the purchaser and shall be returned (all 
copies) to the purchaser on completion of the supplier’s performance 
under the contract if so required by the purchaser. 

5.4  The supplier shall permit the purchaser to inspect the supplier’s records 
relating to the performance of the supplier and to have them audited by 
auditors appointed by the purchaser, if so required by the purchaser. 

6. Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party 
claims of infringement of patent, trademark, or industrial design rights 
arising from use of the goods or any part thereof by the purchaser. 
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7. Performance
security

7.1 Within thirty (30) days of receipt of the notification of contract award, 
the successful bidder shall furnish to the purchaser the performance 
security of the amount specified in SCC. 

7.2 The proceeds of the performance security shall be payable to the 
purchaser as compensation for any loss resulting from the supplier’s 
failure to complete his obligations under the contract. 

7.3 The performance security shall be denominated in the currency of the 
contract, or in a freely convertible currency acceptable to the purchaser 
and shall be in one of the following forms: 

(a) a bank guarantee or an irrevocable letter of credit issued by a
reputable bank located in the purchaser’s country or abroad,
acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the
purchaser; or

(b) a cashier’s or certified cheque

7.4 The performance security will be discharged by the purchaser and 
returned to the supplier not later than thirty (30) days following the 
date of completion of the supplier’s performance obligations under the 
contract, including any warranty obligations, unless otherwise 
specified in SCC. 

8. Inspections,
tests and
analyses

8.1 All pre-bidding testing will be for the account of the bidder. 

8.2 If it is a bid condition that supplies to be produced or services to be 
rendered should at any stage during production or execution or on 
completion be subject to inspection, the premises of the bidder or 
contractor shall be open, at all reasonable hours, for inspection by a 
representative of the Department or an organization acting on behalf of 
the Department. 

8.3 If there are no inspection requirements indicated in the bidding 
documents and no mention is made in the contract, but during the 
contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including 
payment arrangements with the testing authority concerned. 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 
show the supplies to be in accordance with the contract requirements, 
the cost of the inspections, tests and analyses shall be defrayed by the 
purchaser. 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not 
comply with the contract requirements, irrespective of whether such 
supplies or services are accepted or not, the cost in connection with 
these inspections, tests or analyses shall be defrayed by the supplier. 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and 
which do not comply with the contract requirements may be rejected.  

8.7 Any contract supplies may on or after delivery be inspected, tested or 



8

analyzed and may be rejected if found not to comply with the 
requirements of the contract. Such rejected supplies shall be held at the 
cost and risk of the supplier who shall, when called upon, remove them 
immediately at his own cost and forthwith substitute them with 
supplies which do comply with the requirements of the contract. 
Failing such removal the rejected supplies shall be returned at the 
suppliers cost and risk. Should the supplier fail to provide the 
substitute supplies forthwith, the purchaser may, without giving the 
supplier further opportunity to substitute the rejected supplies, 
purchase such supplies as may be necessary at the expense of the 
supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the 
purchaser to cancel the contract on account of a breach of the 
conditions thereof, or to act in terms of Clause 23 of GCC.  

9. Packing 9.1 The supplier shall provide such packing of the goods as is required to 
prevent their damage or deterioration during transit to their final 
destination, as indicated in the contract.  The packing shall be 
sufficient to withstand, without limitation, rough handling during 
transit and exposure to extreme temperatures, salt and precipitation 
during transit, and open storage.  Packing, case size and weights shall 
take into consideration, where appropriate, the remoteness of the 
goods’ final destination and the absence of heavy handling facilities at 
all points in transit. 

9.2 The packing, marking, and documentation within and outside the 
packages shall comply strictly with such special requirements as shall 
be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent 
instructions ordered by the purchaser. 

10. Delivery
and documents

10.1 Delivery of the goods shall be made by the supplier in accordance with 
the terms specified in the contract.  The details of shipping and/or other 
documents to be furnished by the supplier are specified in SCC. 

10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 
convertible currency against loss or damage incidental to manufacture 
or acquisition, transportation, storage and delivery in the manner 
specified in the SCC. 

12. Transportation 12.1 Should a price other than an all-inclusive delivered price be required, 
this shall be specified in the SCC. 

13. Incidental
services

13.1 The supplier may be required to provide any or all of the following 
services, including additional services, if any, specified in SCC: 

(a) performance or supervision of on-site assembly and/or
commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance
of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual
for each appropriate unit of the supplied goods;
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(d) performance or supervision or maintenance and/or repair of
the supplied goods, for a period of time agreed by the parties,
provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier’s plant
 and/or on-site, in assembly, start-up, operation,
 maintenance, and/or repair of the supplied goods.

13.2 Prices charged by the supplier for incidental services, if not included in 
the contract price for the goods, shall be agreed upon in advance by the 
parties and shall not exceed the prevailing rates charged to other 
parties by the supplier for similar services. 

14. Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all 
of the following materials, notifications, and information pertaining to 
spare parts manufactured or distributed by the supplier: 

(a) such spare parts as the purchaser may elect to purchase from the
supplier, provided that this election shall not relieve the supplier
of any warranty obligations under the contract; and

(b) in the event of termination of production of the spare parts:
(i) Advance notification to the purchaser of the pending

termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(ii) following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of the
spare parts, if requested.

15. Warranty 15.1 The supplier warrants that the goods supplied under the contract are 
new, unused, of the most recent or current models, and that they 
incorporate all recent improvements in design and materials unless 
provided otherwise in the contract.  The supplier further warrants that 
all goods supplied under this contract shall have no defect, arising from 
design, materials, or workmanship (except when the design and/or 
material is required by the purchaser’s specifications) or from any act 
or omission of the supplier, that may develop under normal use of the 
supplied goods in the conditions prevailing in the country of final 
destination. 

15.2 This warranty shall remain valid for twelve (12) months after the 
goods, or any portion thereof as the case may be, have been delivered 
to and accepted at the final destination indicated in the contract, or for 
eighteen (18) months after the date of shipment from the port or place 
of loading in the source country, whichever period concludes earlier, 
unless specified otherwise in SCC. 

15.3 The purchaser shall promptly notify the supplier in writing of any 
claims arising under this warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the period 
specified in SCC and with all reasonable speed, repair or replace the 
defective goods or parts thereof, without costs to the purchaser. 

15.5 If the supplier, having been notified, fails to remedy the defect(s) 
within the period specified in SCC, the purchaser may proceed to take 
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such remedial action as may be necessary, at the supplier’s risk and 
expense and without prejudice to any other rights which the purchaser 
may have against the supplier under the contract. 

16. Payment 16.1 The method and conditions of payment to be made to the supplier 
under this contract shall be specified in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice accompanied 
by a copy of the delivery note and upon fulfillment of other obligations 
stipulated in the contract. 

16.3 Payments shall be made promptly by the purchaser, but in no case later 
than thirty (30) days after submission of an invoice or claim by the 
supplier. 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

17. Prices 17.1 Prices charged by the supplier for goods delivered and services 
performed under the contract shall not vary from the prices quoted by 
the supplier in his bid, with the exception of any price adjustments 
authorized in SCC or in the purchaser’s request for bid validity 
extension, as the case may be. 

18. Contract
amendments

18.1 No variation in or modification of the terms of the contract shall be 
made except by written amendment signed by the parties concerned. 

19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 
perform under the contract, except with the purchaser’s prior written 
consent.  

20. Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts 
awarded under this contracts if not already specified in the bid.  Such 
notification, in the original bid or later, shall not relieve the supplier 
from any liability or obligation under the contract. 

21. Delays in the
supplier’s
performance

21.1 Delivery of the goods and performance of services shall be made by 
the supplier in accordance with the time schedule prescribed by the 
purchaser in the contract. 

21.2 If at any time during performance of the contract, the supplier or its 
subcontractor(s) should encounter conditions impeding timely delivery 
of the goods and performance of services, the supplier shall promptly 
notify the purchaser in writing of the fact of the delay, its likely 
duration and its cause(s).  As soon as practicable after receipt of the 
supplier’s notice, the purchaser shall evaluate the situation and may at 
his discretion extend the supplier’s time for performance, with or 
without the imposition of penalties, in which case the extension shall 
be ratified by the parties by amendment of contract. 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of 
supplies or services from a national department, provincial department, 
or a local authority. 

21.4 The right is reserved to procure outside of the contract small quantities 
or to have minor essential services executed if an emergency arises, the 
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supplier’s point of supply is not situated at or near the place where the 
supplies are required, or the supplier’s services are not readily 
available. 

21.5 Except as provided under GCC Clause 25, a delay by the supplier in 
the performance of its delivery obligations shall render the supplier 
liable to the imposition of penalties, pursuant to GCC Clause 22, 
unless an extension of time is agreed upon pursuant to GCC Clause 
21.2 without the application of penalties. 

21.6 Upon any delay beyond the delivery period in the case of a supplies 
contract, the purchaser shall, without canceling the contract, be entitled 
to purchase supplies of a similar quality and up to the same quantity in 
substitution of the goods not supplied in conformity with the contract 
and to return any goods delivered later at the supplier’s expense and 
risk, or to cancel the contract and buy such goods as may be required 
to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

22. Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 
the goods or to perform the services within the period(s) specified in 
the contract, the purchaser shall, without prejudice to its other remedies 
under the contract, deduct from the contract price, as a penalty, a sum 
calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of 
the delay until actual delivery or performance. The purchaser may also 
consider termination of the contract pursuant to GCC Clause 23. 

23. Termination
for default

23.1 The purchaser, without prejudice to any other remedy for breach of 
contract, by written notice of default sent to the supplier, may 
terminate this contract in whole or in part: 

(a) if the supplier fails to deliver any or all of the goods within
the period(s) specified in the contract, or within any
extension thereof granted by the purchaser pursuant to GCC
Clause 21.2;

(b) if the Supplier fails to perform any other obligation(s) under
 the contract; or

(c) if the supplier, in the judgment of the purchaser, has
 engaged in corrupt or fraudulent practices in competing for
 or in executing the contract.

23.2 In the event the purchaser terminates the contract in whole or in part, 
the purchaser may procure, upon such terms and in such manner as it 
deems appropriate, goods, works or services similar to those undelivered, 
and the supplier shall be liable to the purchaser for any excess costs for 
such similar goods, works or services.  However, the supplier shall 
continue performance of the contract to the extent not terminated. 

23.3 Where the purchaser terminates the contract in whole or in part, the 
purchaser may decide to impose a restriction penalty on the supplier by 
prohibiting such supplier from doing business with the public sector for a 
period not exceeding 10 years. 

23.4 If a purchaser intends imposing a restriction on a supplier or any 
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person associated with the supplier, the supplier will be allowed a time 
period of not more than fourteen (14) days to provide reasons why the 
envisaged restriction should not be imposed.  Should the supplier fail to 
respond within the stipulated fourteen (14) days the purchaser may regard 
the intended penalty as not objected against and may impose it on the 
supplier. 

23.5 Any restriction imposed on any person by the Accounting Officer / 
Authority will, at the discretion of the Accounting Officer / Authority, 
also be applicable to any other enterprise or any partner, manager, 
director or other person who wholly or partly exercises or exercised or 
may exercise control over the enterprise of the first-mentioned person, 
and with which enterprise or person the first-mentioned person, is or was 
in the opinion of the Accounting Officer / Authority actively associated. 

23.6 If a restriction is imposed, the purchaser must, within five (5) working 
days of such imposition, furnish the National Treasury, with the 
following information: 
(i) the name and address of the supplier and / or person restricted by the

purchaser; 
(ii) the date of commencement of the restriction
(iii) the period of restriction; and
(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database 
of suppliers or persons prohibited from doing business with the public 
sector. 

23.7 If a court of law convicts a person of an offence as contemplated in 
sections 12 or 13 of the Prevention and Combating of Corrupt Activities 
Act, No. 12 of 2004, the court may also rule that such person’s name be 
endorsed on the Register for Tender Defaulters.  When a person’s name 
has been endorsed on the Register, the person will be prohibited from 
doing business with the public sector for a period not less than five years 
and not more than 10 years. The National Treasury is empowered to 
determine the period of restriction and each case will be dealt with on its 
own merits.  According to section 32 of the Act the Register must be 
open to the public. The Register can be perused on the National Treasury 
website. 

24. Anti-dumping
and countervailing
duties and rights

24.1 When, after the date of bid, provisional payments are required, or anti-
dumping or countervailing duties are imposed, or the amount of a 
provisional payment or anti-dumping or countervailing right is 
increased in respect of any dumped or subsidized import, the State is 
not liable for any amount so required or imposed, or for the amount of 
any such increase. When, after the said date, such a provisional 
payment is no longer required or any such anti-dumping or 
countervailing right is abolished, or where the amount of such 
provisional payment or any such right is reduced, any such favourable 
difference shall on demand be paid forthwith by the contractor to the 
State or the State may deduct such amounts from moneys (if any) 
which may otherwise be due to the contractor in regard to supplies or 
services which he delivered or rendered, or is to deliver or render in 
terms of the contract or any other contract or any other amount which 
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may be due to him 

25. Force
Majeure

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the 
supplier shall not be liable for forfeiture of its performance security, 
damages, or termination for default if and to the extent that his delay in 
performance or other failure to perform his obligations under the 
contract is the result of an event of force majeure. 

25.2 If a force majeure situation arises, the supplier shall promptly notify 
the purchaser in writing of such condition and the cause thereof. 
Unless otherwise directed by the purchaser in writing, the supplier 
shall continue to perform its obligations under the contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for 
performance not prevented by the force majeure event. 

26. Termination
for insolvency

26.1 The purchaser may at any time terminate the contract by giving written 
notice to the supplier if the supplier becomes bankrupt or otherwise 
insolvent.  In this event, termination will be without compensation to 
the supplier, provided that such termination will not prejudice or affect 
any right of action or remedy which has accrued or will accrue 
thereafter to the purchaser. 

27. Settlement of
Disputes

28. Limitation of
liability

27.1 If any dispute or difference of any kind whatsoever arises between the 
purchaser and the supplier in connection with or arising out of the 
contract, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute 
or difference by such mutual consultation, then either the purchaser or 
the supplier may give notice to the other party of his intention to 
commence with mediation. No mediation in respect of this matter may 
be commenced unless such notice is given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it 
may be settled in a South African court of law. 

27.4 Mediation proceedings shall be conducted in accordance with the rules 
of procedure specified in the SCC. 

27.5 Notwithstanding any reference to mediation and/or court proceedings 
herein,  

(a) the parties shall continue to perform their respective obligations
under the contract unless they otherwise agree; and

(b) the purchaser shall pay the supplier any monies due the supplier.

28.1 Except in cases of criminal negligence or willful misconduct, and in 
the case of infringement pursuant to Clause 6; 
(a) the supplier shall not be liable to the purchaser, whether in

contract, tort, or otherwise, for any indirect or consequential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any
obligation of the supplier to pay penalties and/or damages to the
purchaser; and
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(b) the aggregate liability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this limitation shall not apply to the
cost of repairing or replacing defective equipment.

29. Governing
language

29.1 The contract shall be written in English. All correspondence and other 
documents pertaining to the contract that is exchanged by the parties 
shall also be written in English. 

30. Applicable
law

30.1 The contract shall be interpreted in accordance with South African 
laws, unless otherwise specified in SCC. 

31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier 
concerned by  registered or certified mail and any other notice to him 
shall be posted by ordinary mail to the address furnished in his bid or 
to the address notified later by him in writing and such posting shall be 
deemed to be proper service of such notice 

31.2 The time mentioned in the contract documents for performing any act 
after such aforesaid notice has been given, shall be reckoned from the 
date of posting of such notice. 

32. Taxes and
duties

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp 
duties, license fees, and other such levies imposed outside the 
purchaser’s country. 

32.2 A local supplier shall be entirely responsible for all taxes, duties, 
license fees, etc., incurred until delivery of the contracted goods to 
the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are 
not in order.  Prior to the award of a bid the Department must be in 
possession of a tax clearance certificate, submitted by the bidder. 
This certificate must be an original issued by the South African 
Revenue Services. 

33. National 
Industrial
Participation (NIP)
Programme

34 Prohibition of 
Restrictive practices 

33.1    The NIP Programme administered by the Department of Trade and 
Industry shall be applicable to all contracts that are subject to the 
NIP obligation. 

34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 
1998, as amended, an agreement between, or concerted practice by, 
firms, or a decision by an association of firms, is prohibited if it is 
between parties in a horizontal relationship and if a bidder (s) is / are 
or a contractor(s) was / were involved in collusive bidding (or bid 
rigging). 

34.2 If a bidder(s) or contractor(s), based on reasonable grounds or 
evidence obtained by the purchaser, has / have engaged in the 
restrictive practice referred to above, the purchaser may refer the 
matter to the Competition Commission for investigation and possible 
imposition of administrative penalties as contemplated in the 
Competition Act No. 89 of 1998. 
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34.3    If a bidder(s) or contractor(s), has / have been found guilty by the 
Competition Commission of the restrictive practice referred to 
above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) 
offered, and / or terminate the contract in whole or part, and / or 
restrict the bidder(s) or contractor(s) from conducting business with 
the public sector for a period not exceeding ten (10) years and / or 
claim damages from the bidder(s) or contractor(s) concerned. 

Js General Conditions of Contract (revised July  2010)



1 

SBD 1 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NATIONAL MUSEUM BLOEMFONTEIN) 

BID NUMBER: CLOSING DATE:  CLOSING TIME:  

DESCRIPTION…….................................................... 

The successful bidder will be required to fill in and sign a written Contract Form (SBD 7).  
BID DOCUMENTS MAY BE POSTED TO:………P.O. Box 266, Bloemfontein, 9300 

OR 

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

36 Aliwal Street, Bloemfontein 
9301 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted 
for consideration. 

The bid box is generally open 7 days a week.     

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

NAME OF BIDDER ……………………………………………………………………………………………………………………… 

POSTAL ADDRESS …………………………………………………………………………………………………………………. 

STREET ADDRESS ………………………………………………………………………………………………………………… 

TELEPHONE NUMBER CODE……………NUMBER……………………………………………………………………………….. 

CELLPHONE NUMBER ………………………………………………………………………………………………………………… 

FACSIMILE NUMBER CODE ………… .NUMBER………………………………………………………………………………… 

E-MAIL ADDRESS …………………………………………………………………………………………………………………. 

VAT REGISTRATION NUMBER ………………………………………………………………………………………………………………… 

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN SUBMITTED? (SBD 2) YES or NO 

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (SBD 6.1) YES or NO 

IF YES, WHO WAS THE CERTIFICATE ISSUED BY?  

AN ACCOUNTING OFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)…….…………….…………………………   ………...� 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS); OR………………………………….…� 
A REGISTERED AUDITOR  ………………………………...………..�
[TICK APPLICABLE BOX]

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE)
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ARE YOU THE ACCREDITED REPRESENTATIVE 
IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED? YES or 
NO 

[IF YES ENCLOSE PROOF] 

SIGNATURE OF BIDDER ……………………………………………………………………………………………………………….. 

DATE ……………………………………………………………………………………………………………….. 

CAPACITY UNDER WHICH THIS BID IS SIGNED ………………………………………………………………………………………………………………… 

TOTAL BID PRICE…………………………………… TOTAL NUMBER OF ITEMS OFFERED ………………………………… 

_____________________________________________________________________________________________________________________ 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 

Department:   …………………………………………………………………………………………… 

Contact Person:    ……………………………………………………………………………………… 

Tel:   ……………………………………………………………………………………………………… 

Fax:   …………………………………………………………………………………………………….. 

E-mail address:…………………………………………………………………………………………… 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Contact Person:   SCM Manager 

Tel:   051 447 9609 
Fax  051 447 6273 

E-mail address:…scm@nasmus.co.za



SBD 3.3 

PRICING SCHEDULE 
(Professional Services) 

NAME OF BIDDER: ……………………………………………………………………BID NO.................................................................................................................. 

CLOSING TIME:........................................................ CLOSING DATE:............................................................................

OFFER TO BE VALID FOR ……90……DAYS FROM THE CLOSING DATE OF BID. 

ITEM DESCRIPTION BID PRICE IN RSA CURRENCY 
NO **(ALL APPLICABLE TAXES INCLUDED) 

1. The accompanying information must be used for the formulation
of proposals.

2. Bidders are required to indicate a ceiling price based on the total
estimated time for completion of all phases and including all
expenses inclusive of all  applicable taxes for the project. R………..…………………………………………………... 

3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND
RATES APPLICABLE (CERTIFIED INVOICES MUST BE
RENDERED IN TERMS HEREOF)

4. PERSON AND POSITION HOURLY RATE DAILY RATE 

-------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

-------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

-------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

-------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

-------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 

5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE
COMPLETED, COST PER PHASE AND MAN-DAYS TO BE
SPENT

------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

------------------------------------------------------------------------------- R------------------------------ -------------------------- days 

5.1 Travel expenses (specify, for example rate/km and total km, class 
of airtravel, etc).  Only actual costs are recoverable.  Proof of the 
expenses incurred must accompany certified invoices. 

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 

-------------------------------------------------------------------------------- ………………. …………….. R……………….. 

-------------------------------------------------------------------------------- ………………. …………….. R……………….. 

-------------------------------------------------------------------------------- ………………. …………….. R……………….. 

-------------------------------------------------------------------------------- ………………. …………….. R……………….. 

TOTAL:  R…………………………………………………. 

** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 



Bid No.: …………………………………… 

Name of Bidder: ……………………………………………………………………………………………………………………. 

-2- 

5.2 Other expenses, for example accommodation (specify, eg. Three 
star hotel, bed and breakfast, telephone cost, reproduction cost, 
etc.).  On basis of these particulars, certified invoices will be checked 
for correctness.  Proof of the expenses must accompany invoices. 

DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 

---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

---------------------------------------------------------------------------------- ………………. …………….. R……………….. 

TOTAL:  R…………………………………………………. 

6. Period required for commencement with project after
acceptance of bid ………………………………………………………………. 

7. Estimated man-days for completion of project ………………………………………………………………. 

8. Are the rates quoted firm for the full period of contract? *YES/NO

9. If not firm for the full period, provide details of the basis on which
adjustments will be applied for, for example consumer price index. ………………………………………………………………. 

………………………………………………………………. 

………………………………………………………………. 

………………………………………………………………. 

*[DELETE IF NOT APPLICABLE] 

Any enquiries regarding bidding procedures may be directed to the – 

Supply Chain Manager 
National Museum Bloemfontein
TEL:  051 447 9609
email  scm@nasmus.co.za

mailto:soupa@iziko.org.za
mailto:fjohadien@iziko.org.za
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NASMUS SBD4 
 
 

BIDDER’S DISCLOSURE 
 
 

1. Purpose of the form 
 

Any person (natural or juristic) may make an offer or offers in terms of 
this invitation to bid. In line with the principles of transparency, 
accountability, impartiality, and ethics as enshrined in the Constitution 
of the Republic of South Africa and further expressed in various pieces 
of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / 
or the List of Restricted Suppliers, that person will automatically be 
disqualified from the bid process. 

 
 

2. Bidder’s declaration 
 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members 
/ partners or any person having a controlling interest1 in the enterprise, 
employed by the state? YES/NO 

 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, 
if applicable, state employee numbers of sole proprietor/ directors / 
trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in the table below. 

 
 
 

1 the power, by one person or a group of persons holding the majority 

of the equity of an enterprise, alternatively, the person/s having 

the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 
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Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   

 

2.2 Do you, or any person connected with the bidder, have a relationship 
with any person who is employed by the National Museum, 
Bloemfontein? YES/NO 

 
2.2.1 If so, furnish particulars: 

 
………………………………………………………………………………… 

………………………………………………………………………………… 

 
2.3 Does the bidder or any of its directors / trustees / shareholders / 

members / partners or any person having a controlling interest in the 
enterprise have any interest in any other related enterprise whether or 
not they are bidding for this contract? YES/NO 

 
2.3.1 If so, furnish particulars: 

 
…………………………………...…….……………………………………. 

………………………………………………………………………………. 

 
3 Declaration of shareholding 

 
3.1 Are any of the bidder’s directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise, 
designated as youth, women, and/or people with disabilities? YES/NO 

 
3.1.1 If so, furnish particulars of the names, individual identity numbers, sex, 

shareholding and, if applicable, disability of sole proprietor/ directors / 
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trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in the table below. 

 
 

Full Name Identity 
Number 

Sex Disability Shareholding 
% 

     

     

     

     

     

     

     

     

     

 
4 DECLARATION 

 
I, the undersigned, (name) …………………………………………………. 
in submitting the accompanying bid, do hereby make the following 
statements that I certify to be true and complete in every respect: 

 
4.1 I have read and I understand the contents of this disclosure; 

 
4.2 I understand that the accompanying bid will be disqualified if this 

disclosure is found not to be true and complete in every respect; 
 

4.3 The bidder has arrived at the accompanying bid independently from, 
and without consultation, communication, agreement, or arrangement 
with any competitor. However, communication between partners in a 
joint venture or consortium2 will not be construed as collusive bidding. 

 
4.4 In addition, there have been no consultations, communications, 

agreements or arrangements with any competitor regarding the quality, 
quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to 
submit or not to submit the bid, bidding with the intention not to win the 
bid and conditions or delivery particulars of the products or services to 
which this bid invitation relates. 

 

2 Joint venture or Consortium means an association of persons for the 

purpose of combining their expertise, property, capital, efforts, 

skill and knowledge in an activity for the execution of a contract. 
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4.5 The terms of the accompanying bid have not been, and will not be, 
disclosed by the bidder, directly or indirectly, to any competitor, prior to 
the date and time of the official bid opening or of the awarding of the 
contract. 

 
4.6 There have been no consultations, communications, agreements, or 

arrangements made by the bidder with any official of the National 
Museum, Bloemfontein in relation to this procurement process prior 
to and during the bidding process except to provide clarification on the 
bid submitted where so required by the institution; and the bidder was 
not involved in the drafting of the specifications or terms of reference 
for this bid. 

 
4.7 I am aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to bids and 
contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 
and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years 
in terms of the Prevention and Combating of Corrupt Activities Act No 
12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN 
PARAGRAPHS 1, 2, 3 and 4 ABOVE IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT 
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD 
THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 
 
 
 

Signature  Date 

Position  Name of Bidder 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 preference point 

system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ 
highest acceptable tender will be used to determine the accurate system once 
tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 
shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

HDIs (Who had no franchise 
on national elections before 
the 1983 and 1993 
constitution)  

  8   

Women   4    

Youth   4   

People with disabilities     2   

Implementation of RDP 
goals (The promotion of 
enterprises located in a 
specific province for work 
to be done or services to 
be rendered in that 
province) 

 2    

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 
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 State Owned Company 
[TICK APPLICABLE BOX] 

 
 
 
 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
  

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 

 



SBD 8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

1 This Standard Bidding Document must form part of all bids invited.  

2 It serves as a declaration to be used by institutions in ensuring that when goods 
and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

3 The bid of any bidder may be disregarded if that bidder, or any of its directors 
have- 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 

Restricted Suppliers as companies or persons prohibited from doing business with the 
public sector? 
(Companies or persons who are listed on this Database were informed in writing 
of this restriction by the Accounting Officer/Authority of the institution that 
imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page.  

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page.  

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 
outside of the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

4.4 Was any contract between the bidder and any organ of state terminated during the past 
five years on account of failure to perform on or comply with the contract? 

Yes No 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


4.4.1 If so, furnish particulars: 

SBD 8 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION 
FORM IS TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 
ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 

………………………………………... ………………………….. 
Signature Date 

………………………………………. ………………………….. 
Position Name of Bidder 

Js365bW
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SBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent abuse of the supply chain management 
system and authorizes accounting officers and accounting authorities to: 

a. disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 

must be completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals.

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire t o raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete.  
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Institution) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not

to be true and complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying

bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by

the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the

word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on

their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder
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6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium³ will not be construed

as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market

allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and

conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or

arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this bid invitation

relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the

bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract. 



4 

SBD 9 

10. I am aware that, in addition and without prejudice to any other remedy provided to

combat any restrictive practices related to bids and contracts, bids that are suspicious

will be reported to the Competition Commission for investigation and possible imposition

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998

and or may be reported to the National Prosecuting Authority (NPA) for criminal

investigation and or may be restricted from conducting business with the public sector

for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

 ………………………………………………… ………………………………… 

Signature Date 

…………………………………………………. ………………………………… 

Position Name of Bidder 

Js914w  2 
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	SPECIFICATIONS
	RESPONSIBILITY OF THE CONTRACTOR
	The Contractor shall only use qualified and experienced personnel for this project.
	The Contractor is responsible to hand over a complete and fully operational installation to the Employer and shall therefore include for all minor items not specifically specified, but which are required for the proper operation of the systems as spec...
	ARRANGEMENTS WITH THE SUPPLY AUTHORITY
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	QUALITY AND QUALITY ASSURANCE
	The Contractor is primarily responsible to ensure that the installation meets the requirements of the Specification.
	Refer to Clause 6 of Standard Specification A-SPES-00-01.
	It is not compulsory for this project that the Contractor shall be approved to ISO 9001:2000, but it will be expected of the Contractor to implement written systems by competent persons to ensure that the quality of the installation will meet the requ...
	HOLD POINTS
	PROGRAMMING
	The Contractor shall compile a detail programme in conjunction with all parties, as set out in Clause 8 of Standard Specification A-SPES-00-01.
	This programme shall be submitted to the Engineer within 2 weeks from date of appointment.
	SITE, SITE CONDITIONS & SITE FACILITIES
	Site Location: 36 Aliwal St, Bloemfontein Central, Bloemfontein.
	The Contractor shall acquaint himself fully of the prevailing site conditions, access to the site, storage and other facilities prior to submitting a tender since no claim in this regard will be considered.
	Arrangements to visit the site during the tender period shall be made with the clients supply chain management if considered necessary.
	The Contractor shall allow in his tender price for the cost of hoisting and handling of all material and equipment.
	The contractor shall allow in his tender price for site establishment including the provision of an area to store materials and equipment.
	CLAIMS
	DRAWINGS
	Refer to Clause 10 of the Standard Specification A-SPES-00-01
	The Contractor will be required to keep a separate set of all approved drawings on site and to continually "mark-up" any alteration, additional information in order that he can produce "as installed" drawings.
	RESPONSIBILITY OF OTHER PARTIES
	OPERATING AND MAINTENANCE MANUALS
	One hard copy and two soft copies of the complete operating and maintenance manuals, including "as installed" drawings shall be supplied to the Engineer in terms of Clause 11 of Standard Specification A-SPES-00-01, prior to the Engineer accepting the ...
	INSPECTION, TESTING, COMMISSIONING AND HANDING OVER
	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS AND MAINTENANCE TOOLS
	CODING, LABELLING, NOTICES AND NAME BOARDS
	In addition to the above requirements, the Contractor shall install a name plate in a position as indicated by the Engineer indicating the installation, the firm’s name and emergency telephone numbers.
	No project name board will be required as part of this Contract.
	FIRE EXTINGUISHERS
	FIRST AID KITS
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	The Contractor shall comprehensively maintain the Installation for a period of 12 months after the Final Completion Certificate - Form D has been issued, or as agreed to by the Engineer, in terms of Clause 20 of the Standard Specification A-SPES-00-01.
	The Contractor shall attend promptly within 24 hours to all complaints received by email and shall report to the Employer's nominated representative (maintenance manager) on arrival and departure and shall ensure that his written report is countersign...
	The 12-month maintenance shall include monthly visits to site to wash filters and check all operating components and parameters, as well as one major annual service.
	All chemicals required during the maintenance period will be for the account of the Employer.
	The 12 Month maintenance shall include all required material and labour, i.e. no cost to employer (Filters, Gas, etc.).
	SITE PROCEDURES
	CERTIFICATE OF COMPLIANCE

	DESIGN DATA
	NOISE AND VIBRATION
	The Contractor shall select equipment and shall ensure that the following noise ratings are attained as far as noise generation by air conditioning and ventilation equipment is concerned:
	All equipment generating vibration shall be mounted on anti-vibration mountings and springs to prevent any vibration carry-over to the building structure.

	SCHEDULE OF EQUIPMENT
	AIR DISTRIBUTION SYSTEM
	DUCTING
	Round Air Conditioning Ducting (Air Conditioning)
	Rectangular Air Conditioning Ducting (Air Conditioning)
	InternalDucting for Ventilation Systems
	ExternalDucting for Ventilation Systems
	Existing ExternalDucting
	Existing InternalDucting
	DIFFUSERS, DISC VALVES, GRILLES AND LOUVRES
	Diffusers
	Return Air Grilles
	Dampers
	SOUND ATTENUATORS

	ROOFTOP PACKAGED UNITS
	The system shall be complete with, ducting, motorized modulating dampers, supply grilles, return grilles with filters and associated Controllers.
	The rooftop packaged unit must be reversible heat pump systems with the ability to cool or heat depending on the room requirements.
	The RTPU supply air fan shall be fitted with a VSD. A pressure differential sensor shall be fitted over the filters that is connected to the VSD. The VSD will keep the pressure constant by ramping the fan speed up or down depending on the ducting syst...
	A manual low leak damper shall be installed on the RTPU for a outside air intake and shall comply to the general specifications. A minimum of 20% of the supply air volume shall be outside air.
	All condensate drains, interconnecting wiring and trunking shall form part of this Contract.
	There is an existing suitably sized electrical supply cable to each plant room. A new distribution board (DB), with all associated breakers, contactors and relays, will be the responsibility of the contractor. The electrical supply from this distribut...
	All exposed piping and cabling shall be installed in steel wiring channels.
	The contractor shall make provision for the rigging of the rooftop packaged units to the plant room on the roof of first floor (three levels above street level).
	The rooftop packaged unit shall be installed on a combination spring-rubber anti-vibration mounts with a minimum static deflection of 15mm.
	The existing plant roomsare on the sloped soft roof of the first floor. The plant areasare constructed from painted steel as indicated on the drawings. The steel structuresare rusted in some areas. The contractor shall allow for the repair and treatme...

	CENTRAL CONTROLLER
	A central controller shall be installed in the reception area of the museum.
	The controller shall have the following functionality:
	All control wiring, conduits, trunking, hangers, etc. from RTPU’s and the central controller forms part of this contract.

	DRAIN PIPING
	The Air Conditioning subcontractor shall install all drain piping from the unit to a nearby drain point.
	Drainpipes shall be 40mm dia mild steel securely fastened with a slope towards the final drain point.

	HUMIDIFIERS
	The humidifiers shall be Munters or Condair, written approval from the engineer shall be obtained before any alternatives are offered.
	All humidifiers shall be of the condensate-free dry-steam type. No spray humidifiers shall be accepted.
	The steam shall fully evaporate before leaving the RTPU and may not condense on the casing of the unit.
	All nozzles shall be manufactured from stainless steel and of leak free construction.
	There are existing 15mm water supply points,to each existing unit, that can be reused. New isolating ball valves shall be installed on the water supply lines.
	The condensate drains of the steam nozzle shall be connected to the condensate drain of the RTPU.
	The relative humidity shall be controlled from a sensor installed in the return air ducting. A sensor shall be installed in the supply air ducting to ensure that the supply air relative humidity never reach saturation.

	ELECTRICAL INSTALLATION
	The complete electrical installation for the operation of the air conditioning and ventilation installations shall form part of this Sub-Contract.  SABS 1042 1981 a.a. will be applicable.
	The making off all supply cables and wiring and the connection of all supplies form part of this sub-contract.
	There is an electrical supply to each plant room. The Existing DB’s shall be replaced with new weatherproof DB’s with all required breakers, contactors & relays as specified in the DB schematics. A phase failure relay shall be installed on the main in...
	The Contractor shall confirm all electrical supplies within two weeks after the tender is awarded.
	The number and position of the wall mounted thermostats are indicated on the drawings.All associated conduits draw boxes and communication cables vorms part of this contract.
	The wall mounted controllers shall have the following features:
	The wall mounted controller will adjust the associated modulating damper actuator according to the set temperature and room temperature. The control system shall be able to adjust the damper between 0% and 100% and any value in-between.
	It will be the responsibility of the air conditioning contractor to connect all interconnecting communication wiring which includes all conduits, draw boxes, trunking, etc. for the following communication cables:
	The supply and installation of the fire rated communication cables between the fire panels and the RTPU’s and between the fire panel and fire dampers do not form part of this contract.

	GENERAL
	SCOPE OF WORK
	SPECIFICATIONS
	STATUTORY AND REGULATORY REQUIREMENTS
	SANS 10142:  Code of Practice for Wiring of Premises.
	Occupational Health and Safety Act - Act 85: 1993 as amended by the Occupational Health and Safety Amended Act No. 181 of 1993 and the labour Relations Act, No. 66 of 1995.
	National Building Regulations - Act 103 of 1977 a.a. as deemed to be satisfactory in terms of SANS 10400-2010 a.a.
	Applicable regulations of Telkom S.A.
	Municipal, Local or where applicable other authorities by laws and regulations with regard to building, electrical, fire, gas, water, traffic and health requirements.
	The Montreal Protocol for refrigerants.
	Regulations, requirements and licensing as laid down by SATRA for radio installations.
	General Machinery Regulations GNR 1521 of 5 August 1988.
	General Safety Regulations GNR 1031 of 30 May 1986.
	General Administrative Regulations GNR 929 of 25 June 2003.
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	SITE VISIT
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	Manufacturing
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	Take-over
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	OPERATING AND MAINTENANCE MANUAL
	A system description of the Installation
	Step-by-step operating instructions with start-up and shut-down procedures
	Full information of the Contractor including emergency telephone and fax numbers and contact persons.
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	GENERAL
	NOTES
	The detailed project specification together with all other documentation such as the standard specifications, and all schedules and drawings as described in this tender document, constitute the specification and will be the basis of the contract.
	Scope of Work
	SPECIFICATIONS
	RESPONSIBILITY OF THE CONTRACTOR
	The Contractor shall only use qualified and experienced personnel for this project.
	The Contractor is responsible to hand over a complete and fully operational installation to the Employer and shall therefore include for all minor items not specifically specified, but which are required for the proper operation of the systems as spec...
	ARRANGEMENTS WITH THE SUPPLY AUTHORITY
	CONTRACT
	QUALITY AND QUALITY ASSURANCE
	The Contractor is primarily responsible to ensure that the installation meets the requirements of the Specification.
	Refer to Clause 6 of Standard Specification A-SPES-00-01.
	It is not compulsory for this project that the Contractor shall be approved to ISO 9001:2000, but it will be expected of the Contractor to implement written systems by competent persons to ensure that the quality of the installation will meet the requ...
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	PROGRAMMING
	The Contractor shall compile a detail programme in conjunction with all parties, as set out in Clause 8 of Standard Specification A-SPES-00-01.
	This programme shall be submitted to the Engineer within 2 weeks from date of appointment.
	SITE, SITE CONDITIONS & SITE FACILITIES
	Site Location: 36 Aliwal St, Bloemfontein Central, Bloemfontein.
	The Contractor shall acquaint himself fully of the prevailing site conditions, access to the site, storage and other facilities prior to submitting a tender since no claim in this regard will be considered.
	Arrangements to visit the site during the tender period shall be made with the clients supply chain management if considered necessary.
	The Contractor shall allow in his tender price for the cost of hoisting and handling of all material and equipment.
	The contractor shall allow in his tender price for site establishment including the provision of an area to store materials and equipment.
	CLAIMS
	DRAWINGS
	Refer to Clause 10 of the Standard Specification A-SPES-00-01
	The Contractor will be required to keep a separate set of all approved drawings on site and to continually "mark-up" any alteration, additional information in order that he can produce "as installed" drawings.
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	OPERATING AND MAINTENANCE MANUALS
	One hard copy and two soft copies of the complete operating and maintenance manuals, including "as installed" drawings shall be supplied to the Engineer in terms of Clause 11 of Standard Specification A-SPES-00-01, prior to the Engineer accepting the ...
	INSPECTION, TESTING, COMMISSIONING AND HANDING OVER
	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS AND MAINTENANCE TOOLS
	CODING, LABELLING, NOTICES AND NAME BOARDS
	In addition to the above requirements, the Contractor shall install a name plate in a position as indicated by the Engineer indicating the installation, the firm’s name and emergency telephone numbers.
	No project name board will be required as part of this Contract.
	FIRE EXTINGUISHERS
	FIRST AID KITS
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	The Contractor shall comprehensively maintain the Installation for a period of 12 months after the Final Completion Certificate - Form D has been issued, or as agreed to by the Engineer, in terms of Clause 20 of the Standard Specification A-SPES-00-01.
	The Contractor shall attend promptly within 24 hours to all complaints received by email and shall report to the Employer's nominated representative (maintenance manager) on arrival and departure and shall ensure that his written report is countersign...
	The 12-month maintenance shall include monthly visits to site to wash filters and check all operating components and parameters, as well as one major annual service.
	All chemicals required during the maintenance period will be for the account of the Employer.
	The 12 Month maintenance shall include all required material and labour, i.e. no cost to employer (Filters, Gas, etc.).
	SITE PROCEDURES
	CERTIFICATE OF COMPLIANCE

	DESIGN DATA
	NOISE AND VIBRATION
	The Contractor shall select equipment and shall ensure that the following noise ratings are attained as far as noise generation by air conditioning and ventilation equipment is concerned:
	All equipment generating vibration shall be mounted on anti-vibration mountings and springs to prevent any vibration carry-over to the building structure.
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	Round Air Conditioning Ducting (Air Conditioning)
	Rectangular Air Conditioning Ducting (Air Conditioning)
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	DIFFUSERS, DISC VALVES, GRILLES AND LOUVRES
	Diffusers
	Return Air Grilles
	Dampers
	SOUND ATTENUATORS

	ROOFTOP PACKAGED UNITS
	The system shall be complete with, ducting, motorized modulating dampers, supply grilles, return grilles with filters and associated Controllers.
	The rooftop packaged unit must be reversible heat pump systems with the ability to cool or heat depending on the room requirements.
	The RTPU supply air fan shall be fitted with a VSD. A pressure differential sensor shall be fitted over the filters that is connected to the VSD. The VSD will keep the pressure constant by ramping the fan speed up or down depending on the ducting syst...
	A manual low leak damper shall be installed on the RTPU for a outside air intake and shall comply to the general specifications. A minimum of 20% of the supply air volume shall be outside air.
	All condensate drains, interconnecting wiring and trunking shall form part of this Contract.
	There is an existing suitably sized electrical supply cable to each plant room. A new distribution board (DB), with all associated breakers, contactors and relays, will be the responsibility of the contractor. The electrical supply from this distribut...
	All exposed piping and cabling shall be installed in steel wiring channels.
	The contractor shall make provision for the rigging of the rooftop packaged units to the plant room on the roof of first floor (three levels above street level).
	The rooftop packaged unit shall be installed on a combination spring-rubber anti-vibration mounts with a minimum static deflection of 15mm.
	The existing plant roomsare on the sloped soft roof of the first floor. The plant areasare constructed from painted steel as indicated on the drawings. The steel structuresare rusted in some areas. The contractor shall allow for the repair and treatme...

	CENTRAL CONTROLLER
	A central controller shall be installed in the reception area of the museum.
	The controller shall have the following functionality:
	All control wiring, conduits, trunking, hangers, etc. from RTPU’s and the central controller forms part of this contract.

	DRAIN PIPING
	The Air Conditioning subcontractor shall install all drain piping from the unit to a nearby drain point.
	Drainpipes shall be 40mm dia mild steel securely fastened with a slope towards the final drain point.

	HUMIDIFIERS
	The humidifiers shall be Munters or Condair, written approval from the engineer shall be obtained before any alternatives are offered.
	All humidifiers shall be of the condensate-free dry-steam type. No spray humidifiers shall be accepted.
	The steam shall fully evaporate before leaving the RTPU and may not condense on the casing of the unit.
	All nozzles shall be manufactured from stainless steel and of leak free construction.
	There are existing 15mm water supply points,to each existing unit, that can be reused. New isolating ball valves shall be installed on the water supply lines.
	The condensate drains of the steam nozzle shall be connected to the condensate drain of the RTPU.
	The relative humidity shall be controlled from a sensor installed in the return air ducting. A sensor shall be installed in the supply air ducting to ensure that the supply air relative humidity never reach saturation.

	ELECTRICAL INSTALLATION
	The complete electrical installation for the operation of the air conditioning and ventilation installations shall form part of this Sub-Contract.  SABS 1042 1981 a.a. will be applicable.
	The making off all supply cables and wiring and the connection of all supplies form part of this sub-contract.
	There is an electrical supply to each plant room. The Existing DB’s shall be replaced with new weatherproof DB’s with all required breakers, contactors & relays as specified in the DB schematics. A phase failure relay shall be installed on the main in...
	The Contractor shall confirm all electrical supplies within two weeks after the tender is awarded.
	The number and position of the wall mounted thermostats are indicated on the drawings.All associated conduits draw boxes and communication cables vorms part of this contract.
	The wall mounted controllers shall have the following features:
	The wall mounted controller will adjust the associated modulating damper actuator according to the set temperature and room temperature. The control system shall be able to adjust the damper between 0% and 100% and any value in-between.
	It will be the responsibility of the air conditioning contractor to connect all interconnecting communication wiring which includes all conduits, draw boxes, trunking, etc. for the following communication cables:
	The supply and installation of the fire rated communication cables between the fire panels and the RTPU’s and between the fire panel and fire dampers do not form part of this contract.
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	Occupational Health and Safety Act - Act 85: 1993 as amended by the Occupational Health and Safety Amended Act No. 181 of 1993 and the labour Relations Act, No. 66 of 1995.
	National Building Regulations - Act 103 of 1977 a.a. as deemed to be satisfactory in terms of SANS 10400-2010 a.a.
	Applicable regulations of Telkom S.A.
	Municipal, Local or where applicable other authorities by laws and regulations with regard to building, electrical, fire, gas, water, traffic and health requirements.
	The Montreal Protocol for refrigerants.
	Regulations, requirements and licensing as laid down by SATRA for radio installations.
	General Machinery Regulations GNR 1521 of 5 August 1988.
	General Safety Regulations GNR 1031 of 30 May 1986.
	General Administrative Regulations GNR 929 of 25 June 2003.
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	Excessive dust – Take measures to reduce dust and issue dust masks to workers.
	Work above 2 m – Provide workers with harnesses and ensure that scaffolding is inspected for safety.
	Excavations deeper than 1 m – Provide anti-subsidence measures.
	Falling materials – Ensure that all workers wear hand hats and safety shoes.
	Electrical equipment – Check cords and connections daily and ensure that earth leakage relays and circuit breakers operate correctly
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	GENERAL
	NOTES
	The detailed project specification together with all other documentation such as the standard specifications, and all schedules and drawings as described in this tender document, constitute the specification and will be the basis of the contract.
	Scope of Work
	SPECIFICATIONS
	RESPONSIBILITY OF THE CONTRACTOR
	The Contractor shall only use qualified and experienced personnel for this project.
	The Contractor is responsible to hand over a complete and fully operational installation to the Employer and shall therefore include for all minor items not specifically specified, but which are required for the proper operation of the systems as spec...
	ARRANGEMENTS WITH THE SUPPLY AUTHORITY
	CONTRACT
	QUALITY AND QUALITY ASSURANCE
	The Contractor is primarily responsible to ensure that the installation meets the requirements of the Specification.
	Refer to Clause 6 of Standard Specification A-SPES-00-01.
	It is not compulsory for this project that the Contractor shall be approved to ISO 9001:2000, but it will be expected of the Contractor to implement written systems by competent persons to ensure that the quality of the installation will meet the requ...
	HOLD POINTS
	PROGRAMMING
	The Contractor shall compile a detail programme in conjunction with all parties, as set out in Clause 8 of Standard Specification A-SPES-00-01.
	This programme shall be submitted to the Engineer within 2 weeks from date of appointment.
	SITE, SITE CONDITIONS & SITE FACILITIES
	Site Location: 36 Aliwal St, Bloemfontein Central, Bloemfontein.
	The Contractor shall acquaint himself fully of the prevailing site conditions, access to the site, storage and other facilities prior to submitting a tender since no claim in this regard will be considered.
	Arrangements to visit the site during the tender period shall be made with the clients supply chain management if considered necessary.
	The Contractor shall allow in his tender price for the cost of hoisting and handling of all material and equipment.
	The contractor shall allow in his tender price for site establishment including the provision of an area to store materials and equipment.
	CLAIMS
	DRAWINGS
	Refer to Clause 10 of the Standard Specification A-SPES-00-01
	The Contractor will be required to keep a separate set of all approved drawings on site and to continually "mark-up" any alteration, additional information in order that he can produce "as installed" drawings.
	RESPONSIBILITY OF OTHER PARTIES
	OPERATING AND MAINTENANCE MANUALS
	One hard copy and two soft copies of the complete operating and maintenance manuals, including "as installed" drawings shall be supplied to the Engineer in terms of Clause 11 of Standard Specification A-SPES-00-01, prior to the Engineer accepting the ...
	INSPECTION, TESTING, COMMISSIONING AND HANDING OVER
	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS AND MAINTENANCE TOOLS
	CODING, LABELLING, NOTICES AND NAME BOARDS
	In addition to the above requirements, the Contractor shall install a name plate in a position as indicated by the Engineer indicating the installation, the firm’s name and emergency telephone numbers.
	No project name board will be required as part of this Contract.
	FIRE EXTINGUISHERS
	FIRST AID KITS
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	The Contractor shall comprehensively maintain the Installation for a period of 12 months after the Final Completion Certificate - Form D has been issued, or as agreed to by the Engineer, in terms of Clause 20 of the Standard Specification A-SPES-00-01.
	The Contractor shall attend promptly within 24 hours to all complaints received by email and shall report to the Employer's nominated representative (maintenance manager) on arrival and departure and shall ensure that his written report is countersign...
	The 12-month maintenance shall include monthly visits to site to wash filters and check all operating components and parameters, as well as one major annual service.
	All chemicals required during the maintenance period will be for the account of the Employer.
	The 12 Month maintenance shall include all required material and labour, i.e. no cost to employer (Filters, Gas, etc.).
	SITE PROCEDURES
	CERTIFICATE OF COMPLIANCE

	DESIGN DATA
	NOISE AND VIBRATION
	The Contractor shall select equipment and shall ensure that the following noise ratings are attained as far as noise generation by air conditioning and ventilation equipment is concerned:
	All equipment generating vibration shall be mounted on anti-vibration mountings and springs to prevent any vibration carry-over to the building structure.

	SCHEDULE OF EQUIPMENT
	AIR DISTRIBUTION SYSTEM
	DUCTING
	Round Air Conditioning Ducting (Air Conditioning)
	Rectangular Air Conditioning Ducting (Air Conditioning)
	InternalDucting for Ventilation Systems
	ExternalDucting for Ventilation Systems
	Existing ExternalDucting
	Existing InternalDucting
	DIFFUSERS, DISC VALVES, GRILLES AND LOUVRES
	Diffusers
	Return Air Grilles
	Dampers
	SOUND ATTENUATORS

	ROOFTOP PACKAGED UNITS
	The system shall be complete with, ducting, motorized modulating dampers, supply grilles, return grilles with filters and associated Controllers.
	The rooftop packaged unit must be reversible heat pump systems with the ability to cool or heat depending on the room requirements.
	The RTPU supply air fan shall be fitted with a VSD. A pressure differential sensor shall be fitted over the filters that is connected to the VSD. The VSD will keep the pressure constant by ramping the fan speed up or down depending on the ducting syst...
	A manual low leak damper shall be installed on the RTPU for a outside air intake and shall comply to the general specifications. A minimum of 20% of the supply air volume shall be outside air.
	All condensate drains, interconnecting wiring and trunking shall form part of this Contract.
	There is an existing suitably sized electrical supply cable to each plant room. A new distribution board (DB), with all associated breakers, contactors and relays, will be the responsibility of the contractor. The electrical supply from this distribut...
	All exposed piping and cabling shall be installed in steel wiring channels.
	The contractor shall make provision for the rigging of the rooftop packaged units to the plant room on the roof of first floor (three levels above street level).
	The rooftop packaged unit shall be installed on a combination spring-rubber anti-vibration mounts with a minimum static deflection of 15mm.
	The existing plant roomsare on the sloped soft roof of the first floor. The plant areasare constructed from painted steel as indicated on the drawings. The steel structuresare rusted in some areas. The contractor shall allow for the repair and treatme...

	CENTRAL CONTROLLER
	A central controller shall be installed in the reception area of the museum.
	The controller shall have the following functionality:
	All control wiring, conduits, trunking, hangers, etc. from RTPU’s and the central controller forms part of this contract.

	DRAIN PIPING
	The Air Conditioning subcontractor shall install all drain piping from the unit to a nearby drain point.
	Drainpipes shall be 40mm dia mild steel securely fastened with a slope towards the final drain point.

	HUMIDIFIERS
	The humidifiers shall be Munters or Condair, written approval from the engineer shall be obtained before any alternatives are offered.
	All humidifiers shall be of the condensate-free dry-steam type. No spray humidifiers shall be accepted.
	The steam shall fully evaporate before leaving the RTPU and may not condense on the casing of the unit.
	All nozzles shall be manufactured from stainless steel and of leak free construction.
	There are existing 15mm water supply points,to each existing unit, that can be reused. New isolating ball valves shall be installed on the water supply lines.
	The condensate drains of the steam nozzle shall be connected to the condensate drain of the RTPU.
	The relative humidity shall be controlled from a sensor installed in the return air ducting. A sensor shall be installed in the supply air ducting to ensure that the supply air relative humidity never reach saturation.

	ELECTRICAL INSTALLATION
	The complete electrical installation for the operation of the air conditioning and ventilation installations shall form part of this Sub-Contract.  SABS 1042 1981 a.a. will be applicable.
	The making off all supply cables and wiring and the connection of all supplies form part of this sub-contract.
	There is an electrical supply to each plant room. The Existing DB’s shall be replaced with new weatherproof DB’s with all required breakers, contactors & relays as specified in the DB schematics. A phase failure relay shall be installed on the main in...
	The Contractor shall confirm all electrical supplies within two weeks after the tender is awarded.
	The number and position of the wall mounted thermostats are indicated on the drawings.All associated conduits draw boxes and communication cables vorms part of this contract.
	The wall mounted controllers shall have the following features:
	The wall mounted controller will adjust the associated modulating damper actuator according to the set temperature and room temperature. The control system shall be able to adjust the damper between 0% and 100% and any value in-between.
	It will be the responsibility of the air conditioning contractor to connect all interconnecting communication wiring which includes all conduits, draw boxes, trunking, etc. for the following communication cables:
	The supply and installation of the fire rated communication cables between the fire panels and the RTPU’s and between the fire panel and fire dampers do not form part of this contract.

	GENERAL
	SCOPE OF WORK
	SPECIFICATIONS
	STATUTORY AND REGULATORY REQUIREMENTS
	SANS 10142:  Code of Practice for Wiring of Premises.
	Occupational Health and Safety Act - Act 85: 1993 as amended by the Occupational Health and Safety Amended Act No. 181 of 1993 and the labour Relations Act, No. 66 of 1995.
	National Building Regulations - Act 103 of 1977 a.a. as deemed to be satisfactory in terms of SANS 10400-2010 a.a.
	Applicable regulations of Telkom S.A.
	Municipal, Local or where applicable other authorities by laws and regulations with regard to building, electrical, fire, gas, water, traffic and health requirements.
	The Montreal Protocol for refrigerants.
	Regulations, requirements and licensing as laid down by SATRA for radio installations.
	General Machinery Regulations GNR 1521 of 5 August 1988.
	General Safety Regulations GNR 1031 of 30 May 1986.
	General Administrative Regulations GNR 929 of 25 June 2003.

	CONTRACT
	QUALITY OF MATERIALS AND WORKMANSHIP
	APPROVAL OF EQUIPMENT SELECTIONS
	SAMPLES

	SITE LOCATION, SITE CONDITIONS & SITE FACILITIES
	SITE VISIT
	STORAGE OF MATERIAL
	SITE OFFICE

	PROJECT MANAGEMENT AND PROGRAMMING
	Preparation, approval and finalization of manufacturing drawings.
	Ordering and procurement
	Manufacturing
	Inspection and testing during manufacture
	Delivery
	Installation on Site
	Testing
	Commissioning.
	Take-over
	Maintenance visits

	CLAIMS
	DRAWINGS
	AVAILABLE DRAWINGS
	STANDARD OF DRAWINGS
	BUILDER'S WORK DRAWINGS
	DETAIL DESIGN DRAWINGS (SHOP DRAWINGS)
	“AS INSTALLED” DRAWINGS

	OPERATING AND MAINTENANCE MANUAL
	A system description of the Installation
	Step-by-step operating instructions with start-up and shut-down procedures
	Full information of the Contractor including emergency telephone and fax numbers and contact persons.
	A list of equipment (and spares) giving the following information for each item:
	Data sheets, characteristic curves and calculations
	Catalogues and brochures
	List of recommended lubricants
	Set of "As-Installed" drawings
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	Completed Certificate of Compliance
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	FORM A:  APPLICATION FOR PRACTICAL COMPLETION INSPECTION (COMPLETION TEST INSPECTION – FIDIC)
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	SAFETY
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	Work in confirmed spaces and fumes – adequate ventilation shall be provided.
	Excessive dust – Take measures to reduce dust and issue dust masks to workers.
	Work above 2 m – Provide workers with harnesses and ensure that scaffolding is inspected for safety.
	Excavations deeper than 1 m – Provide anti-subsidence measures.
	Falling materials – Ensure that all workers wear hand hats and safety shoes.
	Electrical equipment – Check cords and connections daily and ensure that earth leakage relays and circuit breakers operate correctly
	Welding – Ensure adequate ventilation and take measures against potential fire hazards.
	Ensure that flammable and combustible materials are safely stored.
	Ensure that fire fighting equipment is functioning and clearly identified with approved notice signage.
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	The detailed project specification together with all other documentation such as the standard specifications, and all schedules and drawings as described in this tender document, constitute the specification and will be the basis of the contract.
	Scope of Work
	SPECIFICATIONS
	RESPONSIBILITY OF THE CONTRACTOR
	The Contractor shall only use qualified and experienced personnel for this project.
	The Contractor is responsible to hand over a complete and fully operational installation to the Employer and shall therefore include for all minor items not specifically specified, but which are required for the proper operation of the systems as spec...
	ARRANGEMENTS WITH THE SUPPLY AUTHORITY
	CONTRACT
	QUALITY AND QUALITY ASSURANCE
	The Contractor is primarily responsible to ensure that the installation meets the requirements of the Specification.
	Refer to Clause 6 of Standard Specification A-SPES-00-01.
	It is not compulsory for this project that the Contractor shall be approved to ISO 9001:2000, but it will be expected of the Contractor to implement written systems by competent persons to ensure that the quality of the installation will meet the requ...
	HOLD POINTS
	PROGRAMMING
	The Contractor shall compile a detail programme in conjunction with all parties, as set out in Clause 8 of Standard Specification A-SPES-00-01.
	This programme shall be submitted to the Engineer within 2 weeks from date of appointment.
	SITE, SITE CONDITIONS & SITE FACILITIES
	Site Location: 36 Aliwal St, Bloemfontein Central, Bloemfontein.
	The Contractor shall acquaint himself fully of the prevailing site conditions, access to the site, storage and other facilities prior to submitting a tender since no claim in this regard will be considered.
	Arrangements to visit the site during the tender period shall be made with the clients supply chain management if considered necessary.
	The Contractor shall allow in his tender price for the cost of hoisting and handling of all material and equipment.
	The contractor shall allow in his tender price for site establishment including the provision of an area to store materials and equipment.
	CLAIMS
	DRAWINGS
	Refer to Clause 10 of the Standard Specification A-SPES-00-01
	The Contractor will be required to keep a separate set of all approved drawings on site and to continually "mark-up" any alteration, additional information in order that he can produce "as installed" drawings.
	RESPONSIBILITY OF OTHER PARTIES
	OPERATING AND MAINTENANCE MANUALS
	One hard copy and two soft copies of the complete operating and maintenance manuals, including "as installed" drawings shall be supplied to the Engineer in terms of Clause 11 of Standard Specification A-SPES-00-01, prior to the Engineer accepting the ...
	INSPECTION, TESTING, COMMISSIONING AND HANDING OVER
	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS AND MAINTENANCE TOOLS
	CODING, LABELLING, NOTICES AND NAME BOARDS
	In addition to the above requirements, the Contractor shall install a name plate in a position as indicated by the Engineer indicating the installation, the firm’s name and emergency telephone numbers.
	No project name board will be required as part of this Contract.
	FIRE EXTINGUISHERS
	FIRST AID KITS
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	The Contractor shall comprehensively maintain the Installation for a period of 12 months after the Final Completion Certificate - Form D has been issued, or as agreed to by the Engineer, in terms of Clause 20 of the Standard Specification A-SPES-00-01.
	The Contractor shall attend promptly within 24 hours to all complaints received by email and shall report to the Employer's nominated representative (maintenance manager) on arrival and departure and shall ensure that his written report is countersign...
	The 12-month maintenance shall include monthly visits to site to wash filters and check all operating components and parameters, as well as one major annual service.
	All chemicals required during the maintenance period will be for the account of the Employer.
	The 12 Month maintenance shall include all required material and labour, i.e. no cost to employer (Filters, Gas, etc.).
	SITE PROCEDURES
	CERTIFICATE OF COMPLIANCE

	DESIGN DATA
	NOISE AND VIBRATION
	The Contractor shall select equipment and shall ensure that the following noise ratings are attained as far as noise generation by air conditioning and ventilation equipment is concerned:
	All equipment generating vibration shall be mounted on anti-vibration mountings and springs to prevent any vibration carry-over to the building structure.

	SCHEDULE OF EQUIPMENT
	AIR DISTRIBUTION SYSTEM
	DUCTING
	Round Air Conditioning Ducting (Air Conditioning)
	Rectangular Air Conditioning Ducting (Air Conditioning)
	InternalDucting for Ventilation Systems
	ExternalDucting for Ventilation Systems
	Existing ExternalDucting
	Existing InternalDucting
	DIFFUSERS, DISC VALVES, GRILLES AND LOUVRES
	Diffusers
	Return Air Grilles
	Dampers
	SOUND ATTENUATORS

	ROOFTOP PACKAGED UNITS
	The system shall be complete with, ducting, motorized modulating dampers, supply grilles, return grilles with filters and associated Controllers.
	The rooftop packaged unit must be reversible heat pump systems with the ability to cool or heat depending on the room requirements.
	The RTPU supply air fan shall be fitted with a VSD. A pressure differential sensor shall be fitted over the filters that is connected to the VSD. The VSD will keep the pressure constant by ramping the fan speed up or down depending on the ducting syst...
	A manual low leak damper shall be installed on the RTPU for a outside air intake and shall comply to the general specifications. A minimum of 20% of the supply air volume shall be outside air.
	All condensate drains, interconnecting wiring and trunking shall form part of this Contract.
	There is an existing suitably sized electrical supply cable to each plant room. A new distribution board (DB), with all associated breakers, contactors and relays, will be the responsibility of the contractor. The electrical supply from this distribut...
	All exposed piping and cabling shall be installed in steel wiring channels.
	The contractor shall make provision for the rigging of the rooftop packaged units to the plant room on the roof of first floor (three levels above street level).
	The rooftop packaged unit shall be installed on a combination spring-rubber anti-vibration mounts with a minimum static deflection of 15mm.
	The existing plant roomsare on the sloped soft roof of the first floor. The plant areasare constructed from painted steel as indicated on the drawings. The steel structuresare rusted in some areas. The contractor shall allow for the repair and treatme...

	CENTRAL CONTROLLER
	A central controller shall be installed in the reception area of the museum.
	The controller shall have the following functionality:
	All control wiring, conduits, trunking, hangers, etc. from RTPU’s and the central controller forms part of this contract.

	DRAIN PIPING
	The Air Conditioning subcontractor shall install all drain piping from the unit to a nearby drain point.
	Drainpipes shall be 40mm dia mild steel securely fastened with a slope towards the final drain point.

	HUMIDIFIERS
	The humidifiers shall be Munters or Condair, written approval from the engineer shall be obtained before any alternatives are offered.
	All humidifiers shall be of the condensate-free dry-steam type. No spray humidifiers shall be accepted.
	The steam shall fully evaporate before leaving the RTPU and may not condense on the casing of the unit.
	All nozzles shall be manufactured from stainless steel and of leak free construction.
	There are existing 15mm water supply points,to each existing unit, that can be reused. New isolating ball valves shall be installed on the water supply lines.
	The condensate drains of the steam nozzle shall be connected to the condensate drain of the RTPU.
	The relative humidity shall be controlled from a sensor installed in the return air ducting. A sensor shall be installed in the supply air ducting to ensure that the supply air relative humidity never reach saturation.

	ELECTRICAL INSTALLATION
	The complete electrical installation for the operation of the air conditioning and ventilation installations shall form part of this Sub-Contract.  SABS 1042 1981 a.a. will be applicable.
	The making off all supply cables and wiring and the connection of all supplies form part of this sub-contract.
	There is an electrical supply to each plant room. The Existing DB’s shall be replaced with new weatherproof DB’s with all required breakers, contactors & relays as specified in the DB schematics. A phase failure relay shall be installed on the main in...
	The Contractor shall confirm all electrical supplies within two weeks after the tender is awarded.
	The number and position of the wall mounted thermostats are indicated on the drawings.All associated conduits draw boxes and communication cables vorms part of this contract.
	The wall mounted controllers shall have the following features:
	The wall mounted controller will adjust the associated modulating damper actuator according to the set temperature and room temperature. The control system shall be able to adjust the damper between 0% and 100% and any value in-between.
	It will be the responsibility of the air conditioning contractor to connect all interconnecting communication wiring which includes all conduits, draw boxes, trunking, etc. for the following communication cables:
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	GENERAL
	SCOPE OF WORK
	SPECIFICATIONS
	STATUTORY AND REGULATORY REQUIREMENTS
	SANS 10142:  Code of Practice for Wiring of Premises.
	Occupational Health and Safety Act - Act 85: 1993 as amended by the Occupational Health and Safety Amended Act No. 181 of 1993 and the labour Relations Act, No. 66 of 1995.
	National Building Regulations - Act 103 of 1977 a.a. as deemed to be satisfactory in terms of SANS 10400-2010 a.a.
	Applicable regulations of Telkom S.A.
	Municipal, Local or where applicable other authorities by laws and regulations with regard to building, electrical, fire, gas, water, traffic and health requirements.
	The Montreal Protocol for refrigerants.
	Regulations, requirements and licensing as laid down by SATRA for radio installations.
	General Machinery Regulations GNR 1521 of 5 August 1988.
	General Safety Regulations GNR 1031 of 30 May 1986.
	General Administrative Regulations GNR 929 of 25 June 2003.

	CONTRACT
	QUALITY OF MATERIALS AND WORKMANSHIP
	APPROVAL OF EQUIPMENT SELECTIONS
	SAMPLES

	SITE LOCATION, SITE CONDITIONS & SITE FACILITIES
	SITE VISIT
	STORAGE OF MATERIAL
	SITE OFFICE

	PROJECT MANAGEMENT AND PROGRAMMING
	Preparation, approval and finalization of manufacturing drawings.
	Ordering and procurement
	Manufacturing
	Inspection and testing during manufacture
	Delivery
	Installation on Site
	Testing
	Commissioning.
	Take-over
	Maintenance visits

	CLAIMS
	DRAWINGS
	AVAILABLE DRAWINGS
	STANDARD OF DRAWINGS
	BUILDER'S WORK DRAWINGS
	DETAIL DESIGN DRAWINGS (SHOP DRAWINGS)
	“AS INSTALLED” DRAWINGS

	OPERATING AND MAINTENANCE MANUAL
	A system description of the Installation
	Step-by-step operating instructions with start-up and shut-down procedures
	Full information of the Contractor including emergency telephone and fax numbers and contact persons.
	A list of equipment (and spares) giving the following information for each item:
	Data sheets, characteristic curves and calculations
	Catalogues and brochures
	List of recommended lubricants
	Set of "As-Installed" drawings
	All commissioning data and settings
	Test certificates
	Completed Certificate of Compliance

	INSPECTIONS, TESTING, COMMISSIONING AND TAKING OVER
	PROGRESS INSPECTIONS
	"HOLD POINT" INSPECTIONS AND TESTS
	COMPLETION AND TAKE-OVER PROCEDURES
	FORM A:  APPLICATION FOR PRACTICAL COMPLETION INSPECTION (COMPLETION TEST INSPECTION – FIDIC)
	FORM B:  PRACTICAL COMPLETION INSPECTION CERTIFICATE (COMPLETION TEST CERTIFICATE – FIDIC)
	FORM C:  WORKS COMPLETION CERTIFICATE (TAKE-OVER CERTIFICATE – FIDIC)
	FORM D:  FINAL COMPLETION CERTIFICATE (PERFORMANCE CERTIFICATE – FIDIC)

	COST OF RE-INSPECTIONS

	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS
	MAINTENANCE TOOLS
	CODING, LABELLING AND NOTICES
	MANUFACTURER'S NAMEPLATE
	IDENTIFICATION TAG
	NOTICES

	FIRE EXTINGUISHERS
	EMERGENCY EQUIPMENT, MEDICINE AND FIRST AID
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	OCCUPATIONAL HEALTH AND SAFETY ACT REQUIREMENTS
	CERTIFICATE OF COMPLIANCE FOR ELECTRICAL INSTALLATIONS
	SAFETY
	Explosive materials will not be allowed.
	Work in confirmed spaces and fumes – adequate ventilation shall be provided.
	Excessive dust – Take measures to reduce dust and issue dust masks to workers.
	Work above 2 m – Provide workers with harnesses and ensure that scaffolding is inspected for safety.
	Excavations deeper than 1 m – Provide anti-subsidence measures.
	Falling materials – Ensure that all workers wear hand hats and safety shoes.
	Electrical equipment – Check cords and connections daily and ensure that earth leakage relays and circuit breakers operate correctly
	Welding – Ensure adequate ventilation and take measures against potential fire hazards.
	Ensure that flammable and combustible materials are safely stored.
	Ensure that fire fighting equipment is functioning and clearly identified with approved notice signage.
	PRESSURE VESSELS
	LIFTS AND ESCALATORS
	STANDARD SPECIFICATION
	FAX: [012] 349-2390


	GENERAL
	CASING, DOORS & LOUVRES
	REFRIGERATION
	GENERAL
	COMPRESSORS
	AIR COOLED CONDENSERS
	DIRECT EXPANSION (DX) COILS
	REFRIGERANT ISOLATING VALVES
	REFRIGERANT TUBING & INSULATION

	FILTERS
	FANS
	NOISE AND VIBRATION
	VIBRATION

	ELECTRICAL & CONTROLS
	GENERAL
	STANDARDS
	SHEETMETAL DUCTWORK
	3.1 STANDARD
	3.2 MATERIAL
	3.3 DIMENSIONS
	3.4 INSULATION
	3.5 DUCT CONSTRUCTION
	3.6 SPIGOTS
	3.7 TURNING VANES
	3.8 ACCESS PANELS AND DOORS
	3.9 DUCTING JOINTS
	3.10 INSPECTIONS
	3.11 INSTALLATION, TESTING, BALANCING AND COMMISSIONING
	STANDARD
	FLEXIBLE JOINTS
	PRESSURE TESTS
	VELOCITY MEASUREMENTS
	COMMISSIONING

	3.12 PAINTING
	3.13 DISCREPANCIES

	PVC DUCTWORK
	5. FLEXIBLE DUCTWORK
	6. AIR DAMPERS
	6.4 AUTOMATIC BALANCING DAMPERS
	6.5 FIRE DAMPERS

	7. GRILLES
	7.5 SUPPLY AIR GRILLES
	7.6 RETURN AIR GRILLES
	7.7 OUTSIDE AIR LOUVRES
	7.8 DOOR GRILLES

	8. DIFFUSERS
	9. FAN AIR TERMINALS
	GENERAL
	STANDARDS
	2.1 Fans shall be tested, and performance graphs shall be in accordance with BS 848, ISO 5801, AMCA 210-07 or similar approved standards.

	SELECTION
	IDENTIFICATION
	DOWN TIME
	INSTALLATION CONSTRAINTS
	CENTRIFUGAL FANS
	GENERAL
	CONSTRUCTION
	IMPELLERS FOR CENTRIFUGAL FANS
	SHAFTS
	BEARINGS
	V-BELT DRIVES
	GEAR UNITS
	DRIVE GUARDS

	FAN MOTORS
	INLET VANES
	ACTUATORS
	BRAKES
	HIGH TEMPERATURE APPLICATIONS
	HIGH PRESSURE BLOWERS

	AXIAL FANS
	GENERAL
	CASINGS
	IMPELLERS
	BEARINGS
	FAN MOTORS
	Unless otherwise specified in the Detailed Specification, vane axial fans shall be directly coupled, and impellers shall be overhung on the motor shafts.
	When required, belt driven axial fans shall be provided which are to be driven by means of multiple V-belt drives, fitted with internal belt fairings and external belt guards, and externally mounted motors.
	WEATHERPROOFING
	SPECIFIC REQUIREMENTS


	IN-LINE DUCT FANS
	PROPELLER FANS
	FAN/FILTER UNITS
	WALL/WINDOW EXTRACT FANS
	ROOF EXTRACT FANS
	BASES, MOUNTINGS AND CONNECTING DETAILS
	PRE-COMMISSIONING REQUIREMENTS
	COMMISSIONING
	PO BOX 146
	PERSEQUOR PARK
	PAGE


	1. GENERAL
	2. PANEL FILTERS
	3. AUTOMATIC ROLL FILTERS
	4. HIGH EFFICIENCY SECONDARY FILTERS
	5. HEPA FILTERS
	6. GREASE ELIMINATORS
	7. SPARE MEDIAS
	STANDARD SPECIFICATION FOR PAINTING AND COATINGS
	STANDARD SPECIFICATION FOR PAINTING AND COATINGS

	1. SCOPE
	2. COLOURS AND COLOUR CODING
	2.1 Piping
	2.2 General
	2.3 Gases
	2.4 Refrigeration Applications
	2.5 Air Handling
	2.6 Electrical
	2.7 Bases

	3. ALUMINIUM METAL SPRAY FINISH
	4. ANODIZING OF ALUMINIUM
	5. CHROME PLATING
	6. COATING MATERIALS
	7. COATED MANUFACTURED ITEMS
	8. DESIGN
	9. METAL FABRICATION
	10. HOT DIP GALVANIZING
	10.1 Mating Surfaces
	10.2 Fasteners
	10.3 Repair Of Galvanized Articles
	10.4 Storage of Galvanized Components

	11. PAINTING AND ORGANIC COATINGS
	11.1 General
	11.2 Surface Preparation for Painting (New Work)
	11.3 New Mild Steel
	Removal of Mill scale
	TABLE 2 - MAXIMUM TIME INTERVAL - Between Blast Cleaning and Coating


	11.5 Galvanized Steel Surfaces
	11.6 Aluminium
	11.7 Stainless Steel
	11.8 Application of Paints
	11.9 Handling of Prepared and Painted Components
	11.10 Repair of Painted Surfaces
	12.1 Contractor Qualification
	12.2 Data Sheets, Specifications and Codes Of Practice
	12.3 Quality Control
	12.4 Quality Surveillance
	12.5 Programme
	12.6 Access for Surveillance
	12.8 Destructive Testing
	12.9 Cost of Quality Surveillance
	12.10 Quality Surveillance Report
	12.11 Variation from Specification

	13. TEST METHODS
	14. NATIONAL STANDARDS AND CODES
	15. PAINT SYSTEMS
	/
	PO BOX 146
	PERSEQUOR PARK
	INDEX


	1. GENERAL
	2. SOUND ATTENUATORS
	3. PLANT ROOM ABSORPTION
	4. VIBRATION ISOLATION
	E-mail:  plantech@plantech.co.za


	A-1885-31 BFN National Museum - HVAC BOQ.pdf
	B1

	A1885-31-00-001 R0.pdf
	Sheets and Views
	A1885-31-00-001


	A1885-31-00-002 R0.pdf
	Sheets and Views
	A1885-31-00-002


	A1885-31-00-003 R0.pdf
	Sheets and Views
	A1885-31-00-003


	A1885-31-00-201 P1 R0.pdf
	Sheets and Views
	Model


	A1885-31-00-201 P2 R0.pdf
	Sheets and Views
	Model



	BID notice 12-02-2020.pdf
	YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NATIONAL MUSEUM BLOEMFONTEIN)
	THE FOLLOWING PARTICULARS MUST BE FURNISHED
	(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

	ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED)
	CELLPHONE NUMBER   …………………………………………………………………………………………………………………
	ARE YOU THE ACCREDITED REPRESENTATIVE


	SCM-Bid documents SBD 6 1.pdf
	SBD 6.1
	2.15 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, another person to support such primary contractor in the execution of part of a project in terms of the contract;

	80/20 or 90/10

	SCM-Bid documents SBD 8.pdf
	DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

	NM Valuation of Heritage Assets 11_10_2017 (2).pdf
	The Museum reserves the right to disqualify any submission in the event of any one or more of the following:

	Tender travelling and accommodation services (final).pdf
	16.      ACCEPTANCE OF TERMS AND CONDITIONS

	Tender HVAC.pdf
	16.      ACCEPTANCE OF TERMS AND CONDITIONS

	A-1885-31 BFN National Museum - HVAC Installation.pdf
	GENERAL
	NOTES
	The detailed project specification together with all other documentation such as the standard specifications, and all schedules and drawings as described in this tender document, constitute the specification and will be the basis of the contract.
	Scope of Work
	SPECIFICATIONS
	RESPONSIBILITY OF THE CONTRACTOR
	The Contractor shall only use qualified and experienced personnel for this project.
	The Contractor is responsible to hand over a complete and fully operational installation to the Employer and shall therefore include for all minor items not specifically specified, but which are required for the proper operation of the systems as spec...
	ARRANGEMENTS WITH THE SUPPLY AUTHORITY
	CONTRACT
	QUALITY AND QUALITY ASSURANCE
	The Contractor is primarily responsible to ensure that the installation meets the requirements of the Specification.
	Refer to Clause 6 of Standard Specification A-SPES-00-01.
	It is not compulsory for this project that the Contractor shall be approved to ISO 9001:2000, but it will be expected of the Contractor to implement written systems by competent persons to ensure that the quality of the installation will meet the requ...
	HOLD POINTS
	PROGRAMMING
	The Contractor shall compile a detail programme in conjunction with all parties, as set out in Clause 8 of Standard Specification A-SPES-00-01.
	This programme shall be submitted to the Engineer within 2 weeks from date of appointment.
	SITE, SITE CONDITIONS & SITE FACILITIES
	Site Location: 36 Aliwal St, Bloemfontein Central, Bloemfontein.
	The Contractor shall acquaint himself fully of the prevailing site conditions, access to the site, storage and other facilities prior to submitting a tender since no claim in this regard will be considered.
	Arrangements to visit the site during the tender period shall be made with the clients supply chain management if considered necessary.
	The Contractor shall allow in his tender price for the cost of hoisting and handling of all material and equipment.
	The contractor shall allow in his tender price for site establishment including the provision of an area to store materials and equipment.
	CLAIMS
	DRAWINGS
	Refer to Clause 10 of the Standard Specification A-SPES-00-01
	The Contractor will be required to keep a separate set of all approved drawings on site and to continually "mark-up" any alteration, additional information in order that he can produce "as installed" drawings.
	RESPONSIBILITY OF OTHER PARTIES
	OPERATING AND MAINTENANCE MANUALS
	One hard copy and two soft copies of the complete operating and maintenance manuals, including "as installed" drawings shall be supplied to the Engineer in terms of Clause 11 of Standard Specification A-SPES-00-01, prior to the Engineer accepting the ...
	INSPECTION, TESTING, COMMISSIONING AND HANDING OVER
	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS AND MAINTENANCE TOOLS
	CODING, LABELLING, NOTICES AND NAME BOARDS
	In addition to the above requirements, the Contractor shall install a name plate in a position as indicated by the Engineer indicating the installation, the firm’s name and emergency telephone numbers.
	No project name board will be required as part of this Contract.
	FIRE EXTINGUISHERS
	FIRST AID KITS
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	The Contractor shall comprehensively maintain the Installation for a period of 12 months after the Final Completion Certificate - Form D has been issued, or as agreed to by the Engineer, in terms of Clause 20 of the Standard Specification A-SPES-00-01.
	The Contractor shall attend promptly within 24 hours to all complaints received by email and shall report to the Employer's nominated representative (maintenance manager) on arrival and departure and shall ensure that his written report is countersign...
	The 12-month maintenance shall include monthly visits to site to wash filters and check all operating components and parameters, as well as one major annual service.
	All chemicals required during the maintenance period will be for the account of the Employer.
	The 12 Month maintenance shall include all required material and labour, i.e. no cost to employer (Filters, Gas, etc.).
	SITE PROCEDURES
	CERTIFICATE OF COMPLIANCE

	DESIGN DATA
	NOISE AND VIBRATION
	The Contractor shall select equipment and shall ensure that the following noise ratings are attained as far as noise generation by air conditioning and ventilation equipment is concerned:
	All equipment generating vibration shall be mounted on anti-vibration mountings and springs to prevent any vibration carry-over to the building structure.

	SCHEDULE OF EQUIPMENT
	AIR DISTRIBUTION SYSTEM
	DUCTING
	Round Air Conditioning Ducting (Air Conditioning)
	Rectangular Air Conditioning Ducting (Air Conditioning)
	InternalDucting for Ventilation Systems
	ExternalDucting for Ventilation Systems
	Existing ExternalDucting
	Existing InternalDucting
	DIFFUSERS, DISC VALVES, GRILLES AND LOUVRES
	Diffusers
	Return Air Grilles
	Dampers
	SOUND ATTENUATORS

	ROOFTOP PACKAGED UNITS
	The system shall be complete with, ducting, motorized modulating dampers, supply grilles, return grilles with filters and associated Controllers.
	The rooftop packaged unit must be reversible heat pump systems with the ability to cool or heat depending on the room requirements.
	The RTPU supply air fan shall be fitted with a VSD. A pressure differential sensor shall be fitted over the filters that is connected to the VSD. The VSD will keep the pressure constant by ramping the fan speed up or down depending on the ducting syst...
	A manual low leak damper shall be installed on the RTPU for a outside air intake and shall comply to the general specifications. A minimum of 20% of the supply air volume shall be outside air.
	All condensate drains, interconnecting wiring and trunking shall form part of this Contract.
	There is an existing suitably sized electrical supply cable to each plant room. A new distribution board (DB), with all associated breakers, contactors and relays, will be the responsibility of the contractor. The electrical supply from this distribut...
	All exposed piping and cabling shall be installed in steel wiring channels.
	The contractor shall make provision for the rigging of the rooftop packaged units to the plant room on the roof of first floor (three levels above street level).
	The rooftop packaged unit shall be installed on a combination spring-rubber anti-vibration mounts with a minimum static deflection of 15mm.
	The existing plant roomsare on the sloped soft roof of the first floor. The plant areasare constructed from painted steel as indicated on the drawings. The steel structuresare rusted in some areas. The contractor shall allow for the repair and treatme...

	CENTRAL CONTROLLER
	A central controller shall be installed in the reception area of the museum.
	The controller shall have the following functionality:
	All control wiring, conduits, trunking, hangers, etc. from RTPU’s and the central controller forms part of this contract.

	DRAIN PIPING
	The Air Conditioning subcontractor shall install all drain piping from the unit to a nearby drain point.
	Drainpipes shall be 40mm dia mild steel securely fastened with a slope towards the final drain point.

	HUMIDIFIERS
	The humidifiers shall be Munters or Condair, written approval from the engineer shall be obtained before any alternatives are offered.
	All humidifiers shall be of the condensate-free dry-steam type. No spray humidifiers shall be accepted.
	The steam shall fully evaporate before leaving the RTPU and may not condense on the casing of the unit.
	All nozzles shall be manufactured from stainless steel and of leak free construction.
	There are existing 15mm water supply points,to each existing unit, that can be reused. New isolating ball valves shall be installed on the water supply lines.
	The condensate drains of the steam nozzle shall be connected to the condensate drain of the RTPU.
	The relative humidity shall be controlled from a sensor installed in the return air ducting. A sensor shall be installed in the supply air ducting to ensure that the supply air relative humidity never reach saturation.

	ELECTRICAL INSTALLATION
	The complete electrical installation for the operation of the air conditioning and ventilation installations shall form part of this Sub-Contract.  SABS 1042 1981 a.a. will be applicable.
	The making off all supply cables and wiring and the connection of all supplies form part of this sub-contract.
	There is an electrical supply to each plant room. The Existing DB’s shall be replaced with new weatherproof DB’s with all required breakers, contactors & relays as specified in the DB schematics. A phase failure relay shall be installed on the main in...
	The Contractor shall confirm all electrical supplies within two weeks after the tender is awarded.
	The number and position of the wall mounted thermostats are indicated on the drawings.All associated conduits draw boxes and communication cables vorms part of this contract.
	The wall mounted controllers shall have the following features:
	The wall mounted controller will adjust the associated modulating damper actuator according to the set temperature and room temperature. The control system shall be able to adjust the damper between 0% and 100% and any value in-between.
	It will be the responsibility of the air conditioning contractor to connect all interconnecting communication wiring which includes all conduits, draw boxes, trunking, etc. for the following communication cables:
	The supply and installation of the fire rated communication cables between the fire panels and the RTPU’s and between the fire panel and fire dampers do not form part of this contract.

	GENERAL
	SCOPE OF WORK
	SPECIFICATIONS
	STATUTORY AND REGULATORY REQUIREMENTS
	SANS 10142:  Code of Practice for Wiring of Premises.
	Occupational Health and Safety Act - Act 85: 1993 as amended by the Occupational Health and Safety Amended Act No. 181 of 1993 and the labour Relations Act, No. 66 of 1995.
	National Building Regulations - Act 103 of 1977 a.a. as deemed to be satisfactory in terms of SANS 10400-2010 a.a.
	Applicable regulations of Telkom S.A.
	Municipal, Local or where applicable other authorities by laws and regulations with regard to building, electrical, fire, gas, water, traffic and health requirements.
	The Montreal Protocol for refrigerants.
	Regulations, requirements and licensing as laid down by SATRA for radio installations.
	General Machinery Regulations GNR 1521 of 5 August 1988.
	General Safety Regulations GNR 1031 of 30 May 1986.
	General Administrative Regulations GNR 929 of 25 June 2003.
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	SITE VISIT
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	CLAIMS
	DRAWINGS
	AVAILABLE DRAWINGS
	STANDARD OF DRAWINGS
	BUILDER'S WORK DRAWINGS
	DETAIL DESIGN DRAWINGS (SHOP DRAWINGS)
	“AS INSTALLED” DRAWINGS

	OPERATING AND MAINTENANCE MANUAL
	A system description of the Installation
	Step-by-step operating instructions with start-up and shut-down procedures
	Full information of the Contractor including emergency telephone and fax numbers and contact persons.
	A list of equipment (and spares) giving the following information for each item:
	Data sheets, characteristic curves and calculations
	Catalogues and brochures
	List of recommended lubricants
	Set of "As-Installed" drawings
	All commissioning data and settings
	Test certificates
	Completed Certificate of Compliance

	INSPECTIONS, TESTING, COMMISSIONING AND TAKING OVER
	PROGRESS INSPECTIONS
	"HOLD POINT" INSPECTIONS AND TESTS
	COMPLETION AND TAKE-OVER PROCEDURES
	FORM A:  APPLICATION FOR PRACTICAL COMPLETION INSPECTION (COMPLETION TEST INSPECTION – FIDIC)
	FORM B:  PRACTICAL COMPLETION INSPECTION CERTIFICATE (COMPLETION TEST CERTIFICATE – FIDIC)
	FORM C:  WORKS COMPLETION CERTIFICATE (TAKE-OVER CERTIFICATE – FIDIC)
	FORM D:  FINAL COMPLETION CERTIFICATE (PERFORMANCE CERTIFICATE – FIDIC)

	COST OF RE-INSPECTIONS

	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS
	MAINTENANCE TOOLS
	CODING, LABELLING AND NOTICES
	MANUFACTURER'S NAMEPLATE
	IDENTIFICATION TAG
	NOTICES

	FIRE EXTINGUISHERS
	EMERGENCY EQUIPMENT, MEDICINE AND FIRST AID
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	OCCUPATIONAL HEALTH AND SAFETY ACT REQUIREMENTS
	CERTIFICATE OF COMPLIANCE FOR ELECTRICAL INSTALLATIONS
	SAFETY
	Explosive materials will not be allowed.
	Work in confirmed spaces and fumes – adequate ventilation shall be provided.
	Excessive dust – Take measures to reduce dust and issue dust masks to workers.
	Work above 2 m – Provide workers with harnesses and ensure that scaffolding is inspected for safety.
	Excavations deeper than 1 m – Provide anti-subsidence measures.
	Falling materials – Ensure that all workers wear hand hats and safety shoes.
	Electrical equipment – Check cords and connections daily and ensure that earth leakage relays and circuit breakers operate correctly
	Welding – Ensure adequate ventilation and take measures against potential fire hazards.
	Ensure that flammable and combustible materials are safely stored.
	Ensure that fire fighting equipment is functioning and clearly identified with approved notice signage.
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	A-1885-31 BFN National Museum - HVAC Installation.pdf
	GENERAL
	NOTES
	The detailed project specification together with all other documentation such as the standard specifications, and all schedules and drawings as described in this tender document, constitute the specification and will be the basis of the contract.
	Scope of Work
	SPECIFICATIONS
	RESPONSIBILITY OF THE CONTRACTOR
	The Contractor shall only use qualified and experienced personnel for this project.
	The Contractor is responsible to hand over a complete and fully operational installation to the Employer and shall therefore include for all minor items not specifically specified, but which are required for the proper operation of the systems as spec...
	ARRANGEMENTS WITH THE SUPPLY AUTHORITY
	CONTRACT
	QUALITY AND QUALITY ASSURANCE
	The Contractor is primarily responsible to ensure that the installation meets the requirements of the Specification.
	Refer to Clause 6 of Standard Specification A-SPES-00-01.
	It is not compulsory for this project that the Contractor shall be approved to ISO 9001:2000, but it will be expected of the Contractor to implement written systems by competent persons to ensure that the quality of the installation will meet the requ...
	HOLD POINTS
	PROGRAMMING
	The Contractor shall compile a detail programme in conjunction with all parties, as set out in Clause 8 of Standard Specification A-SPES-00-01.
	This programme shall be submitted to the Engineer within 2 weeks from date of appointment.
	SITE, SITE CONDITIONS & SITE FACILITIES
	Site Location: 36 Aliwal St, Bloemfontein Central, Bloemfontein.
	The Contractor shall acquaint himself fully of the prevailing site conditions, access to the site, storage and other facilities prior to submitting a tender since no claim in this regard will be considered.
	Arrangements to visit the site during the tender period shall be made with the clients supply chain management if considered necessary.
	The Contractor shall allow in his tender price for the cost of hoisting and handling of all material and equipment.
	The contractor shall allow in his tender price for site establishment including the provision of an area to store materials and equipment.
	CLAIMS
	DRAWINGS
	Refer to Clause 10 of the Standard Specification A-SPES-00-01
	The Contractor will be required to keep a separate set of all approved drawings on site and to continually "mark-up" any alteration, additional information in order that he can produce "as installed" drawings.
	RESPONSIBILITY OF OTHER PARTIES
	OPERATING AND MAINTENANCE MANUALS
	One hard copy and two soft copies of the complete operating and maintenance manuals, including "as installed" drawings shall be supplied to the Engineer in terms of Clause 11 of Standard Specification A-SPES-00-01, prior to the Engineer accepting the ...
	INSPECTION, TESTING, COMMISSIONING AND HANDING OVER
	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS AND MAINTENANCE TOOLS
	CODING, LABELLING, NOTICES AND NAME BOARDS
	In addition to the above requirements, the Contractor shall install a name plate in a position as indicated by the Engineer indicating the installation, the firm’s name and emergency telephone numbers.
	No project name board will be required as part of this Contract.
	FIRE EXTINGUISHERS
	FIRST AID KITS
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	The Contractor shall comprehensively maintain the Installation for a period of 12 months after the Final Completion Certificate - Form D has been issued, or as agreed to by the Engineer, in terms of Clause 20 of the Standard Specification A-SPES-00-01.
	The Contractor shall attend promptly within 24 hours to all complaints received by email and shall report to the Employer's nominated representative (maintenance manager) on arrival and departure and shall ensure that his written report is countersign...
	The 12-month maintenance shall include monthly visits to site to wash filters and check all operating components and parameters, as well as one major annual service.
	All chemicals required during the maintenance period will be for the account of the Employer.
	The 12 Month maintenance shall include all required material and labour, i.e. no cost to employer (Filters, Gas, etc.).
	SITE PROCEDURES
	CERTIFICATE OF COMPLIANCE

	DESIGN DATA
	NOISE AND VIBRATION
	The Contractor shall select equipment and shall ensure that the following noise ratings are attained as far as noise generation by air conditioning and ventilation equipment is concerned:
	All equipment generating vibration shall be mounted on anti-vibration mountings and springs to prevent any vibration carry-over to the building structure.

	SCHEDULE OF EQUIPMENT
	AIR DISTRIBUTION SYSTEM
	DUCTING
	Round Air Conditioning Ducting (Air Conditioning)
	Rectangular Air Conditioning Ducting (Air Conditioning)
	InternalDucting for Ventilation Systems
	ExternalDucting for Ventilation Systems
	Existing ExternalDucting
	Existing InternalDucting
	DIFFUSERS, DISC VALVES, GRILLES AND LOUVRES
	Diffusers
	Return Air Grilles
	Dampers
	SOUND ATTENUATORS

	ROOFTOP PACKAGED UNITS
	The system shall be complete with, ducting, motorized modulating dampers, supply grilles, return grilles with filters and associated Controllers.
	The rooftop packaged unit must be reversible heat pump systems with the ability to cool or heat depending on the room requirements.
	The RTPU supply air fan shall be fitted with a VSD. A pressure differential sensor shall be fitted over the filters that is connected to the VSD. The VSD will keep the pressure constant by ramping the fan speed up or down depending on the ducting syst...
	A manual low leak damper shall be installed on the RTPU for a outside air intake and shall comply to the general specifications. A minimum of 20% of the supply air volume shall be outside air.
	All condensate drains, interconnecting wiring and trunking shall form part of this Contract.
	There is an existing suitably sized electrical supply cable to each plant room. A new distribution board (DB), with all associated breakers, contactors and relays, will be the responsibility of the contractor. The electrical supply from this distribut...
	All exposed piping and cabling shall be installed in steel wiring channels.
	The contractor shall make provision for the rigging of the rooftop packaged units to the plant room on the roof of first floor (three levels above street level).
	The rooftop packaged unit shall be installed on a combination spring-rubber anti-vibration mounts with a minimum static deflection of 15mm.
	The existing plant roomsare on the sloped soft roof of the first floor. The plant areasare constructed from painted steel as indicated on the drawings. The steel structuresare rusted in some areas. The contractor shall allow for the repair and treatme...

	CENTRAL CONTROLLER
	A central controller shall be installed in the reception area of the museum.
	The controller shall have the following functionality:
	All control wiring, conduits, trunking, hangers, etc. from RTPU’s and the central controller forms part of this contract.

	DRAIN PIPING
	The Air Conditioning subcontractor shall install all drain piping from the unit to a nearby drain point.
	Drainpipes shall be 40mm dia mild steel securely fastened with a slope towards the final drain point.

	HUMIDIFIERS
	The humidifiers shall be Munters or Condair, written approval from the engineer shall be obtained before any alternatives are offered.
	All humidifiers shall be of the condensate-free dry-steam type. No spray humidifiers shall be accepted.
	The steam shall fully evaporate before leaving the RTPU and may not condense on the casing of the unit.
	All nozzles shall be manufactured from stainless steel and of leak free construction.
	There are existing 15mm water supply points,to each existing unit, that can be reused. New isolating ball valves shall be installed on the water supply lines.
	The condensate drains of the steam nozzle shall be connected to the condensate drain of the RTPU.
	The relative humidity shall be controlled from a sensor installed in the return air ducting. A sensor shall be installed in the supply air ducting to ensure that the supply air relative humidity never reach saturation.

	ELECTRICAL INSTALLATION
	The complete electrical installation for the operation of the air conditioning and ventilation installations shall form part of this Sub-Contract.  SABS 1042 1981 a.a. will be applicable.
	The making off all supply cables and wiring and the connection of all supplies form part of this sub-contract.
	There is an electrical supply to each plant room. The Existing DB’s shall be replaced with new weatherproof DB’s with all required breakers, contactors & relays as specified in the DB schematics. A phase failure relay shall be installed on the main in...
	The Contractor shall confirm all electrical supplies within two weeks after the tender is awarded.
	The number and position of the wall mounted thermostats are indicated on the drawings.All associated conduits draw boxes and communication cables vorms part of this contract.
	The wall mounted controllers shall have the following features:
	The wall mounted controller will adjust the associated modulating damper actuator according to the set temperature and room temperature. The control system shall be able to adjust the damper between 0% and 100% and any value in-between.
	It will be the responsibility of the air conditioning contractor to connect all interconnecting communication wiring which includes all conduits, draw boxes, trunking, etc. for the following communication cables:
	The supply and installation of the fire rated communication cables between the fire panels and the RTPU’s and between the fire panel and fire dampers do not form part of this contract.

	GENERAL
	SCOPE OF WORK
	SPECIFICATIONS
	STATUTORY AND REGULATORY REQUIREMENTS
	SANS 10142:  Code of Practice for Wiring of Premises.
	Occupational Health and Safety Act - Act 85: 1993 as amended by the Occupational Health and Safety Amended Act No. 181 of 1993 and the labour Relations Act, No. 66 of 1995.
	National Building Regulations - Act 103 of 1977 a.a. as deemed to be satisfactory in terms of SANS 10400-2010 a.a.
	Applicable regulations of Telkom S.A.
	Municipal, Local or where applicable other authorities by laws and regulations with regard to building, electrical, fire, gas, water, traffic and health requirements.
	The Montreal Protocol for refrigerants.
	Regulations, requirements and licensing as laid down by SATRA for radio installations.
	General Machinery Regulations GNR 1521 of 5 August 1988.
	General Safety Regulations GNR 1031 of 30 May 1986.
	General Administrative Regulations GNR 929 of 25 June 2003.

	CONTRACT
	QUALITY OF MATERIALS AND WORKMANSHIP
	APPROVAL OF EQUIPMENT SELECTIONS
	SAMPLES

	SITE LOCATION, SITE CONDITIONS & SITE FACILITIES
	SITE VISIT
	STORAGE OF MATERIAL
	SITE OFFICE

	PROJECT MANAGEMENT AND PROGRAMMING
	Preparation, approval and finalization of manufacturing drawings.
	Ordering and procurement
	Manufacturing
	Inspection and testing during manufacture
	Delivery
	Installation on Site
	Testing
	Commissioning.
	Take-over
	Maintenance visits

	CLAIMS
	DRAWINGS
	AVAILABLE DRAWINGS
	STANDARD OF DRAWINGS
	BUILDER'S WORK DRAWINGS
	DETAIL DESIGN DRAWINGS (SHOP DRAWINGS)
	“AS INSTALLED” DRAWINGS

	OPERATING AND MAINTENANCE MANUAL
	A system description of the Installation
	Step-by-step operating instructions with start-up and shut-down procedures
	Full information of the Contractor including emergency telephone and fax numbers and contact persons.
	A list of equipment (and spares) giving the following information for each item:
	Data sheets, characteristic curves and calculations
	Catalogues and brochures
	List of recommended lubricants
	Set of "As-Installed" drawings
	All commissioning data and settings
	Test certificates
	Completed Certificate of Compliance

	INSPECTIONS, TESTING, COMMISSIONING AND TAKING OVER
	PROGRESS INSPECTIONS
	"HOLD POINT" INSPECTIONS AND TESTS
	COMPLETION AND TAKE-OVER PROCEDURES
	FORM A:  APPLICATION FOR PRACTICAL COMPLETION INSPECTION (COMPLETION TEST INSPECTION – FIDIC)
	FORM B:  PRACTICAL COMPLETION INSPECTION CERTIFICATE (COMPLETION TEST CERTIFICATE – FIDIC)
	FORM C:  WORKS COMPLETION CERTIFICATE (TAKE-OVER CERTIFICATE – FIDIC)
	FORM D:  FINAL COMPLETION CERTIFICATE (PERFORMANCE CERTIFICATE – FIDIC)

	COST OF RE-INSPECTIONS

	TRAINING OF EMPLOYER'S PERSONNEL
	TOOLS, EQUIPMENT AND TEST INSTRUMENTS
	MAINTENANCE TOOLS
	CODING, LABELLING AND NOTICES
	MANUFACTURER'S NAMEPLATE
	IDENTIFICATION TAG
	NOTICES

	FIRE EXTINGUISHERS
	EMERGENCY EQUIPMENT, MEDICINE AND FIRST AID
	GUARANTEE PERIOD
	MAINTENANCE PERIOD
	OCCUPATIONAL HEALTH AND SAFETY ACT REQUIREMENTS
	CERTIFICATE OF COMPLIANCE FOR ELECTRICAL INSTALLATIONS
	SAFETY
	Explosive materials will not be allowed.
	Work in confirmed spaces and fumes – adequate ventilation shall be provided.
	Excessive dust – Take measures to reduce dust and issue dust masks to workers.
	Work above 2 m – Provide workers with harnesses and ensure that scaffolding is inspected for safety.
	Excavations deeper than 1 m – Provide anti-subsidence measures.
	Falling materials – Ensure that all workers wear hand hats and safety shoes.
	Electrical equipment – Check cords and connections daily and ensure that earth leakage relays and circuit breakers operate correctly
	Welding – Ensure adequate ventilation and take measures against potential fire hazards.
	Ensure that flammable and combustible materials are safely stored.
	Ensure that fire fighting equipment is functioning and clearly identified with approved notice signage.
	PRESSURE VESSELS
	LIFTS AND ESCALATORS
	STANDARD SPECIFICATION
	FAX: [012] 349-2390


	GENERAL
	CASING, DOORS & LOUVRES
	REFRIGERATION
	GENERAL
	COMPRESSORS
	AIR COOLED CONDENSERS
	DIRECT EXPANSION (DX) COILS
	REFRIGERANT ISOLATING VALVES
	REFRIGERANT TUBING & INSULATION

	FILTERS
	FANS
	NOISE AND VIBRATION
	VIBRATION

	ELECTRICAL & CONTROLS
	GENERAL
	STANDARDS
	SHEETMETAL DUCTWORK
	3.1 STANDARD
	3.2 MATERIAL
	3.3 DIMENSIONS
	3.4 INSULATION
	3.5 DUCT CONSTRUCTION
	3.6 SPIGOTS
	3.7 TURNING VANES
	3.8 ACCESS PANELS AND DOORS
	3.9 DUCTING JOINTS
	3.10 INSPECTIONS
	3.11 INSTALLATION, TESTING, BALANCING AND COMMISSIONING
	STANDARD
	FLEXIBLE JOINTS
	PRESSURE TESTS
	VELOCITY MEASUREMENTS
	COMMISSIONING

	3.12 PAINTING
	3.13 DISCREPANCIES

	PVC DUCTWORK
	5. FLEXIBLE DUCTWORK
	6. AIR DAMPERS
	6.4 AUTOMATIC BALANCING DAMPERS
	6.5 FIRE DAMPERS

	7. GRILLES
	7.5 SUPPLY AIR GRILLES
	7.6 RETURN AIR GRILLES
	7.7 OUTSIDE AIR LOUVRES
	7.8 DOOR GRILLES

	8. DIFFUSERS
	9. FAN AIR TERMINALS
	GENERAL
	STANDARDS
	2.1 Fans shall be tested, and performance graphs shall be in accordance with BS 848, ISO 5801, AMCA 210-07 or similar approved standards.

	SELECTION
	IDENTIFICATION
	DOWN TIME
	INSTALLATION CONSTRAINTS
	CENTRIFUGAL FANS
	GENERAL
	CONSTRUCTION
	IMPELLERS FOR CENTRIFUGAL FANS
	SHAFTS
	BEARINGS
	V-BELT DRIVES
	GEAR UNITS
	DRIVE GUARDS

	FAN MOTORS
	INLET VANES
	ACTUATORS
	BRAKES
	HIGH TEMPERATURE APPLICATIONS
	HIGH PRESSURE BLOWERS

	AXIAL FANS
	GENERAL
	CASINGS
	IMPELLERS
	BEARINGS
	FAN MOTORS
	Unless otherwise specified in the Detailed Specification, vane axial fans shall be directly coupled, and impellers shall be overhung on the motor shafts.
	When required, belt driven axial fans shall be provided which are to be driven by means of multiple V-belt drives, fitted with internal belt fairings and external belt guards, and externally mounted motors.
	WEATHERPROOFING
	SPECIFIC REQUIREMENTS
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