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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

OUTAGE HIRING, INSTALLATION AND OPERATION OF SUSPENDED PLATFORMS 
AND MOBILE LIFTS ON AN “AS AND WHEN” REQUIRED BASIS FOR A PERIOD OF 
FIVE YEARS AT KRIEL POWER STATION. 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R [●] 

Option E The first forecast of the total Defined Cost plus the Fee 
exclusive of VAT is 

R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

Eskom Holdings SOC Ltd, Kriel Power Station, Bethal-Ogies Road, Kriel, Mpumalanga 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 
 
X19:     Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 011 871 3706 

 Fax No. Not applicable 

10.1 The Service Manager is (name):  Landizwe Njapha 

 Address Kriel Power Station, Ogies/Bethal Road, Kriel, 
2271 

 Tel 017 615 2518 

 Fax Not applicable 

 e-mail NjaphaLT@eskom.co.za 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(2) The Affected Property is Kriel Power Station 

11.2(13) The service is  The Hiring, installation and operation of 
suspended platforms and mobile lifts on an "as 
and when" required basis for a period of five 
years at Kriel Power Sation. 

11.2(14) The following matters will be included in 
the Risk Register 

- Any quality related issues. 
- Any force majeure issue such as protests, 

covid restrictions. 

11.2(15) The Service Information is in  Part 3: Scope of Work. 

12.2 The law of the contract is the law of  The Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is - Within 2 working days non outage periods. 
- During Outages within 12 hours including 

weekends and public holidays. 
- 24 Hours for Maintenance Work. 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
Level 3 plan within a week of the Contract Date 

3 Time  

30.1 The starting date is. Contract signature date (date of the last party 
signing the contract) 

30.1 The service period is Five years 

4 Testing and defects Refer to Part C3 Scope Of Work  

5 Payment  

50.1 The assessment interval is  - 25th day of each successive month. 
- Service manager may when deemed 

necessary request Bi-Weekly payment 
assessments or on the completion of work. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
14 or 30 days as per Eskom Finance 
Procedures. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
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under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Possible termination due to non-adherence 
to terms/clauses of the contract. 

 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
2 weeks 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address To be known when dispute arises 

 Tel No. To be known when dispute arises 

 Fax No. To be known when dispute arises 

http://www.ice-sa.org.za/
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 e-mail To be known when dispute arises 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is  South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  Base date is one month before the closing date. 
(CPA claim will be applicable 12 months after 
contract start date) 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0.70 Labour Hourly 
C3A 

SEIFSA 

  0.10 
 
0.05 

Transport 
L2(B) 
Equipment- 
Table P2 

SEIFSA 
 
SEISA 

  0.15 non-adjustable  

  1.00 
 

  

X2 Changes in the law The laws in terms of this contract will be the law 
of South Africa. 

X17 Low service damages  

X17.1 The service level table is in Annexure A (page 12 of part C1.2a) 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 

the amount of the deductibles relevant to the 
event  

http://www.ice-sa.org.za/
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limited to 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The specific task order value 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

The specific task order value 

X18.5 
 

The end of liability date is  after the end of the service period. 
 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
- 5 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 
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Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 
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Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive means where two or more parties co-operate to achieve an unlawful or illegal 
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Action purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
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Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 
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Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 
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Parallel 
Measurements 

means mmeasurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalized to the baseline of a 4-hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Annexure A: Table of Low service damages (X17) 
 
 

 

Low Service Damage Description Value of Low Service 
Damages 

- Limit of Low Service Damage 

- Service delaying the Outage Critical 
Path. (Delaying other Contractor(s) 
from starting/completing their work) 

- 1.5% of Task Order per day. - Limited to 10% of the Task 
Order value. 

- Service delays not finishing as per 
agreed upon Programme submitted to 
the Service Manger.  

- 1% of Task Order per day. - Limited to 10% of the Task 
Order value 

- Submission of documents as per 
agreed upon CDSS in this service 
agreement. 

- 0.5% of Task Order per day. - Limited to 10% of the Task 
Order value. 

- Rework due to poor workmanship. - 2% of Task Order per day. - Limited to 10% of the Task 
Order value. 

- Daily Progress Updated Programme. - 0.5% of Task Order per day. - Limited to 10% of the Task 
Order value 

 

- No response of NCR within 3 days. - 1% of Task Order per day. - Limited to 10% of the Task 
Order value. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)1 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  

11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 
 

C2.1 

This cover page 
 
Pricing assumptions: Option A 

1 
 
2 

C2.2 The price list  2 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This 
confirms that instructions to do work or how it is to be done are not included in the Price List but in 
the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor 
Provides the Service in accordance with the Service Information”. Hence the Contractor does not 
Provide the Service in accordance with the Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on 
the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when 
compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a 
way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow 
in terms of clause 11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items 
into the price list either as a process of offer and acceptance (tendering) or by negotiation 
depending on the nature of the service to be provided.  Alternatively, the Employer, in his 
Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires 
the Contractor to include in the price list to be prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option 
A. 

• Understands the function of the Price List and how work is priced and paid for. 

• Is aware of the need to link operations shown in his plan to items shown in the Price List. 

• Has listed and priced items in the price list which are inclusive of everything necessary 
and incidental to Providing the Service in accordance with the Service Information, as it 
was at the time of tender, as well as correct any Defects not caused by an Employer’s 
risk. 

• Has priced work he decides not to show as a separate item within the Prices or rates of 
other listed items in order to fulfil the obligation to complete the service for the tendered 
total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or 
quantity, of work within that item later turns out to be different to that which the Contractor 
estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a 
result of a compensation event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer 
or the tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work 
in the item changes, the tendering contractor enters the amount in the Price column only, the 
Unit, Expected Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work 
multiplied by the quantity completed, the tendering contractor enters the rate which is then 
multiplied by the Expected Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a 
service is provided, a unit of time is stated in the Unit column and the expected length of time (as 
a quantity of the stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 
 

Description UOM Quantity  Rate  Total 

100 PRELIMINARY AND GENERAL -R                               

101
Transport (Maximum of  120 km per day return 

trip x2 vehicles)
Km 218160

102
Transport sky climbers to and from site (14 x 6 

m platforms)
Each 21600

102
Accommodation (Whole crew per day/per 

person) limited to average 2-3 star grading
Days 12726

103 Site Manager x1 Hours 7272

104 Safety Officer x1 Hours 7272

105 PPE (Account for 21 people on site) Per Outage 15

106
Medicals and Induction (Account for 21 people on 

site)
Year 5

200
HIRING,OPERATION AND INSTALLATION OF 

PLATFORMS
-R                               

201 Installation Costs 14 x 6 m platforms Each 930

202 Dismantle of 14 x 2m platforms Each 930

203 Hire 6 m platforms per day Daily 13246

204 Hiring of 2x Mobile Lifts 1T -12 persons Daily 2360

205 Installation of 2x Mobile Lifts Each 30

206 Dismantle of x2 Mobile Lifts Each 30

207
Commissioning including Certification by 

Regulation (Lift Inspection) per Lift
Each 30

300 SITE SUPERVISOR/ SERVICE TECHICIAN X2 -R                               

301 Normal Time (Monday –Friday) Each 10288

302 Week Overtime (Monday-Friday & Saturday) Each 9528

303 Overtime (Sundays/Public holidays) Each 2976

400 OPERATORS (14) -R                               

401 Normal Time (Monday-Friday) Each 72016

402 Overtime (Monday to Friday &Saturday) Each 66696

403 Overtime (Sunday & Public Holidays) Each 20832

SUMMARY

100 PRELIMINARY AND GENERAL -R                               

200
HIRING OPERATION AND INSTALLATION OF 

PLATFORMS AND MOBILE LIFT
-R                               

300 SITE SUPERVISOR/ SERVICE TECHICIAN X2 -R                               

400 OPERATORS(14) -R                               

-R                               TOTAL EXCL VAT & CPA  
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 17 

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages 17 
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 
 

1 Description of the service 

1.1 Executive overview  

Kriel Power Station is situated approximately 10 kilometres from the town of Kriel in Mpumalanga. 
Access to the station is by road. 
 
The scope of the document defines the technical aspects for the supply of labour and equipment for 
the hiring; operation and Installation of suspended platforms and the hiring, operation and dismantling 
of mobile lifts at Kriel Power Station will be evaluated. 
 

Works Information  

The scope of work includes the supply of labour for the hiring; operation and Installation of suspended 
platforms and the hiring, operation and dismantling of mobile lifts at Kriel Power Station. Most of the 
scope (not all works) will be executed inside the Boilers, but the contractor may also be required to work 
in other areas (Mobile Lifts stations - Allimak) as in when required by Eskom.  

The primary instruction to the service providers includes but not limited to:  

Hiring, Installation and Operation of the Suspended platforms in the boiler furnace at the following areas 
with the said minimum specifications, in order to facilitate other work within the boiler such as 
inspections, repairs and post-repair NDT: Front of the boiler furnace – platforms carrying a minimum of 4 
persons – 4 x off platforms. 

 
1) Rear of the boiler furnace – platforms carrying a minimum of 4 persons – 4 x off platforms  
2) Left Hand Side of the boiler furnace - platforms carrying a minimum of 4 persons – 2 x off platforms  
3) Right Hand Side of the boiler furnace - platforms carrying a minimum of 4 persons – 2 x off 

platforms  
4) Left Hand Side of the divisional wall - platforms carrying a minimum of 4 persons – 2 x off platforms  
5) Right Hand Side of the divisional wall - platforms carrying a minimum of 4 persons – 2 x off 

platforms  

  

Service Providers will mainly be required to perform the required tasks during outages but may be required 
to perform tasks specified by the contract manager in preparation of outages (before outages) or some tasks 
might be required to be performed after outages or short term Outages. The contract manager will give 
notice on when such tasks are needed. 

Breakdown/Services of Machinery and Equipment requirements 

a) The Contractor shall be responsible the cost of repairing all tyre and tube punctures or other 
damage to tyres or tubes during the period of hire and shall be responsible for all cuts or 
abrasion of tyres and tubes and the replacement. 

b) Where equipment has broken down and is not readily repairable, Contractor shall substitute 
equipment of a similar type. 

c) Contractor shall check the state and condition of the equipment at reasonable intervals 
during the period of hire to ensure that it remains safe and serviceable. 

 
 
 
 

Operators/Human Resources  
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a) If the machinery and equipment is supplied with the Contractor’s operator during the period 
of service, the operator shall be under the sole and absolute control and supervision of the 
Employer/Service manager who shall be responsible for all of the operator’s acts or 
omissions. 

b) The Employer warrants and undertakes that it will give to the operator clear and specific 
instructions and directions for all work to be performed by the operator and the plant. 

c) The Employer shall be obliged to and warrants that it will, supervise or will provide 
responsible and competent supervision for, the operator during the period of service. 

d) In the event that the Contractor’s operator is indisposed through illness or refuses, fails or 
neglects to perform his duties then in any one of the aforementioned events the Service 
Manager shall forthwith report to the Contractor any such illness, refusal, failure or neglect 
on the part of the operator in which event the Contractor shall provide a substitute operator. 

e) Refer to Part C2 for personnel required by the Service manager. 
 
 
 
 
 
 
 
 
 

1.1.1 General Requirements 

a) Site establishment, planning, design, supervision, and execution of hiring suspended 
platforms at Kriel Power Station. 

b) Furnishing of all materials, equipment, tools, consumables, labour, chemicals and each 
expense necessary for the execution of Hiring of suspended platforms 

c) Provision of plant and services as may be necessary such as supply, erect, etc. of all 
mechanical structural, moving and other equipment to provide a complete service in terms of 
this scope of work. 

 

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The Contractor shall submit a plan to the Service Manager for acceptance within the period stated in 
the service agreement. 
 

2.1.1 Hiring of suspended platforms Contractor shall utilise mechanical cleaning methods 
only. 

a) In those areas where mechanized cleaning is not possible or the installed plant and 
machinery does not allow for these, manual cleaning methods are to be applied. There 
is a station drive to reduce the consumption of water. 

b) In a case when the equipment of the Contractor is defective or out of service for 
whatever reasons, the Contractor shall fix the equipment if possible or alternatively 
provide another within 24 hours. 

2.1.2 The Contractor shall submit a clear cleaning method statement. 

The method statement should also include the following in detail: 
a) The number of the people allocated to various plants. 
b) Frequency of usage of the equipment. 
c) Hiring of suspended platforms equipment that will be utilised for the areas. 
d) Quality control plan. 

 
 

2.2 Management meetings 
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Regular meetings of a general nature may be convened and chaired by the Supply Manager as 
follows: 

 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Kick-off meeting Within one week after the 
contract has been 
awarded 

Service Manager’s 
office 

Employer, Contractor 

Risk register and 
compensation events 

Discussions to take place 
as soon as a risk is 
notified 

Service Manager’s 
office 

Employer, Contractor 

Overall contract progress 
and feedback 

As and when required on 
“adhoc” basis 

Service Manager’s 
office 

Employer, Contractor 

 
 

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information 
or if not so specified by persons and at times and locations to suit the Parties, the nature and the 
progress of the service.  Records of these meetings shall be submitted to the Service Manager by 
the person convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person 
who convened the meeting. Such minutes or register shall not be used for the purpose of confirming 
actions or instructions under the contract as these shall be done separately by the person identified 
in the conditions of contract to carry out such actions or instructions.   

 
 
 
 
 
 

2.3 Contractor’s management, supervision and key people 

a) The Contractor shall provide a key list of personnel who will carry out the work on site.  
b) A company organogram is needed by the Service Manager to communicate accordingly to comply 

with the NEC3 Term Services Contract communication structures. 
c) If the Employer’s Service Manager changes the Contractor shall be notified as soon as possible to 

ensure that the Contractor follow the correct communication channels. 

2.4 Provision of bonds and guarantees 

Not Applicable to this contract 
 

2.5 Documentation control 

a) The information for hired machinery and equipment shall be shared electronically or hard copy. 
b) Other information (i.e. Drivers, Operators) to be shared electronically or hard copy. 
c) Information provided to be documented in such a manner that the information is easily identifiable.  
d) Any communication and documentation during this service agreement to be filed in the contract 

file. 
e) Contract file is always in the possession of the Service Manager. 

 

2.6 Invoicing and payment 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
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Invoiceseskomlocal@eskom.co.za 
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 

2.7 Contract change management  

Any changes related to this official contract to be communicated to Service Manager. 
 

2.8 Records of Defined Cost to be kept by the Contractor 

In order to substantiate the Defined Cost of Compensation Events, the Employer may require the 
Contractor to keep records of amounts paid by him for people employed by the Contractor, Plant and 
Materials, work subcontracted by the Contractor and Equipment.  
 
Any communication and documentation during this service agreement to be filed in the contract file. 
This file is always in the possession of the Service Manager. 

 

2.9 Insurance provided by the Employer 

As stated in Part C1.2a Data by Employer ,Table B of Part C1 Agreements and Contract Data  
 

2.10 Training workshops and technology transfer 

Not applicable to this contract 
 

2.11 Design and supply of Equipment 

Not applicable to this contract  
 

2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

Not applicable to this contract 
 

2.12.2 Information and other things 

Not applicable to this contract. 
 

2.13 Management of work done by Task Order 

a) A Task is work within the service which the Service Manger may instruct the Contractor to carry out 
within a stated period.   

b) A signed Task Order is the Service Manager’s instruction to carry out a Task. 
c) Task Completion is when the Contractor has done all the work in the Task and corrected Defects 

which would have prevented the Employer or Others from using the Affected Property and Others 
from doing their work. 

d) Task Completion Date is the date for completion stated in the Task Order unless later changed in 
accordance with this contract. 

e) A Task Order includes: 
-     A detailed description of the work in the Task 
-     A priced list of items of work in the Task in which items taken from the Price List are identified. 
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-     The starting and completion dates for the Task 
-     Conditions of the service agreement is in accordance with the Task Order issued 

f) The Service Manager consults the Contractor about the contents of a Task Order before he issues it. 
g) The Prices for items in the Task price list which are not taken from the Price List are assessed in the 

same way as compensation events. 
h) No Task Order is issued after the end of the service period. 
i) Work will not commence on site without the Contractor receiving a signed detailed task order that 

has been agreed upon by the Service Manager and the Contractor. 
j) It is the Contractor’s responsibility to provide the Service Manager a detailed Task Order programme 

for acceptance within the period stated in the Contract Data. 
k) Only when the Task Order programme is accepted and agreed upon by the Service Manager and 

the Contractor will any work commence on site. 
l) When any emergencies do arise, it is required from the Contractor to adhere to the following 

terms: 
- The Contractor will be informed of emergencies when the Service Manager first becomes aware 

of it.  
      -      Response time within 2 hours for any communication when the Contractor acknowledges the  
             emergency. 
      -      Provide a programme within 8 hours after Task Order provided to the Contractor. 
      -      Mobilise within 5 hours after Task Order have been accepted by both parties. 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

The Contractor shall comply with the Health and Safety requirements contained in the following rules and 
procedures:  
 
1) 240-62196227 Life Saving Rules  
2) 32-727 SHEQ Policy 
3) 32-726 SHE Requirements for Eskom Commercial Process  
4) 240-62946386 Driver and Vehicle Safety Management Procedure  
5) 240-73418055 SHE Specification 
The Contractor shall comply with the health and safety requirements contained in OHS Specification and the 
approved safety file. Employer reserves the right to review the OHS Specification to address the Operational 
risks and the Contractor shall comply with the latest SHE Specification as amended at no cost. The OHSACT 
37(2) agreement must be signed by Employer and Contractor’s representatives. 
 
The Contractor OHS professional must conduct internal audits at planned intervals to monitor compliance to 
the contractual health and safety requirements. The Employer representatives will conduct inspections at 
planned intervals to monitor compliance to the contractual health and safety and legal requirements. The 
Contractor may be selected during internal and/or external Eskom Power Station audits to verify compliance 
to legal and contractual OHS requirements. The Contract Custodian will communicate this at relevant time 
periods and the contractor shall avail themselves for this audit.. The Contractor who is working alone and not 
eligible to register with the compensation fund, shall provide Eskom with the member benefit statement of 
the insurance cover which include life and disability cover to the minimum fund of R500 000. 
 
Induction will only be done after the above documents have been submitted and accepted by Employer 
representative and the safety file has been approved.  Contractor provider Management Key Performance 
Indicators (KPI’s) 
1. Maintain Health and Safety file and compliance to the health and safety plan, Eskom OHS specification 
and applicable legislation as amended.  
2. Always maintain good housekeeping where the task is being executing and/or within the area of 
responsibility. 
3. Contractor must develop, implement and monitor near miss reporting strategy/ programme (reporting of 
near misses).  
4. Comply to Planned Job Observation, BSO, Visible Felt Leadership programmes. 
5. Maintain Zero Fatalities for the duration of the contract. 
6. At any given point, the OHS performance must be within the lost time injury (LTI) tolerance level as 
amended. 
7. All incidents must be reported immediately or before the end of shift that the incident took place. 
8. All incident investigations must be completed within 10 days of the occurrence of an incident. 
9. Incident investigation recommendations shall be closed within the recommended time frame recorded in 
the Incident investigation report. 
10. Close audit findings as per the recommended time frames as per audit report or action raised in SAP 
QIM. 
11. Close Non-conformance as per the recommended time frames in SAP QIM. 
 
Note: Monitoring of the above mentioned KPI’s will take place through regular audits and inspection. 
 
On completion of the project/contract, Eskom team (led by the Contract custodian) involved in the project 
together with the Contractor shall conduct the final meeting to identify the gaps prior to the contract close 
out. Before the final invoice is paid/processed, the Contract custodian shall ensure that the below 
requirements are met: 
 
1. Close all incidents and audit findings. 
2. Clean the respective yard and ensure good housekeeping where the contractor was working. 
3. Contractor shall submit safety statistics and a safety file to Eskom BU Safety department for   closeout 
and filling.  
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4. Completion of a closeout report (Annexure D form as per 32-726) to close the contractual work. 
 
The function of the 37(2) Agreement is primarily to indemnify Employer from any acts or omissions by its 
Contractors and its employees in contravention of the OHS Act. 
 
This means that contractors/suppliers are deemed to be employers, their employees are not deemed to be 
employees of Eskom and acknowledges that is solely responsible for its employees, its appointed 
contractors, agents and the like, while performing work for or on behalf of Eskom.  
 
Every site where the Contractor is performing work, a 37(2) agreement shall be signed by the Employers 
representative and the Contractor representative 16(1)/2 appointee 
 
 

3.2 Environmental constraints and management 

All service providers appointed to render any services within Eskom Kriel Power Station are required to 
comply with the station’s Environmental Management System requirements.  
 
NB: Before commencing with any work, the service providers are required to visit the station’s environmental 
section for evaluation. The station’s environmental practitioner will evaluate the services to be rendered by 
the service provider and therefore allocate relevant legal and other requirements documents which the 
Contractor shall comply with during the works.  
 
The service provider shall then commence with the works but paying inordinate attention towards 
implementing the relevant legal and other requirements measures as a minimum. Failure to comply with this 
agreement may ultimately lead to the termination of this contract. This requirement shall also be clearly 
stipulated in the NEC contracts between Eskom Kriel Power Station and any service providers.  
 
It should always be noted that Kriel Power Station is ISO14001 certified and therefore promotes Integrated 
Environmental Management (IEM) philosophy which aims to achieve a desirable balance between 
conservation and development. All activities taking place within Kriel Power Station must consider section 28 
of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care 
approach. The contractor’s team must commit to review and to continually improve environmental 
management, with the objective of improving overall environmental performance. The Contractor must 
consult with Kriel Environmental section on a regular basis for on-going assistance and advice. 
 
The EMS shall clearly cover the following areas as per ISO 14001; 
-             Environmental policy 
-             Compliance obligations (Environmental legal and other requirements) 
-             Risk Assessments/Aspects & Impacts Register 
-             Improved management of monitoring and measurement documentation ( e.g. devices calibration 
certificates). 
-             Provision of necessary resources (e.g. computers, adequate human resource) and allocation of 
roles and responsibility (through clear appointments) to achieve effective implementation of the EMS.  
-             Continuous commitment towards complying with operational controls such as work instructions, 
operational procedures, etc. (either provided by the Contractor or by Service Manager) as well as emergency 
preparedness and response procedures/plans. 
-             The contractor shall continually evaluate the compliance to legal requirements (e.g. sewage 
treatment plant permits and other applicable legislation); this should also be documented within the monthly 
environmental site inspections reports. 
-             Kriel Power Station’s procedure for non-conformity, corrective action and preventive actions shall be 
followed in case of the environmental incidents. 
-             Contingency plans. 
- Environmental Management Programmes shall be established and maintained to ensure that objectives 
and targets are achieved. 
 
 
 
Audits 
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- Audits covering various Environmental aspects, Safety, Operational, IBI and Maintenance Management 
at the plant shall be carried out within an acceptable interval to ensure compliance with statutory 
requirements and Eskom’s policies, Directives, procedures etc. 
 
 

3.3 Quality assurance requirements 

 
This is applicable to the Contractor and his Subcontractors: 
 
The Contractor shall ensure that a Quality Management System (QMS) is setup and fully maintained during 
the entire duration of the contract. The Contractor shall comply with the latest ISO 9001 standard, Supplier 
Quality Management Specification [4] and any other applicable or related quality management standard/s 
and/or specification/s – this shall mean the latest applicable revision of the standard/s or specification/s. 
The Contractor shall ensure that Quality Assurance is performed at all stages/phases of work carried out for 
the Employer. 
 
 
The Contractor shall ensure that Quality Control is performed at all stages/phases of the Works i.e. 
manufacturing, fabrication, testing, certification etc. The Contractor shall develop and implement processes 
and procedures that efficiently and effectively monitor, verify, and document the quality of the scope of work 
that is carried out. 
The Supplier shall comply with the quality criteria and constraints contained in Annexure A to this Goods 
Information. 
To demonstrate the ability to consistently provide products and services that will meet Eskom requirements 
on quality and any applicable statutory and regulatory requirements, a contractor shall meet the issued 
supplier quality management requirements as specified in the List of issued Tender Returnables - 240-
12248652. 
 
1.3.1 The Contractor shall have and submit objective evidence of a developed, implemented and 
maintained Quality Management System (QMS) that complies with ISO 9001 or any applicable standard of 
the Quality Management System (the latest applicable revision). 
 
1.3.2 The Quality Management System should drive all the contractor’s business management processes 
to ensure that all of Eskom’s requirements are fully met on a consistent basis. 
 
1.3.3 The Contractor shall submit a draft Contract Quality Plan (CQP) that is specific to the scope of work 
as described in the tender documents.  
 
1.3.4 The Contract Quality Plan (CQP) should demonstrate that the organisation is so structured that all 
the quality assurance requirements in relation to the scope of work will be properly monitored and controlled.  
 
1.3.5 At a minimum, the plan shall address the following requirements as per ISO 10005. 
i. Indicate the interfaces with the contractor’s quality system and applicable documents such as 
procedures and work instructions, 
ii. Establishes communication channels between the Contractor and the Service Manager in respect of 
quality and the integration of such with the prescribed contract communication channels, 
iii. Indicates how specific subcontractors will be monitored where applicable, 
iv. Identifies items or activities for which quality control plans will be prepared, 
v. Identifies the specifications, drawings and acceptance criteria for material of which quality control plans 
are not required, 
vi. Identifies the areas or processes requiring special controls, 
vii. Identifies the Contractor’s Management Representative and personnel responsible for the control of 
quality activities and their relationship to the Contractor’s management structure, 
viii. Identifies the documents which are to be submitted to the Service Manager 
ix. Indicates the Contractor’s quality monitoring programme. 
 
1.3.6 The Contractor is to periodically update the contract quality plan to reflect changes in any of the 
above details. The frequency of such updates will be determined by the Service Manager but should not be 
greater than one year. 
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1.3.7 Where applicable; the supplier shall submit an example or a draft of an Inspection and Test Plan 
(ITP) or Quality Control Plan (QCP) which should address the quality control elements related to the scope of 
work and/ or technical specification.  
 
It is important to note that for this project the ITP/QCP will be required as and when there are simulator 
modifications. 
 
1.3.8 At a minimum the Quality Control Plan (QCP) should indicate the following as appropriate: 
i. The identification of the item, 
ii. A list of the sequence of operations including inspections and tests, 
iii. The identification of the specification, drawings or procedures for each operation, 
iv. The acceptance criteria with reference to the appropriate technical specification, in-house, national or 
international standard and relevant clause number 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE: HIRING, INSTALLATION AND OPERATION OF SUSPENDED PLATFORMS AND MOBILE LIFTS 
ON AN "AS AND WHEN" REQUIRED BASIS FOR A PERIOD OF FIVE YEARS AT KRIEL POWER SATION.   

 
PART C3: SCOPE OF WORK PAGE 11 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed 

Not applicable 
 

4.1.2 BBBEE and preferencing scheme 

Where a change in the Contractor’s legal status, ownership or any other change to his business composition 
or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the 
Employer within seven days of the change. 
 
The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Employer within thirty days of the 
notification or as otherwise instructed by the Employer. 
 
Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the Employer may 
either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to provide the service. 
 
Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for 
termination will be dealt with according to the NEC3 TSC penalty/termination clauses 
 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

4.2.2 Preferred subcontractors 

Subcontractors can be used following the Project Manager’s acceptance to any of the below: 
- EME or QSE entities at least 51% owned by Black Youth Owned; 
- EME or QSE entities at least 51% owned by Black People with Disability. 
- EME or QSE entities at least 51% owned by Black People; 
- EME or QSE entities at least 51% owned by Black Women 
- EME or QSE entities at least 51% owned by Black People with Disabilities 
The following sub-contractor will be utilised in terms of this contract. The subcontracting 
percentage will not be a standard price therefore it will depend on the unit to be delivered 
 
Subcontracting 
 

Procurement from 
Designated Group 

Eskom 
Target 

Tenderer 
Proposal 

Black Owned  30%  

 
Skills Development 
 
Tenderer are encouraged to make proposals before they are eligible for award in accordance with develop 
the skills in line with the SOW as illustrated on a below table. Skills development candidates should be from 
the vicinity of the station. 
 

Skills Type 
Eskom 
Target 

Entry 
Level 

Output 
Tenderers 
Proposal 

TSP 
Technicians  

02 N3 / 
Matric or 
Equivalent 

NQF 
Level 6 
Certificate 
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CSI 3% Of invoice value 

 
 

4.2.3 Subcontract documentation, and assessment of subcontract tenders 

Appointment and managing the sub-Contractor is the full responsibility of the Principal Contractor with the 
acceptance of the Project Manager 
 
 

4.2.4 Limitations on subcontracting 

Not applicable 
 
 
 

4.2.5 Attendance on subcontractors 

None 
 
 

4.3 Plant and Materials 

4.3.1 Specifications 

Refer to 1.2.6 of page 5 
 

4.3.2 Correction of defects 

Any breakdown of the Machinery and Equipment shall be reported immediately by the quickest 
practical means by the Service Manager to the Contractor and such report shall be confirmed in 
writing forthwith. Refer to 1.2.7 of page 5 

 

4.3.3 Contractor’s procurement of Plant and Materials 

The Contractor shall do all procurement of materials required to execute the service according 
to own procurement processes. 

 

4.3.4 Tests and inspections before delivery 

a) Inspection approval/proof that Equipment and Machinery hired are in good condition and can 
execute the service by the Contractor. 

 

4.3.5 Plant & Materials provided “free issue” by the Employer 

Not applicable to this contract 
 

4.3.6 Cataloguing requirements by the Contractor 

Not applicable to this contract. 
 

5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

i) The Contractor applies for temporary access permits (Contractor’s Permit) at the Security gate, 
prior to the Possession Date.   

ii) The Contractor personnel are required to be in possession of a Contractor’s Permit. 
iii) All Contractor personnel are issued with a temporary access permit (Contractor’s Permit) which 

contains the following information: 
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- Name 
- ID Number 
- Company 
- Validity date 

iv) All Contractors’ permits are submitted to Protective Services when the workers leave the site 
after completion of the works. 

v) In order to assist Protective Services with the issuing of permits and the identification of 
personnel on site, the Contractor supplies a list of all personnel that he intends using on site, at 
least 24 hours prior to entry of the Security Area.   

vi) This list is delivered to Protective Services, or is faxed to (017) 615 2602   
vii) The list, identified with the Contractor’s name, contains the following information: 

- Employee Name 
- Employee ID Number 
- Eskom Safety Co-ordinator signature 
- Contract Manager signature 
- Copy of the first page of the ID book of every employee of the Contractor, photocopied to 
             reduce the size to 65%. 

viii) To speed up the process of gaining access to the site, the Contractor compiles detailed lists of 
all tools and equipment to be taken on site before arriving at the Power Station Security gate.  

ix) A special Tool List form is available at Protective Services.   
x) An authorised copy of this list is retained to be used again when the tools and equipment is 

removed from site after the completion of the works. 
xi) The Contractor's visitors and all personnel conform at all times to the security arrangements in 

force at the site. 
xii) Application forms for visitors are filled in by the Contractor's Site Manager and approved by the 

Employers Representative, one day before the visit and submitted to the Employer’s Protective 
Services office.  

xiii) Visitors are not allowed on site if the necessary forms are not in the possession of security staff. 
xiv) The Chief of Protective Services may, with valid cause, remove any of the Contractor's 

personnel from the site, either temporarily or permanently, without any prejudice. He may 
deny access to the site to any person whom, in the opinion of the said Chief of Protective 
Services, constitutes a security risk. 

xv) No unauthorised vehicles are allowed on site.  
xvi) Only Contractor’s vehicles with displayed Contract Vehicle Permits disks  are allowed on site. 
xvii) Contract Vehicle Applications are directed to the Employers Representative. 
xviii) The Contractor is restricted to the working areas associated with his place of work.   
xix) The Contractor is forbidden to enter any other areas, and must ensure that his employees abide 

by these regulations. 
xx) Parking inside the power station is strictly forbidden, except for loading purposes. 
xxi) No recruiting of casual labour is done on Eskom premises, including the area outside the Power 

Station Security Gate. 
xxii) Contractor shall provide Police clearances for all the personell working at Kriel Power Station.  

 

5.2 People restrictions, hours of work, conduct and records 

It is very important that the Contractor keeps records of his people working on the Affected Property, 
including those of his Subcontractors. The Service Manager shall have access to all records of the 
Contractor and Subcontractor at any time when deemed necessary. 

a) The Contractor provides the necessary resources to carry out the service as stated in the 
Service Information. 

b) The Contractor provides everything to carry out the Service Information of this contract unless 
where otherwise stated in this Service Agreement. Everything that should be provided by the 
Employer is stated in this Service Agreement, anything not stated in the Service Agreement 
should be provided by the Contractor to execute the work as stated in the Service Information 

 
 
 

5.3 Health and safety facilities on the Affected Property 
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Any emergency equipment or fire suppression systems to be utilized by the Contractor when an 
emergency arise. 

 

5.4 Environmental controls, fauna & flora 

General environmental requirements referred to in section 3 above, Kriel Power Station ISO14001. 
 

5.5 Cooperating with and obtaining acceptance of Others 

The Contractor cooperates with the Employer’s team during the execution of the service and in 
ensuring that the services is delivered in accordance to all requirements. 

 

5.6 Records of Contractor’s Equipment 

a) The Contractor shall keep record of his equipment on site with relevant inspections carried out. 
b) Inspection reports shall be accessible to the Service Manager at any given time when he deems 

necessary. 
c) All equipment or tools signed in by the Contractor shall strictly adhere to the gate access rules 

and procedures. 
d) All Equipment including hired shall be inspected and approved before accepted on site by the 

Service Manager. 
e) The Contractor shall keep records of all hired Equipment to execute the Service Information. 

 

5.7 Equipment provided by the Employer 

Not applicable to this contract 
 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

The Employer will provide in the way of water, waste disposal, ablutions, fire protection and 
lighting (etc) on the Affected Property. Power will be provided by the Employer the Contractor 
needs to ensure his own cabling, connections, DB Boards and CoC certificates of installations 
and connections. 

 
a) Refuse Disposal 

 
i) The Employer provides special colour coded bins for refuse disposal. These bins are 

emptied by the Employer free of charge. 
ii) The Contractor ensures that all workers under his control strictly adhere to the correct 

use of refuse bins as stated in the Plant. 
 

b) Supply of Electricity 
 

i) Employer will make available to the Contractor 220/230-volt electrical supply free of 
charge from the closest existing point of supply.  

ii) The Contractor is to make provision for the necessary extensions and plug points. 
iii) All Electrical boards must be inspected and tested before connecting to a power supply 

and then a CoC must be issued by the Contractor.  
iv) The Contractor will adhere to the Electrical Installation Regulations of 1992 

 
c) Medical Facilities 

 
i) The Contractor provides a First Aid service to his employees and subcontractor.  In the 

case where these prove to be inadequate, like in the event of a serious injury, the 
Employer’s Medical Centre and facilities are available. 

ii) Outside the Employer’s office hours, the Employer’s First Aid Services are only available 
for serious injuries and life-threatening situations. 
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iii) The Employer is entitled, however, to recover the costs incurred, in the use of the above 
Employer’s facilities, from the Contractor. 

 
d) Toilet Facilities 

 
i) The Employer provides the Contractor access to toilet facilities.   
ii) Temporary chemical toilets are provided by the Contractor when deemed necessary. 

 

5.8.2 Provided by the Contractor 

a) The Contractor shall provide accommodation, transportation of their personnel. 
b) The Contractor shall provide transportation of the machinery and equipment to Kriel Power 

Station. 
 

5.9 Control of noise, dust, water and waste  

Not applicable to this contract 
 

5.10 Hook ups to existing works 

Any work performed at heights, Contractor must adhere to the correct safety standards, procedures 
and specifications stated in the health and safety risk management of Kriel Power Station. 

 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

a) Contractor shall Inspect and test machinery prior operational. 
b) Contractor shall provide evidence of test/load certificate for audit purposes with Service 

Manager 
 

5.11.2 Materials facilities and samples for tests and inspections  

Not applicable to this contract 
 
 

6 List of drawings 

6.1 Drawings issued by the Employer. 

Not applicable to this contract 


