REQUEST FOR TENDER - APPOINTMENT OF CONTRACTOR FOR
THE CONSTRUCTION OF A PROTECTIVE BARRIER WALL WITH
GATES & BARBED WIRE BETWEEN WOLMERTON (LEFT SIDE OF
THE RAILWAY) & LEBALENG (LEFT) REFERRED TO WORK
PACKAGE 8.

TENDER NUMBER: HO/PT/ENG/(PW)/232/03/2023

prasa tech

TECHNICAL DIVISION

FORM-C
FORM C: TENDER FORM

Request number: TENDER NUMBER: HO/PT/ENG/(PW)/232/03/2023

REQUEST FOR TENDER — APPOINTMENT OF CONTRACTOR FOR
THE CONSTRUCTION OF A PROTECTIVE BARRIER WALL WITH

Request for Tender:  GATES & BARBED WIRE BETWEEN WOLMERTON (LEFT SIDE OF
THE RAILWAY) & LEBALENG (LEFT) REFERRED TO WORK
PACKAGE 8.

I/ We
(Insert Name of Tendering Entity)

of

(Full address)
Conducting business under the style or title of:

Represented by:

in my capacity as:

being duly authorised thereto by a Resolution of the Board of Directors / Certificate of Partners,

Members or Participants, as the case may be, dated , a certified copy of which

is annexed hereto, hereby offer to undertake and complete the above-mentioned work (hereinafter
called “the WORKS?”) at the prices quoted in the bills of quantities / schedule of quantities or, where
these do not form part of the contract, at a lump sum, in accordance with the terms set forth in the

accompanying letter(s) reference and dated (if any)
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and the documents listed in the accompanying schedule of tender documents for the sum of R

(amount in words),

(All applicable taxes included)
N.B. (i) In the event of any discrepancy, the amount in words will take precedence over the

amount in figures.

(i)  Where items in the priced bills of quantities submitted with the tender for the WORKS
other than architectural building work are incorrectly extended arithmetically, the unit rate

will be treated as decisive.

(i)  Intenders for architectural building work the total amount will be treated as decisive. If
amounts for individual items cannot be reconciled with the total amount, the amounts for
individual items shall be adjusted to the satisfaction of the PRASA to conform to the total
amount.

| / We accept that unless the PRASA should otherwise decide and so inform me / us in the notice of
acceptance, this tender (and, if any, its covering letter and any subsequent exchange of
correspondence together with the PRASA acceptance thereof) shall constitute a binding contract
between the PRASA and me / us. Should the PRASA decide that a formal contract should be signed
and so inform me / us in the notice of acceptance, this tender (and, if any, its covering letter and any
subsequent exchange of correspondence) together with the PRASA notice of acceptance, shall

constitute a binding contract between the PRASA and me / us until the formal contract is signed.

| / We undertake to produce acceptable documentary proof of the necessary coverage for
Workmen’s Compensation, Securities and Insurance within 30 (thirty) working days of notification
of awarding of the contract, and to sign a formal contract if called upon by the PRASA to do so within
7 (seven) working days of notification by the PRASA that the contract documents are ready for
signature, failing which | / we accept that the PRASA may, in its sole discretion, withhold any

payments due for work done until such time as these formalities have been completed.
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| / We undertake to complete the whole of the WORKS within

(in words) from the date of notification to me / us of acceptance of the tender, subject to completion
in stages if and as laid down in the project specification and to such extensions of time as may be
granted. Failing completion of the WORKS or any stage of the WORKS within the period(s)
stipulated or by such extended date(s) as may be allowed by the PRASA | / we shall pay to the
PRASA in terms of the Conventional Penalties Act 15 of 1962, the penalty for which provision is
made in the project specification. The ordering of any alterations, extras, additions, or omissions

shall not in any way prejudice the PRASA claim for such penalty.

Application for relief from the obligation to pay a penalty will be considered by the PRASA but shall
be granted only if I / we can prove to the reasonable satisfaction of the PRASA that the penalty is
out of proportion to the prejudice suffered by the PRASA by reason of the act or omission in respect
of which the penalty was stipulated.

I / We declare that this tender holds good until

(a minimum period of 90 days from closing date is required).

I / We further agree that if, after | / we have been notified of the acceptance of my / our tender, 1 / we
fail to enter into a formal contract if called upon to do so, or fail to furnish satisfactory security for the
due and proper completion of the WORKS, the PRASA may, without prejudice to any other legal
remedy which it may have, recover from me / us any expense to which it may have been put in

calling for tenders afresh and / or having to accept any less favourable tender.

I/ We declare that being a company / partnership / close corporation / joint venture, | / we have duly

completed the annexe hereto and certified it as correct.

The several documents involved are to be taken as complementary to each other. In the event of
any conflict between the content of any of the documents listed in the schedule of tender documents
(other than the project specification) and the project specification, the latter shall prevail. In the event
of any conflict between the letter that accompanies the tender or other relevant correspondence and
the contents of the documents listed in the schedule of tender documents (including the project

specification) such letter or correspondence shall prevail.
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THUS, DONE and SIGNED at

on this day of

DULY AUTHORISED SIGNATORY(IES) WITNESSES

1 1
2 2
3. 3
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SBD 5 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

This document must be signed and submitted together with your bid.

INTRODUCTION

THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

The National Industrial Participation (NIP) Programme, which is applicable to all government
procurement contracts that have an imported content, became effective on the 1 September 1996.
The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the
Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works and services)
entered after this date, are subject to the NIP requirements. NIP is obligatory and therefore must be
complied with. The Industrial Participation Secretariat (IPS) of the Department of Trade and Industry
(DTI) is charged with the responsibility of administering the programme.

Bidders are therefore required to complete SBD 5 to give effect to the above. Bidders who do not
complete this form will be automatically disqualified.

1 PILLARS OF THE PROGRAMME

1.1 The NIP obligation is benchmarked on the imported content of the contract. Any
contract having an imported content equal to or exceeding US$ 10 million or other currency
equivalent to US$ 10 million will have a NIP obligation. This threshold of US$ 10 million can

be reached as follows:

(a) Any single contract with imported content exceeding US$10 million.

or
(b) Multiple contracts for the same goods, works or services each with imported content
exceeding US$3 million awarded to one seller over a 2-year period which in total exceeds
US$10 million.

or
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(c) A contract with a renewable option clause, where should the option be exercised the total
value of the imported content will exceed US$10 million.

or
(d) Multiple suppliers of the same goods, works or services under the same contract, where
the value of the imported content of each allocation is equal to or exceeds US$ 3 million
worth of goods, works or services to the same government institution, which in total over a

two (2) year period exceeds US$10 million.

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above
will amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall
incur 30% of the total NIP obligation on a pro-rata basis.

1.3 To satisfy the NIP obligation, the DTl would negotiate and conclude agreements such as
investments, joint ventures, sub-contracting, licensee production, export promotion, sourcing
arrangements and research and development (R&D) with partners or suppliers.

1.4 A period of seven years has been identified as the time frame within which to

discharge the obligation.

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

2.1 In order to ensure effective implementation of the programme, successful bidders (contractors)
are required to, immediately after the award of a contract that is in excess of USD10 million (ten

million dollars), submit details of such a contract to the DTI for reporting purposes.

2.2 The purpose for reporting details of contracts in excess of the amount of USD10 million (ten
million Dollars) is to cater for multiple contracts for the same goods, works or services; renewable
contracts and multiple suppliers for the same goods, works or services under the same contract as

provided for in paragraphs 1.1.(b) to 1.1. (d) above.

3 BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF BIDDERS AND
SUCCESSFUL BIDDERS (CONTRACTORS)
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3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) together with

the bid on the closing date and time.

3.2 In order to accommodate multiple contracts for the same goods, works or services; renewable
contracts and multiple suppliers for the same goods, works or services under the same contract

as indicated in sub-paragraphs 1.1 (b) to 1.1

(d) above and to enable the DTI in determining the NIP obligation, successful bidders
(contractors) are required, immediately after being officially notified about any successful bid
with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with
the following information:

* Bid / contract number.

* Description of the goods works or services.

» Date on which the contract was accepted.

* Name, address and contact details of the government institution.

* Value of the contract.

* Imported content of the contract, if possible.

3.3 The information required in paragraph 3.2 above must be sent to the Department of Trade and
Industry, Private Bag X 84, Pretoria, 0001 for the attention of Dr Tebogo Makube within five (5)
working days after award of the contract. Dr Makube may be contacted on telephone (012) 394
3927, facsimile (012) 394 4927 or e-mail at TMakube@thedti.gov.za for further details about

the programme.

4 PROCESS TO SATISFY THE NIP OBLIGATION

4.1 Once the successful bidder (contractor) has contacted and furnished the

DTI with the information required the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation.
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b. the contractor and the DTI will sign the NIP obligation agreement.

c. the contractor will submit a performance guarantee to the DTI.

d. the contractor will submit a business concept for consideration and approval by
the DTI.

e. upon approval of the business concept by the DTI, the contractor will submit
detailed business plans outlining the business concepts.

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

4.2 The NIP obligation agreement is between the DTI and the successful bidder

(contractor)and, therefore, does not involve the purchasing institution.
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FORM C PRICING SCHEDULE -

The pricing schedule is attached as Annexure A — Bill of Quantities and shall be used when

responding to the Request for Tender:

NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS
SHOULD BE COMPLETED. UNCOMPLETED CELLS WILL RENDER THE BID AS NON-
RESPONSIVE.

The Tenderer shall enter each rate or lump sum for each item in the Pricing Schedule in BLACK INK.

Bidders should note that the 10% contingency included in the schedule of quantity shall be managed
by PRASA and the decision to utilise or not utilise the contingency shall be made solely by PRASA.
Various interventions are being put in place to ensure that most risks are identified and mitigated to
reduce the probability of having unforeseen circumstances that will prompt the use of the

contingency.
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

WORK PACKAGE 8
ITEM PA;“E’IENT DESCRIPTION UNIT QUANTITY RATE AMOUNT
1.0 SAT\_SA"BZOO GENERAL & ENGINEER'S OFFICE
1.1 8.3 FIXED-CHARGE ITEMS
1.1.1 8.3.1 Contractual requirements Sum 1
1.1.2 8.3.2 SITE ESTABLISHMENT:
1.1.3 8.3.2.1 Facilities for Engineer (SANS 1200 AB):
1.1.3.1 (a) Furnished offices No. 2
1.1.3.2 (b) Engineers Telephone and Data Prov.Sum 1 48 000,00
1.1.3.3 (c) Extra over Profit on item (d) above % 48 000,00
1.1.3.4 (d) Construction Nameboard No. 4
1.1.3.5 (e) Survey assistants and materials Prov. Sum 1 50 000,00
1.1.3.6 (f) Extra over Profit on item (d) above % 50 000,00
114 8.3.2.2 Facilities for Contractor
1.1.4.1 (a) Office and storage Sum 1
1.1.4.2 (b) Workshops on site and elsewhere Sum 1
1.1.4.3 (c) Ablution and toilet facilities on site and elsewhere Sum 1
1.1.4.4 (d) Tools and equipment Sum 1
1.1.4.5 (e) Water supplies, electric power and communication Sum 1
1.1.4.6 (f) Dealing with water Sum 1
1.1.4.7 (9) Access Sum 1
1.1.4.8 (h) Plant for clearing site and excavations in all materials Sum 1
1.1.4.9 (i) Plant for transportation of plant Sum 1
1.1.4.10 8.3.3 Other Fixed Charge Obligations Sum 1
1.1.4.11 8.3.4 Removal of Site Establishment Sum 1
1.2 PS1 HEALTH AND SAFETY AND ENVIRONMENTAL
1.2.1 8.1.2.2 Compliance with Evironment Management Plan Sum 1
1.2.1.2 8.2.2 Evirnmental Contol Officer Month 18
Implementation and maintenance of OHS plan in accordance
1213 8122 | P Sum 1
1.2.1.4 8.2.2 Safety Officer Month 18
1.2.1.5 8.1.2.2 Provision for medical examination of labourers Sum 1
1.3 8.4 TIME RELATED ITEMS
1.3.1 8.4.1 Contractual requirements Sum 1
1.3.2 8.4.2.1 Facilities for Engineer (SANS 1200 AB):
1.3.2.1 (a) Furnished offices No. 2
1322 () (I:sscti!ties complete with printer, modem, consumable and call Prov.Sum 1 80 000,00
1.3.2.3 (c) Extra over Profit on item (b) above % 80 000,00
1.3.2.4 (d) Construction Nameboard No. 4
1.3.3 8.4.2.2 Facilities for Contractor
1.3.3.1 (a) Office and storage Sum 1
1.3.3.2 (b) Workshops on site and elsewhere Sum 1
1.3.3.3 (c) Ablution and toilet facilities on site and elsewhere Sum 1
BALANCE CARRIED FORWARD
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM PA;“E’IENT DESCRIPTION UNIT QUANTITY RATE AMOUNT
Balance B/F
1.3.3.4 (d) Tools and equipment Sum 1
1.3.3.5 (e) Water supplies, electric power and communication Sum 1
1.3.3.6 (f) Dealing with water Sum 1
1.3.3.7 (9) Access Sum 1
1.3.3.8 (h) Plant for clearing site and excavations in all materials Sum 1
1.3.3.9 (i) Plant for transportation of plant Sum 1
1.3.3.10 8.3.3 Other Time Related Obligations Sum 1
1.3.3.11 8.4.3 Supervision for the duration of Construction Sum 1
1.3.3.12 8.4.4 Company and Overhead costs Sum 1
Compensation for remuneration of Community Liason Officers
1.3.4 PS 2 appointed from each ward affected by the project. M.a.xim.um of sum 1
6 CLOs for this work package. Refer to project specifications,
Items to be provided by the contractor.
Provision of site security in accordance with PSIRA standards &
1.3.5 PS3 regulations for the duration of the project. Refer to project Sum 1
specifications, ltems to be provided by the contractor.
1.4 8.1.2.1.D TEMPORARY WORKS
Construct and maintain 4m wide access road where PRASA
1.4.2 8.8.1. ) o )
service road is in excess of 50m to point of works.
1.4.2.1 a) Clear and grub m2 40000
b) Excavate in all materials and dispose of unsuitable materials
1.4.2.2 c) Bladding of the surface m2 40000
1423 d) Construct 450mm Iayer with importeq material, compacted to
95% Mod.AASHTO density where required
1.4.2.3.4 i) G5 material m3 6000
1.4.2.3.5 ii) G6 material m3 6000
1.4.2.3.6 iii) G7 material m3 6000
1.4.2.3.7 iv) Dump rock m3 6000
1.4.3 8.8.4 Protection of Existing Services Sum 1
144 @) Supply or hire spgcialized equipment for the detection of sum 1
underground services
1.4.5 (b) The use of equipment referred in item (a) above Hours 16
This item will cover all costs related to Health and Safety, the
item will include all safety equipment, safety wear, safety
1.4.6 PS4 barricading, ladders and ropes, if required safety officer and any Sum 1
additional costs to ensure that the site complies with the Health
and Safety act 85 of 1993
(a) Excavate in Temporary Works
i) Soft material m3 235
ii) Intemediate Material m3 85
iii) Hard pickable material m3 235
iv) Hard rock m3 200
(b) Temporary protection of services Prov. Sum 1 300 000,00
(c) add Profit and attendance to item above % 300 000,00
BALANCE CARRIED FORWARD
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM PA;“E’IENT DESCRIPTION UNIT QUANTITY RATE AMOUNT
Balance B/F
1.5 PS5 SMME's Fixed and Time Related Costs
CONTRACTOR'S FIXED-CHARGED ITEMS (for the SMMEs
1.5.1 N
costs by Main Contractor)
1.5.1.1 a) Establishment of storage facilities on site for the SMMEs Sum 1
1.5.1.2 b) Tools and equipment Sum 1
CONTRACTOR'S TIME-RELATED ITEMS (for the SMMEs
1.5.2 .
costs by Main Contractor)
1.5.2.1 a) Storage facilities months 18
1.5.2.2 b) Tools and equipment month 18
1.6 8.7 DAYWORKS
1.6.1 Allow for dayworks as ordered by the Engineer
DAYWORKS
Personnel during normal working hours:
1.6.2 a) Unskilled labour hour 320
1.6.3 b) Semi-skilled labour hour 320
1.6.4 c) Skilled labour hour 320
1.6.5 d) Ganger hour 320
Personnel, outside normal working hours:
1.6.6 a) Outside normal hours and Saturdays
1.6.7 b) Unskilled labour hour 320
1.6.8 c) Semi-skilled labour hour 320
1.6.9 d) Skilled labour hour 320
1.6.10 e) Ganger hour 320
1.6.11 f) Foreman hour 320
Tipper truck
1.6.12 a) Capacity 6m? (small) hour 320
1.6.13 b) Capacity 10m?® (medium) hour 320
1.6.14 c) Capacity 12m?® (large) hour 320
Flat bed tracks
1.6.15 a) Capacity 3 ton (small) hour 320
1.6.16 b) Capacity 5 ton (medium) hour 320
1.6.17 c) Capacity 10 ton (large) hour 320
LDV's
1.6.18 a) Capacity 1 ton hour 320
Conservancy/ Water tankers
1.6.19 a) Capacity 6,000 litres (small) hour 320
1.6.20 b) Capacity 9,000 litres (medium) hour 320
1.6.21 c) Capacity 15,000 litres (large) hour 320
Excavator (Crawler excavator)
1.6.22 a) 20 tonne hour 320
1.6.23 b) 30 tonne hour 320

BALANCE CARRIED FORWARD
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM PA;“E’IENT DESCRIPTION UNIT QUANTITY RATE AMOUNT
Balance B/F
TLB's (Tractor loader backhoe)
1.6.24 a) 2x4 hour 320
1.6.25 b) 4x4 hour 320
Walk behind vibrating rollers
1.6.26 a) Model BW 61 (small) hour 320
1.6.27 b) Model BW 76 (medium) hour 320
1.6.28 c) Model BW 90 (large) hour 320
Compactors
1.6.29 a) Wacker hour 325
1.6.30 b) Plate compactor hour 320
Compressors (Potable Diesiel Compressor)
1.6.31 a) Small hour 325
1.6.32 b) Medium hour 325
1.6.33 c) Large hour 325
1.6.34 Portable water pumps
1.6.35 a) Small hour 325
1.6.36 b) Medium hour 325
1.6.37 c) Large hour 325
171 PS 6 Accredlteq and '_approved traln_lng courses for local and other Prov. Sum 1 100 000,00
labourers including wages during training
1.7.2 Mark up by Contractor on item 1.7.1 above % 100 000,00
TOTAL: PRELIMINARY AND GENERAL CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

WORK PACKAGE 8

ITEM PAYMENT REF DESCRIPTION UNIT QUANTITY RATE AMOUNT
201 SANS 1200A ANCILLIARY WORKS
201,1 8.8.2 ACCOMMODATION OF TRAFFIC
201.1.1.1 SECTION 1500
B15.03 Temporary traffic control facilities:
(a) Provision of 5 Flagmen per shift man-day 400
(b) Portable STOP and GO-RY signs No 10
(c) Temporary traffic control signals (red, amber and green lenses No 2
of 150mm dia. With background board)
(d) Amber flicker lights No 20
(e) Road signs, R- and TR series (1200mm diameter) No 20
(f) Road signs, TW series (1524mm sides) No 20
(9) Road signs, STW-, DTG-, TGS- and TG series (excluding )
delineators and barricades) m 40
Delineators (DTG50J):
(h) Single No 250
(i) Mounted back to back No 150
@) Movable barricade/road sign combination chevron and road
closed No 20
(k) Two-way communication devices No 10
(0] Other traffic control measures ordered by the Engineer: No 5
15,10 Accommodation of traffic where the road is constructed in
half-widths
B15.13 Lighting requirements during nigthwork Lump Sum 1

TOTAL :ACCOMMODATION OF TRAFFIC CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM PAYMENT REF DESCRIPTION UNIT QUANTITY RATE AMOUNT
202 SANS 1200C |CLEARING AND GRUBBING
202.1 8.2.1 Clearing and grubbing m? 16000
202.2 8.2.2 Removal and grubbing of large trees and tree stumps
202.2.1 a) Girth exceeding 1m up to and including 2m No 14
202.2.2 b) Girth exceeding 2m up to and including 3m No 6

TOTAL :CLEARING AND GRUBBING CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

WORK PACKAGE 8

ITEM LI/ SC DESCRIPTION UNIT QUANTITY RATE AMOUNT
1200MK SERIES 5 : DRAINAGE AND EROSION PROTECTION
504 SECTION 504 : OPEN DRAINS
504.04 Channels
504.05 8.2.6.2 Excavation ( hand excavation)
504.05.01 LI a) Remove top soil to nominal depth 150mm m? 20000
b) Excavate in all soil and use as directed m® 5000
Extra over for excavation in
i) Intermediate m® 1250
i) Hard rock m® 750
d) Formwork m? 3000
504.05.02 8.2.7 Trimming of Excavations for Concrete Lined drain
b) Intermediate m? 10000
Cast Insitu Concrete
504.06 z:)::lgg:]yslene Sheeting (0.150 mm thick) for concrete-lined me 10000
Supply & Fix Mild & High Yield Reinforcing to;
8.2.12 a) V-Drain with reinforced mesh 395 kg 480000
8.2.8 b) 200mm thick 20MPa concrete lining m® 4000

TOTAL SECTION 504: OPEN DRAINS- CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

WORK PACKAGE 8

ITEM

LI/ SC

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

7.00

SERIES 7: STRUCTURES

71

SANS

PRECAST CONCRETE BASES

2001-CC1:

NB:Rate for Base(Grade 30MPa) to include formwork &
reinforcement & cast in controlled workshop conditions. The
rate priced should be installed rate to the site.

2007

42-48

Construct Precast Bases as per Drawing
KB058/PRASA/ST/DT 005

7111

i) Type 1(B1) 30MPa/19mm Stones size precast bases with
size 1300x1500x600 with smooth finish 30MPa mass concrete
000mm x 000mm x 000mm and 60MPa grout to be 20mm all
around column

No

3861

CAST - INSITU CONCRETE BASES KB058/PRASA/ST-
DTO009

7.2

ii) Type 2 (B2) 30 Mpa /19mm stones size cast insitu bases with
size 400x400x550 with smooth finish,including formwork
,reinforments and make good

No

134

iii) 10MPa/ 19 mm stones 50mm blinding layer

m3

3683

CONSTRUCT PRECAST CONCRETE COLUMNS as per
Drawing KB058/PRASA/ST/DT-005

7.3

SANS 2001-
CC1 2007

i) Type 1 ( C1) 30 Mpa/ 19mm precast column H sections in
accordance to drawing. The spacing of the precast columns H -
sections shall be 5 m center to center with a smooth finish .
Rate to include formwork & reinforcement & cast in controlled
workhop conditions

No

3861

7.4

SANS

PRECAST CONCRETE WALL PANELS

2001-CC1:

NB:Rate for Panels(Grade 30MPa) to include formwork &
reinforcement & cast in controlled workshop conditions.Rate
priced should be installed rate to the site

2007

7.4.1

42-48

Construct Precast Panel P1 (5000 x 2000 x ) in accordance
to Drawing Number KB058/PRASA/ST-DT003

7411

i)Type P1 30 Mpa/19mm precast wall panels size
5000x2000mm with smooth finish

No

7720

Extra over for Precast Bases and Columns

i) 30 Mpa/19 mm Stones Cast insitu concrete bases B2 ,

m3

94

i) 10MPa/ 19 mm stones 50mm blinding layer

m3

376

TOTAL SECTION 701: PRECAST CONCRETE BASES CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM LI/ SC DESCRIPTION UNIT QUANTITY RATE AMOUNT
7.5 EXCAVATIONS & BACKFILL

7.411 Remove 150mm top soil & cart away m? 8524
7.4.1.2 Excavate in;

7.4.1.21 Soft Material m? 28411
74.1.2.2 Intermediate Material m? 11365
74.1.2.3 Hard Pickable Material m? 11365
74.1.24 Rock m? 5682
7413 Backfill with excavated material m? 8862
7414 Removal of existing 2.1m high steel palisade fence m 18940
7415 Allow for termite poison m2 56821

TOTAL SECTION 704: EXCAVATIONS CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM

LI/ SC

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

7.5

STRUCTURAL STEEL FENCE & GATES

NB: See the attached specifications for the steel fence &
gates.(Kingpost spacing:2m)

7511

Fix & Supply 6m long Sliding Security gates as per Drawing
Number KB058/PRASA/ST-DT0001

No

Rate to include the 75 x 75 x 5SHS Kingposts on either side of
gate & all steel fixities

7522

Fix & Supply reinforced mesh panel fence with 3305x 1200mm
galvanised panels with an aperture size 76,2mm x 12,7 mm with
galvanised king post with locking recess mechanism

3788

7523

Fix & Supply 85 x 75 x 5 SHS Kingposts

kg

94655

Locking Management and Mechanism

7524

Supply and install smart lock (or similar approved) in
accordance with the project specifications. Rate to include
testing and commissioning. See locking management and
mechanism specifications on project specifications.

No

TOTAL SECTION 705 : STEEL GATES AND FENCE- CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM LI/ SC DESCRIPTION UNIT QUANTITY RATE AMOUNT
7.6 RAZORWIRE
Supply and Fix heavy duty galvanised Concertina Razor wire
7.6.1 coils 450mm diameter, coil wire diameter 3mm and blade
thickiness of 0,5mm with crosses spiral configurations
supported by Y brackets to anchored to the precast wall m 19300

TOTAL SECTION 706 : RAZOR WIRE
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

ITEM

LI/ SC

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

7.7

GUARD -HOUSE

7.71

Construction of a guard -house including all plumbing including
the foundations, superstructure, and roofing as per drawing,
including all finishes as prescribed in the technical specifications

Prov.Sum

450 000,00

450 000,00

Mark-up for item above

%

TOTAL SECTION 707 : GUARD HOUSE
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL RENDER THE BID AS NON-RESPONSIVE.

WORK PACKAGE 8

by the Engineer

ITEM LI/ SC DESCRIPTION UNIT QUANTITY RATE AMOUNT
SERIES 9 : QUALITY CONTROL
803 SANS 1200GE |SECTION 903 : TESTING
803.06 8.2.7 .Control testing to be carried out by an approved
independent laboratory
803.06.01 a) D_enS|ty tests at trench bottoms and where instructed by the No 660
Engineer
803.06.02 b) Ngn-destructlve tgsts on precast concrete elements as No 600
required by the Engineer
803.06.03 c) Destructive tests on precaste concrete elements as required No 110

TOTAL SECTION 803 : TESTING- CARRIED TO SUMMARY
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL
RENDER THE BID AS NON-RESPONSIVE.

WORK PACKAGE 8

SUMMARY OF BILL OF QUANTITIES

Section Description AMOUNT
1 GENERAL REQUIREMENTS AND CHARGES
201 TRAFFIC ACCOMODATION
202 |SITE CLEARING AND GRUBBING
504 |OPEN DRAINS
701 PRECAST CONCRETE BASES
704 |EXCAVATIONS AND BACKEFILL
705 |STRUCTUAL STEEL FENCE AND GATES
706 |RAZORWIRE
707 |GUARD -HOUSE
803 |SERIES 9: QUALITY CONTROL
SUBTOTAL A
Add 10% for contingencies on subtotal A
SUBTOTAL B
Add 15% VAT on subtotal B
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NOTE: BIDDERS SHOULD NOTE ALL GREYED OUT RELEVANT RATE AND PRICES CELLS SHOULD BE COMPLETED. INCOMPLETED CELLS WILL
RENDER THE BID AS NON-RESPONSIVE.

CONTRACT PRICE CARRIED FORWARD TO FORM OF OFFER
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