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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED

C1.2: Form of Offer and Acceptance

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract for the procurement
of:

AIRSIDE FENCE MAINTENANCE AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT (CDSIA).

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

The tenderer, identified in the Offer signature block, has examined the contract as listed in the Acceptance section and
agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

LT o L R Rands;

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party
named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer: DATE:

(Insert name and address of organisation)
Name &
signature of Date
witness
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract
identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Works Information

Are incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this
process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of
Offer and Acceptance. No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities,
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives a copy
of this document which contains the Employer’s signature, including the Schedule of Deviations (if any). Unless the tenderer
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties.

Signature(s)
Name(s)
Capacity
for the . . DATE:
Employer Airports Company South Africa
Chief Dawid Stuurman International Airport
Allister Miller Drive
Walmer
Private Bag X109
Gqgebera
6001
Name &
signature of Date
witness
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Schedule of Deviations

1 SUD Ot . . o

Details . ..

3. SUDJECt . . .

Details . . .

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms
of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any
meaning or effect in the contract between the parties arising from this agreement.
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For the Employer

Signature (s)

For the Bidder

Name (s)
Capacity
Name and Airports Company South Africa
Address Chief Dawid Stuurman International
Airport
Allister Miller Drive
Walmer
Private Bag X109
Ggebera
6001
Name & (Insert name and address of organisation) (Insert name and address of organisation)
Signature of
witness
Date
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Part C1.3a Agreements and Contract Data
Part one — Data provided by the Employer

The Conditions of contract are selected from the NEC3 Terms Services Contract.

Each item of data given below is cross-referenced to the clause in the NEC3 Terms Services Contract which
requires it.

Data provided by the Employer

1. General

The conditions of contract are the core clauses and the clauses for Main Option:

P: Percentage Based Contract based on cost of works according to the relevant Government Gazette
Guidelines and Processes for Estimating Fees for Professionally Registered persons according to the built
environment councils, in Terms of the Board Notice 138 of 2015 of ECSA (Guideline for Services and
Processes for Estimating Fees for Persons in Terms of the Engineering Profession Act” relevant act.

10.1 The Employer is: Airports Company South Africa SOC, Chief Dawid Stuurman
International Airport

Address:

Airports Company South Africa

Chief Dawid Stuurman International Airport
Allister Miller Drive

Walmer

Private Bag X109

Ggebera

6001

Tel No: 041 507 7230

11.2(9) The services are: AIRSIDE FENCE MAINTENANCE
AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT (CDSIA).

11.2(10)  The following matters will be included in the Risk Register
Environmental Safety Risks at the construction works.
Construction Safety Issues on the Airside.

Access to Site, Permit to Work, Occupational Health and Safety
Statutory approvals and ACSA approvals

Site Constraints and Constructability

Impact on Operations and Stakeholder Management

11.2(11)  The Scope is in the document called Part C3: Scope of Work

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 7 calendar days

13.6 The period for retention is 0 months following Completion or earlier termination
2 The Parties main responsibilities

25.2 The Employer provides access to the following persons, places and things
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access to access date
1 Relevant Engineering, Operational and Maintenance Upon award of the project(s)
Personnel of ACSA i
3 TimeA
31.2 The starting date is upon signing of the contract by ACSA
11.2(3) The completion date for the whole services is 36 months from contract start date.
1 | Contract duration 36 months
4 Quality
40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract start
Date.
41.1 The allowable defects period is 6 months after completion of each services.
5 Payment
50.1 The assessment interval ends and starts at 12h00 on the 25th day of each successive month.
51.1 The period within which payments are made is 4 weeks, after the receipt of the tax invoice.
51.2 The currency of this contract is the South African Rand (ZAR).
51.5 The interest rate is
the prime lending rate of Standard Bank at any given time
6 Compensation events
No data required for this section of the conditions of contract.
7 Rights to material
No data required for this section of the conditions of contract.
8 Insurance and liability
For additional insurance provisions - Refer to Part C1.4: ACSA Insurance Clauses
CONTRACT 8
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82 Limitation of liability
82.1 The Consultant’s total direct liability to the Employer for all matters arising under or in
connection with this contract, other than excluded matters, is unlimited and applies in contract,
delict and otherwise to the extent allowed under the law of the contract.
The excluded matters are obligations and amounts payable by the Consultant as stated in this
contract for
Delay damages,
Consultant’s share if Option C applies,
An infringement by the Consultant of the rights of Others,
Loss or damage to third party property,
Death of or bodily injury to a person other than an employee of the Consultant, and
Insurance obligations of the Consultant.
82.2 Subject to other provisions of this contract, the Consultant’s liability to the Employer is limited to
that proportion of Employer’s losses for which the Consultant is responsible under this contract.
9 Termination
No data required for this section of the terms and conditions of this contract.
10 Data for main Option clause
Refer to Z clause 1
1 Data for Option W1
W1.1 The Adjudicator is the person selected by the Parties as and when a dispute arises in terms of
the relevant Z Clause, from the Panel of Adjudicators provided under the relevant Z clause
W1.2(3)  The adjudicator nominating body is the current Chairman of the Johannesburg Advocates’ Bar
Council.
W1.4(2) The tribunal is Arbitration
W1.4(5)  The arbitration procedure is as set out in the Short the Rules for The Conduct of Arbitrations
2013 Edition, 7th Edition Rules of The Association of Arbitrators (Southern Africa).
The place where arbitration is to be held is Johannesburg, South Africa.
The Arbitrator is the person selected by the Parties as and when a dispute arises in terms of the
relevant Z Clause, from the Panel of Arbitrators provided under the relevant Z clause if the
arbitration procedure does not state who selects an arbitrator.
The Arbitrator nominating body is the Chairman of the Johannesburg Bar Council.
12 Data for Secondary Option clauses
X7 Delay Damages
Delay damages for each section of the work are
Amount per day is 2%, to the maximum of 10% of the Contract value in relation to the Total of
the Prices at completion date.
X10 The Employer’s Agent
X10.1 The Employer’s Agent is

Name: Mr Zuzokuhle Mbanjwa
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Address:

Airports Company South Africa

Chief Dawid Stuurman International Airport
Allister Miller Drive

Walmer

Private Bag X109

Gqgebera

6001

The authority of the Employer’s Agent is Service Manager.

X11 Termination by Employer

X11.1 The Employer may terminate the Service Provider’s obligation to Provide the services for a
reason not stated in this contract by notifying the Service Provider.

X18 Limitation of liability

X18.1 The Service Provider’s liability to the Employer for indirect or consequential loss is Nil
The Employer’s liability to the Service Provider for indirect or consequential loss is Nil
The total Direct liability is unlimited for either party

X18.2 The Service Provider liability to the Employer for Defects that are not found until after the
defects date are unlimited.

X18.3 The date on which the liability in question prescribes in accordance with the Prescription Act
No. 68 of 1969 (as amended or in terms of any replacement legislation) for any other matter
AMENDMENTS TO CORE CLAUSES

Z6 Interpretation of the law
Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this
contract by the Parties, the Service Manager, the Supervisor, or the Adjudicator does not constitute
a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and
confirm such agreement in writing.

z7 Providing the Works: Delete core clause 20.1 and replace with the following:

The Consultant will supervise the works in accordance with the Works Information and warrants that
the results of the Works done in accordance with the drawings and specifications, when complete,
shall be fit for their intended purpose.

Z8 Extending the defects date: add the following as a new core clause 46:

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the
defects date, the defects date is delayed by a period equal to that during which the Employer, due to
a Defect, is unable to use the works.

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date,
the defects date for the part of the works which is replaced is delayed by a period equal to that
between Completion and the date by when the part has been replaced.

Z8.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs.
The period between Completion and an extended defects date does not exceed twice the period
between Completion and the defects date stated in the Contract Data.
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Z9
Z91

Termination

Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words
“assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business rescue
proceedings”.

ADDITIONAL Z — CLAUSES

Z10
Z10.1

Z10.2

Z11
Z11.1
Y4

Z211.2

Z211.3

212
2121

212.2

2123
Z1

Cession, delegation and assignment

The Consultant shall not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer, which consent shall not be unreasonably withheld.

The Employer may cede and/or delegate its rights and obligations under this contract to any person
or entity and may notify the Consultant prior to such cession and/or delegation taking place.

Ethics
The Consultant undertakes:

not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or
could be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or
reward for the award or in execution of this contract; and

to comply with all laws, regulations or policies relating to the prevention and combating of bribery,
corruption and money laundering to which it or the Employer is subject, including but not limited to
the Prevention and Combating of Corrupt Activities Act, 12 of 2004.

The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s
obligation to Provide the Works or taking any other action as appropriate against the Consultant
(including civil or criminal action). However, lawful inducements and rewards shall not constitute
grounds for termination.

If the Consultant is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices, including but not limited to the making of offers (directly or
indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount due
on termination is A1.

Confidentiality

All information obtained in terms of this contract or arising from the implementation of this contract
shall be treated as confidential by the Consultant and shall not be used or divulged or published to
any person not being a party to this contract, without the prior written consent of the Project Manager
or the Employer, which consent shall not be unreasonably withheld.

If the Consultant is uncertain about whether any such information is confidential, it is to be regarded
as such until otherwise notified by the Project Manager.

This undertaking shall not apply to —

Information disclosed to the employees of the Consultant for the purposes of the implementation of
this agreement. The Consultant undertakes to procure that its employees are aware of the
confidential nature of the information so disclosed and that they comply with the provisions of this
clause;

Information which the Consultant is required by law to disclose, provided that the Consultant notifies
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to
protect such information. The Consultant may disclose such information only to the extent required
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be
afforded to the information so disclosed; and

CONTRACT
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Z12.4

212.5
Z13
Z13.1

Z13.2

Z14

Z14.1

Z14.2

Z14.3

Z14.4

Z14.4.1

214.4.2

Z214.4.3

Z14.5

Z14.6

Z15

Z15.1

Z215.2

Information which at the time of disclosure or thereafter, without default on the part of the
Consultant, enters the public domain or to information which was already in the possession of the
Consultant at the time of disclosure (evidenced by written records in existence at that time);

The taking of images (whether photographs, video footage or otherwise) of the works or any portion
thereof, in the course of Providing the Works and after Completion, requires the prior written consent
of the Project Manager. All rights in and to all such images vests exclusively in the Employer.

The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause.
Employer’s Step-in rights

If the Consultant defaults by failing to comply with his obligations and fails to remedy such default
within 2 weeks of the notification of the default by the Project Manager, the Employer, without
prejudice to his other rights, powers and remedies under the contract, may remedy the default either
himself or procure a third party (including any sub-Consultant or supplier of the Consultant) to do so
on his behalf. The reasonable costs of such remedial works shall be borne by the Consultant.

The Consultant co-operates with the Employer, facilitates and permits the use of all required
information, materials and other matter (including but not limited to documents and all other drawings,
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials,
specifications, schedules, reports, calculations, manuals or other documents or recorded information
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the
Consultant under the contract or otherwise for and/or in connection with the works) and generally
does all things required by the Project Manager to achieve this end.

Intellectual Property

Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trademark,
trade name, trade secret or other intellectual or industrial property right relating to the Works.

IP rights remain vested in the originator and shall not be used for any reason whatsoever other than
carrying out the works.

The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing,
operating and maintaining the works.

The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging
an infringement of IP rights (“the claim”), which arises out of or in relation to:

the Consultant’s design, manufacture, construction or execution of the Works;
the use of the Consultant’'s Equipment, or
the proper use of the Works.

The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the
Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it.

The Consultant will not use in whatsoever manner any of the IP of the Employer without the prior
written consent of the Employer.

Dispute resolution: The following amendments are made to Option W1:

Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words
are added after the words “any other matter”: “excluding disputes relating to termination of the
contract”.

The following clauses are added at the end of clause W1.3:

CONTRACT
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Z15.21 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral
submissions shall be heard during adjudication.”

215.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an
adjudicator. Any such dispute shall be referred directly to arbitration.”

Z16 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to do
adhere to these requirements shall be considered a material breach of the conditions of this
Contract, the sanction for which may be a cancellation of this Contract.
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Part C1b: Agreements and Contract Data
C1.3: Occupational Health and Safety Agreement

OCCUPATIONAL HEALTH AND SAFETY MANDATARY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT
(ACT 85 Of 1993), AS AMENDED & CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of:
1. The Occupational Health & Safety (Act 85 of 1993), as amended and its regulations and
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as
the (COID Act).
3. Construction Regulations 2014

To this end an Agreement must be concluded before any contractor/ subcontracted work may
commence

The parties to this Agreement are:

Name of Organisation:

AIRPORTS COMPANY SOUTH AFRICA “ACSA”

Physical Address:

Airports Company South Africa
Chief Dawid Stuurman International Airport
Allister Miller Drive
Walmer
Private Bag X109
Ggebera
6001
Hereinafter referred to as “Client”

Name of organisation:

Physical Address

Hereinafter referred to as “the Mandatary/ Principal Contractor”
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MANDATARY’S MAIN SCOPE OF WORK

AIRSIDE FENCE MAINTENANCE AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT (CDSIA).

1. Definitions

1.1 “Mandatary” is defined as an agent, a principal contractor or a contractor for work, or
service provider appointed by the Client to execute a scope of work on its behalf, but
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN
EMPLOYER or user of the plant.

1.2 “Client” refers to ACSA;

1.3 “Parties” means ACSA and the Contractor, and “Party” shall mean either one of them, as
the context indicates;

1.4 "Services" means the services provided by the Contractor or Stakeholder to ACSA,;

1.5 “Stakeholder” refers to companies conducting business at ACSA premises or within close
proximity where there is an interface with ACSA operations.

1.6 “The OHS Act” refers to Occupational Health and Safety Act 85 of 1993, as amended;

“The COID Act” refers to Compensation for Occupational Injuries and Diseases Act 61 of
1997, as amended; and

1.7 “SHE” means Safety, Health and Environment.
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GENERAL INFORMATION FORMING PART OF THIS AGREEMENT

The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety
Act No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated
in terms of the Act and other relevant Acts pertaining to the job in hand.

Section 37 of the Occupational Health & Safety Act potentially punishes Employers for
unlawful acts or omissions of Mandatories where a Written Agreement between the parties
has not been concluded containing arrangements and procedures to ensure compliance
with the said Act BY THE MANDATORY.

All documents attached or refer to in the above Agreement form an integral part of the
Agreement.

To perform in terms of this agreement Mandataries must be familiar and conversant with
the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and
applicable Regulations.

Mandatories who utilise the services of other contractors must conclude a similar Written
Agreement with those companies.

Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT
in the event of inability to perform as per this Agreement.

This Agreement shall be binding for all work the Mandatory undertakes for the Client and
remains in force for the duration of the contracted period as per Main Contract signed by
both parties.

The contractor shall submit all necessary documentation as per SHE File Index to the Client
seven days prior to starting with any work.

THE UNDERTAKING

The Mandatory undertakes to comply with:

2. REPORTING

The Mandatary and/or his / her designated person shall report to the Client prior to
commencing any work at the airports as well as when the activities change from the original
scope of work.

3. WARRANTY OF COMPLIANCE

3.1

3.2

3.3

In terms of this agreement the Mandatary warrants that he / she agrees to the
arrangements and procedures as prescribed by the Client and as provided for in terms of
Section 37(2) of the OHS Act for the purposes of compliance with the Act.

The Mandatary further warrants that he / she and / or his / her employees undertake to
maintain such compliance with the OHS Act. Without derogating from the generality of the
above, or from the provisions of the said agreement, the Mandatary shall ensure that the
clauses as hereunder described are always adhered to by himself / herself and his / her
employees.

The Mandatary hereby undertakes to ensure that the health and safety of any other person
on the premises is not endangered by the conduct of his / her activities and that of his / her
employees.

4. SHE Risk Management

4.1

The Mandatary shall ensure that a baseline risk assessment is performed by a competent
person before commencement of any work in the Client’s premises. A baseline risk
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4.2

assessment document will include identification of hazards and risk, analysis and
evaluation of the risks and hazards identified, a documented plan and safe work
procedures to mitigate, reduce or control the risks identified, and a monitoring and review
plan of the risks and hazards.

The Mandatary shall review the risk registers as and when the scope of work changes and
keep the latest version on the SHE File.

5. MEDICAL EMERGENCY RESPONSE

The Mandatary shall submit a detailed emergency response procedure to the Client OHS
Department as part of the SHE File prior to start of work. The procedure shall stipulate how
the Mandatary intends to attend to medical emergencies. In the sites where the Client has
onsite clinic services, the medical staff can provide first line response and stabilise the patient
however the Mandatary shall then activate its own medical response procedure and transport
the patient to the medical facilities for further medical attention.

6. APPOINTMENTS AND TRAINING

6.1

6.2

6.3

6.4

6.5

The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.
Any such appointed person shall be trained on any occupational health and safety matter
and the OHS Act provisions pertinent to the work that is to be performed under his / her
responsibility. Copies of any appointments and certificates made by the Mandatary shall
immediately be provided to the Client.

The Mandatary shall at the beginning of the project or activities where there are 5 people
and more people working appoint a full-time dedicated Health and Safety resource whom
will be dedicated to the project to ensure that Safety, Health and Environmental
Requirements are met at all times. The allocated resource shall be based where the
project is undertaken for the duration of the project or scope of work execution. The
resource shall be trained and qualified on Occupational Health and Safety matters and the
OHS Act provisions pertinent to the work that is to be carried out.

The Mandatary shall further ensure that all his / her employees are trained on the health
and safety aspects relating to the work and that they understand the hazards associated
with such work being carried out on the airports. Without derogating from the foregoing,
the Mandatary shall, in particular, ensure that all his / her users or operators of any
materials, machinery or equipment are properly trained in the use of such materials,
machinery or equipment.

Notwithstanding the provisions of the above, the Mandatary shall ensure that he / she, his /
her appointed responsible persons and his / her employees are at all times familiar with
the provisions of the OHS Act, and that they comply with the provisions of the Act.

The Mandatary shall at all material times be responsible for all costs associated with the
performance of its own obligations and compliance with the terms of this Agreement,
unless otherwise expressly agreed by the Parties in writing.

7. SUPERVISION, DISCIPLINE AND REPORTING

7.1

7.2

The Mandatary shall ensure that all work performed on the Clients premises is done under
strict supervision and that no unsafe or unhealthy work practices are permitted. Discipline
regarding health and safety matters shall be strictly enforced against any of his / her
employees regarding non-compliance by such employee with any health and safety
matters.

The Mandatary shall further ensure that his / her employees report to him / her all unsafe
or unhealthy work situations immediately after they become aware of the same and that he

/ she in turn immediately reports these to the Client within 48 hours with the action taken to
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7.3

mitigate the risk.

Where the hazard or risk identified is the responsibility of the Client to action, the
Mandatary shall notify the Client OHS and Safety Department within 24 hours of becoming
aware of the hazard or risk for prompt action to mitigate.

8. COOPERATION

8.1

8.2

The Mandatary and his/her employees shall provide full co-operation and information if
and when the Client or his / her representative enquires into occupational health and
safety issues concerning the Mandatary. It is hereby recorded that the Client and his / her
representative shall at all times be entitled to make such an inquiry.

Without derogating from the generality of the above, the Mandatary and his / her
responsible persons shall make available to the Client and his / her representative, on
request, all and any checklists and inspection registers required to be kept by him / her in
respect of any of his / her materials, machinery or equipment and facilities.

9. WORK PROCEDURES

9.1

9.2

9.3

9.4

The Mandatary shall, after having established the dangers associated with the work
performed, develop and implement mitigation measures to minimize or eliminate such
dangers for the purpose of ensuring a healthy and safe working environment.

The Mandatary shall then ensure that his / her responsible persons and employees are
familiar with such mitigation measures. This includes the lock out tag out processes
relating to the use of machinery.

The Mandatary shall implement any other safe work practices as prescribed by the
Employer and shall ensure that his / her responsible persons and employees are made
conversant with and adhere to such safe work practices.

The Mandatary shall ensure that work for which a permit is required by the Employer or
any statute is not performed by his / her employees prior to the obtaining of such a permit.

10. HEALTH AND SAFETY MEETINGS

10.1 OHS Act requires that Health and Safety Committees be established in case where

employee count exceeds 20 onsite, however due to the duration and the nature of the
scope of work executed by the contractors and stakeholders enforces that regardless of
employees at the airports. The Mandatary shall establish his / her own health and safety
committee(s) and ensure that his / her employees, being the committee members, hold
health and safety representatives to attend the Employer’s health and safety committee
meetings on monthly basis.

10.2 The Mandatary Section 16(2) appointed and SHE resource shall attend the Client SHE

meetings as per the schedule communicated. In cases where the Mandatary delegated
resources are not able to attend the meeting, an apology shall be submitted to the Client
OHS Manager 24 hours before the meeting. An alternative representative shall be
deployed to attend the meeting on the half of the Mandatary.

10.3 The Mandatary appointed Section 16(2) and SHE resource shall not skip more than three

SHE Committee meetings a year.
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11. COMPENSATION REGISTRATION/INSURANCE

11.1 The Mandatary warrants that all their employees and/or their contractor’'s employees if any
are covered in terms of the COID Act, which shall remain in force whilst any such
employees are present on the Client’s premises. A letter is required prior commencing any
work on site confirming that the Principal contractor or contractor or stakeholder is in good
standing with the Compensation Fund or Licensed Insurer.

11.2 The Mandatary warrants that they are in possession of the following insurance cover,
which cover shall remain in force whilst they and /or their employees are present on the
Client’s premises, or which shall remain in force for that duration of their contractual
relationship with the Client, whichever period is the longest.

11.3 The Mandatary shall provide the Client with Public Liability Insurance Cover as required by
the Main Contract

11.4 Any other Insurance cover that will adequately makes provision for any possible losses
and/or claims arising from their and /or their Subcontractors and/or their respective
employee’s acts and/or omissions on the Client’s premises.

11.5 The Mandatary shall send updated Letter of Good Standing to the Client as and when the
Mandatary receives it to ensure that the most valid version is available.

12. MEDICAL EXAMINATIONS

12.1 The Mandatary shall ensure that all his / her employees undergo routine medical
examinations and that they are medically fit for the purposes of the work they are to
perform.

12.2 Copies of such medical fitness certificates shall be made available to Client as part of the
SHE files for review to ensure that they have been conducted by a reputable Occupational
Health Practitioner registered with Health Professions Council of South Africa (HPCSA) as
a doctor and specialist Occupational Medical Practitioner. Any other additional medical
assessment shall be conducted in line with risk exposures.

12.3 Standard (Basic) medical tests shall constitute the following assessments as minimum:

Individual’s history of general and previous occupational health
Comprehensive physical examination for evaluation of systemic function
Blood Pressure Measurement

Weight, Height and Body Mass Index

Urine screening

Drug screening

Audio screening

Lung Function Test

Keystone eye test

Work at Height Questionnaire

Muscular skeletal questionnaire

13. INCIDENT REPORTING AND INVESTIGATION

13.1 All Safety, Health and Environmental Incidents shall be reported to the Client OHS and
Safety Department within two hours from the time of occurrence via a phone call, SMS or
email or before end of shift. This shall be followed by a formal report in a form of a
preliminary report within forty-eight (48) hours.

13.2 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to
the Department of Labour and copies of such reporting to be sent to the Client. The
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Mandatary shall further be provided with copies of any written documentation and medical
reports relating to any incident.

13.3 The Client retains an interest in the reporting of any incident as described above as well as
in any formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act
into such incident.

13.4 The Client reserves a right to hold its own investigation into any incident where it deems it
is not satisfied with the incident investigation or where the severity of the incident is fatal or
damage beyond a value of 1 million and above.

14. SUB CONTRACTORS

14.1 The Mandatary shall notify the Client of any subcontractor he / she may wish to source to
perform work on his / her behalf on the Client premises. It is hereby recorded that all the
terms and provisions contained in this clause shall be equally binding upon the
subcontractor prior to the subcontractor commencing with the work. Without derogating
from the generality of this paragraph:

14.2 The Mandatary shall ensure that the sub-contractor meets all the requirements and is
competent for the scope of work contracted for. This includes that approval of the SHE
files, SHE Plans associated with the work.

15. SECURITY AND ACCESS

The Mandatary shall request and familiarise its employees with the Client security rules which
is not included in this agreement.

16. FIRE PRECAUTIONS AND FACILITIES

16.1 The Mandatary shall ensure that all his / her employees are familiar with fire precautions at
the site(s), which includes fire-alarm signals and emergency exits, and that such
precautions are adhered to.

16.2 This includes participating on planned and unplanned emergency drills organised the
Client.

17. FACILITIES

The Mandatary shall have a program to upkeep and maintain the facilities leased out to it
/shared with/ by the Client as stipulated on lease agreement.

18. HYGIENE AND CLEANLINESS

The Mandatary shall ensure that the work site, ablution, offices and surround area is at all
times maintained to the reasonably practicable level of hygiene and cleanliness. In this
regard, no loose materials shall be left lying about unnecessarily and the work site shall be
cleared of waste material regularly and on completion of the work.

19. INTOXICATION AND SUBSTANCE ABUSE

19.1 Entry to the airside is subjected to Aviation Safety Requirements in line with Client
Substance Abuse Policy. No intoxicating substance of any form shall be allowed on site
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where airside or land side. Any person suspected of being intoxicated shall not be allowed
on the site. Any person required to take medication shall notify the relevant responsible
person thereof, as well as the potential side effects of the medication.

19.2 The Client reserves a right to do substance abuse testing and main entry points for the
Mandatary employees.
19.3 Intoxication limits shall be adhered to as stipulated on Client Substance Abuse Policy.

19.4 Records of substance abuse testing shall be filed on the SHE File and made available to
the Employer on request.

20. PERSONAL PROTECTIVE EQUIPMENT

20.1 The Mandatary shall ensure that his / her responsible persons and employees are
provided with adequate personal protective equipment (PPE) for the work they may
perform and in accordance with the requirements of General Safety Regulation 2 (1) of the
OHS Act. The Mandatary shall further ensure that his / her responsible persons and
employees always wear the PPE issued to them.

20.2 The Mandatary shall always monitor compliance to PPE of his/her own employees, The
Client can at its discretion conduct random PPE compliance inspections and these can be
recorded officially on the Client non-conformance reporting tool.

20.3 The Mandatary shall keep records PPE Control cards of each employee those shall be
kept on SHE File.

21. PLANT, MACHINERY AND EQUIPMENT

21.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he /
she may wish to utilize on the Client premises is/are at all times of sound order and fit for
the purpose for which it/they is/are attended to, and that it/they complies/comply with the
requirements of Section 10 of the OHS Act.

21.2 Where the Mandatary equipment’s interface to the Client’s equipment’s, a joint risk
assessment shall be conducted by the Mandatary and the Client OHS department for the
risks to be mitigated prior to the use of such equipment’s. It is the responsibility of the
Mandatary to notify the Client OHS department of such equipment’s and machinery.

21.3 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby
assumes the liability for taking the necessary steps to ensure that any article or substance
that it erects or installs at the sites, or manufactures, sells or supplies to or for the Client,
complies with all the prescribed requirements and will be safe and without risks to health
and safety when properly used.

22. USAGE OF THE CLIENT’S EQUIPMENT

22.1 The Mandatary hereby acknowledge that his / her employees are not permitted to use any
materials, machinery or equipment of the Employer unless the prior written consent of the
Client has been obtained, in which case the Mandatary shall ensure that only those
persons authorized to make use of same, have access thereto.

22.2 The Client shall ensure that it isolates and apply LOTO on any equipment’s and machinery
where there is an unexpected start up or flow of energy. The Mandatary has a
responsibility to apply its own LOTO procedures before starting with work and post the use
of the equipment and machinery.
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23. PERMIT MANAGEMENT

23.1 The Mandatary shall ensure that work for which the issuing of permit to work is required
shall not be performed prior to the obtaining of a duty completed approved permit by the
Client or relevant Authority.

23.2 The Mandatory shall notify the Client of any work to be undertaken on site for the Permit to
Work to be issued.

24. TRANSPORTATION

241 The Mandatary shall ensure that all road vehicles used on the sites are in a roadworthy
condition and are licensed and insured. All drivers shall have relevant and valid driving
licenses and vehicle shall carry passengers unless it is specifically designed to do so. All
drivers shall always adhere to the speed limits and road signs on the premises.

24.2 No employees on premises permitted in back of LDV (bakkie) and in front of LDV each
driver and passenger must have a separate seat belt.

24.3 In the event that any hazardous substances are to be transported on the premises, the
Mandatary shall ensure that the requirements of the Hazardous Substances Act 15 of
1973 are complied with fully all times.

25. CLARIFICATION

In the event that the Mandatary requires clarification of any of the terms or provisions of this
agreement, he / she should contact the Client OHS Department.

26. DURATION OF AGREEMENT

This agreement shall remain in force for the duration of the work to be performed by the
Mandatary and/or while any of the Mandatary’s employees are present on the Client site.

27. NON-COMPLIANCE WITH THE AGREEMENT

If Mandatary fails to comply with any provisions of this agreement, the Client shall be entitled
to give the Fourteen (14) days’ notice in writing to remedy such non-compliance and if the
Mandatary fails to comply with such notice, then the Client shall forthwith be entitled but not
obliged, without prejudice to any other rights or remedies which the Mandatary may have in
law,

« Apply low service damages/penalties as stipulated on the main contract between
Mandatory and the Client.

« To claim immediate performance and/or payment of such obligations.

+ Should Mandatary continue to breach the contract on three occasions for the same

deviation, then the Client is authorised to suspend the main contract without

complying with the condition stated in clause above.

28. INDEMNITY

The Mandatary hereby indemnifies the Client against any liability, loss, claims or proceedings
whatsoever, whether arising in Common Law or by Statute; consequent personal injuries or
the death of any person whomsoever (including claims by employees of the Mandatary and
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their dependents); or consequent loss of or damage to any moveable or immoveable property
arising out of or caused by or in connection with the execution of the Mandatary’s contract
with the Client, unless such liabilities, losses, claims or proceedings whatsoever are
attributable to the Client’s faults. The Mandatary or his/her employees is liable to prove
without reasonable doubt that the loss is due to the Client’s fault or negligence.
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY
ACT 85 OF 1993

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or
their respective employees will always comply with the following conditions:

1. All work performed by the Mandatary on the Client’s premises must be performed
under the close supervision of the Mandatary’s employees who are to be trained to
understand the hazards associated with any work that the Mandatary performs on the
Client’s premises.

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the
OHS Act 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a
copy of such written assignment shall immediately be forwarded to the Client.

3. The Mandatary shall ensure that he/she familiarise himself/herself with the
requirements of the OHS Act 85 of 1993 and that s/he and his/her employees and
any of his subcontractors comply with the requirements.

29. FURTHER UNDERTAKING

Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is
eligible to sign this agreement on behalf of the Mandatary. The signing power of this
representative must be designated in writing. A copy of this letter must be made available to
the Client.

The Contract/Project Manager shall sign this agreement as the Client’s representative.
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ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section
5.1(k) of the Construction Regulations 2014,

PP a duly authorised 16.2 Appointee acting for and on behalf of
........................................................ (company name) undertake to ensure that the
requirements and the provision of the OHS Act 85 of 1993 and its regulations are complied
with.

Mandatary — WCA/ Federated Employers Mutual NoO................ooooiiiiin,

EXPINY Qale .o e

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

Witnesses:

1.

2.

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA

Witnesses:

3.

4.
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INSURANCE CLAUSES FOR CAPEX PROJECTS

The insurance clauses in this document should be extracted and attached to tender documents and to
contracts.

SECTION A: DEFINITIONS

Landside refers to:
e Areas of the airport before the security points; and
e The restricted area beyond the security points but, within the perimeter of gatehouses,
passenger terminals and cargo buildings.

Airside refers to:
e The Apron / manoeuvring areas; and
o Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger
terminals, perimeter gatehouses and cargo buildings.
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SECTION B: INSURANCE CLAUSES

INSURANCE CLAUSES FOR LANDSIDE CONSTRUCTION CONTRACTS WHERE THE
AWARDED CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION
PERIOD DOES NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT
EXCEED 24 MONTHS

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified
below and to the extent relevant to the Contract.

1. Insurance Effected by The Employer (Principle Controlled Insurance (“PCI”))

1.1. Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations,
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and
maintain for the duration of the construction and maintenance periods of the Contract — as appropriate
in the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following
insurances which are subject to the terms, limits, exceptions, and conditions of the Policy:

a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability
Section 1 Of the Policy — Contract Works

Contract Works Insurance for the full value of the Works to provide cover against accidental
physical loss of or damage to the Works, Temporary Works and materials intended for incorporation
in the Works all being the subject matter of this Contract including to the extent provided for in the
policy whilst in transit or temporarily stored at any premises and route to or from the Site (other than
where this is a continuation of Marine Transit) within the territorial limits of the policy.

This insurance may specifically exclude any cost necessary to replace or rectify any of the property
insured, which is in a defective condition due to defect in design, plan specification, material or
workmanship.

This insurance contains the following limitations and warrantees.

Open Trench Limitation

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused
directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the
aggregate length of open trenches at any one time to 2,500 meters.

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and
runways and taxiways)

In respect of loss or damage to Exposed Layer Works relating to paving, roadways, and runways
(including taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be
limited in respect of the aggregate length of Exposed Layer Works at any one time to 2,500 meters.

Section Il of the Policy — Contractors Public Liability

Public Liability Insurance which provides indemnity against legal liability in the event of accidental
death of or injury to persons and/or loss of or damage to property (other than the Works the subject
matter of this Contract) arising from the execution of the Contract with a limit of indemnity of
R100,000,000 in respect of any one occurrence or series of occurrences consequent on or
attributable to one source or original cause.

Section lll of the Policy — Removal of Lateral Support Liability

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of
accidental death of or injury to persons and/or loss of or damage to property (other than the Works
the subject matter of this Contract) arising out of or in connection with shock or vibration or the

removal or weakening of or interference with support to property in the vicinity of the Contract Site
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and arising out of or in connection with the Insured Contract (but not in respect of tunnelling works)
and occurring during the Period of Insurance.
The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause.

b) Contract Works SASRIA — Providing physical loss of or damage to the Works, Temporary Works
and materials intended for incorporation in the Works as covered by the underlying Contract Works
policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract Works wording
as issued by SASRIA SOC.

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or
description whatsoever.

The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the
policy period of insurance.

The Contract Works SASRIA policy wording can be obtained from the SASRIA website
http://www.sasria.co.za / which notes the covers and policy exclusions.

c) Design & Construct Professional Indemnity Insurance which provides indemnity against legal
liability to pay compensation as a result of any actual or alleged negligent act, error or omission in
the performance of the Professional Duties of the insured and arising from the execution of this
project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate during
the annual policy period of insurance that ACSA effect such cover during the policy period
from 1

April to 31 March during each policy period of insurance.

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to
this

contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is
no

guarantee that this insurance cover will provide sufficient cover to this specific contract should the
aggregate limit be exhausted.

The Policy only covers the rectification of the works and excludes all consequential losses.
Professional Duties do not include:

a) Labour and construction work which would normally be the responsibility of the building or
engineering contractor.

b) Supervision of the construction works usually undertaken by a building or engineering contractor.

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the
Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged
policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, limitations,
exclusions/exceptions, and deductibles that are contained in the Employer arranged policies. Copies
of the Employer arranged policies are obtainable on request from the Employer and if the Contractor
is of the opinion that additional insurance is required, such shall be for the Contractors account.

1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer.
The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection
with the insurances effected by the Employer.

1.4 The Contractor shall not include any premium charges for this insurance except to the extent,
which he may deem necessary in his own interests to effect supplementary insurance to the
insurance effected by the Employer. The Employer reserves the right to call for full information
regarding insurance costs included by the Contractor.
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In the event that the Contractor purchases any insurances in addition to those indicated above, the
premium and taxes, duties, etc. shall be borne entirely by the contractor.

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer
should be obtained from the Employer.

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1
shall become liable for the deductibles (first amount payable) which are applicable in respect of each
and every occurrence or series of occurrences attributable to one source or cause giving rise to loss
or damage or indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are
as follows:

a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply
in respect of each and every occurrence or series of occurrences arising out of or in connection with
any one event giving rise to loss or damage:
Section 1 of the Policy — Contract Works

In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage
arising out of or in connection with testing and commissioning.

Section 2 of the Policy — Contractors Public Liability

R75,000 each and every claim in respect of Property Damage.

Section 3 Of the Policy — Removal Of Lateral Support Liability

R75,000 each and every claim.

b) Contract Works SASRIA

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence.
c) Design & Construct Professional Indemnity Insurance

a) In respect of contracts under R50 million at award — R5,000,000.
b) In respect of contracts over R50 million at award — R10,000,000.

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged
by the Employer, the Contractor shall:

a) In addition to any statutory requirement or other requirements contained in the Contract
immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile
phone or email giving the circumstances, nature and an estimate of the loss or damage or
liability. The Contractor must also complete the Claim Advice Form (Appendix “A”).

The following persons/insurers must be advised immediately on the occurrence of a claim on site or
even a possibility of a claim arising due to an incident occurring on site:

Airports Company South Africa:
Nokulunga Masiza

Tel: +27 (0)11 723 1400

M: +27 (0)79 512 0532
Nokulunga.Masiza@airports.co.za

Buhle Mnguni
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D: +27 (0)11 723 1400
M: +27 (0)74 535 9075
Buhle.Mnguni@airports.co.za

b) Preserve damage and make it available for inspection by a representative of the Insurers.
c) Wherever possible, photographs of damage should be taken.

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any
malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty person
or persons, and having him, her or them duly prosecuted.

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or
any part thereof.

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the
Insured or institute any proceedings.

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers
for further action (the original may be emailed to the Employers Insurance Broker). (Please do not
remove the Claims Advice Form out of this document. Rather photocopy the form and send the copy
to the Employers Insurance Brokers).

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters
shall have the right to make all and any enquiries on the Site of the Works or elsewhere as to the
cause and results of any such occurrence and the Contractor shall cooperate in carrying out such
enquiry's.

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors
for the purpose of investigating and assessing the loss or damage.

j) The Contractor must not proceed with the making good any off the loss without the prior
authorisation of the Insurers.

k) The Contractor must keep separate records of the costs involved in making good any loss or
damage and these records should be available at all times for inspection by Insurers. Such records
should include inter alia the entire cost of labour, materials, transport and equipment.

I) Where required by the Employer, negotiate the settlement of claims with the Insurer or their
appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the Employer's
approval of such settlement.

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss”
form must be signed by the Contractor and if required this shall be counter signed by the Employer or
the Project Managers.

n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible
applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange for
payment to be made in terms of the Conditions of Contract. In the event that it is agreed by the
Employer that such claims payment be made directly to the Contractor, the Contractor shall arrange
for the Employer to endorse the “Agreement of Loss” to this effect.

2. Insurance Effected by the Contractor.

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following
Insurances to be affected by the Contractor:
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2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and
Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable
provide as a minimum the following insurances:

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary
structures and contents) and other things (except those intended for incorporation into the Works)
brought onto the site for a sum sufficient to provide for their replacement.

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to
the Employer.

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance the Contractor shall
take out and maintain employer's liability insurance with a limit of indemnity of not less than
R20,000,000 and/or workmen's compensation insurance covering personal injury to or death of the
employees of the Contractor engaged in connection with the Works to the minimum value required by
applicable law.

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in
respect of its Subcontractor’s personnel performing the Works.

In the event that a claim is made against the Employer in connection with such insurance, the
Contractor shall indemnify and hold harmless the Employer against any such claim. The Employer
shall be named as additional insured and a waiver of subrogation shall be provided to the Employer.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks
including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for all
owned, non-owned, leased and hired vehicles.

d) Insurance For Buy-Down Cover Of Employer’s Deductibles Should the Contractor believe that
the Employer effected Contract Works, Public Liability and Design & Construct Professional Indemnity
deductibles as noted in Clause 1.1 (a) and (c) be considered to be unacceptable to the Contractor,
then the Contractor must obtain Buy Down cover for these deductibles to a deductible considered by
the Contractor as being acceptable in respect of the works being undertaken.

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at
premises other than at the Contract Site the Contractor shall satisfy the Employer that all materials
and equipment for incorporation in the Works are adequately insured during manufacture and/or
fabrication. In the event of the Employer having an insurable interest in such Works during
manufacture or fabrication then such interest shall be noted by endorsement to the relevant Policies
of Insurance.

Such insurance shall name Employer as an additional insured and shall be primary to any insurance
maintained by the Employer.

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under
clause 1.1(a).

g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct
Professional Indemnity insurances as stated under clause 1.1(c) and if applicable to cover the
deductible that applies to the Employer effected insurance.

h) Marine Cargo Insurance (If Applicable)

Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to
the site where the Permanent Works will be constructed.

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value
in storage, whichever is the greater (CIF plus 10%).
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Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or
damage while in transit by land, sea or air from country of origin anywhere in the world to the site
where the Permanent Works will be constructed including loading, or vice versa, from the
commencement of the time the insured items are loaded prior leaving the warehouse or factory for
shipment to the said site.

The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel
involved in the execution of any Works on the construction site.

j) Miscellaneous Insurance other insurance as is customary, desirable or necessary to comply with
applicable Laws in the Country.

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be affected with
Insurers and on terms approved by the Employer (which approval shall not be unreasonably withheld)
and shall be maintained in force for the duration required (including any period of
maintenance/defects liability period). The Contractor shall within twenty eight (28) days of
commencement of the contract produce to the Employer the relevant Policy or Policies of Insurance.

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or
restrictive modification to the insurance provided to them they shall immediately notify the Employer in
writing of such cancellation or restriction and shall advise what action the Contractor or his Sub-
contractor will take to remedy such action. If the Contractor fails to effect and keep in force the
insurances referred to then the Employer

may affect and keep in force any such insurances and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount paid by the Employer from any
monies due or which may become due to the Contractor or recover same as a debt from the
Contractor.

2.4 Sub-Contractors.
The Contractor shall:

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of these
Insurance Clauses, and

b) enforce the compliance by sub-contract agreement between the Contractor and Sub-Contractor
and where applicable that the Sub Contractor effect similar insurance relating to the insurances
required to be effected by the Contractor under Clause 2 (Contractor effected insurances).
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APPENDIX A

CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL
POLICY

Send to: Airports Company South Africa
E-Mail The Following People :

Nokulunga.Masiza@airports.co.za
Buhle.Mnguni@airports.co.za

* (Please provide name of contracting company, site address, telephone numbers and e-mail
address).

RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM

Date of loss:

Reported to site agent by: Date:

Reported to Insurance Broker by: Date:

Locality of Incident

How did the loss occur (cause)?

Details and nature of loss or damage to Contract Works

Details of other property damaged

Names and address of witnesses

Estimated cost of repairs (Separate records of all costs must be kept) R

Person whom assessor should contact

Telephone/Mobile Numbers of Contact Person

Email Address of Contact Person
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INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED
CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD
DOES NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED
24 MONTHS

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified
below and to the extent relevant to the Contract.

1. Insurance Effected by The Employer (Principle Controlled Insurance (“PCI”))

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations,
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and
maintain for the duration of the construction and maintenance periods of the Contract — as appropriate
in the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following
insurances which are subject to the terms, limits, exceptions, and conditions of the Policy:

a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability

Section 1 Of the Policy — Contract Works

Contract Works Insurance for the full value of the Works to provide cover against accidental
physical loss of or damage to the Works, Temporary Works and materials intended for incorporation
in the Works all being the subject matter of this Contract including to the extent provided for in the
policy whilst in transit or temporarily stored at any premises and route to or from the Site (other than
where this is a continuation of Marine Transit) within the territorial limits of the policy.

This insurance may specifically exclude any cost necessary to replace or rectify any of the property
insured, which is in a defective condition due to defect in design, plan specification, material or
workmanship.

This insurance contains the following limitations and warrantees.

Open Trench Limitation

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused
directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the
aggregate length of open trenches at any one time to 2,500 meters.

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and
runways and taxiways)

In respect of loss or damage to Exposed Layer Works relating to paving, roadways, and runways
(including taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be
limited in respect of the aggregate length of Exposed Layer Works at any one time to 2,500 meters.

Section Il of the Policy — Contractors Public Liability

Public Liability Insurance which provides indemnity against legal liability in the event of accidental
death of or injury to persons and/or loss of or damage to property (other than the Works the subject
matter of this Contract) arising from the execution of the Contract with a limit of indemnity of
R100,000,000 in respect of any one occurrence or series of occurrences consequent on or
attributable to one source or original cause.

Section Il of the Policy — Removal of Lateral Support Liability

Removal Of Lateral Support Liability which provides indemnity against legal liability in the event of
accidental death of or injury to persons and/or loss of or damage to property (other than the Works
the subject matter of this Contract) arising out of or in connection with shock or vibration or the

removal or weakening of or interference with support to property in the vicinity of the Contract Site
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and arising out of or in connection with the Insured Contract (but not in respect of tunnelling works)
and occurring during the Period of Insurance.

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original cause.

b) Contract Works SASRIA — Providing physical loss of or damage to the Works, Temporary Works
and materials intended for incorporation in the Works as covered by the underlying Contract Works
policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract Works wording
as issued by SASRIA SOC.

The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind or
description whatsoever.

The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during the
policy period of insurance.

The Contract Works SASRIA policy wording can be obtained from the SASRIA website
http://www.sasria.co.za / which notes the covers and policy exclusions.

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of
accidental death of or injury to persons and/or loss of or damage to property (other than the Works
the subject matter of this Contract) arising from the execution of the Contract with a limit of indemnity
of R2,000,000,000 in respect of any one occurrence or series of occurrences consequent on or to one
source or original cause.

This insurance is in respect of liability relating to aircrafts.

d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal
liability to pay compensation as a result of any actual or alleged negligent act, error or omission in
the performance of the Professional Duties of the insured and arising from the execution of this
project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate during
the annual policy period of insurance that ACSA effect such cover during the policy period
from 1 April to 31 March during each policy period of insurance.

*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to
this

contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is
no

guarantee that this insurance cover will provide sufficient cover to this specific contract should the
aggregate limit be exhausted.

The Policy only covers the rectification of the works and excludes all consequential losses.
Professional Duties do not include:

a) Labour and construction work which would normally be the responsibility of the building or
engineering contractor.

b) Supervision of the construction works usually undertaken by a building or engineering contractor.

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the
Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged
policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, limitations,
exclusions/exceptions, and deductibles that are contained in the Employer arranged policies. Copies
of the Employer arranged policies are obtainable on request from the Employer and if the Contractor
is of the opinion that additional insurance is required, such shall be for the Contractors account.

1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer.
The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection
with the insurances effected by the Employer.
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1.4 The Contractor shall not include any premium charges for this insurance except to the extent,
which he may deem necessary in his own interests to effect supplementary insurance to the
insurance effected by the Employer. The Employer reserves the right to call for full information
regarding insurance costs included by the Contractor.

In the event that the Contractor purchases any insurances in addition to those indicated above, the
premium and taxes, duties, etc. shall be borne entirely by the contractor.

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer
should be obtained from the Employer.

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 1.1
shall become liable for the deductibles (first amount payable) which are applicable in respect of each
and every occurrence or series of occurrences attributable to one source or cause giving rise to loss
or damage or indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are
as follows:

a) Contract Works/Contractors Public Liability/ Removal of Lateral Support Liability

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will apply
in respect of each and every occurrence or series of occurrences arising out of or in connection with
any one event giving rise to loss or damage:

Section 1 of the Policy — Contract Works

In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or damage
arising out of or in connection with testing and commissioning.

Section 2 of the Policy — Contractors Public Liability
R75,000 each and every claim in respect of Property Damage.

Section 3 Of the Policy — Removal Of Lateral Support Liability
R75,000 each and every claim.

b) Contract Works SASRIA
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every occurrence.

c) Aviation Liability Insurance
In respect of each and every loss or damage or injury — R300 000.

d) Design & Construct Professional Indemnity Insurance

a) In respect of contracts under R50 million at award — R5,000,000.
b) In respect of contracts over R50 million at award — R10,000,000.

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged
by the Employer, the Contractor shall:

b) In addition to any statutory requirement or other requirements contained in the Contract
immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile
phone or email giving the circumstances, nature and an estimate of the loss or damage or
liability. The Contractor must also complete the Claim Advice Form (Appendix “A”).

The following persons/insurers must be advised immediately on the occurrence of a claim on site or
even a possibility of a claim arising due to an incident occurring on site:

Airports Company South Africa:
Nokulunga Masiza
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Tel: +27 (0)11 723 1400
M: +27 (0)79 512 0532
Nokulunga.Masiza@airports.co.za

Buhle Mnguni

D: +27 (0)11 723 1400

M: +27 (0)74 535 9075
Buhle.Mnguni@airports.co.za

b) Preserve damage and make it available for inspection by a representative of the Insurers.
c) Wherever possible, photographs of damage should be taken.

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any
malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty person
or persons, and having him, her or them duly prosecuted.

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or
any part thereof.

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against the
Insured or institute any proceedings.

g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance Brokers
for further action (the original may be emailed to the Employers Insurance Broker). (Please do not
remove the Claims Advice Form out of this document. Rather photocopy the form and send the copy
to the Employers Insurance Brokers).

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters
shall have the right to make all and any enquiries on the Site of the Works or elsewhere as to the
cause and results of any such occurrence and the Contractor shall cooperate in carrying out such
enquiry's.

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors
for the purpose of investigating and assessing the loss or damage.

j) The Contractor must not proceed with the making good any off the loss without the prior
authorisation of the Insurers.

k) The Contractor must keep separate records of the costs involved in making good any loss or
damage and these records should be available at all times for inspection by Insurers. Such records
should include inter alia the entire cost of labour, materials, transport and equipment.

I) Where required by the Employer, negotiate the settlement of claims with the Insurer or their
appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the Employer's
approval of such settlement.

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of Loss”
form must be signed by the Contractor and if required this shall be counter signed by the Employer or
the Project Managers.

n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible
applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange for
payment to be made in terms of the Conditions of Contract. In the event that it is agreed by the
Employer that such claims payment be made directly to the Contractor, the Contractor shall arrange
for the Employer to endorse the “Agreement of Loss” to this effect.

3. Insurance Effected by the Contractor.
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In addition to Clause 1.1 in respect of the insurances effected by the Employer the following
Insurances to be affected by the Contractor:

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and
Sub-contractor shall maintain at the Contractor's and Subcontractor’'s expense and where applicable
provide as a minimum the following insurances:

a) Insurance of Construction Plant and Equipment (including tools offices and other temporary
structures and contents) and other things (except those intended for incorporation into the Works)
brought onto the site for a sum sufficient to provide for their replacement.

The Employer shall be named as additional insured and a waiver of subrogation shall be provided to
the Employer.

b) Contractor’'s Common Law Liability/ Worker’s Compensation Insurance the Contractor shall
take out and maintain employer's liability insurance with a limit of indemnity of not less than
R20,000,000 and/or workmen's compensation insurance covering personal injury to or death of the
employees of the Contractor engaged in connection with the Works to the minimum value required by
applicable law.

The Contractor shall procure that its Subcontractors take out and maintain similar insurance in
respect of its Subcontractor’s personnel performing the Works.

In the event that a claim is made against the Employer in connection with such insurance, the
Contractor shall indemnify and hold harmless the Employer against any such claim. The Employer
shall be named as additional insured and a waiver of subrogation shall be provided to the Employer.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks
including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for all
owned, non-owned, leased and hired vehicles.

d) Insurance For Buy-Down Cover Of Employer’s Deductibles Should the Contractor believe that
the Employer effected Contract Works, Public Liability and Design & Construct Professional Indemnity
deductibles as noted in Clause 1.1 (a) and (c) be considered to be unacceptable to the Contractor,
then the Contractor must obtain Buy Down cover for these deductibles to a deductible considered by
the Contractor as being acceptable in respect of the works being undertaken.

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at
premises other than at the Contract Site the Contractor shall satisfy the Employer that all materials
and equipment for incorporation in the Works are adequately insured during manufacture and/or
fabrication. In the event of the Employer having an insurable interest in such Works during
manufacture or fabrication then such interest shall be noted by endorsement to the relevant Policies
of Insurance.

Such insurance shall name Employer as an additional insured and shall be primary to any insurance
maintained by the Employer.

f) Public Liability insurances in excess of the Employers Public Liability insurances as stated under
clause 1.1(a).

g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & Construct
Professional Indemnity insurances as stated under clause 1.1(c) and if applicable to cover the
deductible that applies to the Employer effected insurance.

h) Marine Cargo Insurance (If Applicable)

Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured Property”) to
the site where the Permanent Works will be constructed.
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Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or the value
in storage, whichever is the greater (CIF plus 10%).

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or
damage while in transit by land, sea or air from country of origin anywhere in the world to the site
where the Permanent Works will be constructed including loading, or vice versa, from the
commencement of the time the insured items are loaded prior leaving the warehouse or factory for
shipment to the said site.

The insured parties are the Employer, the Contractor and its Subcontractors, and all their personnel
involved in the execution of any Works on the construction site.

j) Miscellaneous Insurance other insurance as is customary, desirable or necessary to comply with
applicable Laws in the Country.

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be affected with
Insurers and on terms approved by the Employer (which approval shall not be unreasonably withheld)
and shall be maintained in force for the duration required (including any period of
maintenance/defects liability period). The Contractor shall within twenty eight (28) days of
commencement of the contract produce to the Employer the relevant Policy or Policies of Insurance.

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or
restrictive modification to the insurance provided to them they shall immediately notify the Employer in
writing of such cancellation or restriction and shall advise what action the Contractor or his Sub-
contractor will take to remedy such action. If the Contractor fails to effect and keep in force the
insurances referred to then the Employer

may affect and keep in force any such insurances and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount paid by the Employer from any
monies due or which may become due to the Contractor or recover same as a debt from the
Contractor.

2.4 Sub-Contractors.
The Contractor shall:

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of these
Insurance Clauses, and

b) enforce the compliance by sub-contract agreement between the Contractor and Sub-Contractor
and where applicable that the Sub Contractor effect similar insurance relating to the insurances
required to be effected by the Contractor under Clause 2 (Contractor effected insurances).
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APPENDIX A

CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL
POLICY

Send to: Airports Company South Africa
E-Mail The Following People:

Nokulunga.Masiza@airports.co.za
Buhle.Mnguni@airports.co.za

* (Please provide name of contracting company, site address, telephone numbers and e-mail
address).

RE: ACSA CONTRACTORS : CAR/PL/PI : CLAIM

Date of loss:

Reported to site agent by: Date:

Reported to Insurance Broker by: Date:

Locality of Incident

How did the loss occur (cause)?

Details and nature of loss or damage to Contract Works

Details of other property damaged

Names and address of witnesses

Estimated cost of repairs (Separate records of all costs must be kept) R

Person whom assessor should contact

Telephone/Mobile Numbers of Contact Person

Email Address of Contact Person
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PART C2: PRICING DATA

Contents:

C2.1 Pricing Data
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NO.

ITEM DESCRIPTION

UNIT

QTY

RATE

AMOUNT

PRELIMINARIES AND
GENERAL

1.1

Permits operate on airports
premises.

Prov.Sum

R20 000.00

R20 000.00

1.2

Occupational Health and Safety
Plan

The lump sum shall include full
compensation for assessing the
risks associated with the
Works, reviewing and taking
cognisance of the Employer’s
health and safety specifications
and/or requirements, preparing
the Contractor’s health and
safety plan and for the
submission of the plan to the
Employer.

Lump
Sum

1.3

Implementation of Occupational
Health and Safety Plan per call
out

The contract rate shall include
full compensation for
implementing the health and
safety plan, including the
provision of safety trainings and
briefings, staff medical
evaluations, monitoring and
administrating the health and
safety plan and for supplying all
transport, personal protection
safety items, other health and
safety equipment, safety
notices and any other health
and safety related items that
are required on site.

No.

72

1.4

Call Out Administration
requirements

The contract rate shall include
full compensation for work
supervision, reporting, and
administration related to
assigned works, and traveling

No.

72

Total Carried Forward to summary

2.

REPAIR PERIMETER FENCE

21

Repair 3.5mx2.4m rigid wire
mesh panels as per specified
requirement, specifications and
classifications, rates to include
(operations, equipment, labour)

100
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22

Supply and installation of fence
steel posts for panels as per
specified requirement,
specifications and
classifications, rates to include
(operations, equipment, labour)

15

2.3

Repair existing razor wire coil
as per specified requirement,
specifications and
classifications, rates to include
(operations, equipment, labour)

400

24

Repair main gate hinges.

No.

Total Carried Forward to summary

3.

CONCRETE WORKS

3.1

concrete footings for steel
posts, in terms of the specified
requirements, specifications
and classifications including
(material supply, operations,
equipment, labour e.tc)

1.73

Total Carried Forward to summary

ADDITIONAL WORKS

Recoating of 3.5mx2.4m rigid
wire mesh panels and steel
posts with rust proof compound
as per specified requirement,
specifications and
classifications, rates to include
(operations, equipment, labour)

100

4.2

Welding, grease application
and testing of gates as per
specified requirement,
specifications and
classifications, rates to include
(operations, equipment, labour)

Sum

Total Carried Forward to summary

5.

AD-HOC WORKS

5.1

Provision of works measured in
meters

5.2

Provision of works measured in
square meters

5.3

Provision of works measured in
cubic meters

m3

54

Provision of ad-hoc works and
Supply and delivery of material
to execute ad-hoc works

Prov.Sum

R 100 000

R 100 000.00

Total Carried Forward to summary
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Summary of Sections

0. ITEM DESCRIPTION AMOUNT

PRELIMINARIES AND GENERAL

REPAIR PERIMETER FENCE

ADDITIONAL WORKS

AD-HOC WORKS

N
1
2
3 CONCRETE REPAIRS
4
5
T

P pslpslpelpelpy)

otal Carried forward to tender summary

TENDER SUMMARY

Total Bill of Quantities Carried forward to tender summary

YEAR 1 SUBTOTAL 1

YEAR 2 YEAR 2 = YEAR 1 + 6% Escalation on year 1

A4 A D

YEAR 3 YEAR 3 = YEAR 2 + 6% Escalation on year 2

TOTAL 3 YEARTOTAL (YEAR 1+ YEAR 2 + YEAR 3)

Add: VAT (15% of 3 YEAR TOTAL)

A4 A

GRAND TOTAL CARRIED FORWARD TO FORM OF OFFER

Pricing Notes:

o Allrates to exclude VAT.
e Work to be based on rates, as quantity may fluctuate time to time.
e Contingencies may only be claimed by circumstances approved by the client.

NB: Tenderers must only price in accordance with the pricing schedule below. This will enable ACSA to
compare priced offers. Failure to submit a priced offer using the prescribed schedule will make the bid
liable for disqualification.
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Permits for Access to the Airport restricted areas

Please note that before working at the Chief Dawid Stuurman International Airport, all personnel (all members of

the professional team) will be required to be in possession of an ACSA permit.

The Consultant shall not be compensated for costs relating to ACSA required permits, nor for labour / time spent

in obtaining it. An allowance must be made in the schedule of rates for costs in this regard.

Proof of having attended the airside induction training course is required for all personal permit applications. Fees
are levied for these courses. Fees are further levied for all permit renewals and refresher courses — where

applicable.

The Consultant must ensure that he/she is, at all times, familiar with ACSA’s safety and security requirements
relating to permits in order for no work to be delayed as a result thereof. This will include the permit application

process and the SAPS background checks.

Note that (within reason) the Consultants will have no claim against ACSA in the event that a permit request is

refused.

Further details are obtainable from the Chief Dawid Stuurman International Airport Permit Office.

Below are the Permit Prices for personnel. All personnel on the project that will need to access site, which is on
airside, shall have a permit. Permit prices to be included in the Bid Rates. No Disbursements or Provisional Sum
shall be used to cover the cost of permits.

NEW PERMIT PRICE
Permit Type Duration Price
(VAT incl. at 15%)
PERSONAL PERMITS
Personal Visitors permits 1 day R 36.17
Personal temporary permits 2-5 days R 50,37
Personal Permanent permits 6days-2yrs R 242,54
SAPS fingerprint and background check 2 years R 48.00
VEHICLE PERMITS
Vehicle temporary permits 1 day R 43,61
Vehicle temporary permits 2 days R 81,90
Vehicle temporary permits 3 days R 120,21
Vehicle temporary permits 1-3 months R 303,17
Vehicle temporary permits 4-6 months R 598,90
Vehicle temporary permits 6 — 12 months R 1 213,75
PERSONAL PERMIT PENALTIES
1t Lost Personal Permit R 404,24
24 | ost Personal Permit R 585,06
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3RP | oss Personal Permit No re-issue 0

1st damaged Personal Permit R 145,52
CELL PHONE PERMITS

Cell phone permits R 61,17
18t Lost Cell phone permit R 145,52
24| ost Cell phone permit R 287,21
Lost Permit 3™ Time No re-issue

COURSE

AVOP Corse R 378,97
Avop refresher (after 2 years) R 265,28
Airside induction R 378,97
Airside induction refresher R 265,28
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PART C3: EMPLOYER’S SERVICE INFORMATION

Contents:

C3 Employer’s Service Information
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Background:

This document contains content for the CDSIA Fence Repairs required on an as when required bases
for 36 months.

Objective:

The objective of this request is to procure the services of a service provider for the fence repairs
required at Chief Dawin Stuurman International Airport (CDSIA) on an as when required basis for a
period of 36 months.

Scope of Works:

The scope of works includes the following:

Repair 3.5mx2.4m rigid wire mesh fence panels covering a total area of 100 m2,
Repair razor wire coil wire for a length of 300 m.

Supply and installation of steel posts casted in concrete footings.

Recoating exposed steel with rust proof compound.

Welding of fence steel columns and gates.

Repairs of main gate.

Greasing and testing of all mechanical gates

Repairs to fence aprons.

Repairs to any callout fence defects

Material Requirements:

The material used should be of the following qualities:

Rust resistance.

Durable.

Suitable for coastal regions.

Be approved by SABS.

Adhere to applicable SANS standards.

Special Notes to Service:

The following notes forms part of the binding guidelines of this contract and are as follows:

The service provider shall provide a complying safety file.

The service provider shall comply with all relevant Aviation and other applicable laws, rules,
policies, and regulations set for the airport.

Prior to work, areas of repairs shall be delineated by the service manager.

A working order, Permit to Airside, Permit to work shall be availed prior to works

Materials, tools, equipment, machinery, and labour for all operations shall be provided by the
service provider.

The service provider shall be present for repairs within 48 hours of a call out.

Normal working hours shall be split will only be Day shifts night works can only be based on
emergencies.

Day works will be 07h30 to 16h30 Monday to Friday

Night works will be 21h30 to 04h00am Monday to Friday.

Weekends can only be reserved for emergencies.

All rates to exclude VAT.

The tendered rates shall include full compensation for providing material, operations, tools and
equipment and machinery (where required), labour, supervision, and incidentals for completing
works.

No alterations to the original text shall be allowed. If any alterations are made, it shall be
ignored, and the original wording will be adhered to.
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Variations in the Scope and extent of the Services shall be allowed to meet the client’s
requirements and shall be measured and priced at the rates entered in the Price Schedule
where appropriate and shall form an addition to or deduction from the total of the Accepted
Contract Price. Any items or variations for which rates have not been included in the Price
Schedule shall be agreed and priced as non-scheduled items.

All quantities are provisional and shall be expended as directed by the service manager and
any balance remaining shall be deducted from the amount of the contract sum.

The service provider shall not be entitled to any claim in instances where quantities are
partially or in total removed from the contract.

Penalties:

The following statement forms part of the binding guidelines of this contract and are as follows: below
is a list of non-compliance actions that leads to penalties but not limited to.

Unavailability of service provider within 48 hours of the call out shall result in charge penalty
of 0.001% of the contracted amount per hour.

Non-compliance to the rules, laws, policies, and regulations set for the airport shall result in
fines stipulated by airport authority officers.

Untidy work and poor housekeeping.

Poor workmanship shall result in fines.

Untidy work and poor housekeeping shall result in fines.

Interpretation and terminology

The following abbreviations are used in this Scope.

Abbreviation Acronym Interpretation
ACSA Airports Company South Africa
CDSIA Chief Dawid Stuurman International Airport
1AM Infrastructure Asset Management
FOD Foreign Object Debris
SABS South African Bureau of Standards
SANS South African National Standards
CiDB Construction Industry Development Board
CSD Central Supplier Database
SK Road Marking CIDB Designated Works
VAT Value Added Tax
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Part C4: Site Information

C4.1: Site Information

DESCRIPTION OF THE SITE AND ITS SURROUNDINGS

This Contract seeks to procure the services of a service provider for fence repairs and maintenance required at

an as when required basis for a period of 36 months Chief Dawid Stuurman International Airport.

Existing buildings, structures, plant and machinery on the Site

The Chief Dawid Stuurman International Airport is a live operational airport and there are various existing building
and infrastructure that are close to and around the area where work shall be done. It is important that the design
takes these into account.

The buildings are located within a high traffic movement area, and also adjacent to the airside precinct, an area
which is governed with restricted access, as per ICAO and the NKP Act, and every caution needs to be
considered when doing any work site inspections and / or investigations on site. The existing buildings and
structures on site (adjacent to airside) include:

e Hangers, admin building and aircrafts

e Runways and Taxiways

e Aprons

e Service Roads

e The Fire Station and the Airfield Rescue and Fire Fighting vehicles

e Maintenance Engineering Buildings

Hidden Services

There are several services buried in and around the sites where the Works will take place, and precaution should
be taken while carrying out the works. These services provide critical essential services to the Airside operations

and should not be disturbed.

Known services include:

e Buildings in the area

Electrical cables

e  Storm water pipes

e Sewerage pipes

e Potable water main

o Fibre optic cables

e Communication cables

¢ Airfield Ground Lighting
e  The Fuel hydrant system
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C4.2: ACSA Special Requirements at an Operational Airport

SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT

Work done on or near an active airport is subject to several special requirements and conditions to ensure the
safe operation of the airport at all times.

The work under this contract is to be carried out under operational conditions. Various limitations and
requirements are to be taken cognizance of during the preparation of the tender and the construction programme.
These limitations will not entitle the contractor to claim for extension of time.

1. Airports Manager

The Airports Manager is at all times responsible for the effective and safe operation of the airport. The Airports
Manager or his designated representative will represent the Employer at the airport, and he has full authority to
act on behalf of the Employer, as set out in the contract documents.

The Airport manager will issue the necessary application forms to those who apply to the airport management for
an airside vehicle permit and/or an Airport Security Permit and will decide, on receipt of the completed forms,
whether or not to issue permits.

The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside Security
Permit.

2. Airport Security and Safety

All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness Programme
before the start of the contract.

The Engineer/Contractor shall ensure that airport security is at all times complied with by his own personnel, all
subcontractors and their personnel as well as all suppliers.

Access to the security area for personnel, vehicles and construction plant can only be obtained with permission
from the Employer. Permits may be required for personnel and vehicles frequently moving through the security
check points and shall at all times be visibly displayed while a person or vehicle is within the security area.
Identity Documents must be available and presented on request.

Permits are only valid for a specific area inside the security area and the responsibility rests with the Contractor
to control the movement of personnel, plant and vehicles to ensure their compliance with this requirement. A
Prime Cost Sum has been provided for the cost of any permits required.

The Contractor will be required to provide permits for each and every material delivery vehicle entering the site,
and they are to be escorted by a permit and radio license holder. The Employer may withdraw any or all permits
without prior notice in the case of misuse, in which case the Contractor will have no claim against the Employer.

The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure the
expedient delivery of time-dependent materials such as asphalt. If required, the Contractor shall supply additional
security personnel, approved by the Airport Manager to assist with security control. If, due to the extra volume of
construction traffic that has to pass through security, additional entrance facilities have to be provided, it shall be
done in consultation with the Airport Manager and Engineer. These facilities and personnel have to be provided
by the Contractor.

3. Responsibilities of Consulting Engineers/Contractor

As a condition of approval of an application for an Airside Vehicle Permit, the Consulting Engineer/Contractor
shall ensure that all vehicles and drivers are covered by the Contract Works, Public Liability and SASRIA Special
Risks Insurance.

When a vehicle is no longer required for airside use, the Engineer/ Contractor must upon removing it from airside
use, remove and return the Airside Vehicle Permit to the airport manager.
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The Engineer/Contractor shall immediately report to the airport manager all notifiable accidents and shall ensure
that arrangements are in place for the rapid removal and/or repair of its vehicles should they become immobilized
on movement areas.

Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m clear of all
active runways and taxiways (measured from nearest edge of facilities). In Cat 2 conditions the 50m increases to
100m.

4. Accident/Penalties

The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under their
control where the accident has involved injury or damage to another vehicle, aircraft or airport property; or where
there is injury to driver(s) or passenger(s) in the vehicle. The prescribed accident report shall be used for this
purpose.

Distinction will be made between the following types of accidents:

(i) Accidents of minor nature not having effect on the operational efficiency of the involved vehicles,
building or airport property.

(i) Accidents causing property damage affecting the operational efficiency of vehicles or
infrastructure or causing injury to persons traveling in vehicles.

Accidents in the first category must be reported to the Airport Manager within 24 hours. Accidents in the second
category must be reported to the Airport Manager immediately and the South African Police Services (SAPS)

shall be called to the accident site to investigate and report on the causes of the accident. Where possible
neither the driver, the passenger or vehicles should leave the accident site before the arrival of the SAPS.

The parties involved must ensure that adequate arrangements are made for the rapid removal or repair of the
immobilized vehicles on operational areas.

All accidents/incidents, irrespective of the seriousness thereof, affecting aircraft or loading bridges, must be
reported immediately to the AM.

The Airport Manager reserves the right to:
e  Withdraw any airport security permit.

o Withdraw any airside vehicle permit, if it is considered necessary tow away vehicles when parked
incorrectly.

5. Identification and Warning Lights

All construction vehicles and self-propelled plant used inside the security area shall be properly marked to
promote easy identification. A register of all identification numbers for all vehicles shall be kept up to date by the
Contractor and shall at all times be available for inspection by the Airport Manager or Engineer. Each vehicle or
self-propelled plant item, as required by the Engineer, shall be fitted with an approved amber rotating warning
light which shall be in continuous operation while the vehicle is moving in the security area. The Contractor will
be responsible for all costs involved in this item.

6. Additional Security Measures

¢ No cameras or the taking of photos will be allowed within the security area without written approval from the
Airport Manager. No fire-arms, explosives or any other weapons may be brought into the security area.

¢ Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only be made in
designated areas after written permission has been obtained from the Airport Manager, who will also supervise
such fires. No smoking is allowed in the apron areas.

¢ No accommodation of personnel will be allowed in the security area of the airport.

¢ No drawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc. may be
made, reproduced or registered, except when it is necessary for the execution of the contract. No information
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regarding accidents, airport activities, reports, etc. shall be given to anybody and no press release shall be
made, or interview may be given to anybody without the written permission from the Airport Manager.

e Any interference with airport personnel, equipment or aircraft will be considered as an infringement of this
clause. The Contractor will be held responsible for any damage, direct or indirect, to any airport equipment,
aircraft, etc. caused by his own personnel or those of his subcontractors or suppliers whether on duty or not.
The Contractor shall make good all costs necessary to remedy the situation including re-calibration of
equipment where necessary. The Contractor shall note that especially navigation equipment is extremely
sensitive and may be disturbed by sitting or leaning on it.

e No aircraft may be touched or moved by any member of the construction team. In case of an aircraft accident,
no assistance whatsoever may be given by the Contractor unless specifically requested and all staff must stay
away from any part of an accident scene for a distance of at least 300m.

If the Consultant is found lacking in any of the security measures or requirements, it will be an enough cause for

the termination of all construction activities until the matter has been rectified to the satisfaction of the Airport

Manager.

No claim resulting from inadequate security and safety measures will be considered.

7. Compliance with Instructions

If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the
Employer has the right to amend the working schedule in aid of safety. The Engineer also retains the right to
suspend all works until the Contractor, in the opinion of the Engineer, complies with the requirements.

8. Delays Caused by Airport Management

If delays, leading to an extension of time, are caused by aspects such as airport requirements, a reasonable
claim for extension of time may be considered. However, if such delays coincide with delays caused by other
circumstances, such as weather conditions, no claim for extension of time caused by requirements of airport
management will be considered.

9. General Requirements for Execution of the Work

At the end of each work period, all plant, vehicles, material and obstructions must be removed to a demarcated
safe area. The cost of removal of plant and materials and cleaning operations shall be deemed to be included in
the relevant work items or in the general items. The Engineer reserves the right to ban any item of plant or
equipment which leaks excessive amounts of fuel or oil. In addition, all significant spillages of fuels and oils will
be cleared immediately to the satisfaction of the Engineer failing which the Engineer reserves the right to have
this work carried out by a third party to the cost of the Contractor.

The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so to his
satisfaction. In such a case the costs incurred by the Employer will be recovered from the Contractor at a rate of
R400,00 per hour or part thereof taken by the sweeping machine of the Employer to do the work. This cost will
be deducted from any monies payable to the Contractor.

If night work has to be done only suitable power and lighting units, approved by the Engineer, complying with the

requirements of the Occupational Health and Safety Act No. 85 of 1993, SABS 0142-1981and ICAO Annex 14
regulations shall be used.

10. Times for the Execution of the Works

Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due to airport
requirements, certain aspects of the work have to be done during nighttime, the following will apply:

= The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform
the work according to the requirements of the specification.

= At the end of the night’'s work all lights, power plants, etc. must be removed to a safe area indicated by
the Engineer and the Airport Manager. Remuneration for the acquisition, transport, erection and
maintenance of lighting and power plants shall be included in the items provided and shall be all-inclusive.
Power plants that spill fuel or oil will not be allowed on the works.
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11. Movement on the Airport, Barriers, Lights and Marks

It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant
connected to the contract. The Contractor shall erect, remove and maintain all temporary barriers, warning lights
and marks as required by the Airport Manager.

These control and limitations to movement of the Contractor will not be paid for separately and sufficient

provision for it shall be made in the tendered items. Delays and disruption of the contractor's programme or
progress as a result of the above requirements will not constitute reason for a claim of whatever nature.

12. Dust and Pollution Control

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager. During windy
conditions, the Engineer may temporarily suspend all work where dust pollution creates unacceptable conditions
until such time that conditions return to normal.

In the case of working areas alongside the taxiways it shall be a definite requirement that at all times, weekends
included, exposed areas are kept damp and free from dust and loose material which may be sucked into the
engines of passing aircraft. The taxiways adjacent to the works shall be swept as required but at least daily.

All costs involved in dust and pollution control shall be borne by the Contractor.

13. Storing of Vehicles, Plant and Materials

It is a requirement that, at the end of each work period, all vehicles and plant are returned to the designated
camp area allocated to the Contractor. With the approval of the Project Manager / Engineer, certain equipment
may remain on or near the work area if the area is properly demarcated.

If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height of 1, 0 m
above natural ground level.

14. Fires

No open fires whatsoever will be allowed. All necessary precautions must be taken to prevent veld or other
unauthorized fires.

In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport
management in extinguishing the fire if requested to do so.

The Contractor shall indemnify the Employer against claims that may arise from fires due to negligence by the
Contractor or his operations. If it is required by the Employer to extinguish any fires caused by the Contractor, the
cost thereof will be for the Contractor.

In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by the
Contractor to an area beyond a radius of 300 m from the fire.

15. Environmental

The Airports Company South Africa (ACSA) recognizes the impacts airport expansion projects have on the
environment during the planning, design and construction phase of new projects and embraces the obligations of
corporate environmental responsibility to manage and minimize these impacts as far as possible.

Design consultants are encouraged to explore and implement (where possible) feasible opportunities for
minimizing environmental impacts in the form of stormwater, soil and groundwater pollution, resource and raw
material utilization, as well as energy and water conservation measures.
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C4.3: ACSA Environmental Policy

e

vl

AIRPORTS COMPANY
SOUTH AFRICA

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED
ENVIRONMENTAL MAMAGEMENT SYSTEM
POLICY

Airports Company South Africa S0C Limited, as a world-class airport operator acknowledges that airport
activities and operations may have diverse impacts on the environment and therefore accepts our
stewardship role of responsible care for the environment Consequently, we are commitied to
implementing and maintaining an Environmental Management System.

Airports Company South Africa SOC Limited (the group) is committed to:

. Maintain an Environmental Management System based on the IS0 14001: 2004 specifications, and
shall conduct regular audits of the Environmental Management System to ensure its adequacy and
effectiveness.

- Meanitor and measure significant environmental aspects and impacts of airport activities and
operations.

. Ensure employees, operators, tenants, concessionaires, contractors and supply chain that fall within

the scope of the Environmental Management System are aware of the environmental aspects and

impacts associated with their activities and operations and of the requirements of the Environmental

Management System.

Report its environmental performance indicators in the integrated annual report.

Continual improvement of our environmental perfformance.

Prevent environmental pollution resulting from airport activities and operations

Ensure storm water runoff leaving the airport remains unpolluted, and groundwater remains free

from poliution resulting from airport operations.

Actively seek opporfunities to reduce overall aircraft noise footprint of airports.

Meaonitor aircraft noise at Cape Town, King Shaka and O R Tambo Intemational Airports.

Actively seek out opportunities to reduce its carbon footprint, as well as that of the aviation industry.

Meaonitor air quality at Cape Town, King Shaka and O R Tambo International Airports.

Actively seek opporfunities to reduce water consumpdlion.

Ensuring all waste generated is minimised, or otherwise reduced, re-used or recycled.

Conserve biodiversity where feasible on its property.

Collaborating with and engage surmounding communities to seek opportuniies to  minimize the

environmental impact of airport operations on the environment.

- Comply with relevant environmental legislation, associated regulations and other applicable
requirements.

The scope of the Environmental Management System extends to all Airports Company South Africa S0C
Limited buildings, infrastructure and geographical areas within the group operates its aeronautical
business. Where the group does not directly control the impacts at Corporate Office or Business Units, we
shall work in partnership with operators, contractors, tenants, concessionaires and supply chain to
improve performance. The groups managers and staff acknowledge that the implementation of this
Environmental Policy is their responsibility and are commitied to it This policy shall be reviewed by
management every three (3) years and made available to any interested parties on request.

Date: 041" May 2015
Issue No: &

Signed:

B. A. Maseko
Chief Executive Officer: Airports Company South Africa SOC Limited
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C4.4: Environmental Management System

1. Scope

This procedure is intended for all ACSA Service and Maintenance Contractors whose activities, products
and services may produce a negative impact on the environment at ACSA Operated Airports.

2. Objective

To incorporate all service and maintenance contractors into ACSA’s Environmental Management System
(EMS), to align activities, products and services with the EMS and ACSA’s Environmental Policy.

3. Definitions and Abbreviations

ACSA
Airports Company South Africa SOC Ltd

ACSA AEMR
ACSA Airport Environmental Management Representative

ARFFS
Aerodrome Rescue and Fire Fighting Services

HCS
Handling & Storage of Hazardous Chemical Substances

SHE
Safety, Health and Environment

Service & Maintenance Contractor

An ACSA appointed service or maintenance provider assigned to carry out repairs, upgrades, installations
and on-going maintenance of airport infrastructure. Service contractors (e.g. cleansing, landscaping, pest
removal, hygiene, sanitation) or maintenance contractors (e.g. electricians, plumbers, mechanics) may
have long-term contracts or provide services on an ad-hoc basis.

4. Procedure General

4.1 All ACSA departments shall contact the airport's ACSA AEMR prior to appointing a service or
maintenance contractor on the airport.

411 All new or renewed service and maintenance contractors shall be screened for significant
environmental aspects by the airport's ACSA AEMR. Refer ACSA EMS Department
Determining Significant Environmental Aspects Procedure - T010 001M. Any new
significant environmental aspects shall be documented in the aspects register, and control
measures implemented accordingly.

4.2 The ACSA AEMR shall decide whether or not the contractor requires formal environmental induction
training based on Point 4.1.1 above. If training is required, it shall be conducted by the relevant
contractor’s responsible person/supervisor prior to commencing work on the airport.

4.3 The ACSA Department responsible for appointing service or maintenance contractors shall append the
ACSA Service and Maintenance Contractors Environmental Terms and Conditions to Commence
Work - EMS 048 permit to tender documents, contract documents, service level agreements or
bill/schedule of quantities specifications. This will allow contractors to accommodate any unforeseen
costs, to minimise environmental risk, or ensure compliance. Prior to commencement of works,
contractors shall sign this permit, a copy of which shall be kept by both the responsible ACSA
Department and the contractor.

4.4 The contractor's representative shall ensure the conditions set out in the ACSA Service and
Maintenance Contractors Environmental Terms and Conditions to Commence Work - EMS 048,
along with ACSA’s Environmental Management System Policy are communicated to, comprehended
and implemented by all contractor staff.

4.5 All ACSA Departments making use of contractors shall keep an up-to-date register of contractors on
site. This register shall include the name of the contracting company, the site supervisor/manager
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and his/her contact number, the nature of works and work area, the date of commencement and
expected completion of the work, and whether the ACSA Service and Maintenance Contractors
Environmental Terms and Conditions to Commence Work - EMS 048 permit has been duly signed.

In addition, contractor tender documents, contract documents, service level agreements or
bill/schedule of quantities specifications shall be available for audit/inspection by the ACSA AEMR.

4.6 Contractor activities shall be audited at the discretion of the ACSA AEMR depending on the nature of
risks and environmental aspect significance.

5. Roles and Responsibilities

Issues

Responsible Person

Alternate

Procedure

Has overall responsibility for
adherence to this Operational

ACSA General Manager or Airport
Manager

Relevant designated person shall
assume responsibility

Procedure

Has responsibility for adherence and
implementation of this Operational

ACSA Safety Manager/ ACSA
ARFFS Manager/ ACSA HOD:
SHE/

ACSA AEMR

Relevant designated person shall
assume responsibility

6. Verification

This procedure shall be verified in accordance with ACSA Verification Policy, Procedure and Working

Instruction - Z001 002M.

7. Non Conformance

Any deviation from this procedure shall be identified and registered with corrective and preventative
measures for continual improvement in accordance with the ACSA Non Conformance Policy, Procedure
and Working Instruction - Z001 001M.

8. References

ACSA Non-Conformance Policy, Procedure and Working Instruction - Z001 001M
ACSA Verification Policy, Procedure and Working Instruction - Z001 002M

ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M
ACSA Document Control Procedure - Z001 006M

ACSA Record Keeping Requirements Procedure - Z001 008M
ACSA Airfield Standard Operating Procedure Manual

9. Change Control

This procedure shall only be changed with the authorisation of the ACSA Group Executive: Airport
Operations and in accordance with ACSA Change Control Policy, Procedure and Working Instruction -

Z001 003M.

10. Records

Record Name

Storage Location

Record Number

Responsible
Person

Retention Time

ACSA Service &
Maintenance
Contractors
Environmental
Terms and
Conditions to
Commence Work

ACSA Safety
Department

EMS 048

ACSA AEMR

Five (5) years

ACSA Service and
Maintenance

ACSA Master
Document Control
Office

T050 009M

ACSA Senior
Administrator:

Five (5) years
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Contractors Policies and
Procedure Procedures

11. Endorsement (See ACSA Master File in Document Control Office, Corporate)

Activity Name Signature Date
Approval ACSA Group Specialist: 28/03/2013
Aviation Compliance and
Policy
Kenton Sim
Authorisation ACSA Group Executive: 28/03/2013

Aviation Services
John Neville

Quality Assurance: Policy | ACSA Corporate 03/04/2013
and Procedure Spegialist: Aviation . A,C@OD’UJUO

Services and Technical

Policy

Michelle Erasmus
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C4.5: ACSA Service & Maintenance Contractors Environmental

Terms and Conditions to Commence Work - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting
works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure
compliance to these environmental conditions. Any pollution clean-up costs shall be borne by the contractor.

ISSUE

REQUIREMENT

Environmental
Policy

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all
ACSA appointed contractor staff (see attached Environmental Policy).

Stormwater, Soil
and Groundwater
Pollution

e No solid or liquid material may be permitted to contaminate or potentially contaminate
stormwater, soil or groundwater resources.

e Any pollution that risks contamination of these resources must be cleaned-up immediately.
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable
clean-up materials where required.

e Washing, maintenance and refuelling of equipment shall only be allowed in designated
service areas on ACSA property. It is the contractor’s responsibility to determine the location
of these areas.

o No leaking equipment or vehicles shall be permitted on the airport.

Air Pollution

e Dust: Dust resulting from work activities that could cause a nuisance to employees or the
public shall be kept to a minimum.

e  Odours and emissions: All practical measures shall be taken to reduce unpleasant odours
and emissions generated from work related activities.

e Fires: No open fires shall be permitted on site.

Noise Pollution

e All reasonable measures shall be taken to minimise noise generated on site as a result of
work operations.
e The Contractor shall comply with the applicable regulations with regard to noise.

e Waste shall be separated as general or hazardous waste.

e General and hazardous waste shall be disposed of appropriately at a permitted landfill site
should recycling or re-use of waste is not feasible.

e Under no circumstances shall solid or liquid waste be dumped, buried or burnt.

e Contractors shall maintain a tidy, litter free environment at all times in their work area.

Waste e Contractors must keep on file:
Management 1. The name of the contracting waste company
2. Waste disposal site used
3. Monthly reports on quantities — separated into general, hazardous and recycled
4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal
5. Copy of waste permit for disposal site
This information must be available during audits and inspections.
e AllHCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data
Sheets.
Handling & e Materials Safety Data Sheets shall be stored with all HCS.
Storage of e All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste.
Hazardous (HCS spillages must be reported to ACSA immediately).
Chemical e All contractors shall be adequately informed with regards to the handling and storage of

Substances (HCS)

hazardous substances.
e Contractors shall comply with all relevant national, regional and local legislation with regard
to the transport, storage, use and disposal of hazardous substances.

Water and Energy
Consumption

ACSA promotes the conservation of water and energy resources. The contractor shall identify
and manage those work activities that may result in water and energy wastage.

Training & The conditions outlined in this permit shall be communicated to all contractors and their
Awareness employees prior to commencing works at the airport.
Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or
legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the
penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the
infringement and shall advise ACSA accordingly.
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The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the
Council, authorities, landowners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on
how much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation
with the Airport Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be
required to make good any damage caused as a result of the infringement at his/her own expense.

l, (name & surname) of
(company)

agree to the above conditions and acknowledge ACSA’s right to impose penalties should | or any of my
employees or sub-contractors fail to comply with these conditions.

Signed: on this date: (dd/mml/yyyy)

at: (airport name).
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C4.6: Baseline HIRA: ACSA Generic Hazards Assessment

Baseline Risk Assessment

Project Name:

AIRSIDE FENCE MAINTENANCE
AT CHIEF DAWID STUURMAN INTERNATIONAL AIRPORT
(CDSIA).

Document Number: HIRA 1

Revision Number: 001

. . Description:
Tl §r:zverlty Consequence (can Examples of what to look out for...
Definition
lead to)...
Category A One or more multiple | A majoraccident
Catastrophic deaths and complete
loss or destruction of
equipment
Category B Serious injuries or Large reduction in safety margins, physical
Hazardous major damage to distress or workload such that the operators
eguipment cannot be relied upon to perform their tasks
accurately or completely
Category C Minor injuries or A significant reduction in safety margins, a
Major minor equipment reduction in the ability of the operatorsto
damage cope with adverse operating conditions as a
result of conditions impairing their efficiency
Category D Incidents Operating limitations are breached.
Minor Procedures are not used correctly
Category E Negligible or Few consequences. No safety
Negligible Inconvenience consequences. Nuisance
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Likelihood Probability | Description Examples of what to look out for...
Category 1 Extremely Almost inconceivable thatthe event shall
Improbable (Rare) occur

Category 2 Improbable (Seldom) | Very unlikely that the event shall occur. Itis
not known that it has ever occurred before

Category 3 Remote (Unlikely) Unlikely but could possibly occur. Has
occurred rarely.

Category 4 Occasional Likely to occur sometimes. Has occurred
infrequently.

Category 5 Frequent Likely to occur many times or regularly. Has
occurred frequently or regularly

Catas- Hazardous Major Minor Negligible
trophic
A B C E

Frequent 5E

Occasional 4E

Remote 3E

Improbable 2E

Extremely 1E

Improbable
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Generic Hazard Specific Hazard related Existing defenses to control risk Safety
component of consequence Risk
Hazard Index
Site Delivering of Operational Site plan location requires prior approval, 2D
establishment containers and disruptions, services to be identified by ACSA
materials; incidents and representatives and drivers to be competent
increased service and vigilant of other road users. Vehicle
vehicle disruptions inspections are to be conducted daily
movements and
location of
services
Site Access Access is to be Injuries to Airport | Site is to be access controlled. All visitors to 2D
controlled and users, traffic site are to report to the site office. Entrance
movement of build up, to site camp is to be kept clean, swept after
vehicles and operational truck deliveries to minimize impact to
staff are to be delays, vehicle operations.
monitored to incidents
reduce impact
on operations
Persons on Accidents and Injury to All staff wishing to work on the Airside are to
airside injuries persons/Fatality go for Airside induction training. These staff
members are to have valid Permits with
them at all times. Personal protective
equipment required for Airside includes but
is not limited to high visibility jackets (as per
the procedure, hearing protection, safety
shoes & hard hats (if required). An airside
safety plan must be submitted before
commencement of work.
Vehicles on Accidents and Damage to All vehicles operating on the Airside are to
airside injuries aircraft/vehicles/p | be fitted with a strobe light, appropriate
roperty/persons signage in the form of a prefix, have the

necessary vehicle permit in place, to be
fitted with a fire extinguisher and are to be
serviceable. Vehicles are to be checked by
Airside Safety prior to be granted Airside
access
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Driving on airside

Incidents

Damage to
aircraft/
vehicles/property
/ persons

Airside induction is required for all persons
entering the Airside. For persons wishing to
drive on the Airside Service Road an AVOP
2 permit is required. Where work is to be
conducted on the Airfield, then contractors
are required to be under escorts or have
undergone Radio License training and be in
the possession of an AVOP 3 permit

The speed limit on the Apron Service Roads
is 30km/h, 15km/h at the back of stand and
60km/h on the Perimeter Road. During
period of Low Visibility (LVP) will be affected
and no vehicular movements are allowed on
the Airfield. Low visibility procedures will be
in place

Driving on
runways and
taxiways without
permission

Incursion
(include
definition)

Collision with
aircraft/property
damage or
fatality/ies

Runway and taxiway markings are indicated
as per ICAO Annex 14. Permission is
required from Air Traffic Control when
crossing runways and taxiways. Signage
indicating movement areas are painted on
the ground or by means of illuminated
signage boxes. Only persons in possession
of a valid Airside Vehicle Operators Permit
with the necessary radio license (Partac
training) will be permitted to drive in
restricted areas. Vehicles under escort
must follow at reasonable distance.
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Noise

Health Risks

Noise induced
hearing loss

Baseline and annual audiograms are to be
conducted. Contractors are to implement a
hearing conservation program and issue
staff with hearing protection and provide the
necessary training in this regard.
Contractors to identify noisy operations in
passenger areas and are to conduct noise
generating operations at off peak times
were possible or if unavoidable with ACSA’s
Project Leaders written permission.

Jet blast

Potential injuries
and property

Damage to
vehicles/property
/persons

Signage warning against jetblast is installed
at high risk areas. Risks associated with
jetblast are covered during Airside Induction
Training. Caution to be taken around
aircraft when the anti-collision lights are
activated in the Apron bays. 75 meter
clearance behind aircraft to be observed to
prevent jetblast. Contractors to be aware of
aircraft movements

Perimeter fence
breach

Security risk

National Key
Point Violation

Access and egress points are strictly
enforced. Contractors are only to use the
entry points as provided by the ACSA
Project Leader. No materials are to be
stored within 3meter of the perimeter fence.

Crane operations

Height of crane

Flight path
obstruction/collisi
on with aircraft

30 meter height restriction procedure — refer
to Airfield Operation Department for further
information

Weather Adverse Damage to Weather warnings are issued by the Airside
weather aircraft/vehicles/e | Safety Department as and when required.
conditions quipment All equipment on the Airside is to be

secured

Construction Foreign Object Ingestion into Airside induction is required for all staff

works Debris (FOD) aircraft engine working on the Airside, FOD bins are to be

used for any FOD found lying on the
ground. All waste to be secured to prevent
it from becoming airborne (refer to
Environmental Terms and Conditions)
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Construction Working at Injury /fatality Fall protection plan to be devised by the
works Height contractors in line with the Construction
Regulations 2014. Rescue plans are to be
included
Construction Storage of Contamination/fir | ACSA’s Environmental terms and conditions
works hazardous e/ injury to are to be adhered to. All relevant legislation
chemicals persons/ and bylaws are to be adhered to. All
substances environmental necessary permits are to be applied for by
impact the contractor such as transport permits,
possession permits and flammable
certificates.
ACSA Environment and Fire and Rescue to
be notified where a spill occurs.
Construction Waste Attracts rodents Waste management to be implemented in
works and birds which line with ACSA’s Environmental Terms and
leads to bird Conditions
strikes and adds
to FOD
Construction Spillages Contamination/P | ACSA’s Environmental terms and conditions
works (fuels/oils/hydra | ollution/injury to and applicable legislative controls are to be
ulics/chemicals/ | persons/adverse | adheredto. ACSA Environment and Fire
human waste) health effects and Rescue to be notified where a spill
occurs
Construction Dust Damage to Dust suppression measures are to be
works aircraft//injury to | implemented and PPE used where required
persons/adverse
health effects/
Construction Damage to Electrocution, Consult as-built plans. Scan area before
works/ Trenching | underground loss of critical trenching. Trenching to be done under
services. services, competent supervision.
Interruption of damage to

critical services

property, major
injuries, aircraft
diversions
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Delivery of Falling materials | Vehicle/pedestria | Materials are to be delivered within specified 4E
materials or stones or n accidents time frames, flagman to be utilized during
sand deliveries, load limitations to be observed,
netting is to be used, contractors to clean
road after deliveries
Lack of signage — | Injuries and Injuries and Contractors to install sufficient demarcations 2D
warning signs accidents accidents around construction sites along with the
necessary warning signs and beacon lights
(refer to Construction Regulations and
Traffic Act) No signs are to be removed
without prior permission and notification.
Temporary way finding signage is required if
signage has been disturbed
Road crossing Not using the Vehicle and Contractor staff are to cross the Boulevard
Central tunnel for pedestrian via the North or South tunnels
Boulevard crossing accidents
Waste Environmental lllegal dumping Temporary laydown areas to be identified 3C
management impact and no illegal dumping is permitted.
Trolleys Damaging Injuries and Contractors to provide their own trolleys. 5D
trolleys through | property damage | ACSA’s trolleys are for passenger use only
misuse
Golf carts Misuse of golf Injuries and Contractor staff to be aware of golf cart 3D
carts property damage | movements on the Landside. Golf cart use
for airport users only and not for contractor
use for transporting materials. Golf cart
operate in predetermined routes —
contractors to be aware thereof
Fire equipment Use and abuse Injuries and Fire equipment is only to be used during 2B
of fire property damage | emergencies. Contractors to provide their

equipment

own fire equipment. No materials to be
stored in ACSA fire cabinets. Emergency
exits are to be kept clear at all times
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Unattended bags

Security risk

Injuries/fatality to
Airport
users/stakeholde
rs/ACSA
employees.
Bomb threat-
damage to
property, vehicle
and or

Contractors are not permitted to leave bags
unattended as they will be removed and will
be handed to SAPS

Operational
disruptions
Speed limits Car accidents Injuries and Speed limits on the Central Boulevard and 3C
vehicle damage Elevated Road are 40km/h, exiting the road
networks is 50km/h, Tower Road is 50km/h
and Freight Road is 50km/h. Speed humps
are installed along Tower Road and Freight
Road to reduce speeding
Deliveries Elevated Road Disrupt traffic No trucks allowed, deliveries to be done via 2C
flow and North or South Delivery Yards, delivery
passenger notes are required, and delivery times are to
movements be specified.

Overhead works | Falling items Injuries, vehicles, | Fall protection plan required as per the
property damage | Construction Regulations 2014.

General Damage to Injuries, property | Escalators are not be used to transport

housekeeping escalators damages heavy items in the Parkade.
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