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TRANSNET RAIL INFRASTRUCTURE MANAGER 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR QUOTATION (RFQ) 

 

 

SUPPLY, DELIVER AND INSTALL 30MPA CONCRETE ROOF FOR THE REFURBISHMENT OF 

THE 11KV SUBSTATION WOLSELEY 

 

 

RFQ NUMBER            :  WRAC-BLQ-56314 

ISSUE DATE            :  25 May 2026 

COMPULSORY CLARIFICATION MEETING          :  01 June 2026 

CLOSING DATE           :  23 June 2026 

CLOSING TIME           :  12h00 pm 

TENDER VALIDITY PERIOD          :  12 weeks from closing date 

 

 

 

Tenderers are required to ensure that electronic bid submissions are done at least a day before he 

closing date to prevent issues which they may encounter due to their internet speed, bandwidth or 

the size of the number of uploads they are submitting. Transnet will not be held liable for any 

challenges experienced by bidders as a result of the technical challenges. Please do not wait for 

the last hour to submit. A Tenderer can upload 30mb per upload and multiple uploads are 

permitted 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from 

persons, companies, close corporations or enterprises [hereinafter referred to as a 

Tenderer]. 

DESCRIPTION 

SUPPLY, DELIVER AND INSTALL 30MPA CONCRETE ROOF FOR THE 

REFURBISHMENT OF THE 11KV SUBSTATION WOLSELEY 

 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at 
www.etenders.gov.za and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

COMPULSORY 
TENDER 

CLARIFICATION 
MEETING 

A Compulsory Tender Clarification Meeting will be conducted at Wolseley 
Substation  on 02 June 2026, at 10:00am [10 O’clock] for a period of 

± 1 (one) hour, after which everyone will go to the site. [Tenderers to 
provide own transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, and 
information will not be repeated for the benefit of Tenderers arriving late. 

 

A Site visit/walk will take place, tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long sleeve 
shirts, high visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the 

site walk. 

• Tenderers and their employees, visitors, clients and customers entering 
Transnet Offices, Depots, Workshops and Stores will have to undergo 

breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and 

premises. 

• The relevant persons attending the meeting must ensure that their 
identity documents, passports or drivers licences are on them for 

inspection at the access control gates. 
 

Certificate of Attendance in the form set out in the Returnable Schedule 
T2.2-02 hereto must be completed and submitted with your Tender as 

proof of attendance is required for a compulsory site meeting and/or 

tender briefing.  
Tenderers are required to bring this Returnable Schedule  

T2.2-02 to the Compulsory Tender Clarification Meeting to be 
signed by the Employer’s Representative.  
Tenderers failing to attend the compulsory tender briefing will be 

disqualified. 

CLOSING DATE 
 

12:00pm on 23 June 2026 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for consideration. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender 

Submission Portal, in line with the overall Transnet digitalization strategy where suppliers 

can view advertised tenders, register their information, log their intent to respond to bids 

and upload their bid proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 
(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in 

all mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender 

selected. 

▪ Tenderers are required to ensure that electronic bid submissions are 

done at least a day before the closing date to prevent issues which they 

may encounter due to their internet speed, bandwidth or the size of the 

number of uploads they are submitting. Transnet will not be held liable 

for any challenges experienced by bidders as a result of the technical 

challenges. Please do not wait for the last hour to submit. A Tenderer 

can upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing 

date and time. Transnet shall not, at the opening of tenders, disclose to any other 

company any confidential details pertaining to the Tender Offers / information 

received, i.e. pricing, delivery, etc. The names and locations of the Tenderers will be 

divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that 

shown on the submission. 

3. CONFIDENTIALITY  

All information related to this RFQ is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 
Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 
information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from Transnet. 

https://transnetetenders.azurewebsites.net/
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4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of 

its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 
Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage 

must therefore not be interpreted to mean that Tenderers have necessarily passed any 

previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender 

shall be deemed to be an offer by the Tenderer. The Employer has the right in its sole and 

unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including but 

not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers are 

required to indicate in tender returnable on T2.2-21 [Breach of Law] whether or not they 

have been found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
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• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state and 

facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order to 

enable it to verify information on the CSD:  

Supplier Number………………………………… and Unique registration reference 

number……………………………(Tender Data) 

 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Transnet urges its clients, suppliers and the general public 
to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of 

the CIDB Standard for Uniformity in Engineering and Construction Works Contracts. The 

Standard for Uniformity in Construction Procurement was first published in Board Notice 62 of 

2004 in Government Gazette No 26427 of 9 June 2004. It was subsequently amended in 

Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 

93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in 

Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government 

Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 

10 July 2015 and Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 

2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government 

Gazette 42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that 

apply specifically to this tender. The Tender Data shall have precedence in the interpretation 

of any ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  

 

 Part C3: Scope of work C3.1 Works Information  

http://www.cidb.org.za/
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 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Buyer  

 Name: Khayakazi Songqumase   

 Address: Transnet Freight Rail, Orex Road, Salkor 

building, Saldanha 

 

 Tel No.  022 703 3180  

 E – mail Khayakazi.songqumase@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One - Eligibility with regards to attendance at the compulsory 

clarification meeting: 

An authorised representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the 

compulsory clarification meeting in terms C2.7  

 

2. Stage Two - Eligibility in terms of the Construction Industry 

Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal 

to or higher than a contractor grading designation determined in accordance with 

the sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 3 

GB or higher class of construction work, are eligible to have their tenders 

evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than 

a Contractor grading designation determined in accordance with the sum 

tendered for a 3 GB or higher class of construction work or a value 

determined in accordance with Regulation 25(1B) or 25(7A) of the 

Construction Industry Development Regulations 
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4. The tenderer shall provide a certified copy of its signed joint venture 

agreement 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

3. Stage Three - Functionality:  

Only those tenderers who obtain the minimum qualifying score for functionality will 

be evaluated further in terms of price and the applicable preference point system.  

The minimum qualifying for score for functionality is 70 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria 

and, if any, each sub-criterion are as stated in C3.11 below.  

 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender 

Notice and Invitation to Tender.  Tenderers must complete and sign the 

attendance register.  Addenda will be issued to and tenders will only be received 

from those tendering entities including those entities that intends forming a joint 

venture appearing on the attendance register. 

 

Tenderers are also required to bring their RFP document to the briefing 

session and have their returnable document T2.2-02 certificate of 

attendance signed off by the Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: WRAC-BLQ-56314 

The Tender Description: Supply, deliver and install 

30mpa concrete roof for the refurbishment of the 11KV 

substation Wolseley 

Documents must be marked for the attention of: 

Employer’s Agent: Khayakazi Songqumase 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  
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C.2.15  The closing time for submission of tender offers is: 

Time: 12:00pm on the 23 June 2026 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, in line with the code of good practice, 

together with the tender; 

3. A valid CIDB CRS Number in order to confirm the required correct designated 

grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly 

constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is: 70  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

 

https://transnetetenders.azurewebsites.net/
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T2.2- 03 Project Programme 

The tenderer shall provide the proposed programme, 

at a minimum Level 2 showing but not limited to the 

following:                                                           1.  

Ability to execute the works in terms of the 

Employer’s requirements and within the required 

timeframe indicating, in a logical sequence, the order 

and timing of the construction that will take place in 

order to Provide the Works clearly indicating the 

capacity & capability to achieve the dates stated in 

the Contract Data.                 

 2. Dates when the Contractor will need access to any 

part of the Site; submission & approval process & 

timing for Health & Safety Files, Environmental Files 

and Quality Files.  In addition, the Programme must 

clearly demonstrate the procurement process for all 

long lead items if applicable.                                                        

3. The Contractor indicates how he plans in achieving 

the completion date and clearly demonstrates them 

on the schedule – as per table below. In addition, the 

Programme clearly demonstrates adequate provisions 

for Time Risk Allowance (TRA). Time Risk Allowances 

are not float, are owned by the Tenderer, can be 

included in the activity duration and illustrated in the 

schedule in a code field or as an attachment.                                                                                                   

4. The Programme must clearly support and 

demonstrate alignment to the Method Statement as 

contained in T2.1 List of Returnable. The duration of 

the contract work is 1 month lead time for the 

procurement of the materials and 1 month for the 

execution of the works. 

20 
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T2.2- 04 Method Statement 

The tenderers must sufficiently demonstrate the 

methodology that will be employed to cover the 

scope of the project. In addition to general 

methodology for the project please provide 

specific information for the following points:                              

1. The approach to design and construction 
of reinforced 30MPa/19mm ring beams on 
a 380mm wide double split-face brick wall 
(height 430mm, length 58.22m). 

2. Detailing DPC bond breaker installation 
(two layers minimum), brick force 
insertion, and rebar placement as per 
SANS 920. 

3. Selection, dimensioning, and erection 
procedures for 250mm hollow core slabs 
(including site measurement confirmation 
prior to placement), as required by SANS 
1879 and industry guidance. 

4. Precise placement of slab overhangs, end-
caps, joint details, and rebar (J+4 or 
equivalent), with supporting 
calculations/approval by the engineer. 

5. Sequence and controls for casting a 60mm 
concrete topping with Mesh Ref. 100. 

6. Installation of torch-on waterproof 

membrane, covering the roof deck and 

vertical faces, in accordance with SANS 

10021:2012 and SABS-accredited 

standards. 

30 

T2.2- 05 Organogram 

The tender must be able to demonstrate that the 

project personnel have sufficient knowledge, 

experience and qualifications to provide the 

required services and submit the following 

documents as a minimum with the tender:                                                                                                              

1. An organisation chart showing on-site and 

off-site management (including the key 

people you have identified in the Contract 

Data Part two and identify the required legal 

appointments.)  

2. Detailed CV’s and proof of qualifications for 

the Project Team: BTech in Construction or 

20 
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advanced concrete Technology diploma. 

Professional registrations with ECSA or South 

African Council for the Project and 

Construction Management Professions.  

3. Concrete Technology skills and demonstrate 

knowledge of concrete materials, mix 

designs, batching and fresh/hardened 

concrete properties. Installation of precast 

elements. The Safety Officer must be 

registered with the South African Council for 

the Project and Construction Management 

Professions. 

4. Details of the location (and functions) of 

offices from which the works will be 

managed. 

5. Details of the experience of the staff who 

will be working on the works with respect to 

working with the ECC Option chosen for this 

contract. 

T2.2- Previous Experience 

Tenderers are required to demonstrate 

performance in comparable projects of similar 

size and nature by supplying the 

following:                                                        

Contactable references relevant to this RFQ with 

either a completion certificate, written reference 

or in execution (company name, contact person, 

contact no 

30 

Maximum possible score for Functionality 100 
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Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules:  

• T2.2-01 Project Programme 

• T2.2-02 Previous Experience 

• T2.2-03 Method Statement 

• T2.2-04 Organogram 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 ,100.   

 The scores of each of the evaluators will be averaged, weighted and then totalled 

to obtain the final score for functionality, unless scored collectively. (See CIDB 

Inform Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered 

for further evaluation. This note must be read in conjunction with Clause 

C.2.1. 

 



Transnet Rail Infrastructure Manager   
Tender Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV  

substation Wolseley 

 

 

CPM 2020 Rev06  Part T1: Tendering procedures 
 Page 15 of 17                       T 1.2: Tender Notice and Invitation  

 
 
 

C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be 

evaluated further in accordance with the 80/20 preference points systems as 

described in the Preferential Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes,    

 

Thresholds Minimum Threshold 

Functionality 70 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the 

preference claimed.  Should the evidence required for any of the Specific 

Goals applicable in this tender not be provided, a tenderer will score zero 

preference points for that particular “Specific Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement 
Manuals, the following preference points must be awarded to a bidder who provides 
the relevant required evidence for claiming points 

 

Selected Specific Goal Number of points 

allocated (80/20) 

B-BBEE Level of contributor (1 or 2) 5 

30% Black women Owned entities 10 

Entities that are 51 % Black Owned 5 

Non-Compliant and/or B-BBEE Level 3-8 

contributors 

0 

 

The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 
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Specific Goals Acceptable Evidence 

B-BBEE 
B-BBEE Certificate / Sworn-Affidavit B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

30% Black Women Owned 
Entities 

B-BBEE Certificate / Sworn-Affidavit / CIPC B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

Entities that are 51 % Black 
Owned 

B-BBEE Certificate / Sworn-Affidavit B-BBEE 
Certificate (in case of JV, a consolidate scorecard 
will be accept) as per DTIC guidelines 

 

 

The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE Status Level of Contribution 1 or 2 

30% Black women Owned Entities 

Entities that are 51 % Black Owned 

5 

10 

5 

Total points for Price and Specific Goals must not 

exceed 

100 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the 

public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of 

the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores 
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the highest number of points overall, unless there are objective criteria 

which will justify the award of the tender to another tenderer.  Objective 

criteria include but are not limited to the outcome of a due diligence exercise 

to be conducted.  The due diligence exercise may take the following factors 

into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b) is not undergoing a process of being restricted by Transnet or other state 

institution that Transnet may be aware of, 

c) can, as necessary and in relation to the proposed contract, demonstrate 

that he or she possesses the professional and technical qualifications, 

professional and technical competence, financial resources, equipment and 

other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract, 

d) has the legal capacity to enter into the contract, 

e) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has 

his affairs administered by a court or a judicial officer, has suspended his 

business activities, or is subject to legal proceedings in respect of any of 

the foregoing, 

f) complies with the legal requirements, if any, stated in the tender data and 

g) is able, in the option of the employer to perform the contract free of 

conflicts of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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T2.1 List of Returnable Documents 

 

2.1.1 T2.2-05 Agreement in terms of Protection of Personal Information Act, 4 of 2013 

  (“POPIA”) 

 

2.1.2 This schedule is required for eligibility purposes: 

T2.2-06 Eligibility with regards to attendance at the compulsory 

   clarification meeting: 

An authorised representative of the tendering entity or a representative of a tendering 
entity that intends to form a Joint Venture (JV) must attend the compulsory clarification 
meeting in terms C2.7. 

 

2.1.3 These schedules will be utilised for evaluation purposes: 

T2.2-01 Evaluation Schedule: Project Programme 

T2.2-02  Evaluation Schedule: Previous Experience 

T2.2-03 Evaluation Schedule: Method Statement 

T2.2-04 Evaluation Schedule: Organogram 

   

2.1.4 Returnable Schedules: 

General: 

T2.2-05  Agreement in terms of Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

T2.2-06     Certificate of Attendance 

T2.2-07     Health and Safety Management 

T2.2-08 Health and Safety Questionnaire 

T2.2-09 Environmental Management  

T2.2-10 Quality Management 

T2.2-11 Environmental Management 

T2.2-12 Authority to submit tender  

T2.2-13 Record of addenda to tender documents 

T2.2-14 Letter of Good Standing 

T2.2-15 Risk Elements  

T2.2-16 Availability of equipment and other resources 

T2.2-17 Schedule of proposed Subcontractors  

T2.2-18 Site Establishment requirements 
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Agreement and Commitment by Tenderer:  

T2.2-19:  CIDB SFU ANNEX G Compulsory Enterprise Questionnaire.  Valid proof of Respondent’s 
   compliance to Specific Goals evidence (Preference Claim Form) requirements stipulated 
   in SBD6.1. 

T2.2-20 Non-Disclosure Agreement  

T2.2-21 RFQ Declaration Form  

T2.2-22 RFQ – Breach of Law   

T2.2-23 Certificate of Acquaintance with Tender Document 

T2.2-24 Service Provider Integrity Pact  

T2.2-25 Supplier Code of Conduct 

 

Insurance: 

T2.2-26 Insurance provided by the Contractor 
 

Transnet Vendor Registration Form: 

T2.2-27 Transnet Vendor Registration Form  

  

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data Part 2 (Data by Contractor) 

2.4    C2.2 Bill of Quantities 
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T2.2-01: Evaluation Schedule: Project Programme 
 

Note to tenderers: 

Project Programme 

The Tenderer details the programme for evaluation and attaches it to this schedule.  

The Tenderer's attention is drawn to core clause 31 of the ECC Engineering and Construction contract 
regarding the items to be shown on a programme. 

The tenderer shall provide the proposed programme, at a minimum Level 2 showing but not limited to 

the following: 

▪ Ability to execute the works in terms of the Employer’s requirements and within the required 
timeframe indicating, in a logical sequence, the order and timing of the construction that will 

take place in order to Provide the Works clearly indicating the capacity & capability to achieve 

the dates stated in the Contract Data. 
 

▪ Dates when the Contractor will need access to any part of the Site; submission & approval process 
& timing for Health & Safety Files, Environmental Files and Quality Files.  In addition the 

Programme must clearly demonstrate the procurement process for all long lead items if 

applicable.   
 

▪ The Contractor indicates how he plans in achieving the completion date and clearly demonstrates 
them on the schedule – as per table below. In addition, the Programme clearly demonstrates 

adequate provisions for Time Risk Allowance (TRA). Time Risk Allowances are not float, are 

owned by the Tenderer, can be included in the activity duration and illustrated in the schedule 
in a code field or as an attachment. 

 

▪ The Programme must clearly support and demonstrate alignment to the Method Statement as 

contained in T2.1 List of Returnables.  
 

 
The duration of the contract work is 2 month lead tome for the procurement of the materials and 1 month 

for the execution of the works. 

 
 

Bill of Quantity 

No 

Activity 

description 

Start 

date 

Finish 

date 

Preceding 

activities 

Time risk 

allowances (TRA) 
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The scoring of the Programme will be as follows: 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct. 

 

Signed 

  

Date 

 

Name   

Position 

 

Tenderer  

 

 
 
 

 

 

 

 Project Programme 

No Response 

(score 0) 

The tenderer did not submit the program 

Poor 

(score 20) 

˃ 5 months - ≤ 6 months 

Satisfactory 

(score 40) 

˃ 4 months - ≤ 5 months 

Good 

(score 60) 

˃ 3 months - ≤ 4 months 

Very Good 

(score 80) 

˃ 2 months - ≤ 3 months 

Excellent 

(score 100) 

≤ 2 months 
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T2.2-02: Evaluation Schedule: Previous Experience 

Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size and 

nature by supplying the following: 

• Contactable references relevant to this RFQ with either a completion certificate, written 

reference or in execution (company name, contact person, contact no. And value of work).  

 

Index of documentation attached to this schedule: 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

…………………………………………………………………………………………………………… 

 

The scoring of Previous Experience will be as follows: 

 
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 

Tenderer, confirms that the contents of this schedule are within my personal knowledge and 

are to the best of my belief both true and correct. 

Signed  Date  

Name  Position  

Tenderer  
 

 Previous Experience 

No Response 

(Score 0) 

Tenderer submitted no information 

Poor 

(Score 20) 

1 of the items as specified above are addressed and is relevant to this RFQ 

Satisfactory 

(Score 40) 

2 of the items as specified above are addressed and is relevant to this RFQ 

Good 

(Score 60) 

3 of the items as specified above are addressed and is relevant to this RFQ 

Very Good 

(Score 80) 

4 of the items as specified above are addressed and is relevant to this RFQ 

Excellent 

(Score 100) 

All the items as specified above are addressed and is relevant to this RFQ 
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T2.2-03: Evaluation Schedule: Method Statement  

Note to tenderers: 

Method statement - The tenderers must sufficiently demonstrate the methodology that will be 

employed to cover the scope of the project. 

 
1. The approach to design and construction of reinforced 30MPa/19mm ring beams on a 

380mm wide double split-face brick wall (height 430mm, length 58.22m). 
2. Detailing DPC bond breaker installation (two layers minimum), brick force insertion, and 

rebar placement as per SANS 920. 
3. Selection, dimensioning, and erection procedures for 250mm hollow core slabs 

(including site measurement confirmation prior to placement), as required by SANS 
1879 and industry guidance. 

4. Precise placement of slab overhangs, end-caps, joint details, and rebar (J+4 or 
equivalent), with supporting calculations/approval by the engineer. 

5. Sequence and controls for casting a 60mm concrete topping with Mesh Ref. 100. 
6. Installation of torch-on waterproof membrane, covering the roof deck and vertical 

faces, in accordance with SANS 10021:2012 and SABS-accredited standards. 
7. Procedures for concrete work (slump and cube sampling to SANS 5861/5863), and in-

situ supervision/approval by the consulting engineer 
 

Attached submissions to this schedule: 

………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………… 

 

The table below will be used as guidelines for scoring / evaluating the method statement 
submitted by the Tenderer: 
  

Scoring will be as follows: 

 Method Statement 

No Response 
(score 0) 

Tenderer submitted no information 

Poor 
(score 20) 

1 of the items as specified above are addressed and relevant to this RFQ. 

Satisfactory 
(score 40) 

2-3 items as specified above are addressed and relevant to this RFQ. 

Good 
(score 60) 

4-5 items as specified above are addressed and relevant to this RFQ. 

Very Good 
(score 80) 

6 items as specified above are addressed and relevant to the project 

Excellent 
(score 100) 

All items as specified above are addressed and relevant to the project.  

 



Transnet Rail Infrastructure Manager   
Tender Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV 
substation Wolseley   
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 2 of 2 T2.2-07: Evaluation Schedule: Method Statement 
 
 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 

Tenderer, confirms that the contents of this schedule are within my personal knowledge and 

are to the best of my belief both true and correct. 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-04: Evaluation Schedule: Organogram  

The tender must be able to demonstrate that the project personnel have sufficient 
knowledge, experience and qualifications to provide the required services and submit 
the following documents as a minimum with the tender:  

1. An organisation chart showing on-site and off-site management (including the key people 

you have identified in the Contract Data Part two and identify the required legal 

appointments.)  

2. Detailed CV’s and proof of qualifications for the Project Team: BTech in Construction or 

advanced concrete Technology diploma. Professional registrations with ECSA or South 

African Council for the Project and Construction Management Professions.  

3. Concrete Technology skills and demonstrate knowledge of concrete materials, mix designs, 

batching and fresh/hardened concrete properties. Installation of precast elements. The 

Safety Officer must be registered with the South African Council for the Project and 

Construction Management Professions. 

4. Details of the location (and functions) of offices from which the works will be managed. 

5. Details of the experience of the staff who will be working on the works with respect to: 

Working with the ECC Option chosen for this contract. If staff experience of these matters 

is limited, an indication of relevant training that they have attended would be helpful. 
 

 Index of documentation attached to this schedule: 

 

The table below is for information purposes only to indicate the method of scoring that will be followed 

to evaluate the Organogram and CV’s submitted by the Tenderer: 

 

 

  

 Organogram 

No Response 

(Score 0) 

Tenderer submitted no information 

Poor 

(Score 20) 

1 of the items as specified above are addressed and is relevant to this RFQ 

Satisfactory 

(Score 40) 

2 of the items as specified above are addressed and is relevant to this RFQ 

Good 

(Score 60) 

3 of the items as specified above are addressed and is relevant to this RFQ 

Very Good 

(Score 80) 

4 of the items as specified above are addressed and is relevant to this RFQ 

Excellent 

(Score 100) 

All the items as specified above are addressed and is relevant to this RFQ 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of my 

belief both true and correct 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-05 Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

Name of Tenderer / Contractor ______________________________________ hereinafter Operator 

and the Data subject is “Transnet”. Operator will process personal information only with the 

knowledge and authorisation of Transnet and will treat personal information and the information of 

a third party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 
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2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 

from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 
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The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

Company Name: _________________ 

(Operator) 

 

Authorised signatory for and on behalf Company Name: __________________________ who warrants that 

he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-06: Eligibility Criteria Schedule:  

Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

  (Company Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at: Wolseley Substation, GPS Co-ordinates Longitude: 33º4143º S / Latitude: 19º1982 22º E 

On (date)  Starting time:   

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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T2.2-07: Health and Safety Management 

 

Submit the following documents as a minimum with your tender: 

 

1. Valid letter of good standing with the Workmen’s Compensation Fund. 

 

2. Bidder to provide their own Project Specific safety plan to be submitted in accordance with 

the OHSA1993 and Transnet Rail Infrastructure Manager’s Contractor Health and Safety 

Specification Guideline. 

 

3. Risk assessment pertaining to related activities. 

 

4. Safety File (Index only) 

 

5. Safety Work Method Statement pertaining to related activities. 

 

6. Health and Safety Appointments with certificates 

 

Attached submissions to this schedule: 

.........................................................................................................................................

......................................................................................................................................... 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-08 Health and Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft 
jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by 
200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 

  

  
  
2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 
  Yes     No 

If yes, provide details: 

  
  
  
    

3. CERTIFICATE OF RECOGNITION 



Transnet Rail Infrastructure Manager   
Tender Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV 
substation Wolseley  
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 2 of 4 T2.2-08 Health and Safety Questionnaire 

Does your company have a Certificate of Recognition?   

  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 

4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   

5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   
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DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated and 
implemented on each project? Who is responsible for leading the hazard assessment process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 
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7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other responsibilities:  

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and management 
commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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 T2.2-09 Quality Management 
 

The tenderer is to note that if successful, and awarded the contract, shall execute and complete 
the contract as per the Quality Management stated in the Works Information and should include 
but not be limited to the following.  
  

1. Project Quality Plan which satisfies the technical and quality requirements of the works, 

identifying all procedures, reviews, audits, controls and records used to control and 

verify compliance with the Works Information.  

 

2. Check list of procedures and method statements to be used during the contract. 

 

3. A signed Quality Policy 

 

Attached submissions to this schedule: 

........................................................................................................................................

........................................................................................................................................ 

……………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………… 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-10: Environmental Management 

The Tenderer must review the following documents for context to meet the environmental 

requirements, namely: 

• Transnet SOC Limited – TRIM Standard Environmental Specification (TRIM / EMS (SES) 
– 
  001);  

 
1. The tenderer must provide evidence of how their Environmental Management 

System (EMS) will ensure conformance to the abovementioned requirements  
2. The tenderer must provide an environmental policy signed by Top Management 

which, as a minimum:  
- Details the Managements commitment to preventing and controlling 

environmental impacts.  
3. The tenderer must provide specific Environmental Management Plan which 

describes relevant roles and responsibilities, and how potential environmental 
impacts will be identified and managed including the monitoring and recording 
thereof. 

 

NB: By signing this Tender Schedule, the tenderer confirms that they will comply with the 

above requirements and in particular Transnet policy statements and environmental 

specifications. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-11: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-12: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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T2.2-13 Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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T2.2-14: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works  

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements 

which are at the Contractor’s risk are deemed to be included in the tenderer’s offered 

total of the Prices. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-15: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the work as described in the Works Information.   

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 

Details of 
Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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T2.2-16: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the works. 

Tenderer to note that after award, any deviations from this list of proposed sub-

contractors will be subject to acceptance by the Project Manager in terms of the 

Conditions of Contract.  

 

Provide information of the Sub-contractors below: 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 

Subcontractor 
Address 

Nature of 

work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed 

Subcontractor 
Address 

Nature of 

work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Name of Proposed 

Subcontractor 
Address 

Nature of 

work 

Amount of 

Worked 

Percentage 

of work 

     

% Black Owned EME QSE Youth Women Disabilities 
Rural/ Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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T2.2-17: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  

 

Date  

 

Name  

 

Position  

 

Tenderer  
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T2.2-18: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears, has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 

 

 

 

 

 

 

 

 

 

 
SBD 6.1  
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PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below.  

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable. Despite 

the stipulated preference point system, Transnet shall use the lowest acceptable bid 

to determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE Status Level of Contribution Level 1 or 2 

30% Black women Owned Entities 

Entities that are 51 % Black Owned 

             5 

10 

5 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific 

goals together with the bid will be interpreted to mean that preference points for that 

specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 
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unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “Rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or 

groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be given 

preference in allocation of procurement contracts in line with section 2(1) of the 

PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                       
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 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below: 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 
accepted) as per DTIC guideline  

30% Black Women Owned Entities 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 
accepted) as per DTIC guideline   

Entities that are 51 % Black 
Owned 

CI B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 
accepted) as per DTIC guideline  

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ……… (maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 
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YES  NO  

 

   

   

   

   

   

   

   

   

 

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Service provider 

 Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 
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contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor, which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 

 
 
 
 
 
 
 
 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to 
bid. In line with the principles of transparency, accountability, impartiality, and ethics as 
enshrined in the Constitution of the Republic of South Africa and further expressed in 
various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders / 
members/ partners or any person having a controlling interest in the enterprise, in table 
below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2     Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution? YES/NO    
                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest in the enterprise have any interest in any other 
related enterprise whether or not they are bidding for this contract?  
  YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify 
to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium2 will not be construed 
as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 
process prior to and during the bidding process except to provide clarification on the bid 
submitted where so required by the institution; and the bidder was not involved in the 
drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 
and or may be reported to the National Prosecuting Authority (NPA) for criminal 
investigation and or may be restricted from conducting business with the public sector 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 



Transnet Rail Infrastructure Manager   
Tender Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV 
substation Wolseley  
 

 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 
 Page 11 of 11 T2.2-18: Compulsory Questionnaire 
 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 
ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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T2.2-19 NON-DISCLOSURE AGREEMENT  

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result of 

disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its written 

records or other reasonable evidence] free of any restriction as to its use or disclosure prior to its being so 

disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be demonstrated 

by its written records or other reasonable evidence] from a source other than the Disclosing Party or its 

Agents, which source is not bound by any duty of confidentiality owed, directly or indirectly, to the 

Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set out 

in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are made aware 

prior to the disclosure of any part of the Confidential Information that the same is confidential and that 

they owe a duty of confidence to the Disclosing Party. The Receiving Party shall at all times remain liable 

for any actions of such Agents that would constitute a breach of this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4 

below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-20: RFQ DECLARATION FORM 

 

NAME OF COMPANY: 

_______________________________________________________ 

We ______________________________________________________ do hereby 

certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all 

questions (as applicable) which were submitted by ourselves for tender clarification 

purposes; 

2. we have received all information we deemed necessary for the completion of this 

Tender; 

3. at no stage have we received additional information relating to the subject matter 

of this tender from Transnet sources, other than information formally received 

from the designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and 

procedures adopted by Transnet in issuing this tender and the requirements 

requested from tenderers in responding to this tender have been conducted in a 

fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family 

member and/or an owner / member / director / partner / shareholder (unlisted 

companies) of our company and an employee or board member of  the Transnet 

Group as indicated below: [Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

_____________________________________________________________

______ 

_____________________________________________________________

______ 



Transnet Rail Infrastructure Manager   
Tender Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV 
substation Wolseley  
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 2 of 3  T2.2-20: RFQ Declaration Form 
 
 
 

_____________________________________________________________

______ 

Indicate nature of relationship with Transnet: 

_____________________________________________________________

______ 

_____________________________________________________________

______ 

_____________________________________________________________

______ 

_____________________________________________________________

______ 

[Failure to furnish complete and accurate information in this regard may 

lead to the disqualification of your response and may preclude a 

Respondent from doing future business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship 

between ourselves and Transnet (other than any existing and appropriate business 

relationship with Transnet) which could unfairly advantage our company in the 

forthcoming adjudication process, we shall notify Transnet immediately in writing of 

such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved 

through the Ombudsman process and will be subject to the Terms of 

Reference of the Ombudsman. The Ombudsman process must first be 

exhausted before judicial review of a decision is sought. (Refer 

“Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender 

award or decision based on the recommendations of the Ombudsman 

without having to follow a formal court process to have such award or 

decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-24 

“Service Provider Integrity Pact”. 
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For and on behalf of 

……………………………………………………………………………………………………………………….

.…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material 

complaint in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in 

value. Should a Tenderer have any material concern regarding an tender process 

which meets this value threshold, a complaint may be lodged with Transnet’s 

Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of 

Reference for the Transnet Procurement Ombudsman, details of which are available 

for review at Transnet’s website www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, 

together with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a 

complaint may be lodged with the Chief Procurement Officer of the relevant 

Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a 

complaint is made in bad faith, Transnet reserves the right to place such a tenderer 

on its List of Excluded Bidders. 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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T2.2-21: REQUEST FOR QOUTATION – BREACH OF LAW 

NAME OF COMPANY: 

_______________________________________________________ 

 

I / We ___________________________________________________________ do 

hereby certify that I/we have/have not been found guilty during the preceding 5 

(five) years of a serious breach of law, including but not limited to a breach of the 

Competition Act, 89 of 1998, by a court of law, tribunal or other administrative body. 

The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

NATURE OF BREACH: 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

__________________ 

DATE OF BREACH: 

______________________________________________________________________

______ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude 

any Tenderer from the tendering process, should that person or company have been 

found guilty of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-22 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with, and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 
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a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-23 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 
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from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 

process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/  Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 

any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 
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privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 
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3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 

the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 
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• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 

• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 
Tenderer declares to fully understand that the word “competitor” shall include 
any individual or organisation, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 



Transnet Rail Infrastructure Manager   
Tender Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV 
substation Wolseley  
 

 

 
 

T2.2-23 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 7 of 13 Private & Confidential        

  

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 

conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 
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others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 

of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 

the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 
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business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 

(ii) before making such statement he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 
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Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 

the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 
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f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 
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possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 

reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 
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I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-24: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  
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- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 
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• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-26: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and 

April 2013) requires that the Contractor provides the insurance stated in the insurance table 

except any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  

   

    

(Other)    

    

    

    

 

Signed 
 

 

Date 
 

 

Name 
 

 

Position 
 

 

Tenderer 
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T2.2-27 SUPPLIER DECLARATION FORM 
 
Transnet Vendor Management has received a request to load / change your company details onto 

the Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF) 

together with the required supporting documents as per Appendix A to the Transnet Official who is 

intending to procure your company’s services / products, to enable us to process this request. Please 

only submit the documentation relevant to your request. 

 
Please Note: all organisations, institutions and individuals who wish to provide goods and/or services 

to organs of the State must be registered on the National Treasury’s Central Supplier Database (CSD). 

This needs to be done via their portal at https://secure.csd.gov.za/ before applying to Transnet. 

 
General Terms and Conditions: 
 
Please Note: Failure to submit the relevant documentation will delay the vendor creation / change 

process. 

 

Where applicable, the respective Transnet Operating Division processing your application may request 

further or additional information from your company.  

 

The Service Provider warrants that the details of its bank account (“the nominated account”) 

provided herein, are correct and acknowledges that payments due to the Supplier will be made into 

the nominated account.  If details of the nominated account should change, the Service Provider 

must notify Transnet in writing of such change, failing which any payments made by Transnet into 

the nominated account will constitute a full discharge of the indebtedness of Transnet to the Supplier 

in respect of the payment so made. Transnet will incur no liability for any payments made to the 

incorrect account or any costs associated therewith. In such an event, the Service Provider 

indemnifies and holds Transnet harmless in respect of any payments made to an incorrect bank 

account and will, on demand, pay Transnet any costs associated herewith. 

 

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large 

Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of EMEs 

and QSEs with more than 51% black ownership as per Appendices C and D. 

  

https://secure.csd.gov.za/
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In addition, please take note of the following very important information: 

 

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of 

Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is classified 

as an EME, please include in your submission a sworn affidavit confirming your company’s most recent 

annual turnover is less than R10 million and percentage of black ownership and black female 

ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency 

accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better 

B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification certificate.  

These EME sworn affidavits must be accepted by the . Government introduced this mechanism 

specifically to reduce the cost of doing business and regulatory burden for these entities and the 

template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME 

certificates at CIPC from www.cipic.co.za. 

 

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited 

verification professional is when it wishes to maximise its B-BBEE points and move to a higher B-

BBEEE recognition level, and that must be done use the QSE Scorecard”. 

 

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI 

codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black 

owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10 

million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for 51% 

of black ownership, are required to submit a B-BBEE verification certificate issued by a verification 

agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued 

by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member).  

 

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are 

classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification 

certificate issued by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member).  

 

4. The supplier to furnish proof to the procurement department as required in the Fourth 

Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as 

an “employee”, “personal service provider” or “labour broker”. Failure to do so will result in the 

supplier being subject to employee’s tax.  

 

http://www.thedti.gov.za/
http://www.cipic.co.za/
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5. No payments can be made to a vendor until the vendor has been registered / updated, and 

no vendor can be registered / updated until the vendor application form, together with its supporting 

documentation, has been received and processed. No payments can be made to a vendor until the 

vendor has met / comply with the procurement requirements. 

 

6. It is in line with PPPFA Regulations, only valid B-BBBEE status level certificate issued by an 

unauthorised body or person OR a sworn affidavit as prescribed by the B-BBEE Codes of Good 

Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic 

Empowerment Act. 

 

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that have 

been issues by verification agencies or professionals who are not accredited by South African National 

Accreditation Systems (“SANAS) as such B-BBEE certificates are invalid for lack of authority and 

mandate to issue them.  A list of SANAS Accredited agencies is available on the SANAS website at 

www.sanas.co.za. 

 
8. Presenting banking details.  Please note: Banks have decided to enable the customers and provide 
the ability for customers to generate Account Confirmation/Bank Account letters via their online 
platform; this is a digital approach to the authentication of banking details.  

http://www.sanas.co.za/
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SUPPLIER DECLARATION FORM 

 
 

Supplier Declaration Form 

 

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or 
services to organs of the State must be registered on the National Treasury Central Supplier 
Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before 
applying to Transnet. 

CSD Number (MAAA xxxxxxx):   

 

Company Trading Name   

Company Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

Company Income Tax Number  

Form of Entity  

CC  Trust  Pty Ltd  Limited  Partnership  
Sole 

Proprietor  

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Education
al 

Institution 

Specialise
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Did your company previously operate under another name?    Yes  No  

If YES state the previous details below: 

Trading Name   

Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor  

 

Form of Entity  

CC  Trust  Pty Ltd  Limited  Partnership  
Sole 

Proprietor  

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Education
al 

Institution 

Specialise
d 

Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 
 
 
 
 
 
 

https://secure.csd.gov.za/
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Your Current Company’s VAT Registration Status 

VAT Registration Number     

If Exempted from VAT 
registration, state reason and 
submit proof from SARS in 
confirming the exemption status 

 

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see 
example in Appendix I).  Your Non VAT Registration must be confirmed annually. 

 

Company Banking Details Bank Name  

Universal Branch Code  
Bank Account 
Number 

 

 

Company Physical Address 
 

 Code  

Company Postal Address 
 

 Code  

Company Telephone number  

Company Fax Number   

Company E-Mail Address  

Company Website Address  

 

Company Contact Person Name  

Designation   

Telephone   

Email  

 

Is your company a Labour Broker? Yes  No  

Main Product / Service Supplied e.g. Stationery / 
Consulting / Labour etc. 

 

How many personnel does the business employ? Full Time  Part Time  

Please Note: Should your business employ more than 2 full time employees who are not connected 
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II. 

 

Most recent Financial Year’s Annual 
Turnover 

<R10Millio
n 

EME 
 

>R10Million 
<R50Million 

QSE 
 

>R50Millio
n 

Large 
Enterpris

e 

 

 

Does your company have a valid proof of B-BBEE status? Yes                                  No  

Please indicate your Broad Based BEE status (Level 
1 to 9) 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 
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Majority Race of Ownership  

% Black 
Ownership 

 
% Black Women 

Ownership 
 

 
% Black Disabled 

person(s) 
Ownership 

 
% Black 
Youth            

Ownership 
 

% Black 
Unemployed 

 
% Black People 
Living in Rural 

Areas 
 

% Black Military 
Veterans 

   

Please Note: Please provide proof of B-BBEE status as per Appendix C and D: 
 

• Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE 
certificate and detailed scorecard from an accredited rating agency; 

• EMEs and QSEs with at least 51% black ownership may provide an affidavit using the 
templates provided in Appendix C and D respectively; 

• Black Disabled person(s) ownership will only be accepted if accompanied with a certified 
letter signed by a physician on the physician’s letterhead confirming the disability;  

• A certified South African identification document will be required for all Black Youth 
Ownership. 
 

 
 

Supplier Development Information Required 

EMPOWERING SUPPLIER  

An Empowering Supplier is a B-BBEE compliant Entity which 

complies with at least three criteria if it is a large Entity, or one 

criterion if it is a Qualifying Small Enterprise (“QSE”), as 

detailed in Statement 400 of the New Codes.  

In terms of the requirements of an Empowering Supplier, 
numerous companies found it challenging to meet the target of 
25% transformation of raw materials or beneficiation including 
local manufacturing, particularly so, if these companies 
imported goods or products from offshore.  The matter was 
further compounded by the requirement for 25% of Cost of 
Sales, excluding labour cost and depreciation, to be procured 
from local producers or suppliers.  

 
YES  NO   

FIRST TIME SUPPLIER 
 
A supplier that we haven’t as yet Traded within Transnet and 
will be registered via our database for the 1st time. 
 

 
YES  NO   
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SUPPLIER DEVELOPMENT PLAN 
 
Supplier Development Plan is a plan that when we as Transnet 
award a supplier a long term contract depending on the 
complexity of the Transaction. We will negotiate supplier 
development obligations that they must meet throughout the 
contract duration. e.g. we might request that they (create jobs 
or do skills development or encourage procurement from 
designated groups. (BWO, BYO & BDO etc.). 

 
YES  NO   

DEVELOPMENT PLAN DOCUMENT 
 
Agreed plan that will be crafted with the supplier in regards to 
their development (It could be for ED OR SD in terms of their 
developmental needs they may require with the company. 

YES  NO   
 
*If Yes- Attach supporting 
documents 

ENTERPRISE DEVELOPMENT BENEFICIARY 
 
A supplier that is not as yet in our value chain that we are 
assisting in their developmental area. 

 
YES  NO   

SUPPLIER DEVELOPMENT BENEFICIARY 
 
A supplier that we are already doing business with or 
transacting with and we are also assisting them assisting them 
in their developmental area e.g. (They might require training 
or financial assistance etc.) 

 
YES  NO   

GRADUATION FROM ED TO SD BENEFICIARY 
 
When a supplier that we assisted with as an ED beneficiary 
then gets awarded a business and we start Transacting with. 

 
YES  NO   

ENTERPRISE DEVELOPMENT RECIPIENT 
 
A supplier that isn’t in our value chain as yet but we have 
assisted them with an ED intervention 

 
YES  NO   

 

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of 
firm / organisation and that all information contained herein and attached herewith are 
true and correct 

Name and Surname 
 
 

 Designation  

Signature 

 
 
 
 

Date  
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APPENDIX B 

Affidavit or Solemn Declaration as to VAT registration status 

Affidavit or Solemn Declaration 

I,            solemnly swear/declare 

that            is not a registered VAT 

vendor and is not required to register as a VAT vendor because the combined value of taxable supplies 

made by the provider in any 12 month period has not exceeded or is not expected to exceed R1million 

threshold, as required in terms of the Value Added Tax Act. 

 

Signature: 

 

Designation: 

 

Date: 

 

 

Commissioner of Oaths 

 
Thus signed and sworn to before me at       on this the    

day of       20  , 

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit, 
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on 
his/her conscience and that the allegations herein contained are all true and correct. 

 
       
Commissioner of Oaths 
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Signature & stamp 

 
VENDOR REGISTRATION DOCUMENTS CHECKLIST  
 
Please note that you will have to provide the first two documents on the list 
(highlighted in red) and the rest will be provided by the supplier: 
 
 Yes        No 

1. Complete the “Supplier Declaration Form” (SDF) 
(commissioned). See attachment. 
 

  

2. Complete the “Supplier Code of Conduct” (SCC). See 

attachment. 

  

3. Copy of cancelled cheque OR letter from the bank 
verifying banking details (with bank stamp not older 
than 3 Months & sign by Bank Teller). 
 

  

4. Certified (Not Older than 3 Months) copy of Identity 
document of Shareholders/Directors/Members (where 
applicable). 
 

  

5. Certified copy of certificate of incorporation, CM29 / 
CM9 (name change). 
 

  

6. Certified copy of share Certificates of Shareholders, CK1 
/ CK2 (if CC). 
 

  

7. A letter with the company’s letterhead confirming both 
Physical and Postal address. 
 

  

8. Original or certified copy of SARS Tax Clearance 
certificate and Vat registration certificate. 
 

  

9. BBBEE certificate and detailed scorecard from a SANAS 
Accredited Verification Agency and/or Sworn Certified 
Affidavit. 
 

  

10. Central Supplier Database (CSD) Summary Registration 
Report. 
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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

SUPPLY, DELIVER AND INSTALL 30MPA CONCRETE ROOF FOR THE 
REFURBISHMENT OF THE 11KV SUBSTATION WOLSELEY   

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The offered total of the Prices inclusive of VAT is  

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information for ECC 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date of award.  
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

 
. 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

  

Name & 
signature 
of witness 

   

 
Date 

   

 



Transnet Rail Infrastructure Manager   
Contract Number: WRAC-BLQ-56314 
Description of the Works: Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV 
substation Wolseley  
 

 

 
CPM 2020 Rev 04 PAGE 1 Part C1: Contract Data 
                            Contract Data provided by the Employer 

 

C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for main 

Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2  Changes in the law 

  X7: Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the ECC Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

Address 

 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street 

Braamfontein  

Johannesburg  

2000 

 

Transnet Rail Infrastructure Manager 

Transnet Park Building 
Robert Sobukwe Road 

Bellville  
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10.1 The Project Manager is: (Name) Bruce Manual 

 Address RNC, Bellville Square, off Robert Sobukwe Road, 
Bellville South  

 Tel 083 261 4650 

 e-mail bruce.manual@transnet.net 

11.2(13) The works are  Supply, deliver and install 30mpa concrete roof  

11.2(14) The following matters will be included 

in the Risk Register 

1. Vehicle movement on site 

2. Possible injury of employees on site 

3. Disruption of Operations 

4. Loading / off loading of material 

11.2(15) The boundaries of the site are  As stated in Part C4.1.”Description of the Site and 

it surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

30 January 2027 

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is 01 July 2026 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

 

2 weeks. 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

 

4 Testing and Defects  
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42.2 The defects date is  26 (twenty-six) weeks after Completion of the 

whole of the works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is monthly 

on the   

25th (twenty fifth) day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be affected on or before the last day 

of the month following the month during which a 

valid Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of South 

Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements: supplied by the South 

African Weather Services 

 The place where weather is to be 

recorded (on the Site) is: 

The nearest weather recording to the Contractor’s 

Site establishment area 

 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

at the nearest weather recording to the Site and 

which are available from the South African 

Weather Services 

 and which are available from:  South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

mailto:info3@weathersa.co.za
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84.1 

 

The Employer provides these 

insurances from the Insurance Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy for 

Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the 

Contract as stated in the insurance policy for 

Contract Works / Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy for 

contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 

SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to 

a minimum of R2,500 and a maximum of R25,000. 
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 Note:  The deductibles for the insurance as stated above 

are listed in the document titled “Certificate of 

Insurance: Transnet (SOC) Limited Principal 

Controlled Insurance.” 

84.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

 

 

The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design of 

any part of the works shall be provided by the 

Contractor the Contractor shall satisfy the 

Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be incorporated 

into the works at premises other than the site, 

the Contractor shall satisfy the Employer that 

such plant & materials, components or other 

goods for incorporation in the works are 

adequately insured during manufacture 

and/or fabrication and transportation to the 

site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be noted 

by endorsement to the Contractor’s policies of 

insurance as well as those of any sub-

contractor 

  4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" Risks 

including Passenger and Unauthorised 

Passenger Liability indemnity with a minimum 

indemnity limit of R 5 000 000. 
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  5 The insurance coverage referred to in 1, 2, 3, 4 

and 5 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to the 

Project Manager the original and the duplicate 

original of the policy or policies of insurance 

and the receipts for payment of current 

premiums, together with a certificate from the 

insurer or insurance broker concerned, 

confirming that the policy or policies provide 

the full coverage as required. The original 

policy will be returned to the Contractor. 

84.2 The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not an 

employee of the Contractor) caused 

by activity in connection with this 

contract for any one event is   

  

Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the insurance 

policy for contract works and public 

liability selected from: 

Principal Controlled Insurance (PCI), 
Principal Controlled Contractors 

Liability Insurance, and Project 
Specific Insurance 

 
 

Select one  

PCI - < 

R100m 

√ 

PCI Liab only  

PSI - >R100m  

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 
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11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 

on the Adjudicator, the Chairman of the 

Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating body is 

entered, it is: 

 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The place where arbitration is to be 

held is 

Bellville, South Africa 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure does 

not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of the 

whole of the works are 

 

R 1 500.00 per day 

X16 Retention   

X16.1 The retention free amount is  

 

The retention percentage is  

Nil 

 

10% on all payments certified.  
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X18 Limitation of liability  

X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to: 

 

The Contractor’s liability for Defects 

due to his design which are not listed 

on the Defects Certificate is limited 

to: 

 

The Contractor’s total liability to the 

Employer for all matters arising under 

or in connection with this contract, 

other than excluded matters, is 

limited to: 

 

The end of liability date is 

Nil   

 

 

 

 

The deductible of the relevant insurance policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

6 months after Completion of the whole of the 

works 

Z Additional conditions of contract 

are:  

 

Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

 

 

Insert the additional core clause 27.5 

 

27.5. In the instance that the Contractor is a joint 

venture, the Contractor shall provide the 

Employer with a certified copy of its signed joint 

venture agreement, and in the instance that the 

joint venture is an ‘Incorporated Joint Venture,’ 

the Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

 

The Joint Venture agreement shall contain but not 

be limited to the following: 
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• A brief description of the Contract and 

the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of each 

of the constituents and of the Joint 

Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute resolution 

procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead partner 

in the joint venture confirming 

the authority of the lead partner 

to bind the joint venture through 

the Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital requirements 

for the Joint Venture and the 

extent to which and manner 

whereby this will be provided 

and/or guaranteed by the 

constituents from time to time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting services 

to the Joint Venture. 

Z1.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint Venture 

without the prior approval of the Employer.  
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Z2 Additional obligations in respect 

of Termination  

 

Z2.1  The following will be included under core clause 

91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

 

• commenced business rescue proceedings 

(R22) 

• repudiated this Contract (R23) 

Z2.2 Termination Table  The following will be included under core clause 

90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 

or R23.” 

Z3 Right Reserved by the Employer 

to Conduct Vetting through SSA 

 

Z3.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

 

1. Confidential – this clearance is based on 

any information which may be used by 

malicious, opposing or hostile elements 

to harm the objectives and functions of 

an organ of state. 
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  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile elements 

to disrupt the objectives and functions of 

an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements 

to neutralise the objectives and functions 

of an organ of state.  

Z4 

 

 

 

Z4.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without prejudice to 

any rights the Employer may have to take 

appropriate action later with regard to any 

declared tender rigging including blacklisting. 

Z5 

 

 

Z5.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are required to 

process information obtained for the duration of 

the Agreement in a manner that is aligned to the 

Protection of Personal Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

The tendering Contractor is advised to read both the ECC Engineering and Construction Contract - June 2005 

(with amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN) in order 

to understand the implications of this Data which the tenderer is required to complete.  An example of the 

completed Data is provided on pages 156 to 158 of the ECC3 Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is  _________% 

 The subcontracted fee percentage is   _________ % 

11.2(18) The working areas are the Site and Wolseley substation 

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

  CV's (and further key persons data including 

CVs) are appended to Tender Schedule 

entitled T2.2-16 
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11.2(14) The following matters will be included in 

the Risk Register 

 

T2.2-14 

31.1 The programme identified in the Contract 

Data is 

 

T2.2-03 

B Priced contract with bill of quantities  

11.2(21) The bill of quantities is in C2.2 

11.2(31)  The tendered total of the Prices is  _____________________________ (in figures)  

 

__________________________________________

__________________________________________

_________ (in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost Components 

starting on page 60 of ECC, and “SSCC” means 

Shorter Schedule of Cost Components starting on 

page 63 of ECC. 

B Priced contract with bill of quantities Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads is:  _________   % 

21 in 

SSCC 

The published list of Equipment is the last 

edition of the list published by 

 

_______________________________ 

 The percentage for adjustment for 

Equipment in the published list is 

 

___________% (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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PART C2: PRICING DATA 

 

Document reference Title No of 

pages 

C2.1 Pricing instructions: Option B 5 

C2.2 The bill of quantities 3 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 

states: 

Identified 

and defined 

terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 

accordance with this contract to accommodate implemented 

compensation events and for accepted quotations for acceleration. 

(22) Defined Cost is the cost of the components in the Shorter 

Schedule of Cost Components whether work is subcontracted or not 

excluding the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 

each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the 

work covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or 

be covered by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by 

multiplying the rates by the quantities for the items in the Bill of 

Quantities. 

 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured 

using quantities and rates or stated as lump sums.  Value related items are not used.  Time related 

items are items measured using rates where the rate is a unit of time. 
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1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 

Information”.  This confirms that instructions to do work or how it is to be done are not included in 

the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 

Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 

does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only 

a pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to 

consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 

Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 

rates and lump sums into the bill.  

Historically bill of quantities based contracts in South Africa have been influenced by the different 

approaches of the civil engineering and building sectors of the industry through their respective 

discipline based standard forms of contract and methods of measurement.  This is particularly 

apparent in the approach to the Preliminary and General bill.   On the other hand, because ECC 

caters for a number of disciplines in the same contract, including electrical works, a different 

approach not currently found in local methods of measurement to the Preliminary & General bill 

items may have been used.   

The NEC approach to the P & G bill assumes use will be made of method related charges for 

Equipment applied to Providing the Works based on durations shown in the Accepted Programme, 

fixed charges for the use of Equipment that is required throughout the construction phase, time 

related charges for people working in a supervisory capacity for the period required, and lump 

sum charges for other facilities or services not directly related to performing work items typically 

included in other parts of the bill. 
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2. Measurement and payment 

2.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, then 

the Contractor is deemed to have allowed for all costs associated with such requirements 

within the tendered rates and Prices in the Bill of Quantities. 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 
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2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities.  If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done.  The quantities of work assessed and 

certified for payment by the Project Manager at each assessment date will be used for 

determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 

the purposes of identifying the items.  More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

2.4. Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 

given in the method of measurement.  In the event of any ambiguity or inconsistency between 

the statements in the method of measurement and this section, the interpretation given in this 

section shall be used.  
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C2.2 The bill of quantities 

 
Item 

No 

Description of Goods /Services Unit of 

Measure 

Quantity Unit 

Delivered 

Price 

(ZAR) Excl. 

Vat 

Total 

Delivered 

Price (ZAR) 

Excl. Vat 

 Preliminary and general     

1 Site Supervision staff Sum 1   

2 Provision of site-specific PPE for contractors Sum 1   

3 Provision of safety file Sum 1   

4 Establishment and De-Establishment Sum 1   

 Supply, deliver and install     

4 Supply and install 30 Mpa Concrete roof  Each 1   

5 Supply, and install reinforced Ring beam  Each 1   

Sub-Total Excluding VAT  

Vat @ 15%  

TOTAL including VAT  
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SECTION 1 

1 Description of the works 

1.1 Executive overview 

This specification covers the supply and installation of 30Mpa Concrete roof for the refurbishment 

of the 11 Kv substation Wolseley Roof. 

 

The key deliverables of this project will contain the following: 

 

• Supply and install 30Mpa Concrete roof for the refurbishment of the 11 Kv substation Wolseley 

Roof. 

 

1.2 Current As is Situation 

The Wolseley substation’s proximity to a residential neighbourhood makes it more vulnerable to 

vandalism and theft. This is as a result of the socio-economic status and high unemployment rates 

in the area. Due to the vandalism and the electrical equipment which has been stolen there is a 

need for the refurbishment of the 11 Kv substation Wolseley Roof.   

 

1.3 Employer’s objectives  

The objective of this project is to supply, deliver and install roof at 11 Kv substation Wolseley. 

. 

1.4 Interpretation and terminology 

The following abbreviations are used in this Works Information: 

Abbreviation Meaning given to the abbreviation 

AIA Authorised Inspection Authority 

BBBEE Broad Based Black Economic Empowerment 

CEMP Construction Environmental Management Plan 

CSHEO Contractor’s Safety, Health and Environmental Officer 

CM Construction Manager 

DTI Department of Trade and Industry 

EO Environmental Officer 

HAW Hazard Assessment Workshop  

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

IP Industrial Participation 

IR Industrial Relations 

IPP Industrial Participation Policy  

IPO Industrial Participation Obligation  

IPS Industrial Participation Secretariat 

IRCC Industrial Relations Co-ordinating Committee  

JSA Job Safety Analysis 

CIRP Contractor’s Industrial Relations Practitioner 
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Native Original electronic file format of documentation 

PES Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management Plan  

PLA Project Labour Agreements 

PSIRM Project Site Industrial Relations Manager  

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 

ProgEM Programme Environmental Manager 

ProjEM Project Environmental Manager 

QA Quality Assurance 

R&D Research and Development 

SANS South African National Standards 

SASRIA South African Special Risks Insurance Association 

SES Standard Environmental Specification 

SHE Safety, Health and Environment 

SHEC Safety, Health and Environment Co-ordinator 

SIP Site Induction Programme  

SMP Safety Management Plan 

SSRC Site Safety Review Committee 
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2 Engineering and the Contractor’s design 

2.1 Employer’s design 

2.1.1 The Employer’s design for the works is:  

• Works Information 

• Technical specifications  

 

2.1.2 The Employer grants the Contractor a licence to use the copyright in design data presented to the 

Contractor for the purpose of the works (and the Contractor’s obligation under paragraph 2.2 of 

the Employer’s Works Information) ONLY.  

2.2 Parts of the works which the Contractor is to design, manufacture, erect 

and sign off reinforced concrete roof 

2.2.1 The Contractor is to design the following parts of the works: 

 

• The Contractor shall carry out and shall be responsible for the final design of all the Permanent 

  Works included in this contract. The Contractor shall remain responsible for all detail design 

  and final workshop details 

• All temporary works 

• All other items required for the works 

2.3 Procedure for submission and acceptance of Contractor’s design 

2.3.1 The Contractor submits details of his temporary works and all other items required for the works 

  to the Project Manager for review and acceptance. The Contractor undertakes design safety 

  reviews with the Project Manager. 

 

2.3.2 The Contractor shall submit to the Project Manager samples of all materials to be used 

  in the Works and which are to be supplied by the Contractor for the approval of the Project 

  Manager prior to their incorporation into the work. If accepted, the samples so submitted will be 

  kept by the Project Manager as standards for the duration of the Contract. No materials inferior 

  in quality, workmanship or appearance to the accepted samples shall be used. 

 

2.3.3 All alternative materials not defined herein, or SANS proposed by the Contractor shall be tested 

  for acceptability by the Contractor and the results of the tests made available to the Project 

  Manager. All such materials then require the approval of the Project Manager. The costs of the 

  tests shall be borne by the Contractor. 

 

2.3.4 The Project Manager’s approval is required for any manufacturer’s published instructions prior to 

  their use by the Contractor. 

 

2.4 Equipment required to be included in the works 

2.4.1 None 
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3 Construction 

3.1 Temporary works, Site services & construction constraints 

3.1.1 Employer’s Site entry and security control, permits, and Site regulations 

 

Wolseley is located close to Ceres just outside of Cape Town.   

 

GPS Co-ordinates Longitude: 33º4143º S  

 Latitude: 19º1982 22º E 

 

Altitude 267m 

 

3.1.2 The Contractor shall ensure the safe passage of traffic to and around the working areas at all 

times.  No lights are to be fixed anywhere without written approval from the Project Manager. 
 

3.1.3 Restrictions to access on Site, roads, walkways and barricades 

 

Access permits for the contractor’s staff and vehicles to be arranged with the Project Manager for 

the duration of the construction period. 

 

Access permits shall be made by the Contractor to a standard acceptable to the Project Manager, 

to be allowed for within the Contractor’s access control provision and shall include at least the 

following information: 

 

Company name and logo. 

Employees name and ID number. 

Date of issue and period of validity. 

Company details 

- Telephone number 

- Fax number 

- E-mail address 

 

3.1.4 People restrictions on Site; hours of work, conduct and records: 

 

3.1.4.1 The working hours shall be in accordance with the requirements of the Department of Labour or with 

the agreement of the relevant trade unions.  This information relating to working hours shall be 

supplied to the Project Manager prior to commencement of the proposed working hours. 

 

3.1.4.2 The Contractor keeps daily records of his people engaged on the Site and Working Areas 

(including Subcontractors) with access to such daily records available for inspection by the Project 

Manager at all reasonable times. 
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3.1.5 Health and safety facilities on Site  

 

The provision of security for the Contractor’s site establishment shall be his own responsibility. 

 

Both the “Factories, Machinery and Building work Act (Act 22 of 1941) and the “Machinery and 

Occupational Safety Act (Act 6 of 1983)” shall, wherever they appear in the SANS 1200 

standardized specifications, be substituted by the “Occupational Health and Safety Act (Act 85 of 

1993)”. 

 

3.1.6 Title to Materials from demolition and excavation 

 

Before any material arising from the demolitions is removed from site, the material must be offered 

to Transnet at no cost. 

 

3.1.7 Cooperating with and obtaining acceptance of others 

 

The Contractor shall not commit or permit any act that may interfere with the performance of the 

other parties operating in the area and shall carry out work in close liaison with the Project 

Manager. 

 

3.1.8 Publicity and progress photographs  

 

3.1.8.1 The Contractor shall obtain the permission and approval of the Project Manager before erecting 

any notice boards or using the details of the contract in any advertising media. 

 

3.1.8.2 The Contractor does not advertise the contract or the project to any third party, nor communicate 

directly with the media (in any jurisdiction) whatsoever without the express written notification and 

consent of the Project Manager. 

 

3.1.9 Contractor’s Equipment 

 

3.1.9.1 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available 

for inspection by the Project Manager at all reasonable times. 

 

3.1.9.2 All equipment, scaffolding, or any other equipment necessary shall be supplied by the Contractor 

  to successfully execute the Works safely, to completion. All tools, test equipment, i.e. wind-speed 

  indicators, rain meter etc. shall be supplied by the Contractor. 

 

3.1.10 Equipment provided by the Employer 

 

None. 
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3.1.11 Site services and facilities: 

 

3.1.11.1 The Contractor shall make his own arrangements for the supply of services such as electricity, 

  potable water, ablutions, fire protection, lighting and all other services required for undertaking 

  the works. The Contractor shall provide, maintain and finally remove proper portable latrines of 

  sufficient number at his cost.  Latrines shall be properly constructed and placed in suitable 

  positions and maintained in a clean and sanitary working condition. 

 

3.1.11.2 Where any of the above services can be made available by the Employer, the cost of meters, 

  connections, reticulation and all other usage costs associated with the provision of services 

  shall be to the Contractor’s account. The applicable tariffs will be those that the Local Authority 

  charges Transnet and shall be obtained by the Contractor. 

 

3.1.12 The Employer provides the following facilities for the Contractor: 
 

3.1.12.1 A Suitable construction site will be made available free of charge to the Contractor for the 

   duration of the contract.  

 

3.1.12.2 The site shall be clearly sign posted as being a construction site and shall be compliant with the 

   relevant prevailing safety regulations and restrictions that might be in place until the Contractor 

   has de-established from site and has been approved by the Project Manager or his duly 

   appointed representative. 

 

3.1.12.3 The layout of any construction site, if required, shall be submitted to the Project Manager for his 

  approval before the Contractor starts erecting his camp 

 

3.1.12.4 Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste 

disposal, telecommunications etc) for the Contractor’s use within the Working Areas and the 

Contractor adapts such facilities for use, then the Contractor makes good and provides full 

reinstatement to the land (including all apparatus of the Employer and Others in, on or under the 

land) and surrounding areas to its original standard upon dismantling of such facilities and hand-

back to the Employer. 

 

3.1.13 Facilities provided by the Contractor: 

 

3.1.13.1 The Contractor is to provide offices for two purposes, one for housing the Engineers when they 

  are on site and the other to act as a boardroom to house site meetings, the boardroom shall 

  accommodate at least 8 persons. 

 

3.1.13.2 The Contractor shall make his own arrangements for the accommodation of all labour and 

  comply with the requirements of the respective authorities. The Contractor to transport his 

  employees to and from site.  

 

3.1.13.3 No accommodation for the Contractor’s and/or sub-contractor’s employees will be available 

   on site. No employee, with the exception of security watchmen, may, without written approval 

   from the Project Manager, be accommodated on site.    
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3.1.13.4 The Contractor shall, at his own expense, provide for security and access to his construction 

sites as he may require. Control of access for construction plant onto public roads shall be in 

accordance with the requirements of the relevant road’s authority and Project Manager. 

 

3.1.13.5 Telephone facilities for the use of the Engineer are not required however the Contractor shall 

ensure that a communication system is available for the transmission of information within a 

reasonable time. The Contractor will also be required to have a cell phone for his/her own use. 

The area is well covered by the cell phone network.  The Contractor is required to have access 

to an internet connection for them to be able to send out all the required documents including 

reports.  

 

3.1.13.6 No liability will be accepted by Transnet for the safekeeping of the Contractor’s materials.  

 

3.1.14 Existing premises, inspection of adjoining properties and checking work of Others 

 

3.1.14.1 The Contractor and the Project Manager will inspect the immediate surroundings and record 
  any damage before work is started. 

 

3.1.15 Underground services, other existing services, cable and pipe trenches and covers 

 

3.1.15.1 The Contractor is required to liaise with the Project Manager and establish as accurately as 

  possible, the location of the various existing services such as drains, underground and 

  overhead telephone and electricity lines, ducts, poles, water mains, fittings, railway lines, etc. 

  situated within the Works area and record all such information on a suitable “marked-up” 

  drawing for reference at all times before any excavation or other work likely to affect the existing 

  services commences. No services drawings are to be supplied. 

  

NB: Use specialist equipment to detect and note existing underground services so as to prevent 

future damage and /or injury to persons. 

 

3.1.15.2 All existing services shall at all times be protected and/or barricaded where these maybe 

  affected by the Works or where these may endanger the safety of personnel. 

 

3.1.15.3 Should relocation of existing services be necessary, this will either be carried out by Transnet 

  or the Contractor under day works rates were instructed by the Project Manager in writing. 

  Should known services be damaged by construction, the cost of repairs will be for the 

  Contractor’s account. 

 

3.1.15.4 Where the Contractor damages a service due to negligence, he shall bear full cost of repairs to 

  the service. These repairs will be carried out by the relevant authority, or at their discretion, by 

  the Contractor to the satisfaction of the relevant authority. 

 

3.1.16 Giving notice of work to be covered up  

 

The Contractor shall give 24 hours’ notice to the Project Manager before covering any work. 
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3.1.17 Restoring of work site  

 

3.17.1 Progressive and systematic finishing and tidying will form an essential part of this contract. 

  Under no circumstances shall spoil, rubble, materials, equipment, or unfinished operations be 

  allowed to accumulate unnecessarily and in the event of this occurring the Project Manager 

  shall have the right to withhold payment for as long as necessary in respect of the relevant 

  works in the area(s) concerned. 

 

3.17.2 All rubble to be dumped at an approved dumping site; and proof of dumping must be produced. 

 

3.2 Completion, testing, commissioning and correction of Defects 

3.2.1 The work to be done by the Completion Date 

 

On or before the Completion Date the Contractor shall have done everything required to Provide the works. 

The Project Manager cannot certify Completion until all the work has been done and is also free of Defects, 

which would have, in his opinion, prevented the Employer from using the works and others from doing 

their work. 

 

3.2.2 Access Given by the Employer for Correction of Defects 

 

The Project Manager arranges for the Employer to allow the Contractor access to and use of part of the 

works which he has taken over if they are needed for correcting a Defect.  In this case the defect correction 

period begins when the necessary access and use have been provided 

 

 

 

 

 

. 
 

. 
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4 Plant and Materials Standards and Workmanship 

4.1 Technical Requirements 

Applicable standards are listed below. 

 

ID Standard ID Title 

1 SANS 10400 
 

Concrete Roof  

 

4.2 Installation of 30mpa concrete roof  

 
Supply, deliver and install 30mpa concrete roof for the refurbishment of the 11KV substation Wolseley. 
 

4.3 Safe Working Access 

The Contractor to submit his methodology that will be adopted to access the site, to execute the work 

safely and the method and plant he will be utilizing to carry out the works. 

 

4.4 Information to be obtained from Site 

The attendance of a site clarification meeting will be compulsory and the prospective 
Contractors shall visit the site of the proposed Works and acquaint themselves with the nature 
of the Works, the conditions under which the work is to be performed, the means of access, any 
limitations or other authorities and in general with all matters that influence or affect the 
contract. 

Contractors shall be deemed to have allowed in their tender for any additional cost to be 
involved due to the foregoing, as no claims for any extras in connection with the position or 
nature of the work will be entertained. 

 

4.5 Daily site Diary and inspection book 

 

The Contractor shall provide an A4 size triplicate book to be used as a Daily Diary for the duration of the 

Contract.  The Project Manager shall retain the original copy and the Contractor shall retain the first and 

second copy. The diary shall be completed on a daily basis. 

 

In addition to this the Contractor shall provide an A4 size triplicate book to act as Site Instruction Book. 

The Project Manager shall retain the original copy and the Contractor shall retain the first and second 

copy. The diary shall be completed on a daily basis. Only the Project Manager or his Supervisor will have 

the authority to issue site instructions to the Contractor. 
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5 List Of Drawings 

5.1 Drawings issued by the Employer (Annexure A) 

Drawing number: OD4 TLA 0002 01 0 SP. 
Drawing number: OD4 TLA 0001 01 0 SP. 
Drawing number: OD4 TLA 0003 01 0 SP. 
Drawing number: OD4 TRD 0001 01 0 SP 

 
 
SECTION 2 

6 Management and start up 

6.1 Management meetings 

The Contractor shall attend management meetings at the Project Manager’s request. The Contractor will 

also be required to attend a safety meeting.  The Contractor will also attend a kick off meeting and a close 

off meeting. The Contractor will be required to present all relevant information including early warnings of 

compensation events, quality plans, schedules, (including progress) subcontractor management, and 

health, environmental and safety issues at such meetings. 

 

All meetings are to be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register are not to be used for the purpose of confirming actions 

or instructions under the contract as these are to be done separately by the person identified in the 

conditions of contract to carry out such actions or instructions. 

 

6.2 Documentation Control 

The Contractor shall submit all documentation complying with the Employer’s standards and requirements.  

The Employer will issue all relevant documentation and drawings, including revisions, to the Contractor, 

but control, maintenance and handling of these documents will be the Contractor’s sole responsibility and 

at its expense, and managed with a suitable document control system. 

 

6.3 Safety risk management 

6.3.1 General 

 

The Contractor’s attention is directed to the Health and Safety Specification TFR-ISM-RN-R&C-FM009, 

and in particular to his Health & Safety Program, which must be submitted with his tender, as well as the 

requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended and 

Regulations issued in terms thereof or un-repealed regulations issued in terms of the former Act no. 6 of 

1983, in their entirety. 

 

Without derogating from the Act or any un-repealed regulations issued in terms of legislation, 
or without purporting to limit the Contractor's responsibilities, the following are brought to the 
Contractor's attention: 

 

6.3.1.1 For the purpose of the Act the site/s, to be demarcated as agreed to between the Contractor 
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  and the Project Manager before the work starts, will be transferred to the control of the 

  Contractor for the duration of the contract. 

6.3.1.2 The Contractor shall appoint a health and safety coordinator to liaise at least fortnightly with the 

  Project Manager on matters pertaining to occupational health and safety. 

6.3.1.3 The Contractor is an 'employer' in his own right as defined in Section 1 of the Act 85 of 1993 

  and he shall fulfil all his obligations as an employer in terms of the Act. 

6.3.1.4 The Contractor shall furnish the Project Manager with full particulars of any Sub-Contractor 

  which he may involve in the contract and the Sub-Contractor shall be made aware of all the 

  clauses in this contract pertaining to health and safety. 

6.3.1.5 The Contractor shall advise the Project Manager of any hazardous or potentially hazardous 

  situation, which may arise from, work being performed either by the Contractor or Sub- 

     Contractor. 

6.3.1.6 A letter of good standing in terms of Section 80 (Employer to register with the Compensation 

  Commissioner) of the Compensation for Occupational Injuries and Deceases Act 1993 (Act 130 

  of 1993), must also be furnished. 

6.3.1.7 The Contractor shall comply with the current Transnet Specification TFR-ISM-RN-R&C-FM009, 

Safety Arrangements and Procedural Compliance with the Occupational Health and Safety Act, 

Act 85 of 1993 and Regulations, and shall, before commencement with the execution of the 

Contract, which shall include site establishment and delivery of construction plant, equipment 

or materials, submit to the Project Manager: 

• Documentary proof of his procedural compliance with the Act, and 

• Particulars of the Health and Safety Program to be implemented on the site in 

      accordance with the Transnet Specification TFR-ISM-RN-R&C-FM009.  

• The Contractor's Health and Safety Program will be subject to agreement by the Project 

  Manager, who may order supplementary and/or additional safety arrangements and/or 

  different safe working methods to ensure full compliance by the Contractor with his 

  obligations as an employer in terms of the Act. 

6.3.1.8 All clauses in this contract pertaining to health and safety form an integral part of this contract 

  and if not complied with may be construed as breach of contract entitling the Employer to the 

  appropriate remedies. 

 

NB: The Contractor and his employees shall have valid safety inductions and medical certificates 

when accessing or working on site.  Copies of which shall be submitted to the Project Manager. 

This will be at a time and location Transnet will arrange. 

 

6.3.2 Hazard identification and risk assessment 

The Contractor’s appointed Site Representative and the Project Manager shall finalize a site-specific HIRA 

(Hazard Identification and Risk Assessment) document, on the day of site handover to the Contractor. 

This site-specific HIRA document, based on a continuous HIRA, must cover site-specific hazards and the 

safe management of these hazards. The HIRA document must be signed by the abovementioned 

representatives, and be accepted by the Project Manager, before any construction work can commence. 

 

6.3.3 Substance abuse 

The OHSA (Act 85 of 1993) clearly states in the Safety Regulations no. 2A “INTOXICATION” An 

employer or user, as the case may be, shall not permit any person who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace”. Transnet Rail 

Infrastructure Manager RNC enforces this legislation by means of its Substance Abuse Policy, and 

therefore reserves the right to do substance abuse testing on anyone who enters their premises. 
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6.3.4 Safety Meetings 

The Contractor shall ensure that a safety representative is appointed and regular safety meetings are 

held. Written minutes of these safety meetings shall be forwarded to the Project Manager. All costs related 

to the safety aspects required under this contract will be carried by the Contractor’s and therefore be 

covered under the rates tendered. 

 

6.3.5 Covid 19 

The Contractor shall be responsible for the health and safety of their staff on site, this means screening 

for medical fitness and ensuring they are provided with the required PPE, especially the COVID 19 

compliant PPE as the project construction is happening during a global pandemic. 

 

• NB: The tendered amount shall include for all costs to confirm to the Health and Safety 
requirements. 
 

6.4 Environmental constraints and management 

6.4.1 The Contractor shall provide a Contractor’s Environmental Management Plan (CEMP) 

  addressing all the potential impacts of his activities.  The Project Manager has the right to request 

  additional specific work method statements should in his opinion this be required. 

 

6.4.2 The Contractor shall identify the kinds of environmental impacts that will occur as a result of his 

  activities and then prepare separate method statements describing how each of those impacts 

  will be prevented or managed so that the standards set out in this document are achieved. These 

  method statements will be prepared in accordance with the requirements set out in the CEMP. 

To ensure that environmental issues are taken into account in the establishment of the Site offices 

and all other facilities on Site if required. 

 

6.4.3 The Contractor shall make good all damages to the environment to the satisfaction of the Project 

  Manager’s Waste Management Objective. 

 

6.4.4 Use of cement and concrete 

 Cement and concrete are regarded as hazardous to the natural environment on account of the 

  very high pH of the material, and the chemicals contained therein. The contractor shall therefore 

  ensure that concrete is not mixed directly on the ground and that the visibility remains of concrete, 

  either solid, or from washings, are physically removed immediately and disposed of as waste. 

  Washing the visible remains into the ground will not be acceptable. 

 

6.4.5 Noise Pollution 

 Equipment used on the site shall be properly muffled and maintained so as to reduce noise 

  generation to the minimum. Working procedures shall be structured so as to avoid the 

  unnecessary generation of noise. 

 

6.4.6 Dust control 

Dust has been identified as having a serious environmental impact.  The Contractor is required to 

prevent the creation of dust.  

 

The Contractor shall ensure that no dust is generated during the mixing process of construction 

materials used during any stage of the construction process. 
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6.4.7 The Contractor shall, at all times, comply with the statutes that prohibit pollution of any kind.   

 

These statutes are enacted in the following legislation: 

• National Environmental Management (Act 107 of 1998); and 

• The Environmental conservation Act, 73/1989; and  

• The National Water Act, 36/1998 

 

6.4.8 The Contractor shall appoint a responsible person to ensure that no incident shall occur on site 

that could cause pollution.  Where the Contractor was negligent and caused any form of pollution 

the damage shall be rectified at the Contractors cost. 

 

6.5 Quality assurance requirements 

6.5.1 The onus rests on the Contractor to produce work which will conform in quality and accuracy of 

detail to the requirements of the Specifications and Drawings, and the Contractor must, at his own 

expense, institute a quality control system and provide experienced technical staff together with 

all transport, instruments and equipment to ensure adequate supervision and positive control of 

the works at all times. 

 

6.5.2 The Contractor submits his Quality Management System documents to the Project Manager as 

part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

• Quality Policy 

• Index of Procedures to be used; and 

• A schedule of internal and external audits during the contract 

 

6.5.3 The Contractor develops and maintains a comprehensive register of documents that will be 

generated throughout the contract including all quality related documents as part of its Quality 

Plan.  

 

6.5.4 The Project Manager indicates those documents required to be submitted for either information, 

review or acceptance and the Contractor indicates such requirements within his register of 

documents. The register shall indicate the dates of issue of the documents with the Project 

Manager responding to documents submitted by the Contractor for review or acceptance within 

the period for reply prior to such documents being used by the Contractor. 

 

6.5.5 The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, 

resources allocation, QA and Quality Control co-ordination activities to ensure that the works meet 

the standards stated in the Works Information. 

 

6.6 Programming constraints  

6.6.1 The programme, progress reports, subsequent updates, revisions and supplementary 

programmes as detailed in this section are an essential part of the project control system used by 

the Employer for managing the Works and in monitoring the progress of the work under the 

Contract.  The information and data provided by the Contractor pursuant to this procedure must 

therefore be reliable, accurate and timely in presentation.  
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6.6.2 As identified in the Contract Data Part 2, a program is to be submitted with the tender.  This 

program shall comply with the requirements as indicated in the Works Information and with 

specific reference 31.2 of the NEC3 Engineering Construction Contract. The program shall be 

submitted in both hard and soft copy forms using a computer software package accepted by the 

Project Manager. The preferred software package is Microsoft Projects subject to the prior written 

notification and acceptance by the Project Manager. 

 

6.6.3 The Contractor shows on his Accepted Programme and all subsequently revised programmes 

schedules showing the critical path or paths and all necessary logic diagrams demonstrating 

sequence of operations. 

 

6.6.4 The Contractor’s programme shows duration of operations in working days, the work week will be 

Monday’s – Fridays 07:30 – 16:00. 

 

6.6.5 The Contractor shows on each revised programme he submits to the Project Manager a resource 

histogram showing planned progress versus actual, deviations from the Accepted Programme 

and any remedial actions proposed by the Contractor. 

 

6.7 Contractor’s management, supervision and key people 

 

6.7.1 The Contractor shall provide an organogram showing his key people and their lines of authority 

  and communication. 

 

6.7.2 The Contractor shall not change the project team as detailed in the organogram submitted by the 

  Contractor and accepted by the Project Manager without the prior written approval of the Project 

  Manager, which approval will not unreasonably be withheld by the Project Manager 

 

6.7.3 The Works must conform to current professional engineering practices, standards and 

  specifications and the works must be completed to the satisfaction of the Project Manager. 

 

6.7.4 The Contractor and his sub-contractors, if any shall have suitably qualified Supervisors in charge 

of the project. The names and qualifications of the Supervisors together with full details of their 

experience in this field of work must be furnished. The tenderer must furnish the names and 

addresses of all proposed sub-contractors, which is subject to approval. 

 

6.8 Insurance provided by the Employer 

6.8.1 Insurance provided by the Employer is contained in the Contract Data – Part 1. 

 

6.8.2 Procedures for making insurance claims can be obtained from the Project Manager. 

 

6.9 Contract change management  

6.9.1 The standard reporting forms that shall be used will be provided to the Contractor 

 

6.9.2 No additional requirements apply to ECC Clause 60 series. 
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6.10 Records of Defined Cost, payments & assessments of compensation 
events kept by Contractor 

 

6.10.1 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employees location of work (if appropriate);  

• Records of Equipment used and people employed outside the Working Areas (if applicable); 

and 

6.11 The Contractor’s Invoices 

6.11.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment 
date, the Contractor complies with the Employer’s procedure for invoice submission. 

6.11.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the 
Contractor as stated in the payment certificate. 

6.11.3 The invoice states the following: 

Invoice addressed to Transnet SOC Ltd;  

Transnet SOC Limited’s VAT No: 4720103177; 

Invoice number; 

The Contractor’s VAT Number; and 

The Contract number WRAC-BLQ-56314 

The invoice contains the supporting detail. 

6.11.4 The invoice is presented via email. 

Bruce Manual – bruce.manual@transnet.net 

Copy Khuselwa Mkhondweni – Khuselwa.mkhondweni@transnet.net  

 

6.12 People 

6.12.1 The Contractor complies with the following PIRPMP 

 

6.12.1.1 The Contractor warrants that it will be liable to Transnet for any loss or damage caused by 

strikes, riots, lockouts or any labour disputes by and/or confined to the Contractor’s 

employees, which loss will include any indirect or consequential damages; 

 

6.12.1.2 The Contractor warrants that no negotiations or feedback meetings by the Contractor’s 

employees shall take place on Transnet premises, whether owned or rented by Transnet.   

 

6.12.1.3 The Contractor shall give notice to Transnet of any industrial action by the Contractor’s 

employees immediately upon becoming aware of any actual or contemplated action that is or 

may be carried out on Transnet’s premises, whether owned or rented, and shall notify 

Transnet of all matters associated with such action that may potentially affect Transnet. 

 

6.12.1.4 The Contractor is responsible for educating its employees on relevant provisions of the Labour 

Relations Act which deal with industrial action processes, and the risks of non-compliance.  
 

  

mailto:bruce.manual@transnet.net
mailto:Khuselwa.mkhondweni@transnet.net
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6.12.1.5 The Contractor is required to develop a Contingency Strike Handling Plan, which plan the 

Contractor is obliged to update on a three monthly basis.  The Contractor must provide 

Transnet with this plan and all updates to the Plan.  The Contractor is responsible to 

communicate with its employees on site details of the plan. 
 

6.13 INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES  

 

6.13.1 In the event of any industrial action by the Contractor’s employees, the Contractor is required 

to provide competent contingency resources permitted in law to carry out any of the duties that 

are or could potentially be interrupted by industrial action in delivering the Service.  

 

6.13.2 The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in 

providing additional security to deal with any industrial action by the Contractor’s employees.   

 

6.13.3 In the event of any industrial action by the Contractor’s employees, the Contractor is obliged: 

 

6.13.4 To prepare and deliver to Transnet, within two (2) hours of the commencement of industrial 

action an Industrial Action Report.  If the industrial action persists the Contractor is 

required to deliver the report at 8h30 each day.   

 

6.13.5 The Industrial Action Report must provide at least the following information:   

6.13.5.1 Industrial incident report, 

6.13.5.2 Attendance register, 

6.13.5.3 Productivity / progress to schedule reports, 

6.13.5.4 Operational contingency plan, 

6.13.5.5 Site security report, 

6.13.5.6 Industrial action intelligence gathered. 

 

6.13.6 The final Industrial Action Report is to be delivered 24 hours after finalisation of the industrial 

action.   

 

6.13.7 The management of the Contractor is required to hold a daily industrial action teleconference 

with personnel identified by Transnet to discuss the industrial action, settlement of the industrial 

action, security issues and the impact on delivery under the contract.   

 

6.13.8 The resolution of any disputes or industrial action by the Contractor’s employees is the sole 

responsibility of the Contractor. 

 

6.13.9 Access to Transnet premises by the Contractor and its employees is only provided for purposes 

of the Contractor delivering its services to Transnet.  Should the Contractor and its employees 

not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny 

access onto its premises and unless otherwise authorized; such person will deemed to be 

trespassing. 

 

6.13.10 The roles and responsibilities of the various personnel acting on behalf of the Project 

Manager with respect to IR. 
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6.14 Plant and Materials 

6.14.1 All plant used by the Contractor on site shall be properly maintained and operated. All vehicles 
on public roads shall be roadworthy, with the necessary licenses, permits and safety 
requirements. No transporting of people in the load box of any LDV’s without the correct seating 
and seatbelts or a Kombi may be utilized providing that it has RWC. 

 

6.14.2 The Contractor provides Plant and Materials for inclusion in the works in accordance with SANS 

1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information provided 

by the Employer. All Plant and Materials are new, unless the use of old or refurbished goods 

and/or Materials are expressly permitted as stated elsewhere in this Works Information or as may 

be subsequently instructed by the Project Manager.  

 

6.14.3 Where Plant and Materials for inclusion in the works originate from outside the Republic of South 

Africa, all such Plant and Materials are new and of merchantable quality, to a recognised national 

standard, with all proprietary products installed to manufacturers’ instructions. 

 

6.14.4 The Contractor replaces any Plant and Materials subject to breakages (whether in the Working 

Areas or not) or any Plant and Materials not conforming to standards or specifications stated and 

notifies the Project Manager and the Supervisor on each occasion where replacement is required. 

 

6.14.5 Plant & Materials provided “free issue” by the Employer 

None  

 

6.14.6 The Employer provides the following Plant and Materials for the Contractor to use in the works: 

None 

 

6.14.7 The Contractor provides all other Plant and Materials necessary for the works not specifically 

stated to be provided “free issue” by the Employer. 

 

6.15 Marking Plant and Materials outside the Working Areas 

6.15.1 The Contractor prepares and marks items of Plant and Materials outside the Working Areas with 

the Contractors Logo. 

 

6.16 Contractor’s Equipment  

6.16.1 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available 

for inspection by the Project Manager at all reasonable times. 

 

6.15.1 All equipment, scaffolding, or any other equipment necessary shall be supplied by the Contractor 

to successfully execute the Works safely, to completion. All tools, test equipment, i.e. wind-speed 

indicators, rain meter etc. shall be supplied by the Contractor. 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 
• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description 

 

The work to be carried out is at the Wolseley Substation. Working hours will be from 7:00 to 
16:00. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

As per Wolseley Substation Layout plan below. 
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1.3. Subsoil information 

As per attached lab test results. 
 

1.4. Hidden services  

No information available. 
 

1.5. Other reports and publicly available information 

N/A 


