

BID NUMBER	RW10394679/23 R (UPDATED)
BID DESCRIPTION	SUPPLY AND DELIVERY OF CHLORINE SPARES
BIDDER NAME	

		Supply and delivery as per schedule below:			
	DELIVERABLES (DESCRIPTION)	QTY (A)	UNIT OF MEASURE	RATE (B)	(A*B)
1	CHLORINE HEADER VALVE				
	ZUIKERBOSCH WATER TREATMENT PLANT				
1.1	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2025.	100	EACH		
1.2	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2025.	50	EACH		
1.3	CHLORINE HEADER VALVE - DELIVERY IN JULY 2025.	50	EACH		
1.4	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
1.5	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2026	100	EACH		
1.6	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2026	50	EACH		
1.7	CHLORINE HEADER VALVE - DELIVERY IN JULY 2026	50	EACH		
1.8	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2026	50	EACH		
1.9	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2027	100	EACH		

1.10	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2027	50	EACH		
1.11	CHLORINE HEADER VALVE - DELIVERY IN JULY 2027	50	EACH		
1.12	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2027	50	EACH		
	VEREENIGING WATER TREATMENT PLANT				
1.13	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2025.	50	EACH		
1.14	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2025.	50	EACH		
1.15	CHLORINE HEADER VALVE - DELIVERY IN JULY 2025.	50	EACH		
1.16	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
1.17	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2026	50	EACH		
1.18	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2026	50	EACH		
1.19	CHLORINE HEADER VALVE - DELIVERY IN JULY 2026	50	EACH		
1.20	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2026	50	EACH		
1.21	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2027	50	EACH		
1.22	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2027	50	EACH		
1.23	CHLORINE HEADER VALVE - DELIVERY IN JULY 2027	50	EACH		
1.24	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2027	50	EACH		

	ZWARTKOPJES				
1.25	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2025.	100	EACH		
1.26	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2025.	50	EACH		
1.27	CHLORINE HEADER VALVE - DELIVERY IN JULY 2025.	50	EACH		
1.28	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
1.29	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2026	100	EACH		
1.30	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2026	50	EACH		
1.31	CHLORINE HEADER VALVE - DELIVERY IN JULY 2026	50	EACH		
1.32	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2026	50	EACH		
1.33	CHLORINE HEADER VALVE - DELIVERY IN JANUARY 2027	100	EACH		
1.34	CHLORINE HEADER VALVE - DELIVERY IN APRIL 2027	50	EACH		
1.35	CHLORINE HEADER VALVE - DELIVERY IN JULY 2027	50	EACH		
1.36	CHLORINE HEADER VALVE - DELIVERY IN OCTOBER 2027	50	EACH		
2.	CHLORINE AUXILIARY BLOCK VALVE				
	ZUIKERBOSCH WATER TREATMENT PLANT				
2.1	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2025.	100	EACH		

2.2	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2025.	50	EACH		
2.3	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2025.	50	EACH		
2.4	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
2.5	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2026	100	EACH		
2.6	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2026	50	EACH		
2.7	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2026	50	EACH		
2.8	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2026	50	EACH		
2.9	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2027	100	EACH		
2.10	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2027	50	EACH		
2.11	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2027	50	EACH		
2.12	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2027	50	EACH		
	VEREENIGING WATER TREATMENT PLANT				
2.13	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2025.	50	EACH		
2.14	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2025.	50	EACH		
2.15	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2025.	50	EACH		
2.16	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		

2.17	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2026	50	EACH		
2.18	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2026	50	EACH		
2.19	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2026	50	EACH		
2.20	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2026	50	EACH		
2.21	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2027	50	EACH		
2.22	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2027	50	EACH		
2.23	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2027	50	EACH		
2.24	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2027	50	EACH		
	ZWARTKOPJES				
2.25	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2025.	50	EACH		
2.26	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2025.	50	EACH		
2.27	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2025.	50	EACH		
2.28	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2025.	50	EACH		
2.29	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2026	50	EACH		
2.30	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2026	50	EACH		
2.31	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2026	50	EACH		

2.32	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2026	50	EACH		
2.33	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JANUARY 2027	50	EACH		
2.34	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN APRIL 2027	50	EACH		
2.35	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN JULY 2027	50	EACH		
2.36	CHLORINE AUXILIARY BLOCK VALVE - DELIVERY IN OCTOBER 2027	50	EACH		
3	CHLORINE FLEXIBLE SERPENTINE CONNECTOR				
	ZUIKERBOSCH WATER TREATMENT PLANT				
3.1	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2025.	100	EACH		
3.2	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2025.	50	EACH		
3.3	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2025.	50	EACH		
3.4	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2025.	100	EACH		
3.5	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2026	100	EACH		
3.6	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2026	50	EACH		
3.7	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2026	50	EACH		
3.8	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2026	100	EACH		
3.9	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2027	100	EACH		

ANNEXURE FOR BIDDING PURPOSES

3.10	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2027	50	EACH		
3.11	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2027	50	EACH		
3.12	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2027	100	EACH		
	VEREENIGING WATER TREATMENT PLANT				
3.13	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2025.	50	EACH		
3.14	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2025.	50	EACH		
3.15	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2025.	50	EACH		
3.16	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2025.	50	EACH		
3.17	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2026	50	EACH		
3.18	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2026	50	EACH		
3.19	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2026	50	EACH		
3.20	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2026	50	EACH		
3.21	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2027	50	EACH		
3.22	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2027	50	EACH		
3.23	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2027	50	EACH		
3.24	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2027	50	EACH		

	ZWARTKOPJES				
3.25	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2025.	150	EACH		
3.26	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2025.	150	EACH		
3.27	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2025.	150	EACH		
3.28	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2025.	150	EACH		
3.29	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2026	150	EACH		
3.30	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2026	150	EACH		
3.31	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2026	150	EACH		
3.32	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2026	150	EACH		
3.33	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JANUARY 2027	150	EACH		
3.34	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN APRIL 2027	150	EACH		
3.35	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN JULY 2027	150	EACH		
3.36	CHLORINE FLEXIBLE SERPENTINE CONNECTOR - DELIVERY IN OCTOBER 2027	150	EACH		
4	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP				
	ZUIKERBOSCH WATER TREATMENT PLANT				
4.1	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JANUARY 2025.	50	EACH		

4.2	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN APRIL 2025.	25	EACH		
4.3	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JULY 2025.	25	EACH		
4.4	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN OCTOBER 2025.	50	EACH		
4.5	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JANUARY 2026	50	EACH		
4.6	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN APRIL 2026	25	EACH		
4.7	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JULY 2026	25	EACH		
4.8	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN OCTOBER 2026	50	EACH		
4.9	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JANUARY 2027	50	EACH		
4.10	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN APRIL 2027	25	EACH		
4.11	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN JULY 2027	25	EACH		
4.12	FIKE 1"27 BAR RUPTURE DISC TEFLON P/N CP - DELIVERY IN OCTOBER 2027	50	EACH		
5	SERPENTINE CHLORINE CONNECTOR (KQ210)				
	ZWARTKOPJES				
5.1	SERPENTINE CHLORINE CONNECTOR (KQ210) - DELIVERY IN JANUARY 2025	20	EACH		
6	CHLORINE GAUGE DIAPHR 100MM CAST IRON HG				
	ZWARTKOPJES				

6.1	CHLORINE GAUGE DIAPHR 100MM CAST IRON HG - DELIVERY IN JANUARY 2025	5	EACH		
7	MEASURING GLASS CHLORINE 40000GH 125118-				
	ZWARTKOPJES				
7.1	MEASURING GLASS CHLORINE 40000GH 125118 - DELIVERY IN JANUARY 2025	5	EACH		
8	CHLORINE SENSORS P/N W3T292478				
	ZWARTKOPJES				
8.1	CHLORINE SENSORS P/N W3T292478 - DELIVERY IN JANUARY 2025	10	EACH		
9	Chlorine vacuum regulators VGS148				
	ZWARTKOPJES				
9.1	Chlorine vacuum regulators VGS148 - DELIVERY IN JANUARY 2025	10	EACH		
10	520 LOADSURE MARPRENE TM 6.4MM QUICK REL				
	ZWARTKOPJES				
10.1	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN JANUARY 2025	50	EACH		
10.2	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN MARCH 2025	50	EACH		
10.3	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN MAY 2025	50	EACH		
10.4	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN JULY 2025	50	EACH		

10.5	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN SEPTEMBER 2025	50	EACH		
10.6	520 LOADSURE MARPRENE TM 6.4MM QUICK REL - DELIVERY IN NOVEMBER 2025	50	EACH		
11	CHLORINE SENSORS P/N W2T11717/U29329				
	ZWARTKOPJES				
11.1	CHLORINE SENSORS P/N W2T11717/U29329 - DELIVERY IN JANUARY 2025	10	EACH		
12	2 WAY BALL VALVE DUALBLOCK WITH L/N 25MM				
	ZWARTKOPJES				
12.1	2 WAY BALL VALVE DUALBLOCK WITH L/N 25MM - DELIVERY IN JANUARY 2025	20	EACH		
13	2 WAY BALL VALVE DUALBLOCK WITH L/N 32MM				
	ZWARTKOPJES				
13.1	2 WAY BALL VALVE DUALBLOCK WITH L/N 32MM - DELIVERY IN JANUARY 2025	20	EACH		
14	Maintenance Kit: 96688761 for chlorine				
	ZWARTKOPJES				
14.1	Maintenance Kit: 96688761 for chlorine - DELIVERY IN JANUARY 2025	10	EACH		
15	Wear part kit: 95718357 chlorine				
	ZWARTKOPJES				

15.1	Wear part kit: 95718357 chlorine - DELIVERY IN JANUARY 2025	10	EACH		
16	Maintenance Kit: 96688743 for chlorine				
	ZWARTKOPJES				
16.1	Maintenance Kit: 96688743 for chlorine - DELIVERY IN JANUARY 2025	10	EACH		
17	Maintenance Kit: 96688767 for chlorine				
	ZWARTKOPJES				
17.1	Maintenance Kit: 96688767 for chlorine - DELIVERY IN JANUARY 2025	10	EACH		
18	Maintenance Kit: 96688763 for chlorine				
	ZWARTKOPJES				
18.1	Maintenance Kit: 96688763 for chlorine - DELIVERY IN JANUARY 2025	10	EACH		
19	520 LOADSURE MARPRENE TL 9.6MM QUICK REL				
	ZWARTKOPJES				
19.1	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN JANUARY 2025	50	EACH		
19.2	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN MARCH 2025	50	EACH		
19.3	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN MAY 2025	50	EACH		
19.4	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN JULY 2025	50	EACH		

ANNEXURE FOR BIDDING PURPOSES

19.5	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN SEPTEMBER 2025	50	EACH		
19.6	520 LOADSURE MARPRENE TL 9.6MM QUICK REL - DELIVERY IN NOVEMBER 2025	50	EACH		
				Total excluding 15% VAT	
				15% VAT	
				Total Including 15% VAT	

NOTE : Goods/services will be called-off as and when required by Rand Water after the award of the contract. Rand Water reserves the right not to acquire all the estimated quantities at once. Suppliers are therefore advised not to procure goods/services upfront and only procure upon the instruction of Rand Water.