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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 
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	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
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	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Provide Hydraulic Pneumatic Lubrication and Special Services.
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A or C
	The offered total of the Prices exclusive of VAT is 
	R [●]

	Option E
	The first forecast of the total Defined Cost plus the Fee exclusive of VAT is
	R [●]

	
	Sub total
	R [●]

	
	Value Added Tax @ 14% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

Not applicable

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	A
	
	A:

Priced contract with price list

	
	
	

	W1
	
	

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	X1
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	X19
X19.3
	
	X19:
Task Order
X19.3 Delay damages

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	014 763 8718

	
	Fax No.
	086 539 4263

	10.1
	The Service Manager is (name): 
	

	
	Address
	

	
	Tel
	

	
	Fax
	

	
	e-mail
	

	11.2(2)
	The Affected Property is
	Mechanical Outside Plant Conveyor Systems

	11.2(13)
	The service is 
	Provide Hydraulics Pneumatic Lubrication and Special Services at Matimba Power Station.

	11.2(14)
	The following matters will be included in the Risk Register
	NEC3 TSC Employer’s risks 80.

Compensation 60.1(12)

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	1 week (5 working days)

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	21.1
	The Contractor submits a first plan for acceptance within
	2 weeks of the Contract Date

	3
	Time
	12:00

	30.1
	The starting date is.
	01 February 2026

	30.1
	The service period is
	Sixty (60) months (5 Years)

	4
	Testing and defects
	Core Clauses 40,41,42 & 43

	5
	Payment
	

	50.1
	The assessment interval is 
	before the 26 day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	As per Eskom payment terms linked to vendor registration

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and  if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	NEC3 TSC Compensation events 60, core clause.

	7
	Use of Equipment Plant and Materials
	The Parties’ use of equipment, Plant and Materials 70, core clause.

	8
	Risks and insurance
	NEC3 TSC Employer’s risks 81.1, 83.1

Compensation 60.1(12), core clause.

	80.1
	These are additional Employer's risks  
	None.

	
	
	

	
	
	

	83.1


	The Employer provides these insurances from the Insurance Table
	as stated for “Format TSC3” available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance).

	
	
	

	
	
	

	
	
	

	83.1
	The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Employer for an amount of
	As per the NEC contract

	
	
	

	83.1


	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is: 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands)..

	9
	Termination
	NEC3 TSC core clause Termination 90

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	3 weeks (21 days)

	
	
	

	
	
	

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person nominated from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him and appointed on agreement by both Parties.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the ICE-SA

Division

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	 South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	16 months from the base date

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	70%
	Labour-SEFSA Table C3a All hour’s employees
	

	
	
	5%
	P&G-SEIFSA Table 3-D Statistics SA/Consumer Price Index (CPI)
	

	
	
	10%
	SEIFSA Table G-1 Engineering Input Price Indices (Mechanical engineering?
	

	
	
	
	
	

	
	
	
	
	

	
	
	15%
	non-adjustable
	

	
	
	100%

	
	

	X2
	Changes in the law
	NEC3 TSC Secondary clause.

	
	
	

	
	
	
	
	

	
	
	

	
	
	

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	5 days of receiving the Task Order

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics


For the purposes of this Z-clause, the following definitions apply:

Affected Party
means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action
means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

Collusive Action
means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party
means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees, 

Corrupt Action
means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action
means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

Obstructive Action
means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action and

Prohibited Action
means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

Z 11.1 
A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof. 

Z 11.2 
The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Service for this reason.

Z 11.3 
If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3.

Z 11.4 
A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.

Annexure A:
Insurance provided by the Employer.
These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below. 

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as well as a continuous maintenance or operational service activity.  If an event occurs which causes loss or damage, a claim could be made either against the Employer’s “works” type policy which may be in place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets policy.   Each policy has a range of applicable deductibles depending on the location of the Affected Property and the nature of the insurable event.   

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in the insurance provided by the Employer.  This can be provided from his own resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, tendering contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this contract.

4. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from: 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
C1.2 Contract Data

Part two - Data provided by the Contractor.
[Instructions to the contract compiler: (delete this note before issue to tenderers with an enquiry)

Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in relation to the option selected.  If the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance Notes (TSC3-GN)
 to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left-hand column for each statement however other clauses may also use the same data.

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in      .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and

· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

NEC Price List



	Labour 
	

	Item
	Description
	UOM
	QTY
	RATE 
	TOTAL COST
	

	1
	Maintenance of Outside plant hydrualic equipment 
	monthly
	60
	 
	 
	

	 
	Base crew
	 
	 
	 
	 
	

	 
	DESCRIPTION
	Normal Rate only / hour
	 
	

	1
	Site Manager  (x1)
	 
	
	

	2
	Hydrualic Supervisor x1
	 
	
	

	3
	Safety officer (Part time) x1
	 
	
	

	4
	Lubrication Artisan x4
	 
	
	

	5
	Semi-skilled x4
	 
	
	

	Total cost for labour
	 
	

	
	
	
	
	
	
	

	Preliminaries and Generals
	

	Item no
	Description
	UoM
	Qty over 5years
	Rate
	Total
	

	1
	Safety File
	Once-off
	1
	 
	 
	

	2
	PPE
	per person
	35
	 
	 
	

	3
	Site-Establishment 
	Once off
	1
	 
	 
	

	4
	Site-destablishment
	Once off
	1
	 
	 
	

	5
	Medicals ( entry + exit) 
	 per person
	42
	 
	 
	

	6
	Transport (home-work-home)
	Monthly
	60
	 
	 
	

	7
	Transport( D/Cab bakkie ) running costs
	Monthly
	60
	 
	 
	

	8
	*Tools & Equipment (including garage tools)
	Once-off
	1
	 
	 
	

	9
	Acommodation
	monthly
	60
	 
	 
	

	Total
	 
	

	
	
	
	
	
	
	

	Emergency Spares
	

	Item no.
	Description
	Unit
	Est. QTY/5Years
	 Price 
	 Total  
	

	10
	Steelflex 1170 Grid Coupling Set
	EA
	3
	 
	 R                             -   
	

	20
	Steelflex 1120 Grid Coupling Set
	EA
	3
	 
	 R                             -   
	

	30
	Steelflex 1140DGH Coupling Set
	EA
	3
	 
	 R                             -   
	

	40
	Steelflex 1190 Grid Coupling Set
	EA
	5
	 
	 R                             -   
	

	50
	Locking Elements ID 120, OD 165, HT 100MM.
	EA
	15
	 
	 R                             -   
	

	60
	H2 Rubbers 30x50x120,shorehardness 45
	EA
	2
	 
	 R                             -   
	

	70
	Mesh Stainless Steel 0.035 X 1.300M
	EA
	50
	 
	 R                             -   
	

	80
	Pillow UCFL 216-80 Oval 2 Flange Bearing
	EA
	12
	 
	 R                             -   
	

	90
	Cooper Split Cartridge DIA 160MM Bearing
	EA
	3
	 
	 R                             -   
	

	100
	Ash Stacker Crawler Masterlink
	EA
	5
	 
	 R                             -   
	

	110
	Labyrinth seal ID 160MM, OD 203 Polyethelene UHMW
	EA
	40
	 
	 R                             -   
	

	120
	Yello buffer 305.1ed0173 br 306 c93uy
	Set
	4
	 
	 R                             -   
	

	
	
	
	
	
	 R                             -   
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Special Services as when required
	

	Item
	Description
	UOM
	Est.Qty/5 years
	 Price 
	 Total  
	

	10
	S3 Buffalo feeders
	EA
	3
	 
	 
	

	20
	S4 Buffalo feeders
	EA
	3
	 
	 
	

	30
	Coal Stacker Reclaimer Inner bearing replacement
	EA
	1
	 
	 
	

	40
	Laser Alignment
	EA
	20
	 
	 
	

	50
	Machining and brushing of grid couplings
	EA
	20
	 
	 
	

	60
	Hire 100ton hollow jack
	Per day
	20
	 
	 
	

	70
	Sandblasting sqm
	Sqm
	100sqm
	 
	 
	

	80
	Re-engineer Shiftable 25 p/block c/w bearings
	EA
	2
	 
	 
	

	90
	Repair rescue equipment
	EA
	1
	 
	 
	

	100
	Hire 260CFM Air Compressor 
	Per day
	100
	 
	 
	

	110
	Fiber glass repairs-WTP
	EA
	1
	 
	 
	

	120
	Repair RCS7 Cylinder
	EA
	5
	 
	 
	

	130
	Repair RCH202 Cylinder
	EA
	5
	 
	 
	

	140
	Repair 8 inch pneumatic cylinder
	EA
	5
	 
	 
	

	150
	Repair 10 inch pneumatic cylinder
	EA
	5
	 
	 
	

	160
	Repai 4 inch pneumatic cylinder
	EA
	5
	 
	 
	

	170
	Repair Reynek Cylinder ( clarifies 10 inches)
	EA
	5
	 
	 
	

	180
	Repair Reynek Cylinder (sand filters 5 inches)
	EA
	5
	 
	 
	

	190
	Repair Reynek Cylinder ( Effluent samps 3 inches)
	EA
	5
	 
	 
	

	 
	 R                             -   
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Spares

	Item No
	Description
	Material No
	UoM
	QTY over 5years
	 Rate 
	Total

	Coal Plant

	10
	Pump,rotary gear ;40 MM ;120 L/MIN (1S5  JG60VZP)
	 
	EA
	2
	 
	 

	20
	Parker directional contrl v/v DG4 V5 – 561 – MUC – 4C620
	 
	EA
	2
	 
	 

	30
	Parker directional control load/unload DGMPC 5ABK 10
	 
	EA
	2
	 
	 

	40
	Parker flow control valve NG10 DGMFN – 501 – W – 52(Y)
	 
	EA
	1
	 
	 

	50
	Parker pilot operated check v/v abr bar DG4V5 – OBMUC
	 
	EA
	1
	 
	 

	60
	Parker pressure relief v/v DGMC5PT – G – H10
	 
	EA
	1
	 
	 

	70
	ACTUATOR, HYDRAULIC: TYPE: CIRCUIT; RATING: EXTENDED 10; RETRACTED 3 KN; TRAVEL: 600 MM; MODEL NO: ZBG193; DEBAB ELRAM; HYD CIRCUIT 3RR; PUMP CPL 9R; MOTOR 2.2 KW; 380 V; SPEED RET 110 MM/S; SPEED EXT 60 MM/S, 10 KN
	186317
	EA
	10
	 
	 

	80
	MOTOR, HYDRAULIC: TYPE: HYDRAULIC; INPUT: 68.51 M/MIN; OUTPUT: 5.786 CM3/MIN; SPEED: 68.5 RPM; SHAFT SIZE: 190/230 MM; APPLICATION: T7 FEEDER; REFERENCE NO: HMS575PEA150
	179038
	EA
	1
	 
	 

	90
	COUPLING, SHAFT HALF: TYPE: FLEXIBLE DRIVE; BORE: 92.08 MM; OUTSIDE DIAMETER: 117.48 MM; LENGTH: 310 MM; MATERIAL: ALUMINIUM; DRAWING NO: 1313203775 REV 0; REFERENCE NO: FS7C/320WDFC SPL
	176975
	EA
	4
	 
	 

	100
	COUPLING, SHAFT HALF: TYPE: FLEXIBLE DRIVE; BORE: 60 MM; OUTSIDE DIAMETER: 92.08 MM; LENGTH: 117.48 MM; MATERIAL: ALUMINIUM; HOLE DIAMETER: 140 MM; DRAWING NO: 1333703776 REV 0; REFERENCE NO: FS8C/370 WDFC SPL; OBS: MOTOR SPEED: 1470RPM; MOTOR POWER: 37KW; DISTANCE BETWEEN SHAFT ENDS: 202MM; GEARBOX SHAFT DIAMETER: 65MM; GEARBOX SHAFT LENGTH: 142MM; 300MM;
	176974
	EA
	2
	 
	 

	110
	Oil cooler gear p/p (bucket wheel g/box)
	 
	EA
	1
	 
	 

	120
	Pressure switch for T7E P/P
	 
	EA
	1
	 
	 

	130
	PUMP, RECIPROCATING: TYPE: PISTON RADIAL; SIZE: 26 MM; STYLE: DUPLEX; CAPACITY: 160 CM3/REV; SPEED: 1500 RPM; RATING: 250 BAR; SPECIFICATION: D955-5019-10; SUPPL P/N: D955-5019-10; DRIVER WITHOUT MOTOR; FOR USE ON T7A-F
	177542
	EA
	2
	 
	 

	140
	ACTUATOR, HYDRAULIC: TYPE: ELECTRO; RATING: 30 KN; TRAVEL: 2.5 M; OPERATED: MOTOR 11 KW; DIMENSIONS: DIA 273 MM X 3.185 M; REFERENCE NO: DEA 273S; BACK FLANGE DIAMETER: 330MM; ROD EXTENSION: 265MM; THRUST EXTEND 30KN; RETRACT 200MM/S; CIRCUIT NO: 13RR; REGENERATIVE-SOLENOID CONTROL; PISTON ROD LOCKED WHEN SOLENOIDS DE-ENERGISED; OPERATIONS PER HOUR; 10MAX; MOTOR 11KW/380 VOLT-/4 POLE /IP55; PEDASTAL DIMENSION: 420MM X 400MM; CENTRES OF FOUR HOLES: 420 (340 CRS); 400 (250 CRS); THICKNESS: 20MM; PIVOTAL POINTS; 1.523 METRE FROM BACK AND 2.97 METRE FROM THE FRONT. PROPGATE.
	672175
	EA
	1
	 
	 

	Sub-total 
	 

	ASH PLANT

	10
	Suction strainer hoses
	 
	EA
	3
	 
	 

	20
	3/8 NPT male 9/16 female 90deg hoses
	 
	EA
	10
	 
	 

	30
	Grease distribution block
	 
	EA
	4
	 
	 

	40
	Hose collar1/8" 
	 
	EA
	20
	 
	 

	50
	Connector, straight 1/8" 
	 
	EA
	50
	 
	 

	60
	Hose, flex 1/4" 8mm  1m long
	 
	EA
	45
	 
	 

	70
	Hose, flex1 1/4' X 1050mm 1.5 m long
	 
	EA
	38
	 
	 

	80
	Hose 1/8"  4m length
	 
	EA
	44
	 
	 

	90
	Hose 12mm  0.5m long
	 
	EA
	61
	 
	 

	100
	Hose 8mm 1.2 long
	 
	EA
	23
	 
	 

	110
	Pneumatic regulator 1/8” NPT Threats
	 
	EA
	56
	 
	 

	120
	Grease, 0.3KG/BRG  TYPE AGIP.GR.MU.EP.2.
	 
	EA
	2
	 
	 

	130
	Hyco grease pump 
	 
	EA
	3
	 
	 

	140
	Fittings GE6LL-1/8NPT
	 
	EA
	100
	 
	 

	Sub-total 
	 

	Total cost for Spares for a period of 5 years
	 

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	 
	CPA Conditions
	 
	 
	 
	

	
	 
	 
	 
	 
	 
	

	
	Description
	Source
	Weighting
	

	
	labour
	SEIFSA Table C-3(a)  actual labour costs - all hourly paid employees
	70%
	

	
	P&Gs
	SEIFSA Table D-3 Statistics SA / Consumer Price Index (CPI)
	5%
	

	
	Spares
	SEIFSA Table G1-Engineering input price indices ( mechanical engineering) 
	10%
	

	
	Fixed
	 
	15%
	

	
	 
	 
	100%
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Description of the service
Executive overview 

Matimba Power Station, Coal, Ash, and Auxiliary plants provide the service of bringing in coal and disposal of ash while maintaining the Watertreatment plant. Maintenance is required for reliability and availability. The service of maintaining hydraulics, pneumatic and lubrication is required. The other critical plant equipment need special services and spares that go along with it..

Employer’s requirements for the service
Hydraulics, Pneumatic, Lubrication and Special Services.
Introduction 

Eskom Matimba power station situated in Limpopo, requires the services of a suitably qualified and experienced contractor hydraulic, pneumatic lubrication and special services maintenance for a period of 60 months. Matimba power station receives coal from Exxaro coalmine through the conveyor belt and the coal is further transported to the coalbunkers through a various sets of conveyor belts. The coal ultimately gets burnt in the boiler furnace during the electricity generating process and the exhaust product is the fly ash. The fly ash is conditioned and disposed to the ash dump through a set of conveyor belt systems. The conveyor belt systems need to be always available and reliable for Matimba to be able support Eskom and the country in electricity availability. Water treat plant ensure that the water quality going through the Boiler and Turbine plants are of goo quality and compliance. The successful contract shall ensure that through Preventative and Corrective maintenance the plant is performing according to the set standard.
Scope of Work
Technical scope
· The Services provided by the contractor under this contract includes the provision as and when required. 

· The Scope of work is not limited to normal, preventative (PM) and Corrective (CM) maintenance and emergency work. 

· The scope of service includes amongst others the management, supervision, labour, material supply, installation, consumable supply, provision of Equipment, administration, warehousing, and storage related to the service.
· The service provider shall clean all systems under the scope of work.

· All systems will include related Control & Instrumentation, electrical and mechanical equipment.

· All strategic preventive maintenance is part of the service.

· Any other related services that may be required.

List of hydraulic Systems
a) T7 Hytec power pack 

b) Coal stacker reclaimer luff cylinder (main power pack)

c) Coal stacker reclaimer (MAN) driver cabin tilt 

d)  Coal stacker reclaimer (MAN) rail clamp

e) Coal stacker reclaimer (MAN) central chute cylinders

f) Coal stacker reclaimer (MAN) bucket wheel cylinders

g)  Voith 650DTKLE couplings (2) hydraulic system

h) Dabeb elram electro actuators (370,450,600 and 2,5m strokes)

i)  Ash giant mixer auto-grease system

j) Grease pumps

k)  Servo pumps

l)  Ash spreader/stacker cylinders

m)  Ash spreader/stacker grease system

n)  Coal stacker reclaimer auto-grease system

Services work scope

	Coal Plant Services
	
	

	
	
	

	Work To be done on Coal Stacker Reclaimer and Ash stacker:


	
	

	a) Main power pack (luffing)
	
	

	b) Cabin tilt hydraulic system
	
	

	c) Rail clamping hydraulic system
	
	

	d) Central chute hydraulic system
	
	

	e) Stacking and reclaiming hydraulic system (bucket wheel chute.

	

	The work that needs to be done for the above-mentioned systems is as follows:
	

	f) The hydraulic oil will be analysed by Eskom on a six-monthly bases, the oil must be replaced based on the results of the oil analysis.  

	g) The filters shall be replaced every six months.
	
	

	h) Repairs and fault finding as and when required

i)  Reports and findings to be submitted to Engineering and Maintenance personnel.


	
	

	Monthly inspection:


	
	

	a) Inspect coupling sleeves and rubbers, replace if needed.
	b) 
	

	c) Inspect cylinder hose for any signs damage, replace if needed.
	

	d) Inspect pump and repair any damages – Consult system engineer for any severe damages

	e) All leaks found on the above-mentioned systems must be repaired.
	

	f) The cylinders must be inspected for leaks and repaired if need be.

g) Pins and clevis must be lubricated upon inspection

h) Monthly reports to be drafted and given to Engineering and Maintenance personnel.


	

	12.1.3 Greasing system:


	
	

	1) Inspect, and function check must be done on the entire greasing system.
	

	2) The slew bearing lubrication planned timing must be corrected if need be
	

	3) The control box, including all lubrication points must be checked. 

4) The timing must be corrected if needs be.

	
	
	

	Work to be done on S1 650 DTKLE Voith drive couplings:


	
	

	1. The coupling oil to be replaced yearly.
	1) 
	

	2. Suction strainer tank to be replaced yearly.
	2) 
	

	3. The filters and breathers shall be replaced every six months.
	

	4. Inspect hydraulic oil hoses for any signs of damage, replace if needed.
	

	5. Inspect pump and repair any damages - System engineer to authorise replacement.
	

	6. Hydraulic oil coolers to be cleaned externally with water to remove coal deposits yearly.
	

	7. All leaks found on the above-mentioned systems must be repaired.
	

	
	
	

	Work to be done on S1 Actuator, Hydraulic; Electro, 30KN,2.5M:


	
	

	a) Filters need to be changed on six monthly bases. 
	
	

	b) Oil must be changed on a six-monthly basis.
	
	

	c) Monthly inspection must be done as per preventative maintenance schedule. 

	d) Checks must be done for any leaks on the systems. 

e) Any leaks that are found upon inspection must be repaired.

	f) Function check on the system must be done.
	
	

	
	
	

	g) Check if the electrical proximities are working (function check).
	

	h) Ensure oil level is at the correct level; oil must be topped up if necessary.
	

	i) Any coal build-up on the equipment must be removed.
	

	
	
	

	12.1.6 Work on the T7 hytec hydraulic systems:
	
	

	
	
	

	Description
	Activity
	

	Hydraulic oil supply tank:
	Hydraulic power pack tanks to be emptied and cleaned
	

	
	
	

	System Filters:
	All filters must be removed inspected and cleaned (replaced if needed)
	

	
	Replace high pressure filter element
	

	
	 
	

	Tank breathers:
	Air breathers to be replaced
	

	
	.
	

	Piping network:
	All piping to be checked (and replaced if necessary) including:
	

	
	a.       Nuts
	

	
	b.      Piping
	

	
	c.       Ferrules
	

	
	d.      Fittings
	

	Gaskets Valves and seals:
	All seals must be replaced (Including gaskets, valves, and tanks seals)
	

	
	
	

	Suction strainer tank:
	Suction strainer tank to be replaced
	

	Pumps:
	Pumps must be removed from plant and tested on test bench (must be repaired/replaced if necessary)
	

	
	
	

	Proportional Valves:
	Proportional valves must be removed and tested on a test bench (must be repaired/replaced if necessary)
	

	
	
	

	Oil cooling system:
	Oil air cooler must be opened, cleaned, and inspected (repairs must be done if need be) after inspection the system must be flushed.
	

	
	
	

	 
	
	

	12.2 Ash Plant Services


	
	


	Description
	Activity

	1. Ash spreader and stacker cylinders removal, repairs, and installation:


	· Inspect cylinders for any leaks.

· Functional check the cylinders

· Repair any defects.

· Check all pipes and fittings for leaks.

· Repair/replace if defective.



	2. Ash Conditioners greasing distribution blocks and pipes supply, installation and commission:


	· Inspect the distribution blocks.

· Clean any dirt.

· Functional check

· Repair any defects.



	3. Ash Plant conveyor pulleys grease pipes and fittings supply and install:


	· Inspect the grease pipes.

· Check if still intact to the pulley.

· Check the level of the grease barrel.

· Repair any defects.



	4. Ash conditioners grease system:


	· Inspect all the piping’s and hoses.

· Functional check the system

· Ensure the hoses and pipes are intact.

· Check the level of the grease barrel.

· Repair any defects

	5. Servo pumps old to repair: 
	· Inspect the pumps for any leaks or unfamiliar noise.

· Assist with fault-finding.

· Repair any defects.

· Repair leaking seals

	6. Grease pumps repairs:


	· Inspect the pump.

· Functional check the pump

· Inspect the hose and gun.

· Check the grease level.

· Repair any defects.



	7. Ash spreader and stacker hydraulic tanks power packs and pipes. Remove, repair, and reinstall:


	· Inspect the tank for any leaks or wear.

· Check the condition of the oil.

· Ensure sight glass is visible.

· Inspect all piping for damage.

· Ensure that all pipes are intact.

· Repair all the defects.



	8. Ash spreader and stacker auto greasing system pipes and pumps repairs and overhaul:


	· Inspect the distribution block and pipes.

· Functional the system

· Ensure the pipes are intact.

· Repair all defects.



	9. Irrigation Pumps, 1-5.
	· Grease pump bearings 1 - 5

· Replace defected grease nipples.

· Ensure the grease is going through all the bearings.

· Report any abnormalities to the Ash plant responsible person.




Spares list per plant

	
	
	

	12.3.1 Coal Plant
	
	

	
	
	

	Description
	
	Quantity

	Pump, Rotary: Gear ;40 MM ;120 L/MIN (1S5JG60VZP)
	 
	5

	Repairs to pressure switch-C/Stacker Tilt
	 
	12

	Parker directional control v/v
	 DG4 V5 – 561 – MUC – 4C620
	12

	Parker directional control load/unload o
	 DGMPC  5ABK  10
	12

	Parker flow control valve NG10
	DGMFN – 501 – W – 52(Y)
	12

	Parker pilot operated check v/v air bar
	 DG4V5 – OBMUC
	12

	Parker relief v/v
	DGMC5PT – G – H10
	12

	Hydraulic Actuator ZBG 193 – 600,450 & 400.
	 
	48

	Motor, Hydraulic Flender
	 
	6

	Oil cooler gear p/p (bucket wheel g/box)
	 
	1

	Repair Rexroth Bosch prop. valve
	4WRP FAG35-1X/02424/M
	12

	Pressure switch for T7E P/P
	 
	12

	Recipg: Piston, Radial, 26 mm Duplex pump 
	 
	12

	Prop gate Actuator Hydraulic, Electro; 30KN, 2.5M
	     DG4 V5 – 561 – MUC – 4C620
	2

	Coal Stacker Reclaimer bucket wheel filter
	 
	2

	Coal Stacker Reclaimer bypass chute cylinders
	 
	4

	Coal Stacker Reclaimer luff pumps
	 
	2

	Coal Stacker Reclaimer luff cylinders
	 
	2

	Coal Stacker Reclaimer chute cylinders
	 
	2

	
	 
	 

	
	
	

	
	
	

	12.3.2 ASH PLANT

	
	

	Description
	
	Quantity

	Suction strainer hoses
	 
	6

	3/8 NPT male 9/16 female 90deg hoses
	 
	20

	Grease distribution block
	 
	20

	Hose collar1/8" 
	 
	50

	Connector, straight 1/8" 
	 
	200

	Hose, flex 1/4" 8mm 
	 
	200

	Hose, flex1 1/4' X 1050mm 
	 
	200

	Hose 1/8” 4m length
	 
	200

	Hose 12mm 0.5m long
	 
	200

	Hose 8mm 1.2 long
	 
	200

	Pneumatic regulator
	 
	200

	Grease, 0.3KG/Brg Type AGIP.GR.MU.EP.2.
	 
	15

	Hyco Pneumatic grease pump 
	 
	15

	Fittings GE6LL-1/8NPT
	 
	200

	
	 
	 

	
	
	

	
	
	

	WORKSHOP

	
	

	Description
	
	Quantity

	Repair power pack (Tool store)
	 
	10

	Bandsaw
	 
	1

	Hydraulic power pack
	 
	2

	Hydraulic pump
	 
	8

	Garage car lifts
	 
	3

	Garage tools
	 
	set

	Tyre changer-Garage
	 
	1

	MultiMate chopper machine
	 
	1

	Surface grinder
	 
	6

	Hydraulic jacks (Tool store)
	 
	10

	Press 100-ton hollow shaft
	 
	3

	
	
	

	
	
	

	Auxiliary


	
	

	Description
	
	Quantity

	To repair RCS7 cylinder
	 
	3

	To repair RCH202 cylinder
	 
	3

	Repair 8-inch pneumatic cylinder
	 
	3

	Repair 10-inch pneumatic cylinder
	 
	3

	Repair 4-inch pneumatic cylinder
	 
	3

	To repair Reynek cylinder
	 
	6

	To repair Reynek cylinder
	 
	6

	To repair Reynek cylinder
	 
	6

	3/4" Isolating valve
	 
	20

	Hydraulic hoses 6m
	 
	50

	
	 
	 

	 
	
	

	1Vehicle Garage and Welding Shop
	
	

	 
	
	

	Description
	
	Quantity

	 Toyota forklift cylinders and hose pipes (ops)
	Toyota SAS 40
	1

	Toyota forklift cylinders and hose pipes (stores)
	TCM FRSB15, Model: FRSB15H2
	1

	Toyota forklift cylinders and hose pipes (Workshop)
	Toyota SAS 33
	1

	Guillotine Hydraulic. Heli CS 13x2550.
	 
	8

	Angle Iron Rolling Machine Hydraulic BPRC/602F/E
	 
	8

	Plate Bender Hydraulic. (Bending Breaker) 
	 
	1

	Plate Roller Machine. Hydraulic. GJ2513.
	 
	1

	Bandsaw.
	 
	1

	MultiMate Machine 16/70 S Omera & Equipment. (Cropper)
	 
	1

	Repair Subplate hydraulics for bending machine - Welding Shop
	CNC Press brake MB 8 250/4100
	1

	
	 
	 

	Lubrication Scope of work
  Execute PM as per strategy which includes:

a) Greasing.

b) Topping up oil.

c) Oil filtering and providing mobile unit.

d) Analyze failure and recommend solutions in writing (technical report).

e) Manage housekeeping and incidents, supply oil spillage cleaning material.

f) Maintain air breather, clean, and or replace.

g) Ensure all systems are cleaned, free from oil marking.

h) The scope is mainly for outside plant but not limited to this plant.

i) Contractors will also be required to assist at other plants.

j) Manage and maintain oil stores.

k) Supply related spares as and when required.

l) If a plant fails and it can be proven that it is due to lack of lubrication, the contractor shall be held accountable and responsible. 

Maintenance Specialized Services (As and when required)

In-situ machining of pedestal base:

a) Fill up machine to size of pulleys and other shafts.

b) Machining gearboxes, pumps, and other equipment surfaces.
Drive train laser alignment.

a) Aligning of pulleys, gearboxes, and motors.
b) Providing all necessary consumables like shims, brackets, and stoppers.

c)  Training of Eskom employees as and when required.
Equipment balancing.

Balancing of shafts; wheels and couplings.
Repairs, inspection, and pressure test of mill oil system oil   coolers

a) Dismantling, inspection and repairs

b) Pressurizing and testing oil coolers.

c) Repair any leaks on the coolers.

d) Supply of oil as and when required.

e) Supply of oil coolers as and when required.

Pressure test of oil systems safety valves

a) Strip, assess and repair safety valves.

b) Apply pressure testing and repair any abnormalities.

c) Supply safety valves as and when required.

Buffalo feeder maintenance

a) Inspect and replace damaged chains.

b) Inspect guides for wear and repair.
c) Check pulleys for any wear, misalignment or bearing failures.

d) Inspect for any looseness of flights bolts and nuts or any signs of wear.
Coal stacker Reclaimer

Bucket wheel 

a) Inspect and replace internal and external bearings.

b) Inspect and replace bucket wheel teeth and caps.

c) Replace all missing pins on the teeth.

d) Inspect any wear of buckets liners, bolts, and nuts.

e) Look for any structural integrity deterioration.
 Inspect the stabilisers and torque arms for any cracks.

a) Check for any looseness on the drive structures.

b) Inspect tiles and liners on the stacking/reclaiming chute.

c) Inspect chute cylinders for any oil leaks and/or abnormalities.

d) Inspect all the skirting rubbers.

e) Inspect cabin support beams and hydraulic cylinders.

f) Inspect all the gratings.

g) Replace all the defects. 

Travel drives. 

a) Check the rails fish plate for looseness or missing nuts.

b) Check for any signs of bearing failures.

c) Inspect for any wear on the Bogie wheels.

d) Ensure that the rails wheel cleaner is in place.

e) Inspect and test the rail clamp operation.

f) Inspect the rail hydraulics cylinders.

g) Ensure that the gearbox mountings are intact, and all bolts tightened.

Cable reel.

a) Check that the cable reel turns freely.

b) Inspect the power cable gearbox.

c) Check the cable reel gearbox, magnetic clutch, coupling rubbers and anti-run tongue arm.

Pilon support structure

a) Inspect all the beams for wear and welding deterioration.

b) If needs be, crack test all the critical points.

c) Check the Luff cylinder for any defects.

Tripper car boom

a) Inspect all the walkway gratings.

b) Inspect Plummer blocks and bearings.

c) Inspect pulleys for any lagging wear.

d) Inspect the handrails and ladders.

e) Check the chute for any liners wear and bolts missing.

Replacement of conveyors anti-run back

a) Inspect the anti-run back.

b) Remove the defective one in the plant.

c) Prepare the shaft landing.

d) Install the new ant-run back.

e) Connect all the necessary pipes.

f) Top up with the correct lubricants.

g) Commission.

Silos and control bin spiral bars removal and insertion
a) Clean all the spillage on the walkways.

b) Maintain the spile bars.

c) Ensure that the actuator is operative.

d) Insert or removal the spile as the requested task.

Flopper gate and bearings replacement

a) Dismantling the chute.
b) Support the flopper.

c) Loosen all bearings Plummer blocks.

d) Rig out the damaged flopper.
e) Clean the inside of the chute.

f) Replace any missing or worn-out tiles.

g) Install the new flopper.

h) Tighten all the bearing Plummer blocks.

i) Assemble the chute.

j) Remove all the debris.

Conveyor counterweight and structure replacement
a) Remove all the bend structures.

b) Remove the defective counterweight.

c) Ensure that the winch cable is removed.

d) Inspect the winch cable and replace if damaged.

e) Inspect Plummer blocks and bearings.

f) Inspect the sheave wheels.

g) Fabricate new structure and install.

h) Replace the winch.

i) Replace or repair all other defects.
	
	


Performance Monitoring

	Item
	KPI
	Targets

	1
	No. of PM’s due
	Zero

	2
	No. of P1-P3 overdue
	Zero

	3
	Manpower utilisation
	90%

	4
	Hydraulic failure
	Zero

	5
	Safety finding
	1/Six months

	6
	Assessment > 25th of the month
	Zero

	7
	No. of NCR’s 
	< 4

	8
	SDI & L compliance
	100% in the 4th year.

	9
	PSR authorisation in less than 8 months
	100%


Abbreviations

The following abbreviations are used in this Service Information:

	Abbreviations
	Explanation

	DoL
	Department of labour

	KPA
	Key performance area

	KPI
	Key performance indicators

	DLR
	Daily labour report

	GO
	General overhaul

	IR
	Interim repair

	BTI
	Boiler Tube Inspection

	BTL
	Boiler tube leak

	OD
	Outside diameter

	SOS/SOW
	Scope of service/ Scope of work

	PCLF
	Planned capability loss factor

	PPE
	Personal protective equipment

	QCP
	Quality control plan/ inspection and test plan

	QMP
	Quality management programme

	SABS
	South African bureau of standards

	SAP
	System, application, products (plant maintenance, procurement, finance, and materials management.

	SHE
	Safety, health and environment

	UCF
	Unit capability factor

	UCLF
	Unplanned capability loss factor

	URS
	User requirements specification

	PTW
	Permit to work


Interpretation and Terminology

	Definitions
	Explanations

	Base/ Core crew
	A complement of the Contractor’s personnel based on site for the duration of at least one year and detailed in the Site Addendum

	Outage
	A planned or unplanned shutdown project related to one or more of the Employer’s Power Station units

	Regular site maintenance and repair work
	Work that does not form part of an outage scope of service. This could include opportunity maintenance performed while a unit is on outage

	Contract services
	The services specified in this contract including supply and installation services that complies with all the requirements stated in the Service Information.

	Contractor
	Service provider contracted for supply specific service to ESKOM Matimba power station.

	Employer
	Eskom or Eskom Matimba power station representative appointed in writing.

	Hydraulic
	The branch of science and technology concerned with the conveyance of liquid through pipes and channels, especially as a source of mechanical force or control

	Emergency vehicle
	An emergency vehicle is any vehicle that is designated and authorized to respond to an emergency in a life-threatening situation. These vehicles are usually operated by designated agencies, often part of the government, but also run by charities, non-governmental organizations and some commercial companies

	Pneumatic
	The state of having air-filled cavities or being operated by compressed air.

	Lubrication
	The action of applying a substance such as oil or grease to an engine or a component so as to minimise friction and allow smooth movement.


Management strategy and start up.

The Contractor’s plan for the service
The contract shall provide 24/7 service.
Everyone in the team is to be formally qualified in his/her trade with adequate experience.

Proof of qualifications is to be supplied to the Employer.

The contractor shall ensure that his staff brought onto site in connection with the works and shall have a good communication skill.

Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	As and when required.
	MS Teams
	All stakeholders

	Overall contract progress and feedback
	Six (6) Monthly & and as and when required
	MMO Boardroom/MS Teams
	All stakeholders

	Toolbox meeting-discuss tasks and safety
	Daily, at 07:00
	Snr, Supervisor’s office
	Maintenance team

	Safety meeting, function safety
	Monthly, 14:00 & as and when required.
	MMO Boardroom
	All functional team

	HOD with Contractors, discuss KPI & Plant  Status.
	Every second month, 10:30-12:00 & as and when required.
	Conference room 1
	All contractors site manager & Eskom contract managers

	SHEQ, All safety parameters of the contract
	Every second month, 09:12:00 & as and when required.
	Conference rooms 1&2
	PSGM, Contract managers, Contractor SHE reps and Eskom contract managers


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

Provision of bonds and guarantees
Not applicable.
Invoicing and payment
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

The Contractor shall address the tax invoice to 

Fss@eskom.co.za
and include on each invoice the following information:

Name and address of the Contractor and the Service Manager; 

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)
Contract change management. 
The rendering of any documentation for any purpose shall be in the company letter head document.
Records of Defined Cost to be kept by the Contractor
Any other compensation outside the Price list for modifications shall be covered by the define costs for market analysis.
Insurance provided by the Employer
The NEC TSC3 conditions is applicable.
Training workshops and technology transfer
No training and/or transfer of skill is required. However SDL&I targets apply
Design and supply of Equipment.
No design of equipment is required.
Things provided at the end of the service period for the Employer’s use.
Equipment

An Eskom 1800mm press with all accessories and 2 x diesel generators.
Information and other things

No information will be required after this service.
Management of work done by Task Order.
Eskom will issue work orders (PM) on a daily basis for the purpose of the task order. A plant will be made safe by applying for relevant isolations. A worker’s register will be completed for all personnel working under the Permit to work. Every worker must sign out after the completion of the works.

A Limit Access Register (LAR) must be obtained for any activity outside the plant in particular for plant inspections.

Health and safety, the environment and quality assurance

Health and safety risk management
The contractor shall comply with all the safety requirements mentioned in the Site information of this document. Above all an approved safety file will be the prerequisite before accessing the plant for doing any work.
Environmental constraints and management
The contractor shall comply with all the environmental requirements mentioned in the Site information of this document.
 Above all an approved safety file with environmental outputs will be the prerequisite before accessing the plant for doing any work.
Quality assurance requirements

Relevant QCP documents will be issued after the contracting phase.
Procurement
People
Minimum requirements of people employed.
South African citizens and only home affairs registered foreigners are expected to form the crew on site. 

BBBEE and preferencing scheme

SDI&L requirements are a prerequisite.
Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance Schedule stated below

.

[Insert the agreed ASGI-SA Compliance Schedule
 here]

The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract.
Subcontracting

Preferred subcontractors

SDI&L requirement

Subcontract documentation, and assessment of subcontract tenders

SDI& L guidelines.

Limitations on subcontracting

SDI&L guidelines for subcontracting

Attendance on subcontractors

SDI&L guidelines

Plant and Materials

Specifications

All specifications are as per the scope of work. Eskom will provide the oil and the grease.
Correction of defects

Production constraints may necessitate the correction of defects be executed after hours or over the weekend and or public holidays.

Contractor’s procurement of Plant and Materials

The contractor may be requested to quote on the grease and oils to cover shortages/emergencies.
Tests and inspections before delivery

Tests certificates and are required for all the repaired equipment. 

Eskom may at its discretion witness the test running of equipment before delivery.

Plant & Materials provided “free issue” by the Employer.
Grease and oil.
Cataloguing requirements by the Contractor
No cataloguing is required from the contractor.
The contractor to provide technical information where the client is short of.
Working on the Affected Property

Employer’s site entry and security control, permits, and site regulations.
Daily gate access permit will be issue to the contractor after satisfying the National key points requirement, like the induction and police clearance. Permit to work is always required before entering the plant area for work. The speed limit on site is 40km and 20km designations. All signs are properly designated.
People restrictions, hours of work, conduct and records.
The contractor shall keep a daily register of its employee. The contractor shall ensure that all its personnel comply with the access requirements by managing the renewal and cancellation in case of employment termination/resignation.
Health and safety facilities on the Affected Property

Eskom will provide ambulance service and medical station for all contractors on site to cater for any emergencies.
Environmental controls, fauna & flora
Matimba Power Station is an environmentally friendly area. No cutting of trees is allowed without following proper channels. Various species of snakes are always noticed on site. No person is allowed to kill any of these unless the life is endangered but needs to be reported for the expect assistance.
Cooperating with and obtaining acceptance of Others

On most Interim repairs and general overhauls, the spaces at the Mill bins (Unit 1-6) need to be shared with other contractors that would be doing outages scope of work. Permit to work may be delayed.
Records of Contractor’s Equipment

The contractor shall always keep a record of all equipment on site. All equipment coming on site shall be declared and documented at the Security gate. No equipment shall be removed from site without going through and declared at the Security gate.
Equipment provided by the Employer
The following equipment will be provided:

· Overhead crane.

· Mobile crane.

· Scaffolding.

· Tractor.

· Low base trailer.

· Lifts.

Site services and facilities

Provided by the Employer
· Tap water..

· Cafeteria.

· Medical station (Emergency only).

· Ambulance services (Emergency only).

· Electricity

Any other service that is not mentioned above and will affect the service, the contractor shall provide.
Provided by the Contractor
The following shall be provided by the contractor:

· Vehicles.

· Stationery.

· Press.

· Material.

· PPE.

· Printer
· Laptop/PC

· Pull lifts.

· Shackles

· Spanners

· Office

· Ablution
Any other equipment that is not mentioned above and will affect the service, the contractor shall provide.

Control of noise, dust, water and waste 

Site SHEQ requirements shall apply
Hook ups to existing works
Confined to the services.

Tests and inspections

Description of tests and inspections

All the tests and inspections will be carried out as per the works information.

Materials facilities and samples for tests and inspections 

The contractor shall provide QCP which complies to Eskom splicing standard “240-120532564 Splicing and Repairs of Steel Cord - and Textile/Plied Reinforced Conveyor Belting” for all the work performed on the conveyor belts.
List of drawings

Drawings issued by the Employer
The relevant drawings will be provided to the successful contractor.
� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 





�Update with SD&L Requirements
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