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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 
	

	C1.2a
	Contract Data provided by the Purchaser
	

	C1.2b
	Contract Data provided by the Supplier
	


C1.1 Form of Offer & Acceptance

Offer

The Purchaser, identified in the Acceptance signature block, has solicited offers to enter into a contract for the: 

Supply and Delivery of BOILER TUBES PROTECTION SHIELDS AND OTHER BOILER ACCESSORIES Spares at Medupi Power Station FOR SEVEN YEARS
The tenderer, identified in the Offer signature block, has

	either
	examined the documents listed in the Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

	or
	examined the draft contract as listed in the Acceptance section and agreed to provide this Offer.


By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Supplier under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	
	The offered total of the Prices exclusive of VAT is 
	R 

	
	Value Added Tax @ 15% is
	R 

	
	The offered total of the amount due inclusive of VAT is

	R 

	
	(in words) 



This Offer may be accepted by the Purchaser by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Supplier in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts the tenderer’s Offer.  In consideration thereof, the Purchaser shall pay the Supplier the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Purchaser and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1
Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work:  Goods Information including Supply Requirements

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Purchaser during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Purchaser’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	General Manager 

Medupi Generation Division
	
	

	for the Purchaser


	Eskom Holdings SOC Limited

Medupi Power Station

Private Bag x9003

LEPHALALE

Limpopo

0555

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Purchaser prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Purchaser during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Purchaser



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	General Manager: Medupi

Generation Division 

	On behalf of
	(Insert name and address of organisation)


	
	Eskom Holdings SOC Limited

Medupi Power Station

Private Bag x9003

LEPHALALE

Limpopo

0555

	Name & signature of witness
	
	
	Manager: Contract 


	Date
	
	
	


C1.2 SC3 Contract Data
Part one - Data provided by the Purchaser
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for Options 
	

	
	
	A:

Priced contract with price list 
W1:
Dispute resolution procedure
X1:

Price adjustment for inflation

	
	
	X2:

Changes in the law
X7:

Delay damages

X17:
Low performance damages
X18:     Limit of Liability

X19:     Task Order



	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Supply Contract (April 2013) 

	(If the December 2009 edition is to be used delete April 2013 and replace by December 2013)

	10.1
	The Purchaser is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	+27 11 800 8111/2000

	
	Fax No.
	+27 11 800 2090

	10.1
	The Supply Manager is (name): 
	TBC

	
	Address
	Medupi Power Station

	
	Tel
	TBC

	
	Fax
	

	
	e-mail
	TBC 



	11.2(13)
	The goods are 
	Supply and Delivery of Boiler Tubes Protection Shields and other Accessories spares at Medupi Power Station for a period of Seven (7) Years.

	11.2(13)
	The services are 
	Supply and Delivery of Boiler Tubes Protection Shields and other Accessories spares at Medupi Power Station for a period of Seven (7) Years.

	11.2(14)
	The following matters will be included in the Risk Register
	All additional risks will be identified prior, addressed and registered during the risk reduction meeting that will take place as agreed between the parties


	11.2(15)
	The Goods Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	11.2(15)
	The Supply Requirements as part of the Goods Information is in 
	Annexure A to this Contract Data

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	One (1) week

	2
	The Supplier’s main responsibilities
	Data required by this section of the core clauses is provided by the Supplier in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data.

	3
	Time
	

	30.1
	The starting date is.
	TBC

	30.1
	The delivery date of the goods and services is:
	The delivery date will be specified in each task order.

	30.2
	The Supplier does not bring the goods to the Delivery Place more than one week before the Delivery Date.
	As per agreed date on task order

	31.1
	The Supplier is to submit a first programme for acceptance within 
	Delivery instructions are in the task order 

	32.2
	The Supplier submits revised programmes at intervals no longer than 
	Four (4) weeks to be updated in case of delays

	4
	Testing and defects
	

	42
	The defects date is 
	Notified by the SM or Supplier as soon as the defect is found.

	43.2
	The defect correction period is 
	To be agreed within 48 hours from receipt of the purchaser’s written defects notification

	42.2
	The defects access period is  
	Will be treated on a case by case basis  

	5
	Payment
	

	50.1
	The assessment interval is 
	21st day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand


	51.2
	The period within which payments are made is
	30 calendar days net after receipt of a valid Tax Invoice.


	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 
(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	7
	Title
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	8
	Risks, liabilities, indemnities and insurance
	

	80.1
	These are additional Purchaser’s risks  
	All additional risks will be proactively identified, addressed and registered during the risk reduction meeting that will take place as agreed between the parties.

	

	88.1
	The Supplier’s liability to the Purchaser for indirect or consequential loss, including loss of profit, revenue and goodwill is limited to
	R0.0 (zero Rand)

	88.2
	For any one event, the Supplier’s liability to the Purchaser for loss of or damage to the Purchaser’s property is limited to
	(1) for the Purchaser’s existing and surrounding property in the care, custody and control of the Supplier the amount of the deductible (first amount payable) relevant to the event 

and

(2) for all other existing Purchaser’s property the  applicable deductible as at contract date 


	88.3
	The Supplier’s liability for Defects due to his design which are not notified before the last defects date is limited to:
	The total of the Prices other than for the additional excluded matters.


	88.4
	The Supplier’s total liability to the Purchaser, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	The total of the Prices other than for the additional excluded matters. The Contractor’s total liability for the additional excluded matters is not limited

	88.5
	The end of liability date is 
	[1] year after Delivery of the whole of the goods and services.

	9
	Termination and dispute resolution
	

	94.1
	The Adjudicator is 

Address

Tel No.

Fax No.

e-mail
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).
1st Floor, Maisels Chamber, 4 Protea Place, Sandton
011 320 0600
011 320 0533
info@arbitration.co.za

	94.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA, a Division of the South African Institution of Civil Engineering, or its successor body (See www.ice-sa.org.za)

	94.4(2)
	The tribunal is: 
	arbitration

	94.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	94.4(5)
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	10
	Data for Option clauses
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	30 Calendar days

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	Rates are fixed and firm for first 12 months after first order placement date. There after CPA escalation will apply. Base date will be the month before the month which the enquiry closes.

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	0.15
	fixed
	NA

	
	
	0.15
	Transport L-2(b)
	SEIFSA

	
	
	0.70
	Material G-1
	CPI

	
	
	1.00


	
	

	X2
	Changes in the law
	

	X2.1
	A change in the law of 


	The Republic of South Africa is compensation event if it occurs after Contract Date

	X3
	Multiple currencies
	

	X3.1


	The Purchaser will pay for these items in the currencies stated
	Items
	Other currency
	Total maximum payment in the currency

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	X3.1
	The exchange rates are those published in
	Seven (7) days prior tender closing 

	
	
	The items will be paid in the other currency 
- to a foreign Bank account nominated by the Supplier 

- to a valid SARB approved CFC account in South Africa

- in accordance with an alternative payment method agreed with the Purchaser before the Contract Date.

(select one of the three methods as agreed with the successful tenderer prior to contract award and delete the others and this note)

	X4
	Parent company guarantee
	

	X4.1
	The amount of the performance bond is
	To be concluded during negotiations

	X7
	Delay damages
	

	X7.1
	Delay damages for Delivery are
	1/14% per day of the outstanding portion to maximum of 10% of the order

	X13
	Performance bond
	

	X13.1
	The amount of the performance bond is
	To be concluded during negotiations


	X17
	Low performance damages
	

	X17.1
	The amounts for low performance damages are:
X 17 Low Service Damages Table 2:  

No.

KPA
Employer’s Requirement

Damages payable by Contractor
1

On time delivery to Medupi Power Station

All deliveries to be delivered as per agreed lead time of the contract working from the time the supplier acknowledge receipt of an official Eskom Order Number that start with 45 number

5% of the total purchase order if an order is delivered one week later, 7.5% of the total purchase order if an order is delivered two to three weeks later and 10% of the total purchase order delivered later than four weeks and all the deductions to be subtracted from the original invoice of the purchase order

2

Equipment failure 

All components failing before lapse of warrantees and guarantees to be replaced within 31 days from the date it was officially reported to the supplier and the supplier to bear all the cost and risk of replacing the failed / damaged item 
Period between 32 days to 45 days penalties of 5% will be charged from the total cost of the item, period between 46 days to 59 days penalties of 7.5% from the total cost of the item, 60 days and above 10%  of the total cost of the item failed will be charged as penalties 
3

Marking of goods before delivery

Name of the Supplier, Purchase Order Number, Material Number, Part Number and Serial Number  

6% of the total purchase
4
  Defect Remedial work
The Contractor shall be responsible and held liable for any defects arising from the supply and delivery of the spares.
Make good. Premature failures and defects will be rectified at the Contactor`s cost


	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event 

	X18.3


	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

the total of the Prices at the Contract Date

and 

the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles


	X18.5
	The end of liability date is 
	12 months after the end of the service period.

	
	
	

	Z
	The additional conditions of contract are
	Z1 to Z15 always apply for Eskom

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Supplier does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Purchaser.

	Z1.2
	Notwithstanding the above, the Purchaser may on written notice to the Supplier cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Supplier constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Purchaser for the performance of this contract.

	Z2.2
	Unless already notified to the Purchaser, the persons or organisations notify the Supply Manager within two weeks of the Contract Date of the key person who has the authority to bind the Supplier on their behalf.

	Z2.3
	The Supplier does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Purchaser having been given to the Supplier in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Supplier’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Supplier’s B-BBEE status, the Supplier notifies the Purchaser within seven days of the change.

	Z3.2
	The Supplier is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Supply Manager within thirty days of the notification or as otherwise instructed by the Supply Manager.

	Z3.3
	Where, as a result, the Supplier’s B-BBEE status has decreased since the Contract Date the Purchaser may either re-negotiate this contract or alternatively, terminate the Supplier’s obligation to Provide the Goods and Services.

	Z3.4
	Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may constitute a reason for termination. If the Purchaser terminates in terms of this clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Supplier does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Supplier, enters the public domain or to information which was already in the possession of the Supplier at the time of disclosure (evidenced by written records in existence at that time).  Should the Supplier disclose information to Others in terms of clause 23.1, the Supplier ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Supplier is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Supply Manager.

	Z4.3
	In the event that the Supplier is, at any time, required by law to disclose any such information which is required to be kept confidential, the Supplier, to the extent permitted by law prior to disclosure, notifies the Purchaser so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Supplier may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the goods or any portion thereof, in the course of Providing the Goods and Services and after Delivery, requires the prior written consent of the Supply Manager.  All rights in and to all such images vests exclusively in the Purchaser.  

	Z4.5
	The Supplier ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Supply Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 25.4

	Z6.1
	The Supplier undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the provision of the goods and execution of the services. 

Without limitation the Supplier:

warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of supply and

undertakes, in and about the execution of the supply, to comply with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Supplier’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Supplier, in and about the execution of the supply, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Supplier’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Supply Manager in terms of core clause 51.1, the Supplier provides the Purchaser with a tax invoice in accordance with the Purchaser's procedures stated in the Goods Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Supplier does not provide a tax invoice in the form and by the time required by this contract, the time by when the Purchaser is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Purchaser in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Supplier (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Purchaser’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete from the last sentence in core clause 61.3 the words, “unless the event arises from the Supply Manager giving an instruction, changing an earlier decision or correcting an assumption”.

	
	

	Z9
	Purchaser’s limitation of liability

	Z9.1
	The Purchaser’s liability to the Supplier for the Supplier’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Supplier’s entitlement under the indemnity in 83.1 is provided for in 60.1(12) and the Purchaser’s liability under the indemnity is limited.

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Addition to secondary Option X7 Delay damages (if applicable in this contract)

	Z11.1
	If the amount due for the Supplier’s payment of delay damages reaches the limits stated in this Contract Data for Option X7, the Purchaser may terminate the Supplier’s obligation to Provide the Goods and Services using the same procedures and payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

	
	

	Z12
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Supplier or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Supplier, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z12.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z12.2
	The Purchaser may terminate the Supplier’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Supplier did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Purchaser has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Purchaser can terminate the Supplier’s obligation to Provide the Services for this reason.

	Z12.3
	If the Purchaser terminates the Supplier’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z12.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Purchaser does not have a contractual bond with the Committing Party, the Supplier ensures that the Committing Party co-operates fully with an investigation.


Z13
Insurance
Z __13.1
Replace core clause 84 with the following:
	Insurance cover
	84
	

	
	84.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force. 

	
	84.2
	The Supplier provides the insurances stated in the Insurance Table A for events which are at the Supplier’s risk from the starting date until the last defects date or a termination certificate has been issued.

	
	
	


	INSURANCE TABLE A

	Insurance against

Minimum amount of cover or minimum limit of indemnity

Loss of or damage to the goods, plant and materials

The replacement cost where not covered by the Purchaser’s insurance.

The Purchaser’s policy deductible as at Contract Date, where covered by the Purchaser’s insurance.
Liability for loss of or damage to property (except the goods, plant and materials and equipment) and liability for bodily injury to or death of a person (not an employee of the Supplier) caused by activity in connection with this contract

Loss of or damage to property

Purchaser’s property

The replacement cost where not covered by the Purchaser’s insurance.

The Purchaser’s policy deductible as at Contract Date, where covered by the Purchaser’s insurance.
Other property

The replacement cost
Death of or bodily injury

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Supplier arising out of and in the course of their employment in connection with this contract

The amount required by the applicable law 




Z _13.2

Replace core clause 87 with the following:
	Insurance by the Purchaser
	
	87
	

	
	
	87.1
	The Purchaser provides the insurances stated in the Insurance Table B

	
	
	
	INSURANCE TABLE B
Insurance against or name of policy
Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document
General and Public Liability

Per the insurance policy document
Transportation (Marine)

Per the insurance policy document
Motor Fleet and Mobile Plant

Per the insurance policy document
Terrorism

Per the insurance policy document
Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption
Per the insurance policy document
Nuclear Material Damage Terrorism
Per the insurance policy document


	Z14
	Nuclear Liability

	Z14.1
	The Purchaser is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z14.2
	The Purchaser is solely responsible for and indemnifies the Supplier or any other person against any and all liabilities which the Supplier or any person may incur arising out of or resulting from nuclear damage, as defined in Act 44 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Supplier or any other person or the presence of the Supplier or that person or any property of the Supplier or such person at or in the KNPS or on the KNPS site, without the permission of the Purchaser or of a person acting on behalf of the Purchaser.

	Z14.3
	Subject to clause Z14.4 below, the Purchaser waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Supplier or any other person, or the presence of the Supplier or that person or any property of the Supplier or such person at or in the KNPS or on the KNPS site, without the permission of the Purchaser or of a person acting on behalf of the Purchaser.

	Z14.4
	The Purchaser does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any replacement section dealing with the same subject matter.

	Z14.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z15
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means bbreathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means ccompliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means ooccupational exposure limit.

	Parallel Measurements
	means mmeasurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Purchaser’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z15.1
	The Purchaser ensures that the Ambient Air in the area where the Supplier will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z15.2
	Upon written request by the Supplier, the Purchaser certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Supplier may perform Parallel Measurements and related control measures at the Supplier’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z15.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z15.3
	The Purchaser manages asbestos and ACM according to the Standard.

	Z15.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z15.5
	The Supplier’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z15.6
	The Supplier continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations.

	Z15.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Purchaser at the Purchaser’s expense, and conducted in line with South African legislation.


Annexure A:
Supply Requirements
The Supply Requirements for this contract are based on the use of INCOTERMS:
The Supplier supplies the goods in accordance with INCOTERMS 2010
 as follows:

	Group
	Category
	Term
	Delivery Place

	D
	arrival
	DAT, DAP, DDP
	Medupi Power Station 


The Parties obligations described in Incoterms for the category and term selected are now incorporated into this contract as part of the Supply Requirements and hence the Goods Information.  

The obligations of seller and buyer for the selected Incoterm determine each Party's costs, risks and insurance requirements incidental to the supply and transport of the goods from Supplier to Purchaser.

For each of the thirteen terms, Incoterms set out obligations of the seller (the Supplier) in ten paragraphs identified as A1 to A10 and the corresponding obligations of the buyer (the Purchaser) in paragraphs B1 to B10.  These obligations cover the following subjects:

	A
	The Supplier’s obligations
	B
	The Purchaser’s obligations

	A1
	Provision of goods in conformity with contract
	B1
	Payment of the price

	A2
	Licences, authorisations and formalities
	B2
	Contracts of marine insurance on an ex-works basis (as per clause 84.1 on Contract Data)

	A3 
	Contracts of carriage and insurance
	B3
	No action required

	A4
	Delivery
	B4
	Taking delivery

	A5
	Transfer of risks
	B5
	Transfer of risks

	A6 
	Division of costs
	B6
	Division of costs

	A7
	Notice to the buyer 
	B7
	Notice to the seller

	A8
	Proof of delivery, transport document or equivalent electronic message
	B8
	Proof of delivery, transport document or equivalent electronic message

	A9
	Checking - packing - marking
	B9
	Inspection of goods

	A10
	Other obligations
	B10
	Other obligations


[Should there be a need to amplify any of the published obligations listed above for the chosen INCOTERM, add them here.]

All other information NOT pertinent to the above is given in the balance of the Goods Information
The Supply Requirements for this contract are as follows:
[Use these when INCOTERMS do not apply].  [Revise and complete as required]
	1. The requirements for the supply are
	TBC confirmed during negotiations

	2. The requirements for transport are 
	TBC during negotiations

	3. The delivery place is
	Medupi Power Station, Workshop & Stores Building

	4. Actions of the Parties during supply
	Action
	Party which does it

	
	Giving notice of Delivery
	

	
	Checking packing and marking before dispatch
	

	
	Contracting for transport
	

	
	Pay costs of transport
	

	
	Arrange access to delivery place
	

	
	Loading the goods
	

	
	Unloading the goods
	

	For international procurement
	Undertake export requirements
	

	
	Undertake import requirements
	

	5. Information to be provided by the Supplier 
	Title of document

	
	Packing lists for cases and their contents

	
	Copy of invoice for the goods

	
	Delivery Note

	
	Test results and maintenance manuals

	For  international procurement
	Licences, authorisations and other formalities associated with export of the goods 

	
	Air Waybill or Bill of Lading with associated landing, delivery and forwarding order 

	
	The Bill of Entry endorsed by the importation authority

	
	Customs work sheets, showing tax, duties and surcharges which the law of the country into which the goods are being imported requires the importer to pay

	
	Invoice from the importation clearing agent showing airline fees, landing charges, wharfage and dock dues as applicable

	
	Specify other import documents required by authorised officials. 


All other information NOT pertinent to the above is given in the balance of the Goods Information
C1.2 Contract Data

1. Part two - Data provided by the Supplier
Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	2. Clause
	3. Statement
	4. Data

	10.1
	The Supplier is (Name):
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	11.2(8)
	The Goods Information for the Supplier’s design is in:
	

	11.2(11)
	The tendered total of the Prices is
	R 

(in words)

	11.2(12)
	The price schedule is in:
	

	11.2(14)
	The following matters will be included in the Risk Register
	All additional risks will be proactively identified, addressed and registered during the risk reduction meeting that will take place as agreed between the parties.

	25.2
	The restrictions to access for the Supply Manager and Others to work being done for this contract are
	

	30.1
	The delivery date of the goods and services is:
	goods and services 
	delivery date

	
	
	1
	
	

	
	
	2
	
	

	
	
	3
	
	

	31.1
	The programme identified in the Contract Data is contained in:
	

	63.2
	The percentage for overheads and profit added to the Defined Cost is
	      %


5. Part 2: Pricing Data

NEC3 Supply Contract
	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions
	2

	C2.2
	The price schedule 
	


C2.1 Pricing assumptions

6. How goods and services are priced and assessed for payment

Clause 11 in NEC3 Supply Contract, (SC3) core clauses states:

	Identified and defined terms
	11

11.2
	(11) The Prices are the amounts stated in the price column of the Price Schedule.  Where a quantity is stated for an item in the Price Schedule, the Price is calculated by multiplying the quantity by the rate.



	
	
	(12) The Price Schedule is the price schedule unless later changed in accordance with this contract.



	Assessing the amount due
	50.2
	The amount due is

the Price for each lump sum item in the Price Schedule which the Supplier has completed, 
where a quantity is stated for an item in the Price Schedule, an amount calculated by multiplying the quantity which the Supplier has completed by the rate,

plus other amounts to be paid to the Supplier,

less amounts to be paid by or retained from the Supplier.
Any tax which the law requires the Purchaser to pay to the Supplier is included in the amount due.




This confirms that the Supply Contract is a priced contract where the Prices are derived from a list of items of goods and services which can be priced as lump sums or as expected quantities of goods and services multiplied by a rate, or a mix of both.

7. Function of the Price Schedule

Clause 53.1 states: “Information in the Price Schedule is not Goods Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price Schedule but in the Goods Information.  This is further confirmed by Clause 20.1 which states, “The Supplier Provides the Goods and Services in accordance with the Goods Information”. Hence the Supplier does not Provide the Goods and Services in accordance with the Price Schedule.   The Price Schedule is only a pricing document.  

8. Preparing the price schedule
Items in the price schedule may have been inserted by the Purchaser and the tendering supplier should insert any additional items which he considers necessary.  Whichever party provides the items in the price schedule the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Goods and Services as described at the time of entering into this contract.

It will be assumed that the tendering supplier has 

· Read Pages 8, 11, 12 and Appendix 5 of the SC3 Guidance Notes before preparing the price schedule;
· Included in his Prices and rates for correction of Defects (core clause 43.1) as there is no compensation event for this unless the Defect is due to a Supplier’s risk;

· Spread the cost of doing work he chooses not to list as separate items in the price schedule across other Prices and rates in order to fulfil the obligation to Provide the Goods and Services for the tendered total of the Prices; 
· Understood that there is no adjustment to lump sum prices in the price schedule if the amount, or quantity, of work within that lump sum item later turns out to be different to that which the Supplier estimated at time of tender. The only basis for a change to the Prices is as a result of a compensation event per clause 60.1;
· Understood that the Supplier does not have to allow in his Prices and rates for matters that may arise as a result of a compensation event.
8.1. Format of the price schedule
Entries in the first four columns in the price schedule in section C2.2 are made either by the Purchaser or the tendering supplier. 

If the Supplier is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering supplier enters the amount in the Price column only, the Unit, Quantity and Rate columns being left blank.

If the Supplier is to be paid an amount for the item which is the rate for the item multiplied by the quantity completed, the tendering Supplier enters the rate which is then multiplied by the Quantity to produce the Price, which is also entered.

If the Supplier is to be paid an amount for an item proportional to the length of time for which the goods and services are provided, a unit of time is stated in the Unit column and the length of time (as a quantity of the stated units of time) is stated in the Quantity column.

C2.2 the price schedule
	Item nr
	Description
	Unit
	Expected Quantity
	Rate
	Price

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


	The total of the Prices
	


Part 3: Scope of Work

	Document reference
	Title:  Supply and Delivery of Boiler Tubes Protection Shields & Other Accessories Spares at Medupi Power Station  

	No of pages

	
	This cover page
	1

	C3.1
	Purchaser’s Goods Information
	9

1

	C3.2
	Supplier’s Goods Information
(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	11


C3.1: Purchaser’s Goods Information
Contents
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42.2
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42.3
Other requirements of the Supplier’s design


52.4
Use of Supplier’s design


52.5
Manufacture & fabrication


52.6
Factory acceptance testing (FAT)


52.7
Other tests and inspections and commissioning in place of use


52.8
Operating manuals and maintenance schedules


53
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64
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65
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65.1
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65.2
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65.3
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65.4
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65.5
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75.7
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106.1.4
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106.1.5
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107
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107.1
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11C3.2
Supplier’s Goods Information




1 Overview and purpose of the goods and services

Maintenance spares are very important to ensure that the designed UCLF of 2% is achieved and optimize the time spent on shutdowns, repairs and outages. When spares are procured, the spare specifications are captured on Data Capturing Forms (DCF’s) and then to SAP materials management. Medupi Power Station is in the process of procuring maintenance spares for its new plant and spares will be procured again when the minimum stock levels are reached.  

The spares are also required to ensure that the plant’s availability and reliability is always achieved. Therefore, it is important that the spares procured are correctly specified as per manufacture’s installed equipment. It is also important that the minimum spares are kept at the store for use during repairs and maintenance activities.
This Works Information document specifies the required spares, information required for cataloguing, quantities of spares to be supplied by the supplier/OEM and conditions for acceptance. The scope included here does not substitute procurement procedures that will be followed during the procurement process. The scope of this document is limited to soot blower spares. 

The purpose of this document is to formally request the supplier to supply spares and ensure that all maintenance spares which are being procured by Medupi Power Station are correct and also to ensure that maintenance requirements are met.

2 Specification and description of the goods
The availability of boiler tube protection shields and bangles is just as important as the boiler tubes

they protect. In some areas such as sootblower paths, leading bottom tubes prone to fly ash erosion

and falling ash at the boiler bottom slope are areas that without a protection shields, the time to

failure due to the erosion can be shorter than the time to a planned philosophy outage. Protection

shields ensures that boiler tubes can last until the next philosophy outage. Placing spares supply

contracts minimise the chances of spares running out at the station and the administrative delays

related to ordering spares for every time once-off orders are placed. In addition, boiler accessories or boiler tube attachments such as retaining brackets, stopper blocks, jubilee clamps, forgings, header stubs, nozzles, plates and sleeves are also included.

3 Purchaser’s design
NA

4 Procedure for submission and acceptance of Supplier’s design
NA
5 Other requirements of the Supplier’s design
NA
6 Use of Supplier’s design

NA

7 Manufacture & fabrication

As per SOW (241-2022757) requirements
8 Factory acceptance testing (FAT)

As per SOW (241-2022757) requirements
9 Other tests and inspections and commissioning in place of use

As per SOW (241-2022757) requirements
10 Operating manuals and maintenance schedules

All items shall be delivered with a complete installation guide/manual which shall be neatly packaged with the item, protected such that it be usable and damage free after being stored for an extended period out of the elements. This manual shall clearly indicate all requirements for complete installation
11 Supply Requirements

As per SOW (241-2022757) requirements. 

12 Specification of the Service to be Provided

12.1 Work to be Performed by the Supplier
The following are the Purchasers’ requirement:
· The Supplier will ensure that the correct spare is supplied and will replace or be liable for damage at his/her cost if the incorrect or defective spare/s is supplied. The costs may include, but not limited to, production loss, repairs and/or plant downtime as a result of a defective or incorrect spare.

· The Employer’s (i.e. Eskom Holdings SOC) acceptance of delivered spare/s does not absolve the Supplier’s of the liability to supply the correct and/or defect free spare. 

· The Supplier may, at the Employer’s discretion, be given access to the plant to verify the information of the installed spare.

· The spare must be exactly the same (i.e. same Part Number) as specified on this works information and the part number will also be used to perform quality control checks. Notwithstanding the stipulated condition that the Supplier is responsible for verifying the correctness of the spares information provided by the Employer in relation to the existing installed spare. This may include the Supplier consulting the original supplier of the spare to ensure correctness of information provided by the Employer.
· The Employer may at his/her discretion make the Employer’s Engineer or employees or Others available to the Supplier for the purpose of soliciting additional information or verifying information as the need arises.

· The Supplier will supply any additional information such as brochure, general arrangement drawing, certificates, detailed specification, etc.

· The Supplier provides the Employer with additional spares information and verifies information required in the attached data capturing forms (DCF) at least three months after order placement or conclusion of the contract or (where lead time is less than three months) a week before delivery of respective spare. 

· The Supplier shall supply preservation and storage procedure/s, where applicable.

· The Spares Procurement Limit over Five (Year) Period, indicated by the Employer in the attached table as one of the subheadings, is the maximum number the Employer may require the Supplier to supply over the contract period. However the Supplier may only supply the quantity as specified by the Employer in the individual order instruction and does not imply that the Supplier is entitled to supply the total number indicated in the Spares Procurement Limit over Five (Year) Period.

· If deemed necessary, the Employer may subject the Supplier to a quality assurance assessment at the Supplier’s or sub-Supplier’s premises as part of the technical evaluation or before the contract placement or at any time during the contract period.

· Where the spare requires testing, the Supplier will inform the Employer to invite or make available the Employer’s System Engineer to witness the tests. 

· Should the Employer be dissatisfied with all or certain aspects relating to a specific spare tests (including but not limited to suspected inferior quality or non-compliance) the Supplier will make good, rectify the faults or supply a new spare at his/her cost.

· Complete price breakdown must be supplied with the quotation and must include the cost of transport to Medupi Power Station. However, the Employer reserves the right to use the Employer’s own transport.

· Spares will be opened for inspection, counted and quality control check at the Employer’s stores. 

· The Employer has provided the Bill of Material table and copies of individual spares DCF’s in order to assist the Supplier to meet the requirements of the Work to be performed by the Supplier.

· The Employer may make clarification sessions available to either prospective Supplier/s in order to further assist the prospective Supplier’s to meet the requirements of the Work to be performed by the Supplier.

· The Employer reserves the right to exclude the supply of some spares items included in the contract with the Supplier, should the Employer become aware that the National Supply Contract exists or is placed by the Employer with Others in respect to those specific spares items.
12.2 Specification of the Spares
12.1.1 Spares Identification

a) Appendix A lists all the spares to be procured under this works information. This list corresponds to the provided electronic copy of the DCF’s that contain more information about the required spares. Each spare is identifiable by means of a KKS number (as is used in the Power Station), part description, OEM and/or OEM part number. 

12.1.2     Replacement Parts Upgraded/modified

b) Where equipment or spares, including the whole assembly, have been upgraded / modified the Supplier shall indicate this to the Employer as part of the tender. The Employer shall be made aware immediately where the upgrade/modification to the component is only identified subsequent to the tender being issued. The detailed compatibility to the existing component shall be indicated. 

c) If the components to be supplied will be obsolete, or envisaged to be obsolete, in the 5 years subsequent to tender being issued, the Supplier shall indicate this to the Employer and indicate viable alternatives thereof.

12.2 Packaging
a) All supplied spares shall be packaged in such a manner that they will be transported and stored without damage. This includes preventing damage due to moisture ingress, dust and foreign objects. 

b) Different spare types shall be packaged separately such that each spare type can be stored separately. Packaging shall be such that the spare can be identified without opening the packaging. Packaging shall be of material that will not be damaged, to an extent possible, by harsh weather conditions during transportation. If that is not possible, then the packaging shall be protected against such conditions.

c) Where possible, packaging to be such that procured spares can be positively identified through the packaging. Where this is not possible, the packaging to be such that it allows opening and closing of packaging and still maintain the packaging integrity thereafter.

d) Delivery packaging to have the following details:

e) Order number

f) Physical address of Medupi Power Station and the Supplier
g) Contact details of the Supplier
h) Delivery note number

12.3 Acceptance of Spares and DCF
· No incorrect, damaged or faulty spares will be accepted.
· All the spares will be inspected before payment could be processed.
· Where applicable; test certificates, material certificate, manuals, data sheet and signature shall be provided as required.

· The Supplier must provide references of the companies that they have supplied similar spares to, and include the respective supply order/contract value, the contact name, physical address and telephone number.

· DCF’s information must match the spares supplied.
The supplier shall comply with the specification of Works Information 240-2022757, procurement process and other Eskom regulations and supply spares within prescribed time.
13 Constraints on how the Supplier Provides the Goods

14 Programming constraints 

Delivery times will be stated on the official Task Order.

15 Work to be done by the Delivery Date

· A clarification meeting to be held 3 weeks subsequent to the issuing of the enquiry to confirm the scope of the Works and to confirm spares identification. All questions can be forwarded to the Employer during this meeting. Where more than one Supplier is available, all responses from the Employer will be forwarded to all Suppliers, regardless of which Supplier required the clarification.
· All required spares to be delivered to the Employer 4 weeks from the day the purchase order is placed by the Employer or on the mutually agreed date. The Employer may request, in writing, that the spare be expedited quicker if its delivery in 4 weeks may lead to a delay that may result in undesirable consequences (loss of production, loss of revenue and/or safety to personnel or environment) to the Employer.
· Supplier to quote the Eskom official Purchase Order in all delivery notes and invoices 

· Goods must be well packaged and safely transported

· Eskom to acknowledge receipt of goods by stamping and signing the delivery note of the supplier upon delivery, rejected items to be communicated after the official quality inspection is done on site by the end-user of the product rejected goods must be collected and the correct goods supplied within 14 days.

· Only goods as specified will be accepted. Any goods which do not meet the specifications will be rejected

·  Where equipment or spares, including the whole assembly, have been upgraded/modified the Supplier shall indicate this to the Employer as part of the tender
16 Marking the goods 
· All supplied spares shall be packaged in such a manner that they will be transported and stored without damage. This includes preventing damage due to moisture ingress, dust and foreign objects. 

· Different spare types shall be packaged separately such that each spare type can be stored separately. Packaging shall be such that the spare can be identified without opening the packaging. Packaging shall be of material that will not be damaged, to an extent possible, by harsh weather conditions during transportation. If that is not possible, then the packaging shall be protected against such conditions.

· Where possible, packaging to be such that procured spares can be positively identified through the packaging. Where this is not possible, the packaging to be such that it allows opening and closing of packaging and still maintain the packaging integrity thereafter.

· Delivery packaging to have the following details:

· Order number

· Physical address of Medupi Power Station and the Supplier
· Contact details of the Supplier
· Where equipment or spares, including the whole assembly, have been upgraded/modified the Supplier shall indicate this to the Employer as part of the tender Delivery note number

17 Constraints at the delivery place and place of use

Supplier must follow Eskom Life Saving Rules when delivering goods to Medupi Power Station 

1. Open, Isolate, test , earth, bond and insulate before touching: 

· No person may work on any electrical network unless he has been trained and authorised as competent for the task to be done 

2. Hook up at heights 

3. Buckle up:

· No person may drive any vehicle on Eskom business and/or on Eskom premises unless the driver and all passengers are wearing seat belts

4. Be Sober:

· No person is allowed to work under the influence of drugs and/or alcohol - updated site drug and substance abuse policy to apply.
5. Ensure you have permit to work:

· When an authorization limitation exists, no person shall work without the required permit to work 

Medupi Power Station Delivery Times to be indicated on each task order.

18 Cooperating with Others

Refer to NEC TSC Core clause 2 sub-clause 25.1, in the event of any requirement to co-operate with Others.
19 Services & other things to be provided by the Purchaser or Supplier
As per SOW (241-2022757) requirements
20 Management meetings
	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Monthly Contractual meeting, Overall Contract progress, assessments, Contract risk discussion and feedback
	Monthly
	Medupi Power Station
	Service Manager

Contractor representative(s)

	Contract kick off meeting
	Once off before commencement of the contract
	Medupi Power Station or MS Teams
	Service Manager, Employer Technical representative(s),


Meetings of a specialist nature may be convened as specified elsewhere in this Goods Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the manufacture of the goods.  Records of these meetings shall be submitted to the Supply Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

21 Documentation control

Documentation control procedure 200-64539 to be utilized during the contract.
All goods being delivered to Medupi Main Stores must have the following:
· Unique delivery note number per delivery 

· Delivery note – must have unique number, date of delivery, items that were delivered (material number, material short description, serial number and quantity delivered)

· Delivery note must come in duplicates so that one copy is kept at Main Stores and other goes with the supplier for invoicing purposes and as a proof of delivery 
· Both copies of delivery notes to be stamped with receiving stamp of Medupi Power Station and must have the signature of the receiver as well as the receiving personnel full manes 

22 Health and safety risk management

· Compliance to the SHE Specification issued as per scope of work. 

· The contractor shall be required to sign a 37 (2) agreement with the project/contract manager in order to legally accept responsibility and accountability for occupational health and safety of the contractor work-force.
· The contractor SHEQ file shall include as a minimum, a coherent SHE Plan, safe work instructions, certificates of medical fitness, baseline risk assessment as per issued scope of work, valid letter of good standing and proof of employee competencies

23 Environmental constraints and management

· Conformance to requirements of ISO 14001: 2004, EMP, Environmental Legal and other requirements as well as pollution prevention. Compliance to the SHE Specification issued as per scope of work. 

24 Quality

· The spares to be provided shall conform to all quality assurance requirements that will be defined at contracting phase. 

· The following X17 Service Level table depicts the level of performance required of the Supplier.  Should the Supplier.be unable to meet these requirements, Low Service Damages will be claimed from the Supplier. The total Low Service Damages will be limited to 10% per month per order based on as and when required supply. The Employer uses KPI’s to determine the successful performance of the plant area.  The Contractor is required to timeously provide qaulity spares in order to meet these targets.  The KPI’s are Subject to change on a quarterly basis.  
X 17 Low Service Damages Table 2:  

	No.
	KPA
	Employer’s Requirement
	Damages payable by Contractor

	1
	On time delivery to Medupi Power Station
	All deliveries to be delivered as per agreed lead time of the contract working from the time the supplier acknowledge receipt of an official Eskom Order Number that start with 45 number
	5% of the total purchase order if an order is delivered one week later, 7.5% of the total purchase order if an order is delivered two to three weeks later and 10% of the total purchase order delivered later than four weeks and all the deductions to be subtracted from the original invoice of the purchase order

	2
	Equipment failure 
	All components failing before lapse of warrantees and guarantees to be replaced within 31 days from the date it was officially reported to the supplier and the supplier to bear all the cost and risk of replacing the failed / damaged item 
	Period between 32 days to 45 days penalties of 5% will be charged from the total cost of the item, period between 46 days to 59 days penalties of 7.5% from the total cost of the item, 60 days and above 10%  of the total cost of the item failed will be charged as penalties 

	3
	Marking of goods before delivery
	Name of the Supplier, Purchase Order Number, Material Number, Part Number and Serial Number  
	6% of the total purchase


	4
	  Defect Remedial work
	The Contractor shall be responsible and held liable for any defects arising from the supply and delivery of the spares.
	Make good. Premature failures and defects will be rectified at the Contactor`s cost

	5
	Service level of the Contractor 
	Customer Survey done by the supplier to be submitted to Purchaser
	4 times per year from start of the contract


25 Invoicing and payment
Within one week of receiving a payment certificate from the Supply Manager in terms of core clause 51.1, the Supplier provides the Purchaser with a tax invoice showing the amount due for payment equal to that stated in the Supply Manager’s payment certificate.  

Invoices can be submitted using emails to invoiceseskomlocal@eskom.co.za
· Ensure that the Eskom order number is clearly indicated on your invoice together with the line number on the order you are billing for. 

· All Electronic invoices must be sent in PDF format only. 

· Each PDF file should contain one invoice; or one debit note; or one credit note only as Eskom’s SAP system does not support more than one PDF being linked into workflow at a time. 

· Your E-mail may contain more than one PDF file (e.g. 2 invoices on 2 separate PDF files in one e-mail) 

· For Foreign invoices, suppliers will still be required to physically deliver hard copies of original documents to the respective documentation management centers even though you have e-mailed those invoices 

· A PDF file that was created directly from a system meets the definition of original document and is allowed (including saving documents from excel to PDF, word to PDF etc.)

· An Invoice that was printed and then scanned to PDF by the Vendor is not acceptable as this is not an original tax invoice by SARS definition but a copy. 

· The following wording needs to appear on the invoice: “Your invoice is encrypted in order to comply with SARS requirements that invoices and statements sent electronically are tamperproof.” 

· If there is Cost Price Adjustment (CPA) on your invoice we recommend that you issue a separate invoice for CPA so that if there are any issues on the CPA the rest of the invoice can be paid while resolving the CPA issues. 

· You do not require a goods receipt (GR) number to submit your invoices. When the GR number is received you can then send the GR number to the FSS contact center at FSS@eskom.co.za or 011 800 5060. 

· All queries and follow up on invoice payments should made by contacting the FSS Contact Centre:   Tel: 011 800 5060 

The Supplier shall address the tax invoice to Purchaser and include on each invoice the following information:

Name and address of the Supplier and the Supply Manager; 

The contract number and title;

Supplier’s VAT registration number;

The Purchaser’s VAT registration number.
Description of goods and services provided for each item invoiced based on the Price Schedule;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

(add other as required)

26 Insurance provided by the Purchaser
Refer to Employers insurance table under section 83 of C1 2a Data by the Purchaser

27 Contract change management 
Refer to NEC TSC Core clause 6, in the event any change to the Contract needs to be managed
28 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the Supplier is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.  

The Purchaser may withhold payment of amounts due to the Supplier until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Supplier by the Supply Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Supplier does not affect the Purchaser’s right to termination stated in this contract. 

29 Records of Defined Cost, payments & assessments of compensation events to be kept by the Supplier
a)
No incorrect, damaged or faulty spares will be accepted.

b)
All the spares will be inspected before payment could be processed.

c)
Data capturing forms information must be supplied and must meet an acceptable level.

d)
Where applicable; test certificates, material certificate, manuals, data sheet and signature shall be provided as required.

30 Procurement
31 Subcontracting
32 BBBEE and preferencing scheme

The company shall maintain or improve upon their current B-BBEE Contribution level for the duration of the contract. The supplier will be required to submit a new B-BBEE certificate within 3 months, should ownership of the company change during the life of the contract.

The Contractor is expected to submit a valid B-BBEE Verification Certificate from a SANAS accredited Verification Agency each year. Failure to submit such a Certificate may be regarded as the breach of the contract by the Employer

33 Accelerated Shared Growth Initiative – South Africa (ASGI-SA) /SDL & I/CSI
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s SD&L Compliance Schedule.
The Contractor must commit a certain percentage of contract value on CSI to be finalized during negotiations. The CSI initiatives will be discussed during the kick-off meeting. The Contractor will submit its SDL &I and or CSI implementation plan within 60 days of the kick-off meeting.
34 Local Content and Production

Local production and content for boiler tubes is 70%. Local content and production as designated by National Treasury instruction note that became effective on 26 August 2016. This is also in accordance with paragraph 8(2) and (5) of PPPFA regulations April 2017. Tenderers must complete, sign and submit SBD6.2 and Annexure C to declare local content and production.

Tenderers will also be encouraged to utilise local and local to site resources. In this regard all Suppliers are reminded of the requirement to comply with provisions of the National Land Transportation Act (Act  number and clause to be included by Gabriel) which requires adherence to Worker Transportation Permits (WTP) for transportation of Workers to and from a local place of residence to a construction site. Medupi Contractors are advised to utilize the local taxi association members with roadworthy vehicles for transportation of local Workers for the duration of the contract. The WTP is obtainable at the district Department of Transport (Waterberg, Modimolle.
35 Skills Development (not weighted criteria)

Eskom intends to improve Skills Development by ensuring that technical support is directed towards enhancing supply capacity and capability within the industry or sector of operation. By doing this the capacity and competitiveness of the local supply base will be increased and the goals of shared growth, employment creation, poverty reduction and skills development will be achieved. The supplier will be required to train at least ten (10) learners per annum, details of skills to be confirmed during negotiation.

The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated SD&L criteria.   

The Contractor’s failure to comply with his SD&L obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract                  

36 Retention

a. Eskom shall be permitted to retain 2.5% (two and half percent) of the invoices (excluding VAT) as security for the fulfilment by the tenderers of their SD&L obligations. 
b. Once Eskom has verified that tenderers have fulfilled their SD & L obligations, the 2.5% retained shall be approved for reimbursement by Eskom to suppliers within 90 (ninety) days of verification by Eskom.
37 Reporting

c. The tenderers shall on a monthly /quarterly basis submit a report to Eskom in accordance with Data Collection Template on their compliance with the SD& L obligations described above.
d. Eskom shall review the quarterly reports submitted by the tenderers within 60 (sixty) days of receipt of the reports and notify the tenderers in writing if their SD&L obligations have not been met.

e. Upon notification by Eskom that the tenderers have not met their SD&L obligations, the tenderers shall be required to implement corrective measures to meet those SD&L obligations before the commencement of the following quarter, failing which retention clauses shall be invoked.

f.  Every contract shall be accompanied by the SD&L implementation schedule which must be completed by the tenderers and returned to SD&L representative for acceptance before contract award. This will be used as a reference document for monitoring, measuring and reporting on the tenderer’s progress in delivering on their stated SD&L commitments.
38 Subcontracting

39 Preferred subcontractors

30% subcontracting of the Contract amount to one or more suppliers from the townships and/or rural areas, on the following categories of suppliers:

· an EME or QSE which is at least 51% owned by black people living in rural or underdeveloped areas or townships; 

40 Subcontract documentation, and assessment of subcontract tenders

· Subcontracting agreement (signed by both parties) with subcontractor company registration documents (CK, CSD, B-BBEE certificate or sworn affidavit).

· Copies of sub-contracting contracts (agreements) or copies of letters from the tenderer to the sub-contractors, stating the intent to sub-contract. Both documents should be signed by the Tenderer and the Sub-contractor(s) earmarked.

41 Limitations on subcontracting

· 30% of the scope of work will be subcontracted to the above subcontractor.

42 Spares and consumables
NA

43 Other requirements related to procurement.
NA
44 Cataloguing requirements by the Supplier
The Works Information document specifies the required spares, information required for cataloguing, quantities of spares to be supplied by the supplier OEM and conditions for acceptance.
45 List of drawings/Spares
46 Spares List issued by the Purchaser
This is the list of spares issued by the Purchaser at or before the Contract Date and which apply to this contract.  

· As per SOW (241-2022757) requirements
	Drawing number
	Revision
	Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


C3.2
Supplier’s Goods Information

� This total is required by the Purchaser for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902, www.ecs.co.za.


� International Chamber of Commerce, Incoterms 2010, Paris, January 2011
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