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Preamble and Pricing Instructions
1 Definition of The Scope of Scheduled Items

1,1 Preamble and Pricing Instructions

1.1.1

The prices and rates to be inserted in Bills of Quantities are to be the fully inclusive prices for the work described under the Price Schedules therein. Such prices and rates shall 

cover all costs and expenses that may be required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth 

or implied in the documents on which the tender is based, as well as overhead charges and profit. This shall include any documentation or attendance of mandatory safety 

induction. Reasonable prices shall be inserted, as these will be used as a basis for assessment of payment for additional work that may have to be carried out.

1.1.2

A price or rate is to be entered against each item in Bills of Quantities, whether the quantities are stated or not. Items that are required to be inserted in the Provisional Bills of 

Quantities by the Contractor, and which have not been duly inserted, shall be considered as covered by other rates or prices in the Provisional Bills of Quantities.

1.1.3 Except where rates only are required, insert all amounts to be included in the total tendered price in the "Amount" column and show the corresponding total tendered price.

1.1.4 The units of measurement described in the Bills of Quantities are in metric units.

1.1.5

The Price Schedule is provisional and shall be subject to finalisation of the requirements on site and accurate measurement of actual quantities installed on site by the 

Contractor. The Contractor shall verify all quantities, dimensions, etc by actual measurement on site before the ordering of material, etc.  Rand Water does not accept 

responsibility for under or over measure as a result of the failure of the Contractor to verify quantities and dimensions before ordering. Jointing of e g cables which have resulted 

due to erroneous measurements will not be accepted.

1.1.6

The quantities in the Provisional Schedules are estimates of the final quantities to enable the Contractor to determine the magnitude and scope of the works.  Payment will be 

made on final measurement of quantities of each item of the work on site.

1.1.7

The Contractor in executing the work or in ordering any Contractors equipment or in ordering any plant shall not be guided by or work to any descriptions, dimensions or 

quantities as set forth in the Provisional Bills of Quantities.  He/she shall be guided by and work to the drawings supplied for the works, specifications and by the instructions of 

the Engineer and measurements taken on site.

1.1.8

Where Provisional Sums appear in the Bills of Quantities the contractor shall provide competitive quotations with breakdowns of costs for work required and agreed, and 

payments will be against these quotations taking into account the contractors mark up. All items described as "Provisional" shall be measured as executed and paid for 

according to prices in the Bills of Quantities and any unexpended amounts shall be deducted from the amount of the Contract Sum.  No work for which "Provisional" items are 

provided shall be commenced without written instructions from the Engineer.

1.1.9

System Specification Clause column is provided to make it easier for the Contractor to quickly locate some of the major clauses pertaining to that equipment/works within the 

System Specifications document. It is still the responsibility of the Contractor to thoroughly read through the entire System Specification document (including the entire Tender 

Documents, Drawings, Applicable Standards and Site Information) identify other applicable clauses pertaining to an equipment/works that have not been stated in the System 

Specification Clause column.

1.1.10 These Bills of Quantities shall be used to assist both parties in administering and agreeing any changes/variations, which may arise during the course of the Contract.

1.1.11 These Bills of Quantities shall be used to calculate the value of work completed in the evaluation of interim/final payments.

1.1.12

The Contractor is deemed to have allowed opposite each item contained in these Bills of Quantities whatever costs and charges it may consider necessary for the carrying out, 

complying with and due observance of the provisions, conditions and requirements set out in the Contract.

1.1.13

No claim whatsoever will be entertained in respect of errors or omissions in pricing due to the brevity of a description of any item contained in these Bills of Quantities which 

items are fully described or can reasonably inferred when read in conjunction with the relevant clauses provided for in the Conditions of Contract, Specifications, Drawings or 

other relevant documentation.  

1.1.14 Any item left un-priced will be deemed to be provided for elsewhere and no claim for any extras arising out of the Contractor’s omission to price any item will be entertained.

1.1.15 Whatever rate the tenderer puts in the Bill of Quantities as “rate only” shall be subject to verification by Rand Water quantity surveyors during project implementation.

1.1.16 For the purposes of this schedule of quantities, the following words shall have the meaning hereby assigned to them:

·         Unit: The unit of measurement for each item of work as defined in the specifications.

·         Quantity: The number of units of work for each item.

·         Rate: The payment per unit of work for which the tenderer tenders to do the work.



·         Amount: An amount tendered for an item, the extent of which is described in the schedule of quantities, the specification or elsewhere, but of which the quantity of work is 

not measured in units.

1.1.17 The Form of Tender, the General and Particular Conditions of Contract, the Specification            and Drawings shall be read in conjunction with the price schedule.

1.1.18

The price schedules and summary of price schedules shall be priced, extended, totalled and signed by the Tenderer. The total tender price shall be carried to the Form of 

Tender.  The Form of Tender and the Schedules shall be completed and signed.

1.1.19

The tender price will be taken to be the price entered in the Form of Tender.  In the event of discrepancies between tendered rates and extended amounts in the price schedule, 

the amounts will be deemed to be correct and the rates will be corrected accordingly.  In the event of discrepancies between extended amounts and the total tender price 

entered in the Form of Tender, the total tender price will be deemed to be correct and adjustments made by agreement to rates and extended amounts.

1.1.20

The quantities set out in the Schedule of Quantities are the estimated quantities of the Contract Works, but the Contractor will be required to undertake whatever quantities may 

be directed by the Engineer from time to time.  The Contract Price for the completed contract shall be computed from the actual quantities of work done, valued at the relevant 

unit rates and prices. The validity of the contract shall in no way be affected by differences between the quantities in the schedule of quantities and the quantities finally certified 

for payment.  Work shall be valued at the rates or lump sums tendered, subject only to the provisions of the general conditions of contract.

1.1.21 All rates and sums of money quoted in the schedule of quantities shall be in Rands and whole cents.  Fractions of a cent shall be discarded.

1.1.22 The Employer shall without prejudice retain the rights to exclude and/or include certain aspects of the Bill of Quantities

1.1.23

The items included in Bills of Quantities are a guideline to the contractor.  It is the Contractor’s responsibility to thoroughly familiarise himself with all of the works information and 

specifications for this Contact so as to ascertain the scope and extent of the works and ensure that any items that are required to achieve the functional requirements of this 

Contract are included in the Bill of Quantities.

1.1.24

Where no requirement has been stated in the documentation for Technical Data Sheets, Tenderers shall provide for items as reflected in the “measurement and payment” 

clauses of the applicable standard specification (e.g. SABS 1200 series specifications).

1.1.25

The description of each item shall, unless otherwise stated herein, be held to include making, conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting 

and fixing in position, cutting and waste, patterns, models and templates, plant, temporary works, return of packings, establishment charges, profit and all other obligations 

arising out of the Conditions of Contract.

1.1.26

Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply, delivery and installation costs of any item shall be fully included in 

the unit price.

1.1.27

No alteration, erasure or addition is to be made in the typed text of the Bills of Quantities.  Should any alteration, erasure or addition be made other than in the areas allowed for 

this, it will not be recognised but the original wording of the Bill of Quantities will be adhered to.

1.1.28

The Tenderer shall not be relieved of responsibility for measuring quantities at the Tender stage, and the Tender Sum submitted shall be in respect of the quantities set out in the 

Bills of Quantities.  The Tenderer shall be required to make his assessment and allowance of sundry equipment such as gaskets, bolts, nuts, brackets, fixing, etc., to form part of 

his pricing and shall include in the item prices for such small installation materials as are required for complete installation in accordance with the Specification.

1.1.29 The following abbreviations are used in the schedule of quantities:

mm = millimetre

m = metre

m² = square metre

m³ = cubic metre

t = tons

No = number

PC Sum = prime cost sum

Prov Sum = provisional sum

2 Civil and Pipeline Preamble

2,1 All tenderers are to ensure that they familiarise themselves with the variations and additions to SANS 1200 which are provided as part of the contract documentation.

2,2
The Tenderer shall state separately against each item the rate per metre of pipe that shall be deemed to include the full inclusive cost of providing the material and of carrying 

out the work required to manufacture the steel pipe shell, provide the coatings and for the transport to the route of the pipelines, all in accordance with Sub- Clause 7.1 of the 

Conditions of Contract Fidic Redbook.  The rate shall include all conditions, liabilities, general risks and obligations set forth or implied in the Contract Documents. The preamble 

hereafter headed Methods of Measurement and Payment regarding the scope of the prices and rates shall be taken as amplifying but not limiting Sub-Clause 7.1 of the 

Conditions of Contract Fidic Redbook.



Contract No:RW001368/17 Section 1 :  P&G Time 

Jun-23

Item Payment Description Unit Qty Rate Amount

No. Refers

1

1.1 8,3 SCHEDULED FIXED-CHARGE AND VALUE-

RELATED ITEMS

1.1.1

8.3.1

Contractual Requirements (items to be broken down 

and qualified by Contractor during pricing of 

document)

Sum 1

1.1.2 8.3.2 Provision of Facilities on Site

1.1.2.1 a) Facilities required by the Engineer Sum 1

1.1.2.2 b) Facilities required by the Contractor Sum 1

1.1.3
8.3.3

General Responsibilities and other fixed-charge 

obligations
Sum 1

1.1.4 8.3.4 Removal of site establishment Sum 1

1.2 8,4 SCHEDULED TIME-RELATED ITEMS

1.2.1

8.3.1

Contractual Requirements (items to be broken down 

and qualified by Contractor during pricing of 

document)

Sum 1

1.2.2 8.3.2 Operation and Maintenance of Facilities on Site

1.2.2.1 a) Facilities required by the Engineer Sum 1

1.2.2.2 b) Facilities required by the Contractor Sum 1

1.2.3

8.3.3

General Responsibilities and other time-related 

obligations (items to be broken down and qualified by 

Contractor during pricing of document)

Sum 1

SECTION 1 CARRIED FORWARD TO SUMMARY 0

SABS 1200AA SECTION AA:  PRELIMINARY & GENERAL - 

GENERAL (Small Works)

Description: H39 PIPELINE ADDITIONAL WORKS

A4.6.1



 Section 2:  Civil 

Works 

ITEM        NO PAYMENT 

REFERS

SHORT DESCRIPTION UNIT QUANTITY RATE AMOUNT

2,1 SANS 1200 C SECTION C: SITE CLEARANCE

2.1.1 8.2.1 Clear and grub site (and remove any 

obstruction that may occur. Only areas 

indicated in writing by the Engineer)

2.1.1.1 a). Chamber (including reno mattress) m
2 25

2.1.1.2 b). Earth Berm m
2 1 055

Carried Forward 

Contract No:RW001368/17 Description: H39 PIPELINE ADDITIONAL WORKS

PD.4



 Section 2:  Civil 

Works 

Contract No:RW001368/17 Description: H39 PIPELINE ADDITIONAL WORKS

Brought Forward

2,2 SABS      

1200DA

SECTION DA: EARTHWORKS

2.2.1 8.3.2 Excavation

2.2.1.1 a) Remove topsoil to nominal depth 150mm, 

stockpile and maintain
m

2 18

2.2.1.2 b) Excavate in all materials and use for 

embankment or backfill or dispose, as ordered 
m

3 17

2.2.3 8.3.4 Importing of material from commercial 

sources or from borrow pits

2.2.3.1 a) Importing of backfill G7 Material compacted 

in layers not exceeding 150mm in thickness 

compacted to 93% MOD AASHTO density at -

1% to +2% OMC

m
3 9

2.2.3.2 b) Importing of backfill G5 Material compacted 

in layers not exceeding 150mm in thickness 

compacted to 95% MOD AASHTO density at -

1% to +2% OMC

m
3 3

2.2.3.3 c) Importing of Earth fill G9 Material compacted 

in layers not exceeding 150mm in thickness 

compacted to 90% MOD AASHTO density at -

1% to +2% OMC

m
3 370

2.2.3.4 b) 80mm thick layer of reno mattress m
2 10

2.2.4 8.3.10 Topsoiling m
2 18

2.2.5 Shoring of deep excavations Sum 1

Carried Forward 

PD.5



 Section 2:  Civil 

Works 

Contract No:RW001368/17 Description: H39 PIPELINE ADDITIONAL WORKS

Brought Forward

2,3 SABS 1200GA SECTION GA: CONCRETE (SMALL 

WORKS)

2.3.1 8.2 Scheduled Formwork Items

2.3.1.1 8.2.3 Narrow widths

2.3.1.1.1 a) Sides of base slab (200mm high) m 8

2.3.2 8.3 Scheduled Concrete Items

2.3.2.1 8.3.2 High Tensile Welded Mesh (Mesh Ref. 395) m
2 8

2.3.3 8.4 Scheduled Concrete Items

2.3.3.1 8.4.2 Blinding Layer in ….. Concrete

(50mm Class 15/19MPa Blinding Layer) m
2 4

2.3.3.2 8.4.3 Strength Concrete

2.3.3.2.1 a) Grade 35MPa/19mm (base slab) m
3 1

2.3.3.2.2 a) Grade 15MPa/19mm (mass concrete steps)

2.3.3.2.2.1 i) Scour outlet chamber m
3 0,7

2.3.3.2.2.2 ii) Air valve 1 m
3 0,5

2.3.3.2.2.3 iii) Air valve 2 m
3 0,5

2.3.3.3 8.4.4 Unformed surface finishes

Wood-floated finish to floor slab m
2 4

2.3.4 8.8 Miscellaneous

2.3.4.1 Create 200mm diameter openings in the 83mm 

thick precast rings

No. 6

2.3.4.2 Cast in standard Rand Water manhole frame 

and cover (Contractor to collect from Rand 

Water Central Deport)

No. 1

2.3.4.3 Supply and istall 200mm wide waterproofing 

membrane compatible with use over an 

expansion joint.

m 12

2.3.4.4 Construction of Earth Berm

2.3.4.4.1 Construction of the Earth Berm as per DRG 

No. RA26991/800 and R026991/19/01

m 211

Carried Forward 

PD.6



 Section 2:  Civil 

Works 

Contract No:RW001368/17 Description: H39 PIPELINE ADDITIONAL WORKS

Brought Forward

2,4 SABS

1200GE

SECTION GE: PRECAST CONCRETE 

(STRUCTURAL)

2.4.1 8,2 SCHEDULED ITEMS

2.4.1.1 8.2.1 Provide Structural Precast Units

2.4.1.1.1 a) 1500mm ND x 1000mm x 83mm thick 

precast circular rings

No. 2

2.4.1.1.2 b) 1500mm ND x 500mm x 83mm thick precast 

circular rings

No. 1

2.4.1.1.3 c) 1500mm ND x 175mm thick precast circular 

roof slab

No. 1

2.4.1.2 8.2.2 Erection of Structural Precast Units

2.4.1.2.1 a) 1500mm ND x 1000mm x 83mm thick 

precast circular rings

No. 2

2.4.1.2.2 b) 1500mm ND x 500mm x 83mm thick precast 

circular rings

No. 1

2.4.1.2.3 c) 1500mm ND x 175mm thick precast circular 

roof slab

No. 1

Carried Forward 

PD.7



 Section 2:  Civil 

Works 

Contract No:RW001368/17 Description: H39 PIPELINE ADDITIONAL WORKS

Brought Forward

2,5 SABS

1200HA

SECTION HA: STRUCTURAL STEELWORK 

(SUNDRY ITEMS)

2.5.1 8.3 Scheduled Items

2.5.1.1 8.3.1 Structural Steel (Grade S355JR)

2.5.1.1.1 Access steel platforms (for a total of 4 No. of 

chambers refer to DRG No. R026991/900 and 

R026991/901)

t 0,85

2.5.1.2 8.3.2 Handrails

2.5.1.2.1 a) Handrail assembly complete (DRG No. 

R026991/900 and R026991/901)

Sum 1

2.5.1.3 8.3.3 Ladders complete and installed

2.5.1.3.1 Supply and Install step irons as per 

RA26991/800

No. 10

2.5.1.4 8.3.4 Flooring, Complete and Installed with Frames 

(DRG No. R026991/900 and R026991/901)

a) Open grid floors

2.5.1.4.1 25x4.5mm Rectagrid floor m
2 18

2.5.1.5 Supply and install Grab Rails as detailed on 

Rand Water Detail (as per DRG. No. A9858)

No. 1

Carried Forward 

SECTION 2 CARRIED FORWARD TO SUMMARY

PD.8



 Section 3:  

Pipeline Works 

ITEM        NO PAYMENT 

REFERS

SHORT DESCRIPTION UNIT QUANTITY RATE AMOUNT

3 Pipework from the Air valve to outlet chamber

3,1 Site Clearance m
2 94,00

3,2 Excavation

3.2.1
0 m to 1.66 m depth x 0.9m width for a permanent 

200mm diameter pipe (refer to R027141)
m

104,00

3,3 Bedding (Pipes) 

3.3.1 Selected bedding material m
3 14,04

3,4 Backfill (Pipes)

3.4.1

150mm thick layer of Selected Fill Class 1 (Stage 1) 

compacted to 90% Mod Aashto Density at Optimum 

Moisture Content (refer to R027141)

m
3 120,00

3.4.2 Street Base Along Minor Road Crossings 

3.4.2.1
The 300mm layer to match existing and to be mixed 

with 3% cement.
m

3 5,40

3.4.3 Top soiling

3.4.3.1
Reinstate the 300mm layer of topsoil (expect on road 

crossing, where 3.3.2.1 applies.)
m

3 25,00

3,5
Supply, Handle, Lay Bed and Test Disinfect Pipes 

Complete 

3.5.1
200 mm dia uPVC pipe, class 16 with a fully end load 

resistant coupling system

m 104,00

3,6 mPVC Bends, class 16

3.6.1 200mm diameter x 45° UPVC bend C/16 No 2,00

3.6.2 200mm diameter x 11.5° UPVC bend C/16 No 1,00

3.6.3 200mm diameter x 25° UPVC bend C/16 No 1,00

3.6.4 200mm diameter x 30° UPVC bend C/16 No 1,00

3.6.5 200mm diameter x 90° UPVC bend C/16 No 1,00

Contract No.: RW 

SECTION 3 CARRIED FORWARD TO SUMMARY

Description: H39 PIPELINE ADDITIONAL WORKS

PD.4



Contract No.: RW

Description: H39 Pipeline Additional Works Jun-23

SUMMARY OF PRICING SCHEDULES

Schedule Description Amount

Schedule 1 Preliminary and General (Fixed and Time Related Items) -R                                 

Schedule 2 Civil Works -R                                 

Schedule 3 Pipeline Works -R                                 

-R                                 

-R                                

-R                                

SIGNED ON BEHALF OF TENDERER: 

SUBTOTAL E 

VALUE ADDED TAX

Add 15% of Subtotal 

(Provisional sum based on current rate of VAT)




