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REQUEST FOR BIDS: UPGRADING OF INTABAZWE RISING MAIN:  
APPOINTMENT OF CONTRACTOR TO COMPLETE THE OUTSTANDING SCOPE 

OF WORK 
 

BID NUMBER VCW422/CONTR/IRM2/26 

 

 

PROPOSAL SUBMITTED BY: 

 

Registered Name of Company……………………………………………………………………… 

Address……………………………………….……………………………………………………….... 

Telephone Number……………………………………………………………………………… 

Fax Number…………………………………….…………………………………………………... 

E-mail……………………………………………………………………………………………… 

Issued by:          

Vaal Central Water 

PO Box 30121 

Pellissier 

9322 

 

Contact 

 

Tender Administrative Queries can be directed 

to: 

 

Supply Chain Management 

Tel: 051 4030 800 

Fax:  051 – 422 5333 

Email: bids@vcwater.co.za 

 

Tender Technical Queries can be 

directed to: 

 

Colette Baatjies 

Vaal Central Water 

Project Manager 

Tel: 051 403 0800 

Email: coletteb@vcwater.co.za 

 

 

 

ISSUE DATE: MONDAY, 03 AUGUST 2026  

 

COMPULSORY CLARIFICATION MEETING DATE: THURSDAY, 13 AUGUST 2026 AT 11H00 

 

CLOSING DATE: THURSDAY, 03 SEPTEMBER 2026 BEFORE 12H00

mailto:bids@vcwater.co.za
mailto:coletteb@vcwater.co.za
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TENDER SUMMARY PAGE 

 

 

TENDERER 

 

 

 

(Name of Tenderer) 

CIDB GRADING  

6CE PE, 7CE or Higher 

 

TOTAL PRICE (Incl. VAT) 

Note: The Total Price stated in this page shall 

correspond with the Form of Offer and Acceptance 

amount 

 

(in words) 

(in words) 

(in figures) 

 

COMPLETION PERIOD 

 

 

(weeks) 

 

PREFERENCES CLAIMED FOR: 

 

 

 

ENTERPRISE DEVELOPMENT CPG 

 

 

Applicable 

5% of the Contract Amount, excluding 

VAT, contingencies, CPA, provisional sums 

and other allowances. 

 

 

LOCAL ENTERPRISE: 

 

YES 

 

 

 

NO 

 

 

 

Note: This page is used for tender opening purposes only. Where there is a 

discrepancy between this page and the Form of Offer and Acceptance, then the 

latter will be taken as the valid offer.  
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CONTRACT NO: VCW422/CONTR/IRM2/26 

 

UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

TENDERING PROCEDURES  

SECTION T1: TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure 

C of the Construction Industry Development Board’s Board Notice 423 of 2019 (contained 

in Government Gazette No. 42622 of 08 August 2019). 

The Standard Conditions of Tender make several references to the Tender Data. The 

Tender Data also contains project-specific amendments to the Standard Conditions of 

Tender applicable to this document. The Tender Data shall have precedence in the 

interpretation of any ambiguity or inconsistency between it and the Standard Conditions 

of Tender. 

Each item of data given below is cross referenced to the clause in the Standard Conditions 

of Tender to which it mainly applies. 
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Clause Addition or Variation to Standard Conditions of Tender 

C.1.3.2 Replace this sub-clause with the following: 

 

These Conditions of Bid, the Bid Data, List of Returnable Documents and Returnable 

Schedules which are required for bid evaluation purposes, shall form part of the 

Contract arising from the invitation to bid. 

C.1.4  Communication: 

The Employer: 

VAAL CENTRAL WATER 

CA Baatjies 

PO Box 30121 

Pellissier 

9322 

Tel: 051 403 0800 

Email: coletteb@vcwater.co.za 

 

Employer’s Representative is  

Miletus Projects (Pty) Ltd 

P O Box 800 

HARRISMITH 

Tel: 058 623 1078 

Email: gerhard@miletus.co.za 

 

 

 
C.1.5 

 

C.1.5.

1 

Cancellation and Re-Invitation of Tenders 

 

Add the following to the contents of the clause: 

 

The Employer may accept or reject any bid or portion thereof, variation, deviation, 

tender offer, or alternative tender offer, and may cancel the tender process and reject 

all tender offers at any time before the formation of a contract.  The employer shall 

not accept or incur any liability to a tenderer for such cancellation and rejection, but 

shall give reasons for such action 

C.1.6 

 

C.1.6.

1 

Procurement procedures  

 

General 

 

Replace the contents of the clause with the following: 

 

The Employer reserves the right, within unambiguous and justifiable reasoning, to not 

necessarily conclude a contract with the tenderer who in terms of C.3.11 is the highest 

ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for 

tenders. The Employer reserves the right to accept, where applicable, a part or portion 

of any bid or where possible accepts bids or proposals from multiple bidders. 

mailto:coletteb@vcwater.co.za
https://www.google.com/search?q=miletus+consulting&sca_esv=b95d1611b6ab2c1b&sxsrf=APpeQntXIUTbx_jiQrBJ9Omlk_afAKT3DQ%3A1784124274464&ei=cpNXas35G5W5hbIPzafhoQM&biw=1267&bih=625&oq=miletus+c&gs_lp=Egxnd3Mtd2l6LXNlcnAiCW1pbGV0dXMgYyoCCAAyBRAAGIAEMgUQLhiABDIFEC4YgAQyBRAAGIAEMgUQABiABDIFEAAYgAQyBhAAGBYYHjIGEAAYFhgeMgYQABgWGB4yBhAAGBYYHkidEVBiWLcIcAF4AZABAJgB8QOgAewFqgEHMi0xLjAuMbgBAcgBAPgBAZgCA6ACkQbCAgoQABhHGNYEGLADwgINEAAYgAQYigUYQxiwA8ICDhAAGOQCGNYEGLAD2AEBwgIXEC4Y2AIYuAYY2gYY3AYYyAMYsAPYAQHCAhcQLhjcBhi4BhjaBhjYAhjIAxiwA9gBAcICChAAGIAEGIoFGEPCAgoQLhhDGIAEGIoFmAMAiAYBkAYTugYGCAEQARgJkgcJMS4wLjEuMC4xoAeeE7IHBzItMS4wLjG4B4IGwgcDMy0zyAcggAgB&sclient=gws-wiz-serp
mailto:gerhard@miletus.co.za
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C.2 

 

C.2.1 

 

 

New 

item 

C.2.1.3 

Tenderer’s obligations 

 

Eligibility  

 

Add the following New sub-clause: 

 

Only those tenderers who satisfy the following criteria are eligible to submit tenders: 

 

The bidder’s primary business is to provide supplies or services as per the bid invitation 

Accept that all returnable documents and schedules which are required to be certified 

are done so by a registered Commissioner of Oaths of the Republic of South Africa. 

 

a) The Employer will only enter into a formal contract with a tenderer who is 

registered on the National Treasury Central Supplier Database. In the case of Joint 

Venture partnerships this requirement will apply individually to each party of the 

Joint Venture. 

 

b) CIDB Registration and Grading 

The following tenderers who are registered with the CIDB during the tender period, and 

the tender validity period and at the award date of submissions, are eligible to have 

their tenders evaluated: 

 

i) Contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered, 

or a value determined in accordance with Regulation 25 (1B) of 25 (7A) of the 

Construction Industry Development Regulations, for a level 6CEPE, 7CE or 

Higher are eligible to submit bids for this contract. 

 

ii) Joint ventures ARE NOT eligible to submit bids: 

 

The Employer may, in its discretion, subject to the provision of Section 4(1)(d) of the 

State Tender Board Act (Act 86 of 1968), condone any failure to comply with the 

foregoing condition. 
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 c) The tender has not failed to perform on any previous contracts and has been 

given a written notice to this effect. 

d) The Tenderer or any of its directors is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector. 

e) Only authorised signatories may sign the original and all copies of the tender 

offer where required. 

 

f) Tenderers shall be registered and in good standing with the South African 

Revenue Services (SARS) and should be able to submit a valid tax compliance 

pin issued by SARS. Each party to a Consortium/Joint Venture should be able 

to submit a separate valid Tax Clearance Certificate and attach it to the 

schedule. 

 

g) Standard Bidding Documents (SBDs) 

 

The following standard SBDs should be completed (if applicable) legibly and in 

full in terms of the requirements of the Department of National Treasury of the 

Republic of South Africa: 

 

• SBD1: Invitation to bid and company information 

• SBD4: Disclosure Forms 

• SBD6.1 : Preferential Procurement 

  

i) The tenderer should be able to submit the following Certificate: 

• Copy of certificate of Incorporation if tenderer is a company or; 

• Copy of founding statement if tenderer is a closed corporation or;  

• Copy of Partnership agreement if tenderer is a partnership or;  

• Copy of Identity document if tenderer is a one-man concern or; 

 

j) The tenderer should be able to attach certified proof of registration and in 

Good Standing with the Compensation Commissioner or with a licensed 

compensation insurer. 

 

k) Original (or certified copy) of municipal rates clearance certificate or a copy 

of the lease agreement with the lessor’s municipal rates certificate - Not older 

than 3 months (Vaal Central Water reserves the right to conduct physical 

verification of premises). 

 

l) The Bidder should be able to provide a Financial References. 

 

m) Certificate copy of latest Unemployment Insurance Fund (UIF) return (if not 

stated on the valid tax compliance pin) 
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Clause Addition or Variation to Standard Conditions of Tender 

  New 

item 
C.2.1.4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Add the following new sub-clause: 

 

Only those tenderers who satisfy the following criteria are eligible to submit tenders: 

 

As far as possible, the bidder must consider subcontractors from the area/s where 

the project will be taking place. 

 

Where CIDB related works are subcontracted, each Subcontractor must also be 

registered with the appropriate CIDB grading in accordance with the value of the 

work to be undertaken by that Subcontractor. 

 

Clause Addition or Variation to Standard Conditions of Tender 

C.2.2 

 

 

 

 

C.2.2.1 

Cost of tendering  

 

Add the following to sub-clause 2.2.1: 

 

Accept that the Employer will not compensate the bidder for any costs incurred in 

attending interviews in the office of the Employer or the Employer’s Agent (if 

required). 

 

 C.2.6 Acknowledge addenda  

 

Add the following to the clause: 

 

Failure to acknowledge receipt of any addenda will result in disqualification.  

 

It is the responsibility of the tenderer to provide accurate and clear information on 

the attendance register or Purchase of Tender document register. The Employer will 

not follow-up on incorrect or unclear information provided.   

 

 

 

 

 

C.2.7 Clarification meeting  

 

A compulsory site clarification meeting will be held as follows: 

Location  

Date : Thursday, 13 August 2026 

Time : 11h00 

Venue  : Maluti-a-Phofung Local Municipality Boardroom 

GPS Coordinates:  28°16'14.4" S  29°07'25.7" E 

 

Bidders should be represented at the clarification meeting by a person who is 

suitably qualified and experienced to comprehend the implications of the work 

involved. 

 

Addenda will be issued only to those tendering entities appearing on the attendance 

list. 
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C.2.8 Seek clarification  

 

Replace the contents of the clause with the following: 

 

Request clarification of the bid documents, if necessary, by notifying the Employer’s 

Agent, as indicated at least five (5) working days before the closing time. 

C.2.9 Insurance  

 

Add the following to the clause: 

 

The Contractor shall be responsible to affect all insurance as required for the 

purposes of executing the Contract 

 

 

 

 

Clause Addition or Variation to Standard Conditions of Tender 

C.2.11 Alterations to documents 

 

Replace the last sentence of the clause with the following: 

 

To correct errors made, draw a line through the incorrect entry and write the 

correct entry above in black ink and place the full signatures of the authorised 

signatories next to the correct entry. 

Corrections in terms of price may not be made by means of a correction fluid such 

as Tipp-Ex or a similar product. 

If correction fluid has been used on any specific item price, such item will not be 

considered.  No correction fluid may be used in a Bill of Quantities where prices 

are calculated to arrive at a total amount.  If correction fluid has been used the 

bid as a whole will not be considered. 

 

 

 

Tampering with or taking the documents apart is strictly prohibited.” 

C.2.13 

 

 

C.2.13.2 

Submitting a tender offer  

 

Replace the contents of the clause with the following: 

 

Return the complete set of documents as listed in the Tender Data with all the 

required information supplied and completed in all respects. 

 

 C.2.13 

 

C.2.13.3 

Submitting a tender offer  

 

Only one (1) original bid offer is required.  It is recommended that all pages be 

numbered.   

One (1) scanned copy of the document is also required on a memory stick. 

Clause Addition or Variation to Standard Conditions of Tender 
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C.2.13 

 

 

 

C.2.13.4 

Submitting a tender offer  

 

Add the following to the clause: 

 

Only authorised signatories may sign the original and all copies of the bid offer 

where required in terms of C.2.13.3. 

Accept that failure to submit proof of authorisation to sign the bid shall 

result in a Bid Offer being regarded as non-responsive. 

 

In the case of a ONE-PERSON CONCERN submitting a bid, this shall be clearly 

stated. 

In case of a COMPANY submitting a bid, include a certified copy of the Certificate of 

Incorporation of such company, together with a resolution by its board of directors 

authorising a director or other official of the company to sign the documents on 

behalf of the company. 

 

In the case of a CLOSED CORPORATION submitting a bid, include a certified copy 

of the Founding Statement of such corporation, together with a resolution by all its 

members authorising a member or other official of the corporation to sign the 

documents on each member’s behalf. 

 

In the case of a PARTNERSHIP submitting a bid, all the partners shall sign the 

documents, unless one partner or a group of partners has been authorised to sign 

on behalf of each partner, in which case proof of such authorisation/resolution by 

partners shall be included in the Bid. (not applicable) 

 

 C.2.13 

 

C.2.13.5 

Submitting a tender offer  

 

The Employer’s address for delivery of tender offers and identification details to be 

shown on each tender offer package are: 

Location of tender box:  Tender Box  

Physical address: Ground Floor Main Entrance, 2 Mzuzu Street, Pellissier, 

Bloemfontein, 9300 

                                                                                                                            

Identification details:   

TENDER NUMBER:  VCW422/CONTR/IRM2/26– CONTRACT 2 

 

TITLE OF TENDER: UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF 

WORK 

 

Sealed tenders with the Tenderer’s name and address and the endorsement 

“TENDER NO. VCW422/CONTR/IRM2/26- CONTRACT 2 on the envelope, must 

be placed in the appropriate official tender box at the abovementioned address. 

C.2.13 

 

2.13.6 

Submitting a tender offer  

 

A single-envelope procedure will be followed. 
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Clause Addition or Variation to Standard Conditions of Tender 

C.2.13 

 

 

 

C.2.13.10 

Submitting a tender offer  

 

Add the following sub- clause 2.13.10: 

 

Accept that all conditions, which are printed or written upon any stationary used by 

the Bidder for the purpose of or in connection with the submission of a bid offer for 

this Contract, which are in conflict with the conditions laid down in this document 

shall be waived, renounced and abandoned. 
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C.2.14 Information and data to be completed in all respects  

 

Add the following to the clause: 

 

The Bidder is required to enter information in the following sections of the 

document: 

• Returnable Schedules 

• Form of Offer and Acceptance 

• Contract Data  

• Form of Guarantee 

• Health and Safety Agreement Form 

• Schedule of Quantities 

• Summary of Schedules 

• Banking Details 

 

The above shall be signed by the Bidder (and witnesses where required).  

Individual pages should only be initialled by the successful Bidder and by the 

witnesses after acceptance by the Employer of the Bid Offer. 

 

The Bidder shall complete and sign the Form of Offer prior to the submission of a 

Bid Offer. 

The Schedule of Deviations (if applicable) shall be signed by the successful Bidder 

after acceptance by the Employer of the Bid Offer. 

 

Accept that failure on the part of the Bidder to submit any one of the Returnable 

Documents listed in clauses 2.13 and 2.23 within the period stipulated shall be 

just cause for the Employer to consider the Bid offer as being regarded as non-

responsive. 

 

Accept that the Employer shall in the evaluation of bid offers take due account of 

the Bidder’s past performance in the execution of similar engineering works of 

comparable magnitude, and the degree to which he possesses the necessary 

technical, financial and other resources to enable him to complete the Works 

successfully within the contract period.  Satisfy the Employer and Employer’s 

Agent as to his ability to perform and complete the Works timeously, safely and 

with satisfactory quality, and furnish details of contracts of a similar nature and 

magnitude which they have successfully executed in the past. 

 

Accept that the Employer is restricted in accordance with clause 5 (1) of the 

Construction Regulations, 2014, to only appoint a contractor whom he is satisfied 

has the necessary competencies and resources to carry out the work safely.  

Accept that submitting inferior and inadequate information relating to health and 

safety (as required in clause 2.23) shall be regarded as justifiable and compelling 

reasons not to accept the Bid Offer of the Bidder scoring the highest number of 

bid evaluation points. 
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C.2.15 

 

C.2.15.1 

Closing time 

 

Add the following to the clause: 

 

The closing time for submission of tender offers is as stated in the request for bids 

(front page).  Telephonic, telegraphic, telex, facsimile or e-mailed tender offers 

will not be accepted. 

Clause Addition or Variation to Standard Conditions of Tender 

C.2.16 

 

C.2.16.1 

Tender offer validity  

 

The bid offer validity period is 120 days. 

C.2.16.1 Add the following to the clause:  

 

If the bid validity expires on a Saturday, Sunday or public holiday, the bid shall 

remain valid and open for acceptance until the closure of business on the following 

working day. 
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C.2.16 

 

  

 

2.16.5 

Tender offer validity  

 

Add the following new clause: 

 

Accept that should the Bidder unilaterally withdraw his bid during the bid validity 

period, the Employer shall, without prejudice to any other rights he may have, be 

entitled to accept any less favourable bid for the Works from those received, or to 

call for fresh bids, or to otherwise arrange for execution of the Works, and the 

Bidder shall pay on demand any additional expense incurred by the Employer on 

account of the adoption of the said courses, as well as either the difference in cost 

between the bid withdrawn (as corrected in terms of clause 3.9 of the Conditions 

of Bid) and any less favourable bid accepted by the Employer, or the difference 

between the bid withdrawn (as corrected) and the cost of execution of the Works 

by the Employer as well as any other amounts the Employer may have to pay to 

have the Works completed. 

 

 

VCW requires a validity period of (120 Business days) from closing date against 

this RFP, excluding the first day and including the last day. VCW may at any time 

prior to the expiry of the bid validity period, extend the above validity period by 

60 days written notice in the VCW website and E-tender website, on the same 

terms and conditions. In that event, VCW will not require consent from the bidders, 

and bidders will not be required or permitted to amend any of their proposals. 

However, bidders are not obliged to extend the validity period. In the case where 

bidders are not in agreement with the validity extension, they must inform VCW 

in writing and their proposals will be considered non-responsive.  

Once the adjudication body has approved the process and award of the business 

to the successful bidder(s), the validity of the successful bidder(s)’ bid will be 

deemed to remain valid until a final contract.  
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C.2.17 

 

Clarification of tender offer after submission 

 

Replace the clause with the following: 

 

Provide clarification of a tender offer in response to a request to do so from the 

Employer during the evaluation of tender offers. This may include providing a 

breakdown of rates or prices and correction of arithmetical errors resulting from the 

product of the unit rate and the quantity by the adjustment of certain line-item 

totals.  No change in the unit rate or prices or substance of the tender offer is 

sought, offered, or permitted. The total of the prices shall be adjusted to reflect the 

arithmetically correct summation of corrected line-item totals and shall be binding 

upon the tenderer. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of 

the contract with a preferred tenderer following a competitive selection process, 

should the Employer elect to do so. 

C.2.18 

 

 

 

C.2.18.1 

Provide other material 

 

Add the following to the clause: 

 

Accept that if requested, the Bidder shall within 7 days of the date upon which he 

is requested to do so, submit a full report from his banker as to his financial 

standing.  The Employer may, in its discretion, and subject to the provisions of 

Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone any failure to 

comply with the foregoing condition. 

Accept that the Employer or his agent, reserves the right to approach the Bidder’s 

banker or guarantor(s) as indicated in the bid document, or the bankers of each of 

the individual members of any joint venture that is constituted for purposes of this 

Contract, with a view to ascertaining whether the required guarantee will be 

furnished, and for purposes of ascertaining the financial strength of the Bidder or 

of the individual member of such venture. 

 

Clause Addition or Variation to Standard Conditions of Tender 

C.2.22 Return of other tender documents  

 

Replace the clause with the following: 

 

Return all retained bid documents prior to the closing time for the submission of Bid 

Offers. 

 

C.2.23 Certificates 

 

Add the following to the clause: 

 

Refer eligibility criteria as specified information and data to be completed in all 

respects as per clause C.2.14. 
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New Item 

2.24 

 

Canvassing of Employers officials or the Employer’s Agent, Engineer, 

consultants, SCM officials or other representatives of the Employer and 

requests for information 

 

Add the following new clause: 

 

Accept that no Bidder shall make any attempt either directly or indirectly to 

canvass any of the Employers officials or the Employer’s Agent in respect of his 

bid, after the opening of the bids but prior to the Employer arriving at a decision 

thereon. 

No Bidder shall make any attempt to obtain particulars of any relevant 

information, other than that disclosed at the opening of bids. 
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New Item 

2.25 

 

Prohibitions in Awarding of bids  

 

Add the following new clause: 

 

Accept that the Employer is prohibited to award a bid to a person:- 

 

a) who is in the service of the State; or 

b) if that person is not a natural person, of which any director, manager, principal 

shareholder or stakeholder is a person in the service of the State; or 

c) a person who is an advisor or consultant contracted with the municipality or 

municipal entity. 

 

“In the service of the State” means to be – 

 

d) a member of – 

• any Municipal Council;  

• any provincial legislature; or the National Assembly or the National 

Council of Provinces; 

 

e) a member of the board of directors of any municipal entity; 

f) an official of any municipality or municipal entity; 

g) an employee of any national or provincial department; 

h) provincial public entity or constitutional institution within the meaning of the 

Public Finance Management Act, 1999 (Act No.1 of 1999); 

i) a member of the accounting authority of any national or provincial public 

entity; or 

an employee of Parliament or a provincial legislature. 
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Clause Addition or Variation to Standard Conditions of Tender 

New Item 

2.26 

 

Awarding of bids with a value above R 2000 

 

Add the following new clause: 

 

Accept that the notes to the Employer’s annual financial statements must disclose 

particulars of any award of more than R 2 000 to a person who is a spouse, child 

or parent of a person in the service of the state (defined in clause 2.25), or has 

been in the service of the state in the previous twelve months, including – 

 

• the name of that person; 

• the capacity in which that person is in the service of the state; and 

• the amount of the award. 

a)  

In order to give effect to the above, the questionnaire for the declaration of 

interest in the bid of persons in service of state in Section T2.2 must be completed. 

C.3.1 Respond to requests from the tenderer  

 

Replace the contents of the clause with the following: 

 

Respond to a request for clarification received up to seven (7) working days before 

the closing time stated in the Bid Invitation (Cover page) and notify all Bidders who 

collected procurement documents. 

C.3.4 Opening of tender submissions  

 

Replace the contents of the clause with the following: 

 

Bids will be opened immediately after the closing time for bids, at the same venue. 
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C.3.8  

 

C.3.8.1 

Test for responsiveness  

 

A responsive tender will be evaluated in terms of the following: 

 

Accept that failure to comply with any one of these requirements, shall result in a 

tender offer being regarded as non-responsive 

 

• the eligibility requirements and functionality criteria  

• attendance at the clarification meeting  

• all required documents signed by the authorized signatories  
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Clause Addition or Variation to Standard Conditions of Tender 
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C.3.9 Arithmetical errors, omissions and discrepancies  

 

Replace the contents of the clause with the following: 

 

Check responsive bid offers for arithmetical errors, correcting them in the 

following manner: 

a) Where there is a discrepancy between the amounts in figures and in words, 

the amount in words shall govern. 

b) If a bill of quantities (or schedule of quantities or schedule of rates) applies 

and there is an error in the line-item total resulting from the product of the 

unit rate and the quantity, the unit rate shall govern, and the line-item total 

shall be corrected. 

c) Where there is an error in the total of the prices, either as a result of other 

corrections required by this checking process or in the Bidder’s addition of 

prices, the total of the prices shall govern. 

d) Where there is a discrepancy between the amount indicated in the Bidder’s 

bid offer and the corrected amount obtained after completing the above 

steps, the bid offer amount shall govern. 

 

Notify a Bidder upon written request received after the closing date of bids of all 

arithmetical errors made by that particular bidder. 

Consider the rejection of a bid offer if the Bidder does accept the correction of 

the arithmetical errors in the manner described above. 
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Clause Addition or Variation to Standard Conditions of Tender 

C.3.11 

 

 

 

New 

item 

C.3.11.1 

Evaluation of tender offers  

 

Add the following new sub-clause: 

 

Following the evaluation of the pre-qualification requirement above, 

Functionality, Price and Preference will be used to evaluate all responsive Bid 

Offers, as follows: 

a) Score functionality, rejecting all tender offers that fail to achieve the 

minimum number of points for functionality. Evaluate bids that have 

achieved the minimum qualification score for functionality in terms of the 

following items b, c, and d 

b) Score bid evaluation points for price 

c) Score points for B-BBEE contribution 

d)  Add the points scored for price and B-BBEE to obtain the total number of 

 points scored. 
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New 

item 

C.3.19 

 

Price Analysis  

  

Vaal Central Water Board (VCWB) uses a Financial Tolerance Range also referred to 

as standard deviation to in order to assess how reasonable the market response 

prices are (the consultant estimate). These ranges will assist with eliminating bid 

prices that are deemed to be excessively high or low to complete the works. The 

higher limit ensures that Vaal Central Water does not pay more than it believes the 

value of service or goods is worth, and the lower limit ensures that Vaal Central 

Water is not exposed to risk of work not being completed or prices increasing 

subsequent to the award because the award price was too low to complete said 

scope.  

 

 

The financial tolerance range for this bid is -20% to +20%. 

 

VCWB reserves the right to not appoint the lowest bidder, this is in the event the 

bidder submits a bidder lower than the estimate. 

Clause Addition or Variation to Standard Conditions of Tender 

New 

item 

C.3.20 

 

Objective Criteria 

 

VCWB shall apply objective criteria in accordance with the PPPFA. 

 

Rotation of suppliers for bids will be done on the following conditions: 

 

 

a) Aggregate value of R250 million (inclusive of all taxes) awarded.  

b) Where an award to be made to the supplier results in the cumulative value 

exceeding the rotation threshold for bids, that award can be made which will 

constitute the last award to the supplier in the financial year.  

c) As its objective criteria, Vaal Central Water shall therefore not award to a 

Bidder that scores the highest points, if such Bidder has already exceeded 

the rotation threshold for bids.  

 

In making the determination on the aggregate value of work awarded to a supplier, 

Vaal Central Water shall consider the supplier’s relations and as such, where Vaal 

Central Water had awarded work to entities and/or persons that are related and/or 

inter-related to the supplier, the value of such awards shall be used as a measure 

of assessing the aggregate value of the work awarded to the supplier. 

 

 



 CONTRACT NO: VCW422/CONTR/IRM2/26 – UPGRADING OF INTABAZWE RISING MAIN 
APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK  
 

   
  

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  
 

24 
 

Description of Evaluation Criteria Points 

Company Experience in the applicable class of works (Attach Appointment 

letters and completion certificates) with contactable references 

 

1. Construction and refurbishment of Medium Pressure Pipeline projects 

completed in the last 5 years: 

 

a) 5 or more Projects – 40 Points 40 

 b) 4 Projects – 30 Points 

c) 3 Projects – 20 Points 

d) 2 Projects – 10 Points 

e) 1 Project – 5 Points 

2.1 Locality  

 Locality points will be awarded as follows: 

a. Tenderers with offices within Maluti-a-Phofung Local Municipal Area - 15 

Points 

Original (or certified copy) of municipal rates clearance certificate or a copy of 

the lease agreement with the lessor municipal rates certificate  

 

(Vaal Central Water reserves the right to conduct physical verification of 

premises). Not older than 3 months" 

15 

2.2 Expertise of Personnel  

a. Construction Manager with B.Tech/BSC/BEng degree in Civil Engineering 

with more than 10 years of experience on medium pressure pipeline 

projects  - 10 Points 

 

b. Site supervisor or Foreman with National Certificate and more than 10 

years of experience on medium pressure pipeline projects - 10 Points 

20 

Maximum Value Point  Subtotal (A) 75 

2.3 OHS Plan submitted 5 

2.4 Preliminary Project Implementation Plan in Gantt Chart format submitted 

and cash flow projection 

10 

2.5 Executable Project Methodology and supporting staff 10 

Maximum Subtotal (B) 25 

(C) Maximum evaluation points (A+B) 100 

 

Please note that a minimum of 70 points is required for the quality based on the above criteria in 

order to be evaluated on price and preference. 
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 SBD1 

 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ 

PUBLIC ENTITY)  

BID NUMBER:    

CLOSING 

DATE:    

CLOSING 

TIME:    

DESCRIPTION    

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 

CONTRACT FORM (SBD7).  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE 

BID BOX SITUATED AT (STREET ADDRESS)  
  

  

 02 Mzuzu Street 

 Pelissier 

 Bloemfontein 

 9301 

SUPPLIER INFORMATION  

NAME OF BIDDER    

POSTAL ADDRESS    

STREET ADDRESS    

TELEPHONE NUMBER  CODE    NUMBER    

CELLPHONE NUMBER    

FACSIMILE NUMBER  CODE    NUMBER    

E-MAIL ADDRESS    

VAT REGISTRATION 

NUMBER    

    

  TCS PIN:    OR  CSD No:    

B-BBEE STATUS LEVEL 

VERIFICATION 

CERTIFICATE  

[TICK APPLICABLE 

BOX]  

Yes    

  

No  

B-BBEE 

STATUS 

LEVEL SWORN 

AFFIDAVIT    

Yes   

    

No  

IF YES, WHO WAS THE 

CERTIFICATE ISSUED 

BY?      

  
AN ACCOUNTING 

OFFICER AS 

CONTEMPLATED IN 

THE CLOSE 

CORPORATION ACT 

(CCA) AND NAME THE 

  

AN ACCOUNTING OFFICER AS 

CONTEMPLATED IN THE CLOSE 

CORPORATION ACT (CCA)  

  

  

A VERIFICATION AGENCY ACCREDITED BY 

THE SOUTH AFRICAN ACCREDITATION 

SYSTEM (SANAS)  

    A REGISTERED AUDITOR  
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  APPLICABLE IN THE 

TICK BOX  NAME:  

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR 

EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS 

FOR B-BBEE]  

ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS 

/SERVICES /WORKS 

OFFERED?  

  

Yes                         No   

  

  

[IF YES ENCLOSE PROOF]  

  

ARE YOU A 

FOREIGN BASED 

SUPPLIER FOR 

THE GOODS 

/SERVICES 

/WORKS 

OFFERED?  

  

Yes No  

  

[IF YES 

ANSWER PART 

B:3 BELOW]  

  

SIGNATURE OF 

BIDDER  ………………………………  DATE    

CAPACITY UNDER 

WHICH THIS BID IS 

SIGNED (Attach 

proof of authority to 

sign this bid; e.g. 

resolution of 

directors, etc.)  

  

  

TOTAL NUMBER OF 

ITEMS OFFERED    

TOTAL BID 

PRICE (ALL 

INCLUSIVE)    

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 

TO:  

TECHNICAL INFORMATION MAY 

BE DIRECTED TO:  

        

        

DEPARTMENT/ PUBLIC 

ENTITY    CONTACT PERSON    

CONTACT PERSON    

TELEPHONE 

NUMBER    

TELEPHONE NUMBER    

FACSIMILE 

NUMBER    

FACSIMILE NUMBER    E-MAIL ADDRESS    

E-MAIL ADDRESS      
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PART B  

TERMS AND CONDITIONS FOR BIDDING  

1. BID SUBMISSION:  

1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. 

LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.  

  

2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO 

BE RE-TYPED) OR ONLINE  

  

3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO 

UPLOAD MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/ 

DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; 

AND BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE 

OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING 

INSTITUTION.  

  

4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY 

INFORMATION NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ 

MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE 

SUBMITTED WITH THE BID DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN 

AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.               

  

5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 

ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL 

CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR 

SPECIAL CONDITIONS OF CONTRACT.   

2. TAX COMPLIANCE REQUIREMENTS  

1. BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.   

2. BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 

NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 

PROFILE AND TAX STATUS.  

3. APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA 

E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH 

SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.  

4. BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.   

5. IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, 

EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.  

6. WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 

SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.   

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS  

1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 

                  YES NO  

2. DOES THE BIDDER HAVE A BRANCH IN THE RSA?   

                  YES   NO  

3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

                                    YES NO  

4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? 

                                  YES NO  

http://www.sars.gov.za/
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 IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT 

TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE 

FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS 

PER 2.3 ABOVE.  

  

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE 

BID INVALID.  
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SBD 4  

BIDDER’S DISCLOSURE  

  

1. PURPOSE OF THE FORM  

  Any person (natural or juristic) may make an offer or offers in terms of this 

invitation to   bid. In line with the principles of transparency, accountability, 

impartiality, and ethics as   enshrined in the Constitution of the Republic of 

South Africa and further expressed in   various pieces of legislation, it is 

required for the bidder to make this declaration in respect   of the 

details required hereunder.  

  

  Where a person/s are listed in the Register for Tender Defaulters and / or 

the List of    Restricted Suppliers, that person will automatically be 

disqualified from the bid process.   

  

2. Bidder’s declaration  

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest1 in the enterprise, 

employed by the state?  YES/NO  

  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees 

/ shareholders / members/ partners or any person having a controlling 

interest in the enterprise, in table below.  

  

Full Name  Identity Number  Name of State 

institution  

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

 

2.2  Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO   

                                              

 

2.2.1     If so, furnish particulars:  

……………………………………………………………………………………  

……………………………………………………………………………………  

  

2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
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interest in any other related enterprise whether or not they are bidding for this 

contract?    YES/NO  

  

2.3.1  If so, furnish particulars:  

…………………………………………………………………………….  

…………………………………………………………………………….  

  

 

3. DECLARATION  

  

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I 

certify to be true and complete in every respect:  

  

3.1  I have read, and I understand the contents of this disclosure;  

3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect;  

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortium2 will 

not be construed as collusive bidding.  

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, 

prices, including methods, factors or formulas used to calculate prices, market 

allocation, the intention or decision to submit or not to submit the bid, bidding with 

the intention not to win the bid and conditions or delivery particulars of the products 

or services to which this bid invitation relates.  

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 

the bidder, directly or indirectly, to any competitor, prior to the date and time of 

the official bid opening or of the awarding of the contract.  

3.5  There have been no consultations, communications, agreements or arrangements 

made by the bidder with any official of the procuring institution in relation to this 

procurement process prior to and during the bidding process except to provide 

clarification on the bid submitted where so required by the institution; and the 

bidder was not involved in the drafting of the specifications or terms of reference 

for this bid.  

  

  

3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms 

of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any 

other applicable legislation.  

  

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE 

IS CORRECT.   
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I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING 

AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD 

THIS DECLARATION PROVE TO BE FALSE.    

  

  

…………………………………………………  ..……………………………………………    

 Signature                         Date  

     

  

……………………………………………… ………………………………………………  

 Position     Name of bidder  
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

• the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

• the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest 
acceptable tender will be used to determine the accurate system once tenders are 
received. 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 
shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
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that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
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A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

CATEGORIES OF PEOPLE 

HISTORICALLY DISADVANTAGED 

INDIVIDUALS 

Requirements 

Number 

of points  

(80/20 

system) 

Blacks and people who had no 

franchise on national elections 

before 1994 constitution (more than 

50% ownership) 

Certified ID copy and CIPC 

registration/ CSD report 
3 
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CATEGORIES OF PEOPLE 

HISTORICALLY DISADVANTAGED 

INDIVIDUALS 

Requirements 

Number 

of points  

(80/20 

system) 

Women (more than 50% ownership) 

Or  

Youth (more than 50% ownership) 

Or  

People with disability (more than 

50% ownership) 

Certified ID copy and CIPC 

registration/ CSD report 

Certified ID copy and CIPC 

registration/ CSD report 

Medical report sanctioned by 
qualified professional and CIPC 
registration/ CSD report  
 

2 

Located in a specific local area of 

supply for work to be done  

 

Free State and Northen Cape 

Provinces 

Official Municipal Rates 
Statement which is in the name 
of the bidder  
Or  
Valid Lease agreement which is 
in the name of the bidder 
(accompanied by owners 
Official Municipal Rates 
Statement)  
Or  
Permission to Occupy from Local 

Chief in the case of Rural areas 

which is in the name of the bidder  

10 

 CATEGORIES OF 

RDP GOALS 

Promotion of BBBEE companies Sworn affidavits/ CIPC/ BBBEE 

certificate   

5 

BBBEE 

level 
1 2 3 4+ 

   Points 

(80/20)  
5 2 0 0 

Please 

tick 

applica

ble 

column 

    

Total Points  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 
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 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 
 

 
 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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FORM OF OFFER AND ACCEPTANCE 

 

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter 

into a contract in respect of the following works: 

The Tenderer, identified in the Offer signature block below, has examined the documents 

listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by 

submitting this Offer has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of 

this Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations 

and liabilities of the Contractor under the Contract including compliance with all its terms 

and conditions according to their true intent and meaning for an amount to be determined 

in accordance with the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

…………………………………………………………………………..………………………………….… 

…………………………………………………… (in words) R…………………………………(in figures) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form 

of Offer and Acceptance and returning one copy of this document to the Tenderer before 

the end of the period of validity stated in the Tender Data, whereupon the Tenderer 

becomes the party named as the Contractor in the Conditions of Contract identified in the 

Contract Data. 

 

 

Signatures  ……………………………………..  …………..……………………………….. 
 
Name(s)  ……………………………………..  ………………..………………………….. 
 
Capacity  ……………………………………..  ……………………..…………………….. 
 
for the Tenderer ………………………………………………………………………………..…………………...
      (Name and address of organisation) 
 
Name & signature of witness :…………………………….   Date: ………….………………….......... 
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ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Employer identified below 

accepts the Tenderer’s Offer.  In consideration thereof, the Employer shall pay the 

Contractor the amount due in accordance with the Conditions of Contract identified in the 

Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement, between the 

Employer and the Tenderer upon the terms and conditions contained in this Agreement 

and in the Contract that is the subject of this Agreement. 

The terms of the contract, are contained in: 

Part C1  Contract Data, (which includes this Agreement) 

Part C2  Pricing Data 

Part C3  Scope of Work 

 

Deviations from and amendments to the documents listed in the Tender Data and any 

addenda thereto listed in the Tender Schedules as well as any changes to the terms of the 

Offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance, are contained in the Schedule of Deviations attached to and forming part of 

this Agreement.  No amendments to or deviations from said documents are valid unless 

contained in this Schedule, which must be duly signed by the authorised representative(s) 

of both parties. 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, 

including the Schedule of Deviations (if any), contact the Employer or Employer’s Agent 

(whose details are given in the Contract Data) to arrange the delivery of any bonds, 

guarantees, proof of insurance and any other documentation to be provided in terms of 

the, Conditions of Contract identified in the Contract Data at, or just after, the date of this 

Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with 

those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date 

when the Tenderer receives one fully completed original copy of this document, including 

the Schedule of Deviations (if any).  Unless the Tenderer (now Contractor) within five days 

of the date of such receipt notifies the Employer in writing of any reason why he cannot 

accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties. 

 

Signatures  ……………………………………..  ………………….………………………..
   
Name(s)  ……………………………………..  …………………….…………………….. 
 
Capacity  ……………………………………..  ……………………….………………….. 
 
for the Tenderer ……………………………………………………………………………………….…………….
      (Name and address of organisation) 
 
 
Name & signature of witness :…………………………….   Date: ………………………….….......... 
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CONTRACT NO: VCW422/CONTR/IRM2/26 
 

UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

 

SECTION T2:  

OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES 
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ALTERATIONS BY TENDERER  

Should the Tenderer desire to make any departures from or modifications to the General 

or Special Conditions of Contract, the Specifications, the Schedule of Quantities or the 

Drawings, or to qualify his tender in any way, he shall set out his proposals clearly 

hereunder or alternatively state them in a covering letter attached to his tender and 

referred to hereunder, failing which the tender will be deemed to be unqualified.  

 

Page  Clause or Item  
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WORKS PREVIOUSLY EXECUTED  

  

The following is a statement of major works successfully executed by myself/ourselves in recent years:  

  

Employer Project Nature of Works Value of Works Duration and 

Completion Date 
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PRESENT COMMITMENTS 

 

  

Employer  

  

Projects 

  

Nature of Works  

  

Value of Works  

Duration and  

Completion Date  
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SUPERVISORY AND SAFETY 

PERSONNEL  

  

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE 

LAST FIVE YEARS  

 

Name   % Time 

on Site  

 Position (Current)   Service (Years)   Name of Project and 

year executed  

 Value of Works   Position Occupied  

Contracts Manager              

Contractor’s Construction 

Manager  

            

Contractor's Foreman              

Construction Health and 

Safety Officer  

            

 Lead Artisan - Electrical             

 Lead Artisan - Mechanical               

 

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of 

curriculum vitas of all supervisory and safety personnel.
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LABOUR UTILISATION 

Labour Categories - Definitions  

  

NOTE: These definitions serve as a guideline to complete the following table and 

will in no respect alter the Project Specifications or Standardized Specifications:  

  

1. General Foreman / Foreman  

  

An employee who gives out work to and directly co-ordinates and supervises 

employees. His duties encompass any one or more of the following 

activities:  

  

a. Supervision;  

 

b. maintaining discipline;  

 

c. ensuring safety on the workplace;  

 

d. being responsible to the Contractor for efficiency and production for his 

portion of the works; and  

 

e. performing skilled work, whether in an instructional capacity or otherwise.  

  

2. Charge hand  

  

An employee engaged in any one or more of the following activities:  

 

a. Being primarily employed in a supervisory capacity, but who may also be 

doing the work of an artisan;  

 

b. giving out work to other employees under his control and supervision;  

 

c. ensuring safety on the workplace;  

 

d. maintaining discipline; and  

 

e. being directly responsible to a general foreman or foreman or the Contractor 

or the  

1. Contractor's representative for efficiency and production for his portion 

of the works.  

 

3. Artisan  

  

An employee who has successfully completed all prescribed courses at a 

practical institutional training centre for a particular trade and who has 

successfully completed the on-site period of training as prescribed and who has 

successfully passed the prescribed trade tests.  
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4. Team Leader  

  

 An employee engaged in any one or more of the following activities :  

 

a) Being employed in a supervisory capacity, but who may also be doing the work 

 of a skilled person;  

  

b) giving out work to other employees under his control and supervision;  

 

c) maintaining discipline;  

  

d) being directly responsible to a Charge hand or a foreman or a general foreman or 

 the employer's authorized representative for efficiency and production for his 

 portion of the works.  

  

5. Skilled Employee  

  

An employee engaged in an ancillary trade or an assistant artisan.  

  

6. Semi-Skilled Employee  

  

 An employee with any specified skills, an apprentice or a trainee-artisan.  

  

7. Unskilled Employee  

  

An employee engaged on any task or operation not specified above.  

  

8. Imported Employee  

  

Personnel permanently employed by Contractor.  

  

 9. Local Employee  

  

 Temporary workforce employed through Labour Desk. 
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• MAN DAYS 

Categories No. of Man Days 

 Imported  Local 

 1. Contracts Manager  

 2. Construction Manager  

 3. Foreman/Artisans/Supervisors (specify 

type)  

 3.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 3.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 3.3 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 4. Safety Inspectors (specify type)  

 4.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 4.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

 5. Charge hands  

 6. Artisans  

 7. Operators/Drivers  

 8. Clerks/Storeman  

 9. Team Leader  

 10. Skilled Labour  

 11. Semi-skilled Labour  

 12. Unskilled Labour  

    

 

 

  

Signature of Tenderer:          

  

  

  

Date:    
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COMPLIANCE WITH OHSA (ACT 85 OF 1993)  

  

Tenderers are required to satisfy the Employer and the Engineer as to their ability and 

available resources to comply with the above by answering the following questions and 

providing the relevant information required below.  

  

1.     Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its 

Regulations?           YES / NO  

  

2. Who will prepare the Contractors Health and Safety Plan? 

(Provide a copy of the person/s curriculum vitae/s or 

company profile).  

  

3. Does the Contractor have a health and safety policy? (If yes, provide a copy).

 YES / NO  

  

  

4. Does the Contractor keep records of safety aspects of each construction site?

 YES / NO If yes, what records are kept?  

   

  

5. Does the Contractor conduct monthly safety meetings? If yes, who is the  

YES /NO  

chairperson of the meeting, and who attends these meetings?  

  

  

6. Does the Contractor have a safety officer in his employment, responsible for the

 YES / NO  

overall safety of his company?  

If yes, please explain his duties and provide a copy of his CV.  

  

  

  

7.  

  

Does the Contractor have trained first aid employees? If yes, 

indicate.  

  

 YES / NO  

  
  

 8.   Does the Contractor have a safety induction training programme in 

place? (If yes, provide a copy).  

 YES / NO  

  

  

Signature of Tenderer:         

  

  

  

Date:       
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AFFIDAVIT 

  

Affidavit to be completed by every member of a company, closed corporation, trust, 

partnership or other business entity, claiming preference points regarding their HDI-

status:  

  

1. I, the undersigned ………………………………………………………………….………………….., hereby  

(Full name and surname)  

  

Certify that I am a ………………………………………….……………………….……… of the 

tenderer.  

(Member, Director, Partner, Owner) 

  

2. I furthermore certify that I personally hold …………..% (percent) equity shares 

in the above mentioned business venture and are actively involved in the 

management and control of the business.  

  

Signed at ……………………………. on this ……………..………….. day of …………………………...20……. 

 

  

 …………………………………………  

Signature  

  

I certify that the deponent has acknowledge that he/she knows and understands the 

contents of this declaration.  

This declaration has been sworn / affirmed before me at …………………………………………….. 

On this ………………………..…………………… day of ……………………………………..……..20………  

  

 

 

…………………………………………  

STAMP:  

COMMISSIONER OF OATHS  

  

  

I, THE UNDERSIGNED ………………………………………………………………., ACTING IN MY 

CAPACITY AS  

  

THE COMPANY/CORPORATION/BUSINESS VENTURE: 

…………………………………….…………………….…………………………………………………………………………………

…………………………………….…… Hereby gives the Municipality and its  delegates 

the  right  to  inspect any documents in  our possession pertaining to the verification of 

information reflecting the equity held in our company / corporation / business venture.  

  

Signed at ……………………………. on this ………….……………. day of …………………………..20……..   

  

  

…………………………………………  

Signature 
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CONTRACT NO: VCW422/CONTR/IRM2/26 
 

UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

CHECKLIST 
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DESCRIPTION 

PLEASE TICK: 

COMPLETED/NOT 

ATTACHED 

COMPLETED/ATTACHED 

 

 

OUTCOME IF NOT COMPLIED WITH 

  Original Valid Tax Clearance Certificate    

    

No contract shall be awarded upon failure to 

submit an original Tax Clearance Certificate 

certifying that  

the taxes of that person to be in order or that 

suitable arrangements have been made with 

SARS  

Certified copy of VAT registration Certificate (if VAT  

Registration number is not indicated on Tax Clearance  

Certificate)  

     No contract shall be awarded upon failure to 

submit a VAT registration Number  

Certified copy of Certificate of Incorporation (if tenderer is a  

Company)  

     Non-responsive, tender eliminated  

Certified copy of Founding Statement (if tenderer is a  

Closed Corporation)  

     Non-responsive, tender eliminated  

Certified copy of Partnership Agreement (if tenderer is a  

Partnership)  

     Non-responsive, tender eliminated  

Certified copy of Identity Document (if tenderer is a One- man 

concern)  

     Non-responsive, tender eliminated  

 Joint Venture Agreement (if the tenderer is a joint venture)       Non-responsive, tender eliminated  

 Certified copy of CIDB Registration Certificate       Non-responsive, tender eliminated  

 BCCEI Registration certificate      Non-responsive, tender eliminated  

 Form of Offer       Non-responsive, tender eliminated  

 Schedule of Quantities (ALL items in black ink)       Refer to pricing Instructions  
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 Summary of Schedules       Refer to pricing Instructions  

 Bank Details (completed in full)      Information or bank history not available. 

(Evaluated as possible risk)  

 Works Previously Executed       Regarded as tender with no experience  

 Present Commitments       Regarded as tender with no experience  

 Supervisory Personnel       No designated personnel, possible experience 

risk  

 Labour Utilisation      Regarded as tenderer with limited experience 

and understanding of contract scope  

 Compliance with OHSA (Act 85 of 1993)      Regarded as a tenderer with limited ability and 

available resources to comply with the OHSA 

act  

 Sub-contractors      All work to be carried out by main Contractor or 

joint entity  

 Authority of Signatory & Certified Resolution       Nonresponsive, tender eliminated  

 Business Registration Form / Change of Registration Form      No contract shall be awarded upon failure to 

complete the registration form  

Preferential Procurement (To be completed in full with values for EP 

& NEP)  

     Tenderer not tendering for equity ownership 

points  

 Declaration of Interest      Non-responsive, tender eliminated  

Property Rates Clearance: Copy of latest Municipal account / lease 

agreement  

    No contract shall be awarded upon failure to 

provide the required information  

Audited Financial Statements for the last 3 years       Non-responsive, tender eliminated  
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CONTRACT NO: VCW422/CONTR/IRM2/26 
 

UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

 

SECTION C1: CONTRACT DATA 

 

GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works, 3rd Edition (2015), published 

by the South African Institution of Civil Engineering are applicable to this Contract. 

 

The General Conditions of Contract are not bound into this document but are available at 

the Contractor’s expense from the Secretary of the South African Institution of Civil 

Engineering, Private Bag X200, Halfway House, Midrand, 1685. 

 

CONTRACT DATA 

 

In terms of clause 1.1.1.7 of the General Conditions of Contract for Construction Works 

3rd Edition (2015), the following Contact Data apply to this Contract. 

 

The Contract Data consists of two parts. Part 1 contains information provided by the 

Employer, while Part 2 contains information to be provided by the Contractor. 

 

Part 1: Data Provided by the Employer 

 

1.1.1.13  Defects Liability period shall be 12 months  

1.1.1.14  The time to achieving Practical Completion should not exceed 6 months  

1.1.1.15  The name of the Employer is Central Vaal Water Board  

1.1.1.26  The Pricing Strategy is Re-measurement Contract  

1.2.1.2  The address of the Employer is:  

Vaal Central Water  

2 Mzuzu Street  

Bloemfontein  

Free State  

9301  

Tel: +27(0) 51 403 0800  

Fax: +27(0) 51 403 0801  
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2.4.1 

Delete the contents of the clause and insert the following: 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence, listed from highest to lowest priority: 

(a) Form of Offer and Acceptance 

(b) Contract Data 

(c) General Conditions of Contract 

(e) Variations and Additional Clauses to Particular Specifications and Standard 

Specifications 

(f) Standard Specifications 

(g) Bill of Quantities 

(h) Service Level Agreement 

(i) Any other documents forming part of the Contract 

If an ambiguity or discrepancy between the documents is found, the Employer’s 

Agent shall provide the necessary clarification or instruction. 

3.2.3 The Employer’s Agent shall obtain specific approval from the Employer before 

executing any of his functions or duties according to the following Clauses of the 

General Conditions of Contract: 

1. New Clause 3.2.3.2 For expenditure on the Contract to exceed the Contract 

Sum 

2.   Existing Clauses: 

5.12 - Granting of extension of time excluding Clause 5.12.2.2 (Abnormal climatic    

conditions) 

5.13 -    Reduction of penalty for delay. 

5.14.2 - The issue of a Certificate of Practical Completion. 

5.14.4 - The issue of a Certificate of Completion. 

5.16.1 - The issue of a Final Approval Certificate. 

6.3 –     All Variations 

6.6 -      Instruction to expend on Provisional and Prime Cost Sums 

6.11 -    Adjustment of General Items & Approval of Claims 

8.2.2.2 - Order to repair and make good damage arising from any "excepted" risk. 
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3.2.4 The Contractor has not been appointed as Agent in terms of Occupational Health and 

Safety on this contract. The Client will perform the duties of the Client, in terms of 

the Construction Regulations, 2014 as promulgated in terms of Section 43 of the 

Occupational Health and Safety Act, 1993. 

4.3.1 Add the following to the clause: 

For construction works the Basic Conditions of Employment Act of 1997 (Act No 75 

of 1997) shall apply and the minimum employment conditions which will apply shall 

be guided by the latest Sectorial Determination: Civil Engineering Sector published 

from time to time. 

Compliance with the National Environmental Management Act (NEMA), Act 107 of 

1998. 

The Contractor shall comply with the Occupational Health and Safety Specification 

prepared by the Employer in terms of the Construction Regulations, 2014 

promulgated in terms of Section 43 of the Occupational Health and Safety Act (Act 

No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 

shall before commencement of the Works or any part thereof, be in the possession 

of an approved Health and Safety Plan. 

4.3.2 Add the following to the clause: 

Failure to provide such proof shall entitle the Employer to withhold any payment due 

to the Contractor until such proof is provided. 

4.4.2 The Contractor shall submit the names of all subcontractors to the Employer’s Agent  

for approval. Such approval shall not transfer any liabilities from the Contractor to 

any other party. 

 Add the following to the clause: 

 

The contract is subject to the CIDB B.U.I.L.D Programme requirement for 

Enterprise Development CPG. 

The Contractor shall achieve, in the performance of the contract, a minimum 

Enterprise Development Contract Participation Goal of 5% of the Contract 

Amount. 

For this purpose, the Contract Amount shall mean the tender amount at the time of 

award, excluding VAT, contingencies, CPA, provisional sums, CPG allowances and 

any other allowances. 

The Enterprise Development CPG shall be achieved through subcontracting and/or 

participation by qualifying targeted enterprise/s, subject to the approval of the 

Employer’s Agent. 
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The Contractor shall appoint an Enterprise Development Coordinator and shall 

submit monthly Enterprise Development progress reports to the Employer’s Agent. 

Failure to achieve the minimum Enterprise Development CPG shall result in a 

penalty / payment reduction of 30% of the value of the CPG shortfall, excluding 

VAT, unless the Contractor can demonstrate to the Employer’s satisfaction that such 

non-achievement was beyond the Contractor’s control. 

4.10.2 The dates for the information to be provided will be communicated to the Contractor 

during the Site Handover Meeting. Late and/or incomplete information will be 

penalised at a rate of R1,000.00 per day.  

5.2.1 The commencement date shall be the date one week (7 calendar days) after the 

Confirmation of Receipt referred to in the form of Offer and Acceptance has been 

signed for by the Contractor. 

5.3.1 The documentation required before Commencement of the Works are: 

Health and Safety Plan Approval (Refer to Clause 4.3) 

CV and Qualifications of Construction Manager 

Occupational Health and Safety Agreement (Refer to Clause 4.3) 

Initial Programme (Refer to Clause 5.6) 

Security (Refer to Clause 6.2) 

Proof of Insurance (Refer to Clause 8.6) 

Letter of Good Standing (Refer to Clause 4.3) 

BCCEI membership and good standing (Refer to Clause 4.3) 

Local Economic Participation Plan as per Returnable schedule  

Quality Control Plan (Refer to Clause 7) 

5.3.2 The Contractor is required, within 14 days of the Commencement Date, to submit 

the documents listed above in Clause 5.3.1 to the Employer’s Agent for his approval.  

Health and Safety Plan 

The Contractor shall deliver his health and safety plan, in terms of Clause 5(1) of the 

Construction Regulations (2014). 

Initial Programme 

The Contractor shall deliver his Initial Programme of work in terms of Clause 5.6 

Security 
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Submit a guarantee of an Insurance Company or Bank to be jointly and severally 

bound with the Contractor for an amount equal to ten per cent (10%) of the 

Contract Price.  The wording of the Guarantee shall be identical to the pro forma 

provided in Part C1.3 of this tender document. 

Insurance 

Submit copies of receipts of registration, or payment for the premiums for the 

following insurances, as required by the new Clause 8.6 in this Contact Data. 

5.4.2 Access to and possession of the site shall not be exclusive to the Contractor insofar 

as the provisions of Clause 4.8 apply and where ongoing use by the general public is 

required. The Contractor shall bear all costs and charges for special and temporary 

rights of way required by him in connection with access to the site. 

5.5 Due Completion Date is 6 months after the Commencement Date. 

5.8.1 Delete the words “between sunset and sunrise” in the first line and replace with 

“outside normal working hours”. Normal working hours shall be those as stated in 

the applicable Sectoral Determination applicable to a 5 (five) day week. Non-working 

days are Saturdays and Sundays, and special non-working days are public holidays 

and official builder’s holidays as per the Sectoral Determination. 

5.8.1.1 Add the following to the clause: 

The cost of supervision by the Contractor or his representatives outside of normal 

(Monday to Friday) working hours in accordance with this Clause, shall be to the 

Contractor’s account. 

5.12.2.2 Add the following to the clause: 

The period specified as the time for completion excludes allowances for those days 

on which it is expected that work, on the critical path items of the works, would be 

prevented due to weather conditions such as wind, rain falling or the subsequent 

waterlogged condition.  

• Allowance should be made for 3 days per month for Oct - Apr. 

• Allowance should be made for 1 day per month for May - Sept. 

 

If the Contractor has been prevented by these weather conditions from working on 

the critical path items of the works, then he must notify the Employer’s Agent in 

writing. The notification shall be made within five calendar days of the resumption of 

work. The Employer’s Agent shall upon considering all the relevant factors determine 

the extension of time to be granted. 

The tendered sums of the appropriate time-related items shall be increased to take 

account of the extensions of time granted. 

5.12.5 Add the following to the clause: 
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A delay in so far as extension of time is concerned, will be regarded as a delay only 

if, on a claim by the Contractor in accordance with the General Conditions of 

Contract, the Employer’s Agent rules that all progress on an item or items of work 

on the critical path of the approved programme for the execution of the Works by 

the Contractor, has been brought to a halt. Delays on normal working days only, 

based on a working week, of five normal working days, will be considered for the 

extension of time. 

5.13.1 The penalty for failing to complete the Works is R 15 000.00 per calendar day. 

5.14.1 The completion and acceptance of all works. 

5.16.3 The latent defect period is 10 years. 

6.2.1 Submit a guarantee of an Insurance Company or Bank to be jointly and severally 

bound with the Contractor for an amount equal to ten per cent (10%) of the 

Contract Sum.  The wording of the Guarantee shall be identical to the pro forma 

provided in Section C1.3 of the Contract Data. 

6.2.2 Delete Clause 6.2.2 in its entirety. 

6.2.3 The expiry date shall be the date, 30 calendar days after the programmed 

completion date. 

6.5.1.2.

3 

The maximum percentage allowed to cover overhead charges is: 

Labour – 10% 

Materials – 10% 

6.8.4 Notwithstanding the above, in the event that a public holiday is proclaimed within 28 

days before the closing date for tenderers, no cost other than those that can be 

claimed under Clause 5.12.3 shall be added to the contract price. 

6.9.1 Add the following to the clause: 

"The Contractor shall where practicable before delivery, and in any event not later 

than 24 hours after delivery to the Site, inform the Employer’s Agent of any 

materials which are not his sole property." 

6.10.1.5 The percentage advance on materials on site not yet built into the Permanent Works 

is 80%, and will only be paid once invoices, delivery slips and proof of payments 

have been submitted with the IPC to the Employer’s Agent as per this clause and 

Clause 6.10.2. 

6.10.3 Retention monies held will be 10% (excl. VAT) of payments due up to the limit of 

retention money which will be 5% of the Contract Sum (excl. VAT). 

6.10.4 Contractor’s statement to include ALL relevant information, including calculation 

sheets and details as required by the Employer’s Agent for evaluation. The “7-day 

period” will commence once ALL information and details have been received. 
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Replace the wording “within 28 days” in Clause 6.10.4 with the wording "within 30 

days". 

6.10.6.2 Delete this clause and replace with the following new wording: 

No interest shall be payable to the Contractor upon any moneys retained or overdue 

in terms of the Contract. 

6.10.8 Replace the wording “within 28 days” in Clause 6.10.8 with the wording "within 30 

days". 

6.10.9 Replace the wording “within 28 days” in Clause 6.10.9 with the wording "within 30 

days". 

7.2.1 Add at the end of Clause 7.2.1: 

"Unless otherwise directed in writing by the Employer’s Agent, materials for the 

Permanent Works shall be new and unused.” 

7.8.1 In Clause 7.8.1, paragraph 2, line 2, after the words "Defects Liability Period", insert 

"within the period specified by the Employer’s Agent", 

8.1.2 The Contractor shall comply with The Environmental Management Programme (EMPr) 

and all conditions of applicable authorisations, licences and permits. All OHS and 

Environmental non-conformances / non-compliances based on the monthly audit 

reports shall be corrected within the period stated in the respective audit report and 

if not corrected the Contractor shall be liable for penalties as described below: 

• Non-conformances / non-compliances identified for the first time shall be 

corrected within the period stated in the respective audit report, and evidence 

provided to the relevant persons that corrective actions were implemented. 

• Should the same non-conformances/non-compliances be identified in a 

following audit (not necessarily consecutive), the Project Manager shall issue a 

notice of non-conformance / non-compliance to the Contractor, stating the 

nature and magnitude of the contravention with a copy be provided to the ECO 

/ OHS Agent and it shall be corrected within 48 hours and evidence provided 

to the relevant persons that corrective actions were implemented. 

• Should the same non-conformances / non-compliances be identified  in a 

subsequent audit (not necessarily consecutive) to the one mentioned above,  it 

shall be considered an recurring non-conformance / non-compliance, and shall 

be corrected within 24 hours, as well as be penalised at R 2000.00 per finding, 

per day that it remains uncorrected and evidence shall be provided to the 

relevant persons that corrective actions were implemented as well as when 

they were implemented. 

• In the case of a non-compliance giving rise to physical damage or destruction 

of the environment, the ER shall be entitled to undertake such remedial works 

as may be required to make good such damage and to recover from the 

Contractor the full costs incurred in doing so. 
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• The ER shall at all times have the right to stop work and/or certain activities on 

site in the case of non-conformance/non-compliances or failure to implement 

remediation measures. 

• The Contractor will incur an immediate penalty of R 50,000.00 for the removal 

of or damage of any endangered plants or trees, if such removal occurs without 

written approval of the Employer’s Agent. 

Note that if audited by DEA/DWS or other regulatory body, any first offence / non-

conformances / non-compliances could attract prosecution immediately. 

Note that these are fines imposed by the Client, and that DEA / DWS or any other 

regulatory body may impose other fines as well as prosecutions.  

8.6.1 The value of Plant and materials supplied by the Employer to be included in the 

insurance sum is R 0.00. 

The amount to cover professional fees for repairing damage and loss to be included 

in the insurance sum is R 200 000.00. 

A Coupon Policy for Special Risks Insurance issued by the South African Special 

Risks Insurance Association (SASRIA) is required. 

The limit of indemnity for liability insurance is R 10 000 000.00 for any single claim, 

the number of claims to be unlimited during construction and Defects Liability 

Period. 

In addition to the insurances required in terms of General Conditions of Contract 

The following insurances are also required: 

(a) Insurance of Construction Equipment (including tools, offices and other 

temporary structures and contents) and other things (except those intended for 

incorporation into the Works) brought onto the site for a sum sufficient to provide 

for their replacement. 

(b) Insurance in terms of the provisions of the Compensation for Occupational 

injuries and Diseases Act No. 130 of 1993. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third 

Party” Risks including Passenger Liability Indemnity. 

(d) Where the contract involves manufacturing and/or fabrication of the works or 

part thereof at premises other than the Site, the Contractor shall satisfy the 

Employer that all materials and equipment for incorporation in the works are 

adequately insured during manufacture and/or fabrication. In the event of the 

Employer having an insurable interest in such works during manufacture or 

fabrication then such interest shall be noted by endorsement to the Contractor’s 

Policies of Insurance. 
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8.6.6 The insurance policies and proof of due payment shall be produced to the Employer’s 

Agent within the time stated in Clause 5.3.2. 

8.6.7 The Contractor may affect, at his own cost, any insurance additional to that effected 

by the Employer which he deems necessary in his own interests.  The Employer 

reserves the right to call for full information regarding such insurances. 

8.6.8 The insurances to be provided by the Contractor and Sub-Contractor shall be 

affected with Insurers and on terms approved by the Employer (which approval shall 

not be unreasonably withheld) and the Contractor shall, if required by the employer, 

produce to the employer the Policy or Policies of insurance and the receipts for 

payment of the current premiums. 

Add Clause 8.6.8: 

"In the event of any claim arising under the policies held in terms of this Clause, the 

Contractor shall forthwith take all necessary steps to lodge his claim on the joint 

behalf of himself and the Employer, and to secure settlement of such claim, and he 

shall submit to the Employer’s Agent copies of all claims and associated documents. 

The claim submitted by the Contractor shall cover the cost of repairing and making 

good as required by Clauses 8.2.2.1 and 8.2.2.3.". 

8.6.9 If the Contractor fails to effect and keep in force the insurances referred to, then the 

employer  may effect and keep in force any such insurance and pay such premium 

or premiums as may be necessary for that purpose and, from time to time, deduct 

the amount paid by the Employer from any monies due or which may become due to 

the Contractor or recover same as a debt from the Contractor. 

8.6.10 Where the Contractor is responsible for the appointment of Sub-Contractors, then 

the Contractor shall: 

(a) ensure that potential and appointed Sub-Contractors are aware of the 

whole content of this Special Conditions of Contract Clause; and 

(b) ensure the compliance of Sub-Contractors with this Special Conditions 

of Contract clause, where applicable. 

8.6.11 The Contractor warrants that he shall give all notices and shall observe all the Terms 

and Conditions and requirements of all insurances applicable to this Contract. 

9.1.4 Replace Clause 9.1.4 with the following: 

Up to the time of termination of the contract by either party in terms of this Clause, 

or until the Contractor gives notice in terms of this Clause to terminate the contract 

and the Contractor is precluded from exercising his right to terminate the contract 

because the Employer agrees to bear any resultant additional costs provided for in 

Clause 9.1.2.2 hereof, the Contractor: 

a) will be entitled to an extension of calendar time for working days lost as may be 

approved by the Employer’s Agent, and 

b) will be reimbursed the cost of delays per working day, where the number of 

working days will be determined pro rata the effect the delays have on the 
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progress of the work as agreed with the Employer’s Agent.  Payment in full and 

final settlement will be made at the rates tendered for the payment items 

specially provided in the Bill of Quantities 

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only to 

a certain portion of the contract, the Employer’s Agent will decide after consulting 

the Contractor Employer’s Agent, to what extent the contract as a whole is affected 

and whether or not a claim in terms of this Clause can be submitted. 

No payment will be made in terms of this Clause after the expiry of the due 

completion date. 

10.3.2 Amicable settlement in terms of Clause 10.4 shall be contemplated for all disputes 

prior to referring any dispute to adjudication or arbitration.  

10.5.1 Dispute resolution shall be by ad-hoc adjudication 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 shall 

be by arbitration. 
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CONTRACT NO: VCW422/CONTR/IRM2/26 

 

UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

 

SECTION C2: PRICING DATA 
 

PRICING INSTRUCTIONS 

 

Pricing Assumptions mean the criteria as set out `below, read together with all Parts of this 

contract document, which it will be assumed in the contract, that the tenderer has taken into 

account when developing his prices. 

 

1. This Bill of Quantities has to be read together with the Articles of the Agreement, the 

Conditions of Contract and Special Conditions of Contract, the Form of Tender, the 

General Specification, the Project Specification and the Drawings. 

 

2. The method of measurement published by the South African Bureau of Standards in clause 

8 of the Standardised Specifications for Civil Engineering Construction is applicable, subject 

to the variations and amendments contained in the section “Applicable SANS 1200 

standardised specifications”. 

 

3. General instruction and description of the Work or materials given in the Specification will 

not be repeated in the Bill of Quantities. It will only be referred to a reference between 

brackets, to a particular Clause in the Conditions of Contract(C-22) or, Special Conditions 

of Contract (SC-11), General Specification (19.1.3), Project Specification (PS 11) or to a 

Drawing (Drawing 33650.01-141-01). 

 

4. The clauses in a specification in which further information regarding the schedule item 

appears under "Reference clause" in the Schedule. The reference clauses indicated are not 

necessarily the only sources of information in respect of scheduled items. Further 

information and specifications may be found elsewhere in the contract documents. 

Standardised Specifications are identified by the letter or letters which follow SANS in the 

SANS 1200 series of specifications, e.g. LB for SANS 1200 LB. 

 

5. The quantities set out in the Bills of Quantities are the estimated quantities of the Contract 

Works, but the Contractor will be required to undertake whatever quantities may be 

directed by the Engineer from time to time.  The Contract Price for the completed contract 

shall be computed from the actual quantities of work done, valued at the relevant unit rates 

and prices. 

 

6. The prices and unit prices given in the Bill of Quantities, is all-embracing prices and it should 
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cover the values of the different items completely and has to include all costs and expenses 

which may occur and for the building of the Work as described and costs and expenses that 

are required as well as all general liabilities, obligations and risks which forms a part of this 

contract. The prices should be given separately in the item(s) if special accountability, 

responsibilities and risks as in the above occurs. 

 

7. A price or unit price has to be filled in against every item in the Bill of Quantities even if 

the amount isn’t shown. Items where no price or unit price has been filled in, will be 

regarded as covered by the other prices and unit prices in the Bill of Quantities. VAT must 

not be included in the tariffs. 

 

8. Unit rates would be regarded as correct if any difference occurs between unit prices and 

the total and the total will be corrected according to. The unit prices will be calculated 

arithmetically in case of omissions. 

 

9. Payments will only be made for items occurring in the Bill of Quantities and if the Contractor 

thinks that provision hasn’t been made for some items, the item should be allowed under 

another item. 

 

10. The Contractor shall make allowance for all costs associated with achieving the Enterprise 

Development CPG, including subcontracting administration, enterprise development 

planning, mentoring, monitoring, reporting and close-out reconciliation. The minimum 

Enterprise Development CPG shall be calculated as 5% of the Contract Amount, where 

the Contract Amount excludes VAT, contingencies, CPA, provisional sums, CPG allowances 

and other allowances. The final CPG target shall be recalculated after award based on the 

awarded Contract Amount, excluding VAT and allowances. The CPG target shall not 

increase due to subsequent variation orders, remeasurements or escalation, unless 

otherwise instructed by the Employer. 

11. Except where rates only are required, insert all amounts to be included in the total tendered 

price in the "Amount" column and show the corresponding total tendered price. 

 

12. The units of measurement described in the Bills of Quantities are metric units. Abbreviations 

which may be used in these Bills of Quantities are as follows: 

 mm = millimetre   h  = hour 

 m = metre    kg  = kilogram 

 km = kilometre   t  = ton (1000 kg) 

 m2 = square metre   No.  = number 

 m2.pass  = square metre-pass  sum  = lump sum 

 ha = hectare   MN  = meganewton 

 m3 = cubic metre   MN.m   = meganewton-

 metre 

 m3.km = cubic metre-kilometre P C sum  = Prime Cost 

 sum 

 l = litre    Prov sum = Provisional 
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 sum 

 kl = kilolitre    kW  = kilowatt 

 Ml = megalitre   %  = per cent 

  MPa = megapascal    

The Employer has the right whereas any measurements and/or payments were made 

before the final Payment Certificate to inspect it and if it is incorrect to correct it. The 

Employer has the right to remove and correct any work not complying with the 

specification before the submission of the last Payment Certificate. 
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PROJECT NAME: VCW422/CONTR/IRM2/26 
    

UPGRADING OF THE INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE 
OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 1: 

PRELIMINARY AND 

GENERAL 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 

 

1200 A 

SCHEDULE 1: PRELIMINARY 

AND GENERAL 

        

              

1.1 8.3 FIXED-CHARGE ITEMS         

              

1.1.1 8.3.1 Contractual Requirements Sum  1,0   

            

  8.3.2 Establishment of  Facilities 

on Site 

      

            

  PSAB 
 

8.3.2.1 

Facilities for the Engineer       

            

1.1.2   Telephone No. 1,0   

            

  PSA 

 

8.3.2.2 

Facilities for the Contractor       

            

1.1.3   Offices and storage sheds 

and Campsite 

Sum  1,0   

            

1.1.4   Tools and equipment Sum  1,0   

            

1.1.5   Plant Sum  1,0   

            

1.1.6 8.3.4 Removal of Contractor's site 
establishment on completion 

and rehabilitation of 

disturbed areas around site 

camp 

Sum  1,0   

            

  8.3.5 Occupational Health and 

Safety 

      

            

1.1.7 PSA.7 Compliance with 

Occupational Health and 
Safety Act (Act 85 of 1993) 

and its regulations and with 

the Employers Health and 

Safety Specification 

Sum  1,0   

            

  8.3.6 Environmental Management       

            

1.1.8 PSA.8 Compliance with 
Environmental Management 

plan 

Sum  1,0   

            

1.2 8.4 TIME-RELATED ITEMS        

             

  8.4.2 Operation and maintenance 

of facilities on the Site for 
the duration of construction 
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  PSA 

 
8.4.2.2 

Facilities for the Contractor         

              

1.2.1   Offices and storage sheds 

and Campsite 

Month  6,0   

            

1.2.2   Water supplies, electric 

power and communications 

Sum        1,0    

            

1.2.3   Site Security for duration of 

contract 

Month  6,0   

            

1.2.4 8.4.3 Supervision for duration of 
construction 

Month  6,0   

            

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

 Total Carried Forward To Summary       1 289 000,00 
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PROJECT NAME: VCW422/CONTR/IRM2/26 – UPGRADING 

OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE 
OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 2: 

PROVISIONAL SUMS AND 

PRIME COST ITEMS 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS        

1200 A 

SCHEDULE 2: PROVISIONAL 

SUMS AND PRIME COST 
ITEMS 

        

              

2.1 PSA.11 

 
8.6 

PRIME COST ITEMS         

              

2.1.1   Materials used in the 

execution of dayworks 

Prov sum  1,0   

        
 

  

2.1.2   Overheads, charges and 

profit on the above 

% 25 000,00   

            

2.2 PSA.10 

 

8.5 

SUMS STATED 

PROVISIONALLY BY THE 

ENGINEER 

      

            

    Engineers’ requirements       

            

2.2.1   Acceptance control testing of 

Pipework Coatings and 

Linings (Independent Quality 

Inspector) 

Prov sum  1,0   

            

2.2.2   Overheads, charges and 
profit on the above item 

% 30 000,00   

            

2.2.3   CLO/LDO remuneration Prov sum  1,0   

            

2.2.4   Overheads, charges and 

profit on the above item 

% 20 000,00   

            

    Professional or specialist 

services 

      

            

2.2.5   Occupational Health and 
Safety specialist services for 

the Engineer 

PC sum  6,0   

            

2.2.6   Environmental specialist 

services for the Engineer 

PC sum  6,0   

            

2,3 SANS 1200A 

SUMS STATED 

PROVISIONALLY BY THE 

ENGINEER 

      

            

2.3.1   
Unforeseen circumstances 
for pressure testing of 

installed pipelines 

Prov sum 
 1,0   
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2.3.2   

Mechanical and electrical 
works required to integrate 

to existing system with the 

upgraded equipment 

Prov sum 

 1,0   

              

2.3.3   
Overheads, charges and 

profit on the above item 
% 

450 000,00 

 

  

            

2.3.4   

Emergency works required 

for affected service delivery 

pipelines 

Prov sum 

 1,0   

            

2.3.5   
Overheads, charges and 

profit on the above item 
% 

485 000,00 

 

  

            

2.3.6   Procurement and supply of 

standby pump set for water 
supply to Intabazwe 

Prov sum 

 1,0   

            

2.3.7   Subcontractor and service 

provider settlements 
Prov sum 

 1,0   

            

2.3.8   Overheads, charges and 

profit on the above item 
% 

3 125 000,00 

 

  

            

            

            

            

              

              

 Total Carried Forward To Summary         

      
 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 
 

1200 A 

SCHEDULE 3: DAYWORKS 
AND TEMPORARY WORKS 

        

              

3.1 8.7 DAYWORKS         

              

    Note:         

              

    Dayworks executed on 
instruction of the Engineer 

only 

        

              

  8.7 LABOUR         

              

3.1.1   Semi-skilled hr  30,0   

            

3.1.2   Un-skilled hr  30,0   

            

    GRADERS       

            

    Motor graders       

            

3.1.3   Model__________ hr  10,0   
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 TLBs     

       

              

    Tractor loader backhoe (TLB)         

              

3.1.4   Model__________ hr  10,0   

            

3.2 PSA TEMPORARY WORKS       

            

3.2.1 8.8.1 Maintain access road to the 
works 

Sum  1,0   

            

3.2.2 8.8.2 Deal with Traffic or 

accommodate traffic 

Sum  1,0   

            

3.2.3   Excavation by hand in soft 
material to expose services 

m³  20,0   

            

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

 Total Carried Forward To Summary        
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APPOINTMENT OF CONTRACTOR TO COMPLETE 
OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 4: SITE 

CLEARANCE 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 

 

1200 C 

SCHEDULE 4: SITE 

CLEARANCE 

        

              

4.1   CLEAR SITE         

              

  8.2.1 Clear and grub strips for 

(where not cleared within 

other clear and grub areas) 

        

              

4.1.1   Pipeline 4m wide m  300,0   

            

4.1.2   Ringmain Pipeline 2m wide m 3 800,0   

            

4.2   FINISHING AND 

TOPSOILING 

      

            

  8.2.10 Topsoiling with material from 
stockpiles on site 

      

            

4.2.1   Spread over site m 6 000,0   

            

4.5   REINSTATE EXISTING 

STRUCTURES 

      

            

    REINSTATEMENT OF 
FENCES, BOUNDARY WALLS, 

ETC 

      

            

    Take from stockpile on site 

existing fences and reinstate 

in similar position including 
replacing missing or 

damaged  elements, etc. 

      

            

4.5.1   1,2m high fence m  150,0   

            

4.5.2   1,8m high fence m  100,0   

            

4.3   NEW FENCING         

              

    Fencing supplied and fixed 

complete, including all posts, 
stays, standards, droppers, 

excavation, backfilling, 

concrete bases, etc. 

        

              

4.3.1   2.1m high Clearview or 
similar fence as ease 

m  50,0   
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 Total Carried Forward To Summary       430 900,00 
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UPGRADING OF THE INTABAZWE RISING MAIN 
APPOINTMENT OF CONTRACTOR TO COMPLETE 

OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 5: 

EARTHWORKS (PIPE 

TRENCHES) 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 

 

1200 DB 

SCHEDULE 5: EARTHWORKS 

(PIPE TRENCHES) 

        

              

5.1   TRENCHES FOR WATER 

PIPES 

        

              

    TRENCHING         

              

    EXCAVATION AND 
BACKFILLING 

        

              

  SANS 

 

1200 DB 
 

PSDB 9 

Excavate in all materials, 

backfill and compact to 90% 

mod AASHTO density, and 
dispose of surplus and 

unsuitable materials within 

the free haul distance for 

trenches 

        

              

  8.3.2 Up to 1m wide (Pipe dia 

160mm to 315mm) 

        

              

5.1.1   Up to 1m deep m³ 2 000,0   

            

5.1.2   Over 1m and up to 2m deep m³ 1 600,0   

            

  8.3.2 Over 1m and up to 2m wide 

(Pipe dia 350mm and above) 

      

            

5.1.3   Up to 1m deep m³  200,0   

            

5.1.4   Over 1m and up to 2m deep m³  200,0   

            

    Extra over reference 8.3.2 

(a) for Hard Rock excavation 

      

            

5.1.5   Pipe trenches m³  180,0   

            

  8.3.3 Excavation ancillaries       

            

    Make up deviancy in main 

backfill material where 

excavated material is not 
suitable 

      

            

5.1.6   from another necessary 

excavation on site 

m³  50,0   

              

  PSDB 2 EXISTING SERVICES         

              

    Protect, maintain, repair 

existing services that 
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intersect or adjoin pipe 

trench excavations 

              

  8.3.5 Services that intersect a 

trench 

        

              

5.1.7   Electrical cable No.  30,0   

            

5.1.8   Water main No.  30,0   

            

5.1.9   Sewer main No.  10,0   

            

5.1.10   Stormwater pipe No.  15,0   

            

  8.3.5 Services that adjoin trenches       

            

5.1.11   Any service adjoining a 

trench (Electrical, water, 

etc) 

m  300,0   

            

5.2   ROAD CROSSINGS       

              

  SANS 

 

1200 DB 

 
PSD 9 

FINISHING AND REPAIRING 

EXISTING ROAD 

CROSSINGS COMPLETE 

        

              

              

 Total Carried Forward To Summary        
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PROJECT NAME: VCW422/CONTR/IRM2/26 

UPGRADING OF THE INTABAZWE RISING MAIN 
    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 5: 

EARTHWORKS (PIPE 

TRENCHES) 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

 Brought Forward          

5.2.1   All Layer works for minor 

road crossings as existing 
including careful excavation 

and stockpiling of materials 

for re-use, including all 

accommodation of traffic and 

bypasses, complete 
(excluding concrete slab 

installation) 

m²  150,0   

              

5,3 SANS       

1200 DK 

GABIONS AND PITCHING         

              

    PREPARATION OF SURFACES         

              

    SURFACE PREPARATION         

              

  8.2.1 Surface preparation for 

bedding of gabions and 

mattresses 

        

              

5.3.1   Cavities filled with approved 
excavated material or rock 

and compacted to 90% mod 

AASHTO density 

m²  200,0   

              

5.4   GABIONS AND MATTRESSES         

              

    GABIONS         

              

  8.2.2 Gabions using galvanized 
wire of the following sizes 

        

              

5.4.1   2,0 x 1,0 x 1,0m Box of 80 
mm mesh size 

m³  150,0   

              

              

              

              

              

              

              

              

 Total Carried Forward       910 500,00 
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UPGRADING OF THE INTABAZWE RISING MAIN 
APPOINTMENT OF CONTRACTOR TO COMPLETE 

OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 6: MEDIUM 

PRESSURE PIPELINES 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 

 

1200 L 

SCHEDULE 6: MEDIUM 

PRESSURE PIPELINES 

        

              

6.1   PVC - WATER PIPES         

              

    ONLY lay, join, bed (flexible 

pipe bedding) and test PVC-

O spigot and socket water 

pipes with moulded rubber 
rings to SABS 16422:2007 

        

              

  8.2.1 PVC-O Tom 500 pipes         

              

6.1.1   450mm diameter (PN25) m  40,0   

            

6.1.2   400mm diameter (PN 20) m  70,0   

            

    Supply, lay, joint, bed 

(flexible pipe bedding) and 

test PVC-O spigot and socket 
water pipes with moulded 

rubber rings to SABS 966 

      

            

    uPVC (PN12) pipes       

            

6.1.3   110 mm diameter m  100,0   

            

6.1.4   160 mm diameter m  840,0   

            

6.1.5   200 mm diameter m 1 270,0   

            

6.1.6   250 mm diameter m  30,0   

            

6.1.7   315 mm diameter m  50,0   

            

    ONLY, lay, joint, bed 

(flexible pipe bedding) and 
test PVC-O spigot and socket 

water pipes with moulded 

rubber rings to SABS 966 

      

              

6.1.8   160 mm diameter m  990,0   

            

6.1.9   200 mm diameter m  590,0   

            

6.1.10   250 mm diameter m  80,0   

            

6.1.11   315 mm diameter m  30,0   

            

6.2   DISINFECT AND PRESSURE 

TEST PIPES 
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6.2.1   450mm diameter m 3 600,0   

            

6.2.2   400mm diameter m 4 250,0   

            

6.2.3   315mm diameter m 1 250,0   

            

6.2.4   250mm diameter m 1 100,0   

            

6.2.5   200mm diameter m 2 400,0   

            

6.2.6   160mm diameter m 7 500,0   

            

6.2.7   110 mm diameter m  200,0   

            

6.3   PIPE BENDS AND FITTINGS         

              

  8.2.2 Extra over reference 

8.2.1(a) for supply, install, 
bed and test the following 

fittings, including cutting of 

pipes, couplings, etc. 

        

              

              

 Total Carried Forward        
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UPGRADING OF THE INTABAZWE RISING MAIN 
APPOINTMENT OF CONTRACTOR TO COMPLETE 

OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 6: MEDIUM 

PRESSURE PIPELINES 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

 Brought Forward          

    Mild steel bends with flanged 

ends to suite Steel to be 

Grade B (5.0 mm wall 

thickness) fusion bonded 
epoxy powder coating with 

additional Denso Petrolatum 

tape wrapping on outside 

bends 

        

              

    DN450 pressure bends - 

(PN25 Pipes) 

        

              

6.3.1   450mm diameter custom 

made bends to fit angle 

No.  22,0   

            

    DN400 pressure bends - 

(PN20 Pipes) 

      

            

6.3.2   400mm diameter custom 

made bends to fit angle 

No.  28,0   

            

    uPVC spigot and socket 

bends with moulded rubber 

rings to SABS 966 

      

            

    DN160 pressure bends - 

(PN12 Pipes) 

      

            

6.3.3   160 mm diameter 11.25deg No.  11,0   

            

6.3.4   160 mm diameter 22.5deg No.  8,0   

            

6.3.5   160 mm diameter 45deg No.  2,0   

            

6.3.6   160 mm diameter 90deg No.  6,0   

            

    DN200 pressure bends - 

(PN12 Pipes) 

      

            

6.3.7   200 mm diameter 11.25deg No.  2,0   

            

6.3.8   200 mm diameter 22.5deg No.  1,0   

              

6.3.9   200 mm diameter 45deg No.  2,0   

            

6.3.10   200 mm diameter 90deg No.  0,0   

            

    DN250 pressure bends - 
(PN12 Pipes) 

      

            

6.3.11   250 mm diameter 11.25deg No.  0,0   
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6.3.12   250 mm diameter 22.5deg No.  1,0   

            

6.3.13   250 mm diameter 45deg No.  0,0   

            

6.3.14   250 mm diameter 90deg No.  0,0   

            

    DN315 pressure bends - 

(PN12 Pipes) 

      

            

6.3.15   315 mm diameter 11.25deg No.  9,0   

            

6.3.16   315 mm diameter 22.5deg No.  5,0   

            

6.3.17   315 mm diameter 45deg No.  5,0   

            

6.3.18   315 mm diameter 90deg No.  3,0   

            

  8.2.3 Extra over reference 

8.2.1(a) for supplying, fixing 

and bedding of valves 

      

            

    Isolating Valves       

            

    Socketed resilient seal gate  

valves with clockwise closing 

with hand wheels: 

      

 Total Carried Forward       

       

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

PROJECT NAME: VCW422/CONTR/IRM2 

    



 CONTRACT NO: VCW422/CONTR/IRM2/26 – UPGRADING OF INTABAZWE RISING MAIN 
APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK  
 

   
  

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  
 

80 
 

UPGRADING OF THE INTABAZWE RISING MAIN 
APPOINTMENT OF CONTRACTOR TO COMPLETE 

OUTSTANDING SCOPE OF WORK 

    

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 6: MEDIUM 

PRESSURE PIPELINES 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

 Brought Forward          

6.3.19   100-110mm dia "AVK" gate 

valve - PN 12.5 

No.  3,0   

            

6.3.20   150-160mm dia "AVK" gate 

valve - PN 12.5 

No.  18,0   

            

6.3.21   200mm dia "AVK" gate valve 

- PN 12.5 

No.  3,0   

            

6.3.22   250mm dia "AVK" gate valve 

- PN 12.5 

No.  5,0   

            

6.3.23   300-315mm dia "AVK" gate 

valve - PN 12.5 

No.  0,0   

            

    Double flanged waterworks 

gate valves with clockwise 

closing  non-rising spindles 
fitted with hand wheels: 

      

            

6.3.24   50mm dia "AVK" gate valve 

- PN 16 

No.  4,0   

            

6.4   SUNDRIES       

            

  8.2.4 Extra over reference 
8.2.1(a) for cutting of pipes 

and supplying and fixing of 

extra couplings 

      

            

6.4.1   450 mm dia flange adaptor 
to fit 450 mm dia Class 25 

PVC-O pipe 

No.  2,0   

            

6.4.2   400 mm dia flange adaptor 
to fit 400 mm dia Class 25 

PVC-O pipe 

No.  17,0   

            

6.4.3   300 mm diameter - uPVC 
Coupler - PN 12.5 

No.  2,0   

            

6.4.4   250 mm diameter - uPVC 

Coupler - PN 12.5 

No.  2,0   

            

6.4.5   200 mm diameter - uPVC 
Coupler - PN 12.5 

No.  2,0   

            

6.4.6   160 mm diameter - uPVC 

Coupler - PN 12.5 

No.  10,0   

            

6.4.7   250mm dia VJ flange 

adaptor to fit 250mm dia 
Class 12.5 uPVC pipe 

No.  2,0   

            

6.4.8   160mm dia VJ flange 

adaptor to fit 160mm dia 
Class 12.5 uPVC pipe 

No.  2,0   
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6.4.9   M30 X 140mm bolts with 

gaskets sets  

No.  15,0   

            

6.4.10   < M30 bolts with gaskets 

sets 

No.  60,0   

            

6.5   CONCRETE       

            

    CONCRETE ENCASEMENT 

AND THRUST BLOCKS 

      

            

  8.2.11 Anchor/thrust blocks and 

pedestals in strength  
concrete 25Mpa/19mm, 

including all formwork, 

reinforcement, etc. 

      

            

6.5.1   Thrust blocks m³  180,0   

            

6.5.2   Construction and installation 
of Precast concrete panels 

2.5 x 1.3 x 150 mm thick at 

minor road crossings 

No.  22,0   

            

6.6   CHAMBERS, ETC MEASURED 
IN NUMBER 

      

            

    ISOLATING VALVE 

CHAMBERS 

      

              

 Total Carried Forward        
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APPOINTMENT OF CONTRACTOR TO COMPLETE 
OUTSTANDING SCOPE OF WORK 

SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 6: MEDIUM 

PRESSURE PIPELINES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

 Brought Forward          

  8.2.13 Isolating valve chambers 

complete with excavation, 

formwork, concrete, 

reinforcing, lockable covers, 
vents, step irons, etc. as per 

Dwg 

3505.02.00.GZA.05.D007A 

        

              

6.6.1   Completion of 400mm 
diameter pipeline isolating 

valve chamber (lids, vents, 

access openings, step irons) 

No.  2,0   

            

6.6.2 8.2.5 Installation of Pipe fittings to 
isolating valve chambers as 

per Dwg 

3505.02.00.GZA.05.D007A 

No.  2,0   

            

  8.2.13 Isolating valve chambers 
complete with excavation, 

backfill, concrete, valve box 

and cover, sleeve pipe, etc. 

as per Dwg 
3505.02.00.GZA.05.D017 

      

            

6.6.3   Typical valve chamber 
(160mm diameter mainline) 

No.  18,0   

            

6.6.4   Typical valve chamber 
(200mm diameter mainline) 

No.  3,0   

            

6.6.5   Typical valve chamber 
(250mm diameter mainline) 

No.  5,0   

            

6.6.6   Installation of Pipe fittings to 
isolating valve chambers as 

per Dwg 

3505.02.00.GZA.05.D017, 

3505.02.00.GZA.05.U003 
and 

3505.02.00.GZA.05.U004 

No.  26,0   

            

    AIR VALVE CHAMBERS       

            

  8.2.13 Air valve chambers complete 

with excavation, formwork, 

concrete, reinforcing, 
lockable covers, vents, step 

irons, etc. as per Dwg 

3505.02.00.GZA.05.D008 

      

            

6.6.7   Completion of 450mm main 

line diameter air valve 

chamber (lids, vents, access 

openings, step irons) 

No.  7,0   
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6.6.8   Completion of 400mm main 
line diameter air valve 

chamber (lids, vents, access 

openings, step irons) 

No.  8,0   

            

6.6.9 8.2.5 Installation of Pipe fittings to 

air valve chamber as per 

Dwg 
3505.02.00.GZA.05.D007A 

and D008A 

No.  15,0   

            

  8.2.13 Air valve chambers complete 

with FITTINGS, VALVES, 
excavation, formwork, 

concrete, reinforcing, 

lockable covers, vents, step 

irons, etc. as per Dwg 

3505.02.00.GZA.05.D008 

      

            

6.6.10   Construction of 315mm 

diameter air valve chamber 

including all fittings Ref to 

dwg no. 
3505.02.00.GZA.05.D008B 

  

No.  1,0   

            

            

            

 Total Carried Forward       
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SCHEDULE OF QUANTITIES 
    

      
SCHEDULE 6: MEDIUM 

PRESSURE PIPELINES 
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ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

 Brought Forward          

6.6.11   Construction of 250mm 

diameter air valve chamber 

including all fittings Ref to 

dwg no. 
3505.02.00.GZA.05.D00C 

  

No.  1,0   

            

6.6.12   Construction of 200mm 

diameter air valve chamber 
including all fittings Ref to 

dwg no. 

3505.02.00.GZA.05.D00C 

  

No.  1,0   

            

6.6.13   Construction of 160mm 
diameter air valve chamber 

including all fittings Ref to 

dwg no. 

3505.02.00.GZA.05.D00C 
  

No.  2,0   

            

    SCOUR VALVE CHAMBERS       

            

  8.2.13 Scour valve chambers 

complete with excavation, 

formwork, concrete, 
reinforcing, precast concrete 

rings, lockable covers, vents, 

step irons, etc. as per Dwg 

3050.02.00.GZA.05.D009 

      

            

6.6.14   Completion of 450mm main 
line diameter scour valve 

chamber (overflow chamber, 

lids, vents, access openings, 

step irons, small diameter 
steel pipes) 

No.  6,0   

            

6.6.15   Completion of 400mm main 
line diameter scour valve 

chamber (overflow chamber 

wth scour pipes, lids, vents, 

access openings, step irons, 
small diameter steel pipes) 

No.  6,0   

            

6.6.16   Installation of Pipe fittings to 
scour valve chambers as per 

Dwg 

3050.02.00.GZA.05.D009 

No.  12,0   

            

  8.2.13 Scour valve chambers 
complete with excavation, 

formwork, concrete, 

reinforcing, precast concrete 

rings, lockable covers, vents, 
step irons, etc. as per Dwg 

3505.02.00.GZA.05.D017 

      

            

6.6.17   Typical valve chamber 

(110mm diameter) 

No.  4,0   

            

    FLOW METER CHAMBERS       
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  8.2.13 Flow meter chambers 
complete with excavation, 

formwork, concrete, 

reinforcing, lockable covers, 

vents, step irons, etc. as per 
Dwg 

3505.02.00.GZA.05.D012 

        

              

6.6.18   300mm diameter pipeline 

flow meter chamber 

No.  1,0   

            

  8.2.5 Pipe fittings to flow meter 

chambers as per Dwg 

3505.02.00.GZA.05.D012 

      

            

    Pipe fitting number       

            

6.6.19   FM1 Flange adaptor No.  2,0   

            

6.6.20   FM2 Pipe section No.  1,0   

            

6.6.21   FM4 Pipe section No.  1,0   

            

            

            

            

            

 Total Carried Forward       
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NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

 Brought Forward         
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6.6.22   FM6 Restraining VJ No.  1,0   

            

  8.2.13 Flow meter chambers 
complete with excavation, 

formwork, concrete, 

reinforcing, lockable covers, 

vents, step irons, etc. as per 
Dwg 

3505.02.00.GZA.05.D013 

      

            

6.6.23   200mm diameter pipeline 

flow meter chamber 

No.  1,0   

            

  8.2.5 Pipe fittings to flow meter 

chambers as per Dwg 

3505.02.00.GZA.05.D013 

Pipe fitting number 

      

            

6.6.24   FM1 Flange adaptor No.  2,0   

            

6.6.25   FM2 Pipe section No.  1,0   

            

6.6.26   FM3 Gate valve No.  1,0   

            

6.6.27   FM4 Pipe section No.  1,0   

            

6.6.28   FM5 Flow meter No.  1,0   

            

6.6.29   FM6 Restraining VJ No.  1,0   

            

    OTHER VALVE CHAMBERS       

            

  8.2.13 Non-return valve chambers 
complete with excavation, 

formwork, concrete, 

reinforcing, lockable covers, 

vents, step irons, etc. as per 
Dwg 

3505.02.00.GZA.05.D010 

      

            

6.6.23   400mm diameter pipeline No.  1,0   

            

  8.2.5 Pipe fittings to NRV 

chambers as per Dwg 
3505.02.00.GZA.05.D010 

      

            

    Pipe fitting number       

            

6.6.24   N2 Flange adaptor No.  2,0   

            

6.6.25   N4 Special scour tee No.  1,0   

              

6.6.26   N5 Restraining VJ No.  1,0   

            

6.6.27   N10 90deg bend No.  1,0   

            

6.6.28   N11 Wedge gate valve No.  1,0   

            

6.6.29   N12 Restraining VJ No.  1,0   
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6.6.30   N13 Special pipe 
section/bend 

No.  1,0   

            

6.6.31   N15 Isolating valve No.  1,0   

            

6.6.32   N16 Air valve no  1,0   

            

  8.2.13 Off-take meter chambers 

complete with excavation, 

formwork, concrete, 
reinforcing, lockable covers, 

vents, step irons, etc. as per 

Dwg 

3505.02.00.GZA.05.D015 

      

            

6.6.33   160mm diameter pipeline No.  1,0   

            

6.6.34   250mm diameter pipeline No.  1,0   

 Total Carried Forward       
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 Brought Forward          
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6.6.35 8.2.5 Installation of Pipe fittings to 
off-take chambers as per 

Dwg 

3050.02.00.GZA.05.D015 

No.  5,0   

            

6.6.36   Interconnecting pipework 
from new rising main to 

existing pipelines 

No.  5,0   

            

  8.2.13 Altitude control valve 
chambers complete with 

excavation, formwork, 

concrete, reinforcing, 

lockable covers, vents, step 
irons, etc. as per Dwg 

3505.02.00.GZA.05.D014 

      

            

6.6.37   Completion of Altitude 

Control valve chamber 

(Reservoir A + B)  (lids, 
vents, access openings, step 

irons) 

No.  2,0   

            

6.6.38 8.2.5 Procurement of outstanding 

pipe fittings and Installation 

of pipe fittings to chambers 
as per Dwg 

3505.02.00.GZA.05.D014 

No.  2,0   

            

6.7 SANS 1200 

LD 

Markings and marker posts , 

etc. Dwg 
3505.02.00.GZA.05.D003 

      

            

  8.2.9 Marker posts       

            

6.7.1   Marker post No.  150,0   

              

              

              

              

              

              

              

              

              

              

 Total Carried Forward To Summary        
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SCHEDULE 7: BEDDING 

(PIPES) 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 
 

1200 LB 

SCHEDULE 7: BEDDING 
(PIPES) 
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7.1   BEDDING FROM OTHER 
EXCAVATIONS ON SITE 

        

              

  8.2.2 Provision of bedding material 
by importation from other 

necessary excavations within 

the freehaul distance 

        

              

7.1.1   Selected granular material m³  470,0   

            

7.1.2   Selected fill material m³ 1 430,0   

            

7.2 PSLB 10 STONE FROM COMMERCIAL 
SOURCES SUPPLIED BY THE 

CONTRACTOR 

      

            

7.2.1 8.2.6 Permanent drainage of 
approved 19mm crushed 

stone, 110mm perforated 

Geopipe and KAYMAT 

geotextile fabric U14. 
Complete as shown on 

drawing no. 3505.02.00.GZA 

05.D001 

m³  35,0   

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

 Total Carried Forward To Summary        
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SCHEDULE 8: 

PUMPSTATION 

MECHANICAL AND 

ELECTRICAL 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 
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    SCHEDULE 8: PUMPSTATION 
MECHANICAL AND 

ELECTRICAL 

        

              

    HIGH LIFT TRANSFER 
PUMPSTATION 

        

              

8.1   PUMPING EQUIPMENT         

              

    PIPEWORK         

              

8.1.1   Interconnection pipework for 

High lift pumpstations and 

new rising main as per draw 
no. 

3505.02.00.GZA.05.U002 

PC sum  1,0   

              

              

 Total Carried Forward To Summary        

      
SCHEDULE 9: PIPE 

SPECIALS 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

  SANS 

 

1200 L 

SCHEDULE 9: PIPE 

SPECIALS 

        

              

9.1 PLN STEEL PIPELINES         

              

    PIPE JACKING STEEL 

PIPELINE INSTALLATION 

        

              

  8.2.1 Supply, coat, line, lay, join 

and bed 400mm dia steel 

pipes, 6mm wall thickness, 

flanged to SABS 1123, 

epoxy lined and additional 

Denso Mastic blanket at 

flanges, all included 

        

              

    Steel pipe with solvent free 
epoxy internal lining and 

external coating (600 

microns) 

        

              

9.1.1   400mm diameter Pipe 
installation into jacking 

sleeve (N5) 

m  30,0   

            

9.1.2   400mm diameter Pipe 
installation into jacking 

sleeve (RAIL LINE) 

m  15,0   

            

9.1.3   400mm diameter Pipe 
installation into jacking 

sleeve (MURRAY ROAD) 

m  24,0   

            

9.1.4   400mm steel pipe special 
pieces 

Sum  1,0   

            

9.1.5   450mm steel pipe special 

pieces 

Sum  1,0   
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9.1.6   Interconnection pipework at 
reservoir A and B as per drw 

no. 

3505.02.00.GZA.05.D014/A 

Sum  2,0   

              

9.2   ROAD CROSSING : STEEL 
PIPELINE INSTALLATIONS 

        

              

    Supply, lay, join and bed 

400mm dia steel pipes, 6mm 
wall thickness, flanged to 

SABS 1123, epoxy lined and 

additional Denso Mastic 

blanket at flanges, 
INCLUDING sleeve 

installation, road 

rehabilitation and finishing 

as per drw no. 3505 
02.00.GZA.05.D021 and 

3505 02.00.GZA.05.D022 

        

              

9.2.1   400mm diameter Pipe 

installation S1371 Road 
crossing 

No.  1,0   

            

9.2.2   400mm diameter Pipe 

installation S787 Road 
crossing 

No.  1,0   

            

SCHEDULE 10: ENTERPRISE DEVELOPMENT CPG 

ITEM 

NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R 

    SCHEDULE 10: ENTERPRISE 

DEVELOPMENT CPG 

        

              

    Minimum value of work to be 

subcontracted to qualifying 
targeted enterprise/s: 5% of 

Contract Amount. This item 

is not payable as a separate 

item and shall be achieved 
through the measured 

works. 

        

              

10   Enterprise Development 

Support Allowance 

        

              

10.1   Appointment of Enterprise 

Development Coordinator 

Prov sum  1,0   

            

10.2   Appointment of Mentor / 

Training Service Provider 

Prov sum  1,0   

            

10.3   Needs Analysis and 

Enterprise Development Plan 

per Targeted Enterprise 

Prov sum  2,0   

            

10.4   Monitoring and Interim 

Reporting 

Quarter  2,0   

            

10.5   Project Completion Report 

per Targeted Enterprise 

Prov sum  2,0   

 Total Carried Forward To Summary       
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SUMMARY OF SCHEDULES 
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PROJECT NAME: VCW422/CONTR/IRM2/26 
 

UPGRADING OF THE INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

 

SUMMARY OF SCHEDULES 
 

 
SUMMARY OF SECTIONS 

    

SECTION    DESCRIPTION 
  

From page AMOUNT R 

1 SCHEDULE 1: 
PRELIMINARY AND 
GENERAL 

   
 

        
 

 

2 SCHEDULE 2: 
PROVISIONAL SUMS AND 
PRIME COST ITEMS 

   
 

        
 

 

3 SCHEDULE 3: DAYWORKS 
AND TEMPORARY WORKS 

   
 

        
 

 

4 SCHEDULE 4: SITE 
CLEARANCE 

   
 

        
 

 

5 SCHEDULE 5: 
EARTHWORKS (PIPE 
TRENCHES) 

   
 

        
 

 

6 SCHEDULE 6: MEDIUM 
PRESSURE PIPELINES 

   
 

        
 

 

7 SCHEDULE 7: BEDDING 
(PIPES) 

   
 

        
 

 

8 SCHEDULE 8: 
PUMPSTATION 
MECHANICAL AND 

ELECTRICAL 

   
 

        
 

 

9 SCHEDULE 9: PIPE 
SPECIALS 

   
 

        
 

 

10 SCHEDULE 10: 
ENTERPRISE 
DEVELOPMENT 

   
 

      
 

   TOTAL OF TENDER 
SUM 

   
 

        
 

  

10 Add 10% CONTINGENCIES        

        
 

 
 

   SUBTOTAL 
   

 

        
 

 

11 Add 10% CPA ON TOTAL 
OF TENDER SUM 

       

        
 

 
 

   SUBTOTAL 
   

 

        
 

 

12 Add 15% VAT 
   

 

 Total Carried Forward To Summary Of Schedules   
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END OF SECTION 

CONTRACT NO: VCW422/CONTR/IRM2/26 
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APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

 

BANKING DETAILS 
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FINANCIAL REFERENCES 

 
 

(a). BANK RATING 
 

1. It is requisite that a bank rating be obtained, bearing an original stamp by the 

relevant bank. 
 

2. Failure to complete the bank rating Form overleaf may invalidate the tender 

rating should be based on highest contract value tendered for and the corresponding 

timeframe. 
 

(b) FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish an audited copy of the latest set of financial 

statements together with my/our Directors' and Auditors' report for consideration by 

the Employer. 
 

(c) DETAILS OF COMPANY'S BANK 
 

I/We hereby authorize the Employer/Engineer to approach all or any of the following 

banks for a reference: 

 
 

DESCRIPTION 

OF BANK 

DETAIL 

 
BANK DETAIL 

APPLICABLE TO 

COMPANY HEAD 

OFFICE 

 
BANK DETAIL 

APPLICABLE TO THE 

SITE OF THE WORKS 

 
Name of bank 

  

 
Branch name 

  

 
Branch code 

  

 
Street Address 

  

 
Name of manager 

  

 
Telephone number 

 
( ) 

 
( ) 

 
Account number 

  

 
Bank Rating 

  

 

 

……………………………………………………… …………………………………….. 

SIGNATURE OF TENDERER: DATE: 

  DECLARATION BY BANK MANAGER 

 

This is to certify that the Tenderer has sufficient good standing with this bank that he will, in 

my opinion, be financially able to complete a contract to the value as entered, by the Tenderer, 
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in the Form of Acceptance over the specified duration, or such other duration as the Tenderer 

may offer. In addition, we confirm that, for the amount of the enquiry, the Tenderer is rated 

Code………… 

 

 

 

…………………………………………. …………………………………….. 

SIGNATURE OF BANK MANAGER: DATE: 

 

 

 

 

Place bank stamp here 
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CONTRACT NO: VCW422/CONTR/IRM2/26 
 

UPGRADING OF INTABAZWE RISING MAIN 

APPOINTMENT OF CONTRACTOR TO COMPLETE OUTSTANDING SCOPE OF WORK 

SECTION C3: SCOPE OF WORK 

 

The Works comprise the upgrading of the Intabazwe Rising Main and associated 

infrastructure to provide a complete, tested and operational bulk water conveyance system. 

The Contractor shall provide all labour, materials, plant, equipment, supervision, temporary 

works, testing, commissioning, reinstatement and all ancillary work necessary for the proper 

execution and completion of the contract in accordance with the drawings, specifications, Bill 

of Quantities and the Engineer’s instructions. 

 

 

C3.1 SCOPE 

 

The Works shall include, but not necessarily be limited to, the following: 

 

• Provisional Sums, Prime Cost Items and Specialist Services 

• Dayworks and Temporary Works 

• Site Clearance, Rehabilitation and Fencing 

• Earthworks for Pipe Trenches 

• Pipe Bedding and Drainage 

• Medium Pressure Pipeline Installation 

• Testing, Disinfection and Commissioning 

• Pipe Bends, Valves, Fittings and Sundries 

• Concrete Works 

• Chambers and Appurtenant Structures 

• Pumpstation Mechanical and Electrical Works 

• Interconnections to Existing Infrastructure 

• Steel Pipe Specials and Crossing Installations 

 

C3.1.1 CIVIL WORKS 

 

The Civil Works comprise all preliminary and general items, site establishment, temporary 

works, site clearance, trenching, pipe bedding, backfilling, compaction, drainage, concrete 
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works, construction of chambers and related structures, reinstatement, rehabilitation, 

fencing, and all ancillary civil works necessary for the proper completion of the Works. 

 

C3.1.2 MECHANICAL & ELECTRICAL WORKS 

 

The Mechanical and Electrical Works comprise the installation, refurbishment, interconnection, 

testing and commissioning of the bulk water rising main system and associated infrastructure, 

including the commissioning of the newly installed Telemetry and HMI system, refurbished 

pumps, interconnection pipework, and the installation of valves, pipe specials and associated 

mechanical and electrical components required for a complete and fully operational system. 

 

 

C3.2 LOCATION OF THE WORKS AND DESCRIPTION OF THE SITE 

 

The Works are located along the Intabazwe Rising Main alignment and at associated 

infrastructure nodes from Harrismith to Intabazwe, including the High Lift Transfer 

Pumpstation, Reservoir A, Reservoir B, valve and meter chamber positions, and the 

identified road and rail crossings. The site includes pipeline servitudes, road crossing points 

and existing operational infrastructure requiring tie-ins and interconnections. Access to the 

Works shall be via the existing public roads and access routes serving the pipeline alignment 

and related facilities. 
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C3.3 ENTERPRISE DEVELOPMENT CPG 

 

The Contractor shall achieve a minimum Enterprise Development Contract Participation Goal 

of 5% of the Contract Amount, excluding VAT and allowances. The CPG shall be achieved 

through subcontracting work to qualifying targeted enterprise/s approved by the Employer’s 

Agent. 

 

C3.3.1 QUALIFYING TARGETED ENTERPRISE 

 

A targeted enterprise shall be a qualifying small enterprise or exempt micro enterprise that 

complies with the CIDB B.U.I.L.D / Enterprise Development requirements, including, where 

applicable: 

 

• registration as a contractor with the CIDB where CIDB-related work is subcontracted;  

• suitable capacity to perform the subcontracted work;  

• registration in terms of the Companies Act or Close Corporations Act;  

• ownership and enterprise status requirements as applicable;  

• a written relationship / development agreement with the main contractor;  

• approval by the Employer’s Agent before appointment.  

 

 

C3.3.2 DEVELOPMENT AREAS 

 

The Contractor shall undertake a needs analysis with the targeted enterprise/s and agree on 

at least two developmental areas. These may include, but are not limited to, administration 

systems, cost control systems, construction management systems, planning and  
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programming, business skills, technical skills, legal compliance, financial capacity and 

contractual knowledge. 

 

C3.3.3 REPORTING 

 

The Contractor shall submit monthly Enterprise Development reports to the Employer’s Agent, 

including: 

 

• details of approved targeted enterprise/s;  

• value of work subcontracted during the month and cumulatively;  

• proof of payments and subcontract agreements;  

• details of mentoring / development activities undertaken;  

• progress against the 5% CPG target;  

• updated forecast of final CPG achievement.  

 

The final Enterprise Development CPG reconciliation shall form part of the final account. 
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