PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER: conneations
SUMMARY PAGE 0
SECTION DESCRIPTION GRAND TOTAL

A PRELIMINARY AND GENERAL ITEMS R 0.00

B BUSH CLEARING & TREE FELLING R 0.00

C EXCAVATIONS R 0.00

D PLANTING OF POLES R 0.00

E Single Phase MV Structure (DOWNWIRE R 0.00

EXCL BUT BONDING INCL)

F ASSEMBLE MV STAYS R 0.00

G g?gﬁl\g?b::slNGLE PHASE LV R 0.00

H ASSEMBLE LV STAYS R 0.00

| POLE TOP BOX INSTALLATION R 0.00

J CONDUCTOR STRINGING (TENSION, R 0.00

REGULATE & BIND IN)

K EQUIPMENT INSTALLATION R 0.00

L EARTHING INSTALLATION R 0.00

M SERVICE CONNECTION INSTALLATION R 0.00

N SERVICE CONDUCTOR INSTALLATION R 0.00

o UNDERGROUND CABLE INSTALLATION R 0.00

P MV/LV CABLE TERMINATION R 0.00

Q CABLE JOINT R 0.00

R EQUIPMENT DISMANTLING R 0.00

S LABELLING R 0.00

T EQUIPMENT TESTING R 0.00

U AS - BUILTS R 0.00

Vv MISCELLANEOUS R 0.00

w TRANSPORT R 0.00

X LABOUR ONLY R 0.00

Y INFILLS R 0.00

V4 ADHOC MATERIAL R 0.00

TOTAL EXCLUDING 15% VAT

R 0.00




15% VAT

R 0.00

TOTAL INCLUDING 15% VAT

R 0.00

COST PER CONNECTION

#DIV/0!




PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:
Bill No:1 PRELIMINARY AND GENERAL ITEMS SCOPE
No DESCRIPTION UNIT QTY RATE AMOUNT
A FIXED CHARGE ITEMS
The Contractor shall establish the site camp and maintain
throughout the construction period and allow for removal of
A Site such upon completion of Works. The Eskom
) Establishment: [Representative reserves the right to negotiate the rates
for rental arrangements based on the project scope and
magnitude.
A1.1. Office and Meeting Room complete as per P&G's Guideline Sum R 21,228.83 R 0.00
A1.2. Stores Sum R 18,437.64 R 0.00
A.1.3. Sanitation Sum R 2,684.55 R 0.00
A1.4. Electricity Sum R 2,982.83 R 0.00
A.1.5. Supply and Install Diamond mesh fencing at 1.8 meters high m R 225.88 R 0.00
A1.6. Supply apd Install Diamond mesh Lockable Gate 1.8m high each R 2,591.00 R 0.00
x 3.6m wide
A1.7. Project Preparation Sum R 29,592.89 R 0.00
Sign Board
A2. Labour
A2.1 Contractqr shall erect on site, maintain throughout the each R 499.18 R 0.00
construction duration(Safety)
A.2.2 Project sign baord each R 4,233.56 R 0.00
Health and
Safety
AA4. measures (In Safety & Health, Environmental
terms of 34-
333)
A.4.1 Compliance with OH&S Act & Construction Regulations. Sum R 39,308.33 R 0.00
Materials
A.5.
Management
The Contractor shall make allowance to receive at Eskom
A.5.1 stores, offload and stack the free-issue materials supplied to Sum R 13,558.34 R 0.00
the contractor.
A6 Contractual Comply ,maintain all insurance and statutory contributions,
T requirements |etc.
Allowance to Comply ,maintain all insurance and statutory
A6.1 contrlbu.tlons, etc. (Actual co.st will be paid at .the end of Sum cost + 5% fee R 0.00
the project and proof of policy must be provided and
must be compliant to contractual requirements)
Sub-Total A R 0.00




B. TIME RELATED ITEMS
Site
B Establishment
B.1.2. Site office 6m x 3m with aircon Weeks R 2,056.30 R 0.00
B.1.3. Site Storage 6m x 3m Weeks R 1,330.55 R 0.00
B.1.4. Water Weeks R 508.44 R 0.00
B.1.5. Sanitation (service) Weeks R 1,715.13 R 0.00
B.1.6. Electricity (Eskom/Munic supply) Weeks R 379.63 R 0.00
B.1.7. Electricity (Generator 6.5kVA) Weeks R 3,132.84 R 0.00
Accommodatio Accommodation Allowance is for the Contractors Staff
B.2 excluding the casual labourers which are assumed to be
n N
residing in the area where the works are executed.
B.2.1. Staff Accommodation Allowance Weeks R 1,491.42 R 0.00
B.3 Security
Security on site - 24 Hour Unarmed Security (Must be cost + 5% fee inline
B.3.1. registered with the appropriate body) Weeks with PSIRA R0.00
The Contractor need to submit Weekly Time Sheets for all
B.4. Labour : . ; .
hourly compensation claims and a Daily attendance register
B.4.1. Supervisor per team hourly R 120.44 R 0.00
B.4.2. Construction Manager (SACPMP Registered) hourly R 245.50 R 0.00
Storeman
(Storeman is required to reconcile and quantify All material
on site including Eskom supplied material using the correct
B.4.3. material return to stores forms. The Storeman shall adhere hourly R 69.01 R0.00
to the implementation and maintenance plan for Materials
Management System for the duration of the contract).
B.4.4. Community Liaison Officer Daily (Max) R 423.36 R 0.00
B.4.5. Safety Officer (SACPMP Registered) hourly R 168.17 R 0.00
Sub-Total B R 0.00
Total P & G's Carried To Summary R 0.00




PROJECT NAME: START DATE:

CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:
BILL OF ACTIVITIES
REFERENCE LABOUR GRAND
ITEM DRAWING DESCRIPTION UNIT RATE LABOUR TOTAL TOTAL
A PRELIMINARY AND GENERAL ITEMS
SUB-TOTAL A
B | [BUSH CLEARING & TREE FELLING |
In the event where the contractor is required to cut, remove and clear trees on site. This activity shall be ACCEPTED
used to execute such work provi that the i i is from a who meets all the 5%
a 3 QUOTE
necessary requirements for Bush Clearing plus fee.
1 | |Bu5h Clearing and Tree Felling (Scattered Formation) | m [R0.00 R0.00 R 0.00
2 | |Bush Clearing and Tree Felling (Dense Formation) | m2 |R0.00 R 0.00 R 0.00
SUB-TOTAL B R0.00
c ] [EXCAVATIONS [
|[Excavate only as per Eskom Standard for Holes and Trenches for Poles, Stays and Struts. All material will
be elsewhere measured.
1 STAYS & STRUTS
1.1 D-DT-0350 |LV Stay Back-Actor or Hand Each R 214.10 R 0.00 R 0.00
2 D-DT-0350 |LV Stay auger Each | R 1,580.13 R 0.00 R 0.00
3 D-DT-0350 _|LV Strut Back-Actor or Hand Each | R214.10 R 0.00 R 0.00
4 D-DT-0350 |LV Strut auger Each | R 1,580.13 R 0.00 R 0.00
5 D-DT-0337 _|LV Short Strut Back-Actor or Hand Each | R214.10 R 0.00 R 0.00
6 D-DT-0337 _|LV Short Strut auger Each | R 1,580.13 R 0.00 R 0.00
7 D-DT-0350 |V Stay Back-Actor or Hand Each R 234.54 R 0.00 R 0.00
8 D-DT-0350 V Stay auger Each | R 1,594.15 R 0.00 R 0.00
9 D-DT-0350 _|MV Strut Back-Actor or Hand Each | R167.74 R 0.00 R 0.00
1.10 D-DT-0350 MV trut auger Each | R 1,594.15 R 0.00 R 0.00
2 WOOD POLES
. D-DT-0330  [5m Pole Wood Back-Actor or Hand (1.0m Deep) Each R 167.74 R 0.00 R 0.00
.2 D-DT-0330 |5m Pole Wood auger (1.0m Deep) Each | R 1,215.49 R 0.00 R 0.00
. D-DT-0330 |5m Pole Wood Hard Rock Drilling (1.0m Deep) Each | R 1,070.36 R 0.00 R 0.00
4 D-DT-0330 [5m Pole Wood Back-Actor or Hand (1.5m Deep) Each R 218.04 R 0.00 R 0.00
.5 D-DT-0330 _|5m Pole Wood auger (1.5m Deep) Each | R 1,580.13 R 0.00 R 0.00
.6 D-DT-0330 |5m Pole Wood Hard Rock Drilling (1.5m Deep) Each | R 1,498.50 R 0.00 R 0.00
.7 D-DT-0330 [7m Pole Wood Back-Actor or Hand (1.3m Deep) Each R 268.37 R 0.00 R 0.00
.8 D-DT-0330 |7m Pole Wood auger (1.3m Deep) Each | R 1,805.87 R 0.00 R 0.00
.9 D-DT-0330 |7m Pole Wood Hard Rock Drilling (1.3m Deep) Each | R1,712.57 R 0.00 R 0.00
210 D-DT-1866 |8M Wooden Pole/X-Arm 160-179 Top Diameter Back-Actor or | .\ | & 5161 R0.00 R0.00
Hand (1.3m Deep)
211 D-DT-1866 [8m Wooden Pole/X-Arm 160-179 Top Diameter auger (1.3m Deep) | Each | R 1,823.24 R 0.00 R 0.00
212 D.DT-1866 |oM Wooden Pole/X-Arm 160-179 Top Diameter Hard Rock Drilling | £, | g 1.026.65 R0.00 R0.00
(1.3m Deep)
213 D-DT-0330  [9m Pole Wood Back-Actor or Hand (1.5m Deep) Each R 335.48 R 0.00 R 0.00
2.14 D-DT-0330 [9m Pole Wood auger (1.5m Deep) Each | R 2,568.86 R 0.00 R 0.00
2.15 D-DT-0330  |9m Pole Wood Hard Rock Drilling (1.5m Deep) Each | R2,756.65 R 0.00 R 0.00
2.16 D-DT-0330 |[10m Pole Wood Back-Actor or Hand (1.7m Deep) Each R 369.03 R 0.00 R 0.00
217 D-DT-0330 |10m Pole Wood auger (1.7m Deep) Each | R2,674.08 R 0.00 R 0.00
2.18 D-DT-0330 [10m Pole Wood Hard Rock Drilling (1.7m Deep) Each | R2,880.03 R 0.00 R 0.00
2.19 D-DT-0330 |11m Pole Wood Back-Actor or Hand (1.8m Deep) Each R 402.97 R 0.00 R 0.00
2.20 D-DT-0330 [11m Pole Wood auger (1.8m Deep) Each | R2,917.17 R 0.00 R 0.00
2.21 D-DT-0330 |11m Pole Wood Hard Rock Drilling (1.8m Deep) Each | R 3,046.96 R 0.00 R 0.00
2.22 D-DT-0330 |12m Pole Wood Back-Actor or Hand (2.0m Deep) Each R 335.48 R 0.00 R 0.00
2.23 D-DT-0330 |12m Pole Wood auger (2.0m Deep) Each | R 3,786.54 R 0.00 R 0.00
2.24 D-DT-0330  [12m Pole Wood Hard Rock Drilling (2.0m Deep) Each | R 2,568.86 R 0.00 R 0.00
2.25 D-DT-0330 [13m - 16m Pole Wood Back-Actor or Hand (2.2m Deep) Each R 369.03 R 0.00 R 0.00
2.26 D-DT-0330 [13m - 16m Pole Wood auger (2.2m Deep) Each | R2,674.08 R 0.00 R 0.00
2.27 D-DT-0330  [13m - 16m Pole Wood Hard Rock Drilling (2.2m Deep) Each | R2,782.93 R 0.00 R 0.00
2.30 D-DT-0330 [18m Pole Wood Back-Actor or Hand (2.4m Deep) Each R 402.97 R 0.00 R 0.00
2.31 D-DT-0330 |18m Pole Wood auger (2.4m Deep) Each | R2,917.17 R 0.00 R 0.00
2.32 D-DT-0330 [18m Pole Wood Hard Rock Drilling (2.4m Deep) Each | R3,251.38 R 0.00 R 0.00
3 CONCRETE POLES
3.1 D-DT-0330 |11m Pole Concrete Back-Actor or Hand (1.8m Deep) Each R 301.91 R 0.00 R 0.00
3.2 D-DT-0330 |[11m Pole Concrete auger (1.8m Deep) Each | R2,187.88 R 0.00 R 0.00
3.3 D-DT-0330 [11m Pole Concrete Hard Rock Dirilling (1.8m Deep) Each | R2,354.79 R 0.00 R 0.00
3.4 D-DT-0330 |12m Pole Concrete Pole Back-Actor or Hand (2m Deep) Each R 335.48 R 0.00 R 0.00
3.5 D-DT-0330 [12m Pole Concrete Pole auger (2m Deep) Each | R 3,786.54 R 0.00 R 0.00
3.6 D-DT-0330 |[12m Pole Concrete Hard Rock Drilling (1.0m Deep) Each | R 2,568.86 R 0.00 R 0.00
3.7 D-DT-0330 [13m Pole Concrete Back-Actor or Hand (2.2m Deep) Each R 369.03 R 0.00 R 0.00
3.8 D-DT-0330 [13m Pole Concrete auger (2.2m Deep) Each | R2,674.08 R 0.00 R 0.00
3.9 D-DT-0330 [13m Pole Concrete Hard Rock Dirilling (1.0m Deep) Each | R2,782.93 R 0.00 R 0.00
3.10 D-DT-0330 |14m Pole Concrete Back-Actor or Hand (2.3m Deep) Each R 385.78 R 0.00 R 0.00
3.11 D-DT-0330 [14m Pole Concrete auger (2.3m Deep) Each | R2,795.62 R 0.00 R 0.00
3.12 D-DT-0330  |[14m Pole Concrete Hard Rock Drilling (2.3m Deep) Each | R2,997.00 R 0.00 R 0.00
4 Heavy Conductor Wood Poles
4.1 D-DT-0330 |[11m Pole Back-Actor or Hand - 1800mm Deep x 700mm Diameter Each R 301.91 R 0.00 R 0.00
4.2 D-DT-0330 [11m Pole Back-Actor or Hand - 1800mm Deep x 800mm Diameter Each R 301.91 R 0.00 R 0.00
4.3 D-DT-0330 |11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter | Each R 301.91 R0.00 R 0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter
44 D-DT-0330 |, Add 6 Pockets of Cement to Moistened Excavated Soil Each | R933.32 R0.00 R0.00
T oS T OT e = TOUUTITT DSep A TUGUTTTIT DTamTeteT
4.5 D-DT-0330 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,143.79 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
46 D-DT-0330 |, Add 6 Pockets of Cement to Moistened Excavated Soil Each | R933.32 R0.00 R0.00
T oS D OTOT AT = TOUUTTTT DSep A TZUUTTTIT DTarTeteT
4.7 D-DT-0330 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each R 933.32 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter
48 DOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each R933.32 R0.00 R0.00
4.9 D-DT-0330 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,143.79 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter
410 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,598.29 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
4n D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,598.29 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 2200mm Diameter
412 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,598.29 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 2500mm Diameter
413 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,598.29 R0.00 R0.00
4.14 D-DT-0330 [12m Pole Back-Actor or Hand - 2000mm Deep x 700mm Diameter Each R 372.75 R 0.00 R 0.00
4.15 D-DT-0330 [12m Pole Back-Actor or Hand - 2000mm Deep x 800mm Diameter Each R 372.75 R 0.00 R 0.00
4.16 D-DT-0330 |12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter | Each R 372.75 R0.00 R 0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter
417 pOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,004.16 R0.00 R0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter
4.18 D-DT-0330 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,214.63 R 0.00 R 0.00
Soil
12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
419 DOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,004.16 R0.00 R0.00




12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter

4.20 D-DT-0330 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,214.63 R 0.00 R 0.00
Soil
12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter
4.21 pOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,004.16 R0.00 R0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter
4.22 D-DT-0330 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,214.63 R 0.00 R 0.00
Soil
DT 12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter
423 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,635.56 R0.00 R0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
424 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,635.56 R0.00 R0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 2200mm Diameter
425 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,635.56 R0.00 R0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 2500mm Diameter
426 D-DT-0330 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,635.56 R0.00 R0.00
407 D-DT-0330 I;?:n;t;:lm Pole Back-Actor or Hand - 2200mm Deep x 700mm Each R 385.78 R0.00 R0.00
428 D-DT-0330 |13M - 14m Pole Back-Actor or Hand - 2200mm Deep x 800mm Each | R385.78 R 0.00 R 0.00
Diameter
4.29 D-DT-0330 |13M - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm | .\ | & 38578 R0.00 R0.00
Diameter
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
430 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,017.19 R0.00 R0.00
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
4.31 D-DT-0330 |Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,227.66 R 0.00 R 0.00
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
432 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,017.19 R0.00 R0.00
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
4.33 D-DT-0330 |Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,227.66 R0.00 R 0.00
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
4.34 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,017.19 R0.00 R0.00
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
4.35 D-DT-0330 |Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,227.66 R 0.00 R 0.00
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
4.36 D-DT-0330 |Diameter - Add 12 Pockets of Cement to Moistened/Imported | Each | R 1,648.59 R 0.00 R 0.00
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
4.37 D-DT-0330 |Diameter - Add 12 Pockets of Cement to Moistened/Imported | Each | R 1,648.59 R 0.00 R 0.00
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2200mm
4.38 D-DT-0330 |Diameter - Add 12 Pockets of Cement to Moistened/Imported | Each | R 1,648.59 R 0.00 R 0.00
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2500mm
4.39 D-DT-0330 |Diameter - Add 12 Pockets of Cement to Moistened/Imported | Each | R 1,648.59 R 0.00 R 0.00
Excavated Soil
5 Heavy Cond Concrete Poles
5.1 D-DT-0330 |11m Pole Back-Actor or Hand - 1800mm Deep x 700mm Diameter Each R 301.91 R0.00 R 0.00
5.2 D-DT-0330 |11m Pole Back-Actor or Hand - 1800mm Deep x 900mm Diameter Each R 301.91 R 0.00 R 0.00
5.3 D-DT-0330 |11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter | Each R 301.91 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
54 pOT0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each R933.32 R0.00 R0.00
D-DT-0330 & |11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
55 240-758831148 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Each | R1,143.79 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1250mm Diameter
56 pOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each R933.32 R0.00 R0.00
D-DT-0330 & |11m Pole Back-Actor or Hand - 1800mm Deep x 1250mm Diameter
57 240-758831148 |- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Bach | R933.32 R0.00 R0.00
5.8 D-DT-0330 |11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter | Each R 933.32 R0.00 R0.00
11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter
59 D-DT-0330 1. Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,143.79 R0.00 R0.00
D-DT-0330 & 11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter
5.10 240-758831148 | Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,598.29 R 0.00 R 0.00
3 Soil
11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
511 D-DT-0330 1. Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1598.29 R0.00 R0.00
D-DT-0330 & 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
5.12 240-758831148 | Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,598.29 R 0.00 R 0.00
3 Soil
D-DT-0330 & |11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
5.13 240-758831148 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,598.29 R0.00 R0.00
D-DT-0330 & |11m Pole Back-Actor or Hand - 1800mm Deep x 2500mm Diameter
5.14 240-758831148 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R37275 R0.00 R0.00
D-DT-0330 & |11m Pole Back-Actor or Hand - 1800mm Deep x 3000mm Diameter
5.15 240-758831148 |- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R372.75 R0.00 R0.00
5.16 D-DT-0330 |12m Pole Back-Actor or Hand - 2000mm Deep x 700mm Diameter Each R 372.75 R 0.00 R 0.00
517 D-DT-0330 |12m Pole Back-Actor or Hand - 2000mm Deep x 900mm Diameter Each | R 1,004.16 R 0.00 R 0.00
5.18 D-DT-0330 |12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter | Each | R 1,214.63 R 0.00 R 0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
519 D-OT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,004.16 R0.00 R0.00
D-DT-0330 & 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
5.20 246 7;8831148 - Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,214.63 R 0.00 R 0.00
) Soil
12m Pole Back-Actor or Hand - 2000mm Deep x 1250mm Diameter
5.21 DOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Each | R1,004.16 R0.00 R0.00
D-DT-0330 & 12m Pole Back-Actor or Hand - 2000mm Deep x 1250mm Diameter
5.22 246 7;8831148 - Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each | R 1,214.63 R 0.00 R 0.00
) Soil
5.23 D-DT-0330 |12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter | Each | R 1,635.56 R 0.00 R 0.00
12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter
5.24 DOT-0330 | Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,635.56 R0.00 R0.00
D-DT-0330 & 12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter
5.25 Each | R 1,635.56 R 0.00 R 0.00

240-758831148

- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil




12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter

5.26 D-DT-0330 1 'Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,635.56 R0.00 R0.00
D-DT-0330 & 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
5.27 240-758831148 | Clay and Turf - Add 8 Pockets of Cement to Moistened Imported | Each R 385.78 R 0.00 R 0.00
) Soil
D-DT-0330 & |12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
5.28 240-758831148 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R385.78 R0.00 R0.00
D-DT-0330 & |12m Pole Back-Actor or Hand - 2000mm Deep x 2500mm Diameter
5.29 240-758831148 | Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R385.78 R0.00 R0.00
D-DT-0330 & |12m Pole Back-Actor or Hand - 2000mm Deep x 3000mm Diameter
5.30 240-758831148 |- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each | R1,017.19 R0.00 R0.00
5.31 D-DT-0330 |13M - 14m Pole Back-Actor or Hand - 2200mm Deep x 700mm | .. | g 1,207.66 R0.00 R0.00
Diameter
532 D-DT-0330 |13M - 14m Pole Back-Actor or Hand - 2200mm Deep x 900mm | .. | g 1,017.19 R0.00 R0.00
Diameter
533 D-DT-0330 11.5m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm Each | R 1,227.66 R0.00 R0.00
Diameter
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
5.34 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,017.19 R0.00 R0.00
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
5.35 240-758831148 Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,227.66 R 0.00 R 0.00
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1250mm
5.36 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1648.59 R0.00 R0.00
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1250mm
5.37 240-758831148 Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,648.59 R 0.00 R 0.00
Imported Soil
5.38 D-DT-0330 |13M - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm Each | R 1,648.59 R 0.00 R 0.00
Diameter
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
539 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,648.59 R0.00 R0.00
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
5.40 240-75883114g |Piameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,648.59 R0.00 R 0.00
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
541 D-DT-0330 Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Bach | R1,648.59 R0.00 R0.00
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
5.42 240-75883114g |Piameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | Each | R 1,648.59 R0.00 R 0.00
Imported Soil
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
5.43 240-758831148 Diameter Add 12 Pockets of Cement to Moistened/Imported Each | R 1,648.59 R 0.00 R 0.00
Excavated Soil
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2500mm
5.44 240-75883114g [Diameter Add 12 Pockets of Cement to Moistened/Imported | Each | R 1,648.59 R0.00 R 0.00
Excavated Soil
D-DT-0330 & 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 3000mm
5.45 240-758831148 Diameter - Add 12 Pockets of Cement to Moistened/Imported | Each | R 1,648.59 R 0.00 R 0.00
Excavated Soil
6 Free ing Poles
6.1 2.WT/0000 9m_ Pole Free Standing 18kN Back-Actor or Hand (1.5m Deep) - Each R 377.08 R 0.00 R 0.00
Soil Type 1 &2
6.2 D-DT-1650 12m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Each R 377.08 R0.00 R0.00
Soil Type 1 &2
6.3 D-DT-1650 12r_n Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Each R 565.63 R 0.00 R 0.00
Soil Type 3
6.4 D-DT-1650 12m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Each R 754.17 R0.00 R0.00
Soil Type 4
65 D-DT-1651 12r_n Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Each R 707.03 R 0.00 R 0.00
Soil Type 1 &2
6.6 D-DT-1651 12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Each | R 1,060.55 R0.00 R0.00
Soil Type 3
6.7 D-DT-1651 12r_n Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Each | R1,414.07 R 0.00 R 0.00
Soil Type 4
6.8 D-DT-1652 12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Each | R1,272.66 R0.00 R0.00
Soil Type 1 &2
6.9 D-DT-1652 12r_n Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Each | R 1,908.99 R 0.00 R 0.00
Soil Type 3
6.10 D-DT-1652 12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Each | R2,545.32 R0.00 R0.00
Soil Type 4
6.11 D-DT-1653 12r_n Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R1,979.69 R 0.00 R 0.00
Soil Type 1
6.12 D-DT-1653 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R 1,979.69 R0.00 R0.00
Soil Type 2
6.13 D-DT-1653 12r_n Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R 2,969.54 R 0.00 R 0.00
Soil Type 3
6.14 D-DT-1653 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R 3,959.39 R0.00 R0.00
Soil Type 4
6.15 D-DT-1654 12r_n Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R2,733.86 R 0.00 R 0.00
Soil Type 1
6.16 D-DT-1654 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R2,733.86 R0.00 R0.00
Soil Type 2
6.17 D-DT-1654 12r_n Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R 4,100.80 R 0.00 R 0.00
Soil Type 3
6.18 D-DT-1654 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R 4,100.80 R0.00 R0.00
Soil Type 4
6.19 D-DT-1655 12n_1 Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 377.08 R 0.00 R 0.00
Soil Type 1
6.20 D-DT-1655 12rp Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 377.08 R0.00 R0.00
Soil Type 2
6.21 D-DT-1655 12n_1 Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 565.63 R 0.00 R 0.00
Soil Type 3
6.22 D-DT-1655 12rp Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 754.17 R0.00 R0.00
Soil Type 4
6.23 D-DT-1656 12r_n Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R 3,440.90 R 0.00 R 0.00
Soil Type 1
6.24 D-DT-1656 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R 3,440.90 R0.00 R0.00
Soil Type 2
6.25 D-DT-1656 12r_n Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R5,161.35 R 0.00 R 0.00
Soil Type 3
6.26 D-DT-1656 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R5,161.35 R0.00 R0.00

Soil Type 4




12m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -

6.27 D-DT-1657 . Each | R 4,996.37 R 0.00 R 0.00
Soil Type 1
6.28 D-DT-1657 12r_n Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Each | R 4,996.37 R 0.00 R 0.00
Soil Type 2
6.29 D-DT-1657 12m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Each | R7,494.56 R0.00 R0.00
Soil Type 3
6.30 D-DT-1650 13r_n Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Each R 377.08 R 0.00 R 0.00
Soil Type 1 &2
6.31 D-DT-1650 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Each R 565.63 R0.00 R0.00
Soil Type 3
6.32 D-DT-1650 13r_n Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Each R 75417 R 0.00 R 0.00
Soil Type 4
6.33 D-DT-1651 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Each R 707.03 R0.00 R0.00
Soil Type 1 & 2
6.34 D-DT-1651 13r_n Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Each | R 1,060.55 R 0.00 R 0.00
Soil Type 3
6.35 D-DT-1651 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Each | R 1,414.07 R0.00 R0.00
Soil Type 4
6.36 D-DT-1652 13r_n Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Each | R1.272.66 R 0.00 R 0.00
Soil Type 1 & 2
6.37 D-DT-1652 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Each | R 1,908.99 R0.00 R0.00
Soil Type 3
6.38 D-DT-1652 13r_n Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Each | R 2,545.32 R 0.00 R 0.00
Soil Type 4
6.39 D-DT-1653 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R 1,979.69 R0.00 R0.00
Soil Type 1
6.40 D-DT-1653 13r_n Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R1,979.69 R 0.00 R 0.00
Soil Type 2
6.41 D-DT-1653 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R2,969.54 R0.00 R0.00
Soil Type 3
6.42 D-DT-1653 13r_n Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Each | R 3,959.39 R 0.00 R 0.00
Soil Type 4
6.43 D-DT-1654 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R2,733.86 R0.00 R0.00
Soil Type 1
6.44 D-DT-1654 13r_n Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R2,733.86 R 0.00 R 0.00
Soil Type 2
6.45 D-DT-1654 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R 4,100.80 R0.00 R0.00
Soil Type 3
6.46 D-DT-1654 13r_n Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Each | R 4,100.80 R 0.00 R 0.00
Soil Type 4
6.47 D-DT-1655 13rp Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 377.08 R0.00 R0.00
Soil Type 1
6.48 D-DT-1655 13n_1 Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 377.08 R 0.00 R 0.00
Soil Type 2
6.49 D-DT-1655 13rp Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 565.63 R0.00 R0.00
Soil Type 3
6.50 D-DT-1655 13n_1 Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - Each R 75417 R 0.00 R 0.00
Soil Type 4
6.51 D-DT-1656 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R 3,440.90 R0.00 R0.00
Soil Type 1
6.52 D-DT-1656 13r_n Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R 3,440.90 R 0.00 R 0.00
Soil Type 2
6.53 D-DT-1656 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R5,161.35 R0.00 R0.00
Soil Type 3
6.54 D-DT-1656 13r_n Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Each | R5,161.35 R 0.00 R 0.00
Soil Type 4
6.55 D-DT-1657 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Each | R 4,996.37 R0.00 R0.00
Soil Type 1
6.56 D-DT-1657 13r_n Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Each | R 4,996.37 R 0.00 R 0.00
Soil Type 2
6.57 D-DT-1657 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Each | R7,494.56 R0.00 R0.00
Soil Type 3
SUB-TOTAL C R 0.00
D [PLANTING OF POLES
Planting ii and ion are here. The costs are also inclusive of plant
and equipment required to plant the Structures. Stay, Struts and Flying Stay are elsewhere measured. All
backfill material included in price
1 Soil Type 1
1.1 D-DT-0058 |5m Wooden Pole 80-100mm Top Diameter Soil Type 1 Each R 153.04 R 0.00 R 0.00
1.2 D-DT-0058 [5m Wooden Pole 80-100mm Top Diameter Soil Type 2 Each R 433.21 R 0.00 R 0.00
1.3 D-DT-0058 |5m Wooden Pole 80-100mm Top Diameter Soil Type 3 Each | R1,199.44 R 0.00 R 0.00
1.4 D-DT-0058 [5m Wooden Pole 80-100mm Top Diameter Soil Type 4 Each | R 1,063.97 R 0.00 R 0.00
1.5 D-DT-0066 |6m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 1 Each R 183.64 R 0.00 R 0.00
1.6 D-DT-0066 [6m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 2 Each R 247.92 R 0.00 R 0.00
1.7 D-DT-0066 |6m Wooden Pole/X-Arm 160-179 Top DiameterSoil Type 3 Each | R1,679.20 R 0.00 R 0.00
1.8 D-DT-0066 [6m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 4 Each | R1,276.75 R 0.00 R 0.00
1.9 D-DT-0050 |7m Wooden Pole 100-120mm Top Diameter Soil Type 1 Each R 183.63 R 0.00 R 0.00
1.10 D-DT-0050 |[7m Wooden Pole 100-120mm Top Diameter Soil Type 2 Each R 247.91 R 0.00 R 0.00
1.11 D-DT-0050 |7m Wooden Pole 100-120mm Top DiameterSoil Type 3 Each | R1,679.20 R 0.00 R 0.00
1.12 D-DT-0050 |[7m Wooden Pole 100-120mm Top Diameter Soil Type 4 Each | R 1,489.54 R 0.00 R 0.00
1.13 D-DT-0050 |7m Wooden Pole 120-139mm Top Diameter Soil Type 1 Each R 214.24 R 0.00 R 0.00
1.14 D-DT-0050 |[7m Wooden Pole 120-139mm Top Diameter Soil Type 2 Each R 289.22 R 0.00 R 0.00
1.15 D-DT-0050 |7m Wooden Pole 120-139mm Top DiameterSoil Type 3 Each | R1,679.20 R 0.00 R 0.00
1.16 D-DT-0050 |[7m Wooden Pole 120-139mm Top Diameter Soil Type 4 Each | R 1,489.54 R 0.00 R 0.00
1.17 D-DT-1866  |8m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 1 Each R 244.86 R 0.00 R 0.00
1.18 D-DT-0050 [8m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 2 Each R 330.56 R 0.00 R 0.00
1.19 D-DT-0050 [8m Wooden Pole/X-Arm 160-179 Top DiameterSoil Type 3 Each | R1,919.09 R 0.00 R 0.00
1.20 D-DT-0050 [8m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 4 Each | R1,702.33 R 0.00 R 0.00
1.21 D-DT-0055 [9m Wooden Pole 140-159mm Top Diameter Soil Type 1 Each R 263.47 R 0.00 R 0.00
1.22 D-DT-0055 [9m Wooden Pole 140-159mm Top Diameter Soil Type 2 Each R 355.69 R 0.00 R 0.00
1.23 D-DT-0055 [9m Wooden Pole 140-159mm Top DiameterSoil Type 3 Each | R2,158.97 R 0.00 R 0.00
1.24 D-DT-0055 [9m Wooden Pole 140-159mm Top Diameter Soil Type 4 Each | R1,915.12 R 0.00 R 0.00
1.25 D-DT-0055 [9m Wooden Pole 160-179 mm Top Diameter Soil Type 1 Each R 296.41 R 0.00 R 0.00
1.26 D-DT-0055 [9m Wooden Pole 160-179 mm Top Diameter Soil Type 2 Each R 400.16 R 0.00 R 0.00
1.27 D-DT-0055 |9m Wooden Pole 160-179 mm Top Diameter Soil Type 3 Each | R2,158.97 R 0.00 R 0.00
1.28 D-DT-0055 [9m Wooden Pole 160-179 mm Top Diameter Soil Type 4 Each | R1,915.12 R 0.00 R 0.00
1.29 D-DT-0055 [9m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 329.35 R 0.00 R 0.00
1.30 D-DT-0055 [9m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 444.62 R 0.00 R 0.00
1.31 D-DT-0055 |9m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each | R2,158.97 R 0.00 R 0.00
1.32 D-DT-0055 [9m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each | R1,915.12 R 0.00 R 0.00
1.33 D-DT-0052 |10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 308.51 R 0.00 R 0.00
1.34 D-DT-0052 [10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 416.49 R 0.00 R 0.00
1.35 D-DT-0052 [10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each | R2,398.86 R 0.00 R 0.00
1.36 D-DT-0052 [10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each | R2,127.91 R 0.00 R 0.00
1.37 D-DT-0052 |10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 1 Each R 308.51 R 0.00 R 0.00
1.38 D-DT-0052 [10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 2 Each R 416.49 R 0.00 R 0.00
1.39 D-DT-0052 |10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 3 Each | R2,398.86 R 0.00 R 0.00




1.40 D-DT-0052 [10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 4 Each | R2,127.91 R 0.00 R 0.00
1.41 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 342.78 R 0.00 R 0.00
1.42 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 462.75 R 0.00 R 0.00
1.43 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each | R 2,398.86 R 0.00 R 0.00
1.44 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each | R2,127.91 R 0.00 R 0.00
1.45 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 1 Each R 342.78 R 0.00 R 0.00
1.46 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 2 Each R 288.57 R 0.00 R 0.00
1.47 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 3 Each | R 2,398.86 R 0.00 R 0.00
1.48 D-DT-0052 [10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 4 Each | R2,127.91 R 0.00 R 0.00
1.49 D-DT-0052 [10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 377.07 R 0.00 R 0.00
1.50 D-DT-0052  [10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 509.04 R 0.00 R 0.00
1.51 D-DT-0052 [10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each | R 2,398.86 R 0.00 R 0.00
1.52 D-DT-0052 [10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each | R2,127.91 R 0.00 R 0.00
1.53 D-DT-0052 [10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 1 Each R 377.07 R 0.00 R 0.00
1.54 D-DT-0052  [10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 2 Each R 509.04 R 0.00 R 0.00
1.55 D-DT-0052 [10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 3 Each | R 2,398.86 R 0.00 R 0.00
1.56 D-DT-0052 [10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 4 Each | R2,127.91 R 0.00 R 0.00
1.57 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 1 Each R 331.71 R 0.00 R 0.00
1.58 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 2 Each R 447.80 R 0.00 R 0.00
1.59 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 3 Each | R2,638.74 R 0.00 R 0.00
1.60 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 4 Each | R2,340.70 R 0.00 R 0.00
161 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75SMPA H4 Soil Type Each R331.71 R0.00 R0.00
162 D-DT-0051 ;1m Wooden Pole 140-159mm Top Diameter 75SMPA H4 Soil Type Each R 447.80 R0.00 R0.00
163 D-DT-0051 ;1m Wooden Pole 140-159mm Top Diameter 75SMPA H4 Soil Type Each | R2,638.74 R0.00 R0.00
164 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H4 Soil Type Each | R2,340.70 R0.00 R0.00
1.65 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 1 Each R 331.71 R 0.00 R 0.00
1.66 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 2 Each R 447.80 R 0.00 R 0.00
1.67 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 3 Each | R2,638.74 R 0.00 R 0.00
1.68 D-DT-0051 |[11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 4 Each | R2,340.70 R 0.00 R 0.00
160 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type Each R 37317 R0.00 R0.00
1.70 D-DT-0051 ;1m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type Each R 503.78 R0.00 R0.00
171 D-DT-0051 ;1m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type Each | R2,638.74 R0.00 R0.00
172 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type Each | R 2,340.70 R0.00 R0.00
1.73 D-DT-0051 |[11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 373.17 R 0.00 R 0.00
1.74 D-DT-0051 |[11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 503.78 R 0.00 R 0.00
1.75 D-DT-0051 |[11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each | R2,638.74 R 0.00 R 0.00
1.76 D-DT-0051 |[11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each | R2,340.70 R 0.00 R 0.00
1.77 D-DT-0051 [11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 414.64 R 0.00 R 0.00
1.78 D-DT-0051 |[11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 559.76 R 0.00 R 0.00
1.79 D-DT-0051 |[11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each | R2,638.74 R 0.00 R 0.00
1.80 D-DT-0051 |[11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each | R2,340.70 R 0.00 R 0.00
1.81 D-DT-0051 |[11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 456.10 R 0.00 R 0.00
1.82 D-DT-0051 |[11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 615.73 R 0.00 R 0.00
1.83 D-DT-0051 |[11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each | R2,638.74 R 0.00 R 0.00
1.84 D-DT-0051 |[11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each | R2,340.70 R 0.00 R 0.00
1.85 D-DT-0053 [12m Wooden Pole 160-179mm Top Diameter Soil Type 1 Each R 371.94 R 0.00 R 0.00
1.86 D-DT-0053 |12m Wooden Pole 160-179mm Top Diameter Soil Type 2 Each R 502.11 R 0.00 R 0.00
1.87 D-DT-0053 [12m Wooden Pole 160-179mm Top Diameter Soil Type 3 Each | R2,878.63 R 0.00 R 0.00
1.88 D-DT-0053  |12m Wooden Pole 160-179mm Top Diameter Soil Type 4 Each | R2,553.49 R 0.00 R 0.00
1.89 D-DT-0053 [12m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 413.27 R 0.00 R 0.00
1.90 D-DT-0053 |12m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 557.92 R 0.00 R 0.00
1.91 D-DT-0053 [12m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each | R2,878.63 R 0.00 R 0.00
1.92 D-DT-0053 |12m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each | R 2,553.49 R 0.00 R 0.00
1.93 D-DT-0053 [12m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 454.60 R 0.00 R 0.00
1.94 D-DT-0053  |12m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 613.71 R 0.00 R 0.00
1.95 D-DT-0053 [12m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each | R2,878.63 R 0.00 R 0.00
1.96 D-DT-0053 |12m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each | R 2,553.49 R 0.00 R 0.00
1.97 D-DT-0056 |13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 408.02 R 0.00 R 0.00
1.98 D-DT-0056  |13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 550.83 R 0.00 R 0.00
1.99 D-DT-0056 |[13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.100 D-DT-0056  |13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.101 D-DT-0056 |13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 1 Each R 408.02 R 0.00 R 0.00
1.102 D-DT-0056  |13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 2 Each R 550.83 R 0.00 R 0.00
1.103 D-DT-0056 |[13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.104 D-DT-0056  |13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.105 D-DT-0056 |[13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 453.35 R 0.00 R 0.00
1.106 D-DT-0056  |13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 612.02 R 0.00 R 0.00
1.107 D-DT-0056 |[13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.108 D-DT-0056  |13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.109 D-DT-0056 |13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 1 Each R 453.35 R 0.00 R 0.00
1.110 D-DT-0056  |13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 2 Each R 612.02 R 0.00 R 0.00
1.111 D-DT-0056 |13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.112 D-DT-0056  |13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.113 D-DT-0056 |13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 498.69 R 0.00 R 0.00
1.114 D-DT-0056  |13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 673.22 R 0.00 R 0.00
1.115 D-DT-0056 |[13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.116 D-DT-0056  |13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.117 D-DT-0056 |13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 1 Each R 498.69 R 0.00 R 0.00
1.118 D-DT-0056  |13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 2 Each R 673.22 R 0.00 R 0.00
1.119 D-DT-0056 |13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.120 D-DT-0056  |13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.121 D-DT-0054 [14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 448.67 R 0.00 R 0.00
1.122 D-DT-0054  |14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 605.70 R 0.00 R 0.00
1.123 D-DT-0054 |[14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.124 D-DT-0054  |14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.125 D-DT-0054 [14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 1 Each R 448.67 R 0.00 R 0.00
1.126 D-DT-0054  |14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 2 Each R 605.70 R 0.00 R 0.00
1.127 D-DT-0054 |[14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.128 D-DT-0054  [14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.129 D-DT-0054 [14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 498.52 R 0.00 R 0.00
1.130 D-DT-0054  [14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 673.00 R 0.00 R 0.00
1.131 D-DT-0054 [14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.132 D-DT-0054  |14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.133 D-DT-0054 [14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 1 Each R 498.52 R 0.00 R 0.00
1.134 D-DT-0054  |14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 2 Each R 673.00 R 0.00 R 0.00
1.135 D-DT-0054 [14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.136 D-DT-0054  |14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.137 D-DT-0054 [14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 548.37 R 0.00 R 0.00
1.138 D-DT-0054  [14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.139 D-DT-0054 [14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.140 D-DT-0054  |14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.141 D-DT-0054 [14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 1 Each R 548.37 R 0.00 R 0.00




1.142 D-DT-0054  [14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.143 D-DT-0054 [14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 3 Each | R3,118.51 R 0.00 R 0.00
1.144 D-DT-0054  |14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 4 Each | R2,766.28 R 0.00 R 0.00
1.145 D-DT-0057 [15m Wooden Pole 160-179mm Top Diameter Soil Type 1 Each R 548.37 R 0.00 R 0.00
1.146 D-DT-0057  [15m Wooden Pole 160-179mm Top Diameter Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.147 D-DT-0057 [15m Wooden Pole 160-179mm Top Diameter Soil Type 3 Each | R 3,598.29 R 0.00 R 0.00
1.148 D-DT-0057  |15m Wooden Pole 160-179mm Top Diameter Soil Type 4 Each | R3,191.86 R 0.00 R 0.00
1.149 D-DT-0057 [15m Wooden Pole 190-199mm Top Diameter Soil Type 1 Each R 548.37 R 0.00 R 0.00
1.150 D-DT-0057  |15m Wooden Pole 190-199mm Top Diameter Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.151 D-DT-0057 [15m Wooden Pole 190-199mm Top Diameter Soil Type 3 Each | R 3,598.29 R 0.00 R 0.00
1.152 D-DT-0057  |15m Wooden Pole 190-199mm Top Diameter Soil Type 4 Each | R3,191.86 R 0.00 R 0.00
1.153 D-DT-0057 |[15m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 493.35 R 0.00 R 0.00
1.154 D-DT-0057  |15m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 666.01 R 0.00 R 0.00
1.155 D-DT-0057 |[15m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each | R 3,598.29 R 0.00 R 0.00
1.156 D-DT-0057  |15m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each | R3,191.86 R 0.00 R 0.00
1.157 D-DT-0049 [16m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 542.48 R 0.00 R 0.00
1.158 D-DT-0049 [16m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 732.35 R 0.00 R 0.00
1.159 D-DT-0049 [16m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each | R3,838.17 R 0.00 R 0.00
1.160 D-DT-0049 [16m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each | R 3,404.66 R 0.00 R 0.00
1.161 D-DT-0049 [16m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 596.74 R 0.00 R 0.00
1.162 D-DT-0049  [16m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 805.60 R 0.00 R 0.00
1.163 D-DT-0049 [16m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each | R3,838.17 R 0.00 R 0.00
1.164 D-DT-0049 [16m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each | R 3,404.66 R 0.00 R 0.00
1.165 D-DT-0048 [18m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 596.52 R 0.00 R 0.00
1.166 D-DT-0048 |18m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 805.31 R 0.00 R 0.00
1.167 D-DT-0048 [18m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each | R4,317.94 R 0.00 R 0.00
1.168 D-DT-0048 |18m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each | R 3,830.24 R 0.00 R 0.00
1.169 D-DT-0048 [18m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 656.17 R 0.00 R 0.00
1.170 D-DT-0048 |18m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 885.83 R 0.00 R 0.00
1.171 D-DT-0048 [18m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each | R4,317.94 R 0.00 R 0.00
1.172 D-DT-0048 |18m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each | R 3,830.24 R 0.00 R 0.00
2 Concrete Poles R 0.00
2.1 D-DT-0017 |11m Concrete Pole 10kN Ultimate Load Each | R377.08 R0.00 R 0.00
22 D-DT-0015  |12m Concrete Pole 10kN Ultimate Load Each R 411.36 R 0.00 R 0.00
2.3 D-DT-0016 |13m Concrete Pole 10kN Ultimate Load Each | R445.64 R 0.00 R 0.00
24 D-DT-0018  |14m Concrete Pole 10kN Ultimate Load Each R 479.92 R 0.00 R 0.00
3 Free ing(U ted) R 0.00
3.1 PA09599B01 [9m Concrete Pole 18kN Each R 377.08 R 0.00 R 0.00
3.2 D-DT-1650 |12m Concrete Pole 8kN Each | R377.08 R0.00 R 0.00
3.3 D-DT-1651 |12m Concrete Pole 15kN Each R 707.03 R 0.00 R 0.00
3.4 D-DT-1652  |12m Concrete Pole 27kN Each | R 1,272.66 R0.00 R 0.00
3.5 D-DT-1653  |12m Concrete Pole 42kN Each | R 1,979.69 R 0.00 R 0.00
3.6 D-DT-1654 |12m Concrete Pole 58kN Each | R2,733.86 R0.00 R 0.00
3.7 D-DT-1655 |12m Concrete Pole 65kN - Terminal Structure Each | R 3,063.81 R 0.00 R 0.00
3.8 D-DT-1656 | 12m Concrete Pole 73kN Each | R 3,440.90 R 0.00 R 0.00
3.9 D-DT-1657 |12m Concrete Pole 106kN Each | R 4,996.37 R 0.00 R 0.00
3.10 D-DT-1650 |13m Concrete Pole 8kN Each | R408.51 R 0.00 R 0.00
3.1 D-DT-1651 |13m Concrete Pole 15kN Each R 765.95 R 0.00 R 0.00
3.12 D-DT-1652  |13m Concrete Pole 27kN Each | R1,378.72 R0.00 R 0.00
3.13 D-DT-1653  |13m Concrete Pole 42kN Each | R2,144.67 R 0.00 R 0.00
3.14 D-DT-1654 |13m Concrete Pole 58kN Each | R2,961.69 R 0.00 R 0.00
3.15 D-DT-1655 |13m Concrete Pole 65kN - Terminal Structure Each | R 3,319.13 R 0.00 R 0.00
3.16 D-DT-1656 | 13m Concrete Pole 73kN Each | R 3,727.64 R 0.00 R 0.00
3.17 D-DT-1657 |13m Concrete Pole 106kN Each | R5,412.74 R 0.00 R 0.00
SUB-TOTAL D R0.00
tingle Phase MV Structure (DOWNWIRE EXCL BUT BONDING INCL)
Supply and erect MV support structures as per Eskom DDT 0400, 1300, 1700, 1800 drawings
and OU specific SI Engineering instructions. Auxiliary equipment such as bonding, jumpers,
jumper terminations, pole and x-arm ing and i
and il to be i Poles are are
E included. Stay, strut material measured_elsewhere. Pole, stay and strut e_xcavations are
measured elsewhere. Where road crossing structures are to be used the line hardware needs
to be changed to include : For intermediate a suitable fullwrap road crossing tie and for a
strain structure a 3bolt suitable pistol grip. Other relevant road crossing hardware to be
included where required. Road crossings to be inserted in BOQ where required and marked
with " as part of the description. MV intermediate structures that fall within high lightning
zones in the OU shall have the a spark gap device installed on its BIL downwire. Refer
DDT3134. All other intermediate structures will have a normal BIL. All line hardware
Inter iate - 0 deg
11 1390 Pha.se‘/ phase - T-frame / 2m Steel X-arm — Intermediate - 0° Each R 298.27 R0.00 R0.00
Deviation
12 1390 Pha_se_l phase - T-frame / 2m Steel X-arm — Intermediate - 0° Each R 298.27 R0.00 R0.00
Deviation -RX
13 1390 gzsf:n’o ﬁhfﬁih ;;:L“é ; sg‘ea‘::' X-arm - Intermediate - 0 Each | R208.27 R 0.00 R 0.00
Phase / phase - T-frame / 2m Steel X-arm — Intermediate - 0°
T4 1390 |53 liation -With Spark Gap devics - RX Bach | R208.27 R 000 R0.00
15 1370 Pha_se_l phase - H-Pole / 4,5m Wood X-arm — Intermediate - 0° Each R 475.60 R 0.00 R 0.00
Deviation
16 1370 gre\sisaeﬁggli;s; - H-Pole / 4,5m Wood X-arm — Intermediate - 0 Each R 475.60 R0.00 R0.00
17 1370 gzsf:n’o ﬁhfﬁih gp’:?lieé:[i"e‘v‘?é:"d X-arm — Intermediate - 0 Each | R508.95 R 0.00 R 0.00
Phase / phase - H-Pole / 4,5m Wood X-arm — Intermediate - 0°
8 1370 | Daviation With Spark Gap deviceRX Bach | R508.95 R0.00 R0.00
Strainer - Small (1 - 30) deg
21 1371 Phaseol phasp - H-Pole / 4.5m Wood x-arm — Intermediate — Small Each R 473.44 R0.00 R0.00
(1-10°) deviation
22 1371 Phaseol phasp - H-Pole / 4.5m Wood x-arm — Intermediate — Small Each R 473.44 R0.00 R0.00
(1-10°) deviation-RX
23 1391 F:‘r;is(’ea; B:i?:ﬁ;:frame/ 2m Steel X-arm — Intermediate - Small (1- Each R 298.27 R0.00 R0.00
24 1391 F:‘r;is(’ea; B:i?:ﬁ;:f:)r(ne/ 2m Steel X-arm — Intermediate - Small (1- Each R 260.98 R0.00 R0.00
iner - 0 deg
3.1 1340 Phase / phase — Delta/2.5M Wooden X-arm —Strain - 0° Deviation Each R 299.63 R 0.00 R 0.00
32 1340 ;I;ase / phase — Delta/2.5M Wooden X-arm —Strain - 0° Deviation Each R 299.63 R0.00 R0.00
3.3 13408 Phase / phase — Delta/2.5M Wooden X-arm —Strain - 0° Deviation Each R 299.63 R 0.00 R 0.00
34 1340B E:ase / phase — Delta/2.5M Wooden X-arm —Strain - 0° Deviation Each R 299.63 R0.00 R0.00
35 1340B Phase / phase — Delt‘a/2.5M Wooden X-arm —Strain - 0° Deviation Each R322.11 R0.00 R0.00
With Spark Gap Device
36 13408 mflfes:)glla(sseap Bchﬁlgﬁf Wooden X-arm —Strain - 0° Deviation Each | R322.11 R0.00 R0.00
3.7 1343 Phase / phase — Delta/2.5M Wooden X-arm —Strain - 0° Deviation Each R 299.63 R 0.00 R 0.00
38 1343 E:ase / phase — Delta/2.5M Wooden X-arm —Strain - 0° Deviation - Each R 299.63 R0.00 R0.00
3.9 1373 Phase / phase - H-Pole / 4,5m Wood X-arm — Strain — 0° Deviation Each R 473.44 R0.00 R0.00
3.10 1373 Phase / phase - H-Pole / 4,5m Wood X-arm — Strain — 0° Deviation - Each R 473.44 R0.00 R0.00

RX




~Medium (1 - 60) deg

Phase / phase — Delta/2.5M Wooden X-arm —Strain - Medium (1-

4.1 1344 o o Each | R299.63 R 0.00 R 0.00
60°) Deviation
42 1344 Phjise ! phe}se — Delta/2.5M Wooden X-arm —Strain - Medium (1- Each R 299.63 R0.00 R0.00
60°) Deviation -Rx
43 1374 Phjise / phe}se - H-Pole / 4,5m Wood X-arm — Strain - Medium(1°- Each R 473.44 R0.00 R0.00
60°) Deviation
4.4 1374 Phjise / phe}se - H-Pole / 4,5m Wood X-arm — Strain - Medium(1°- Each R 473.44 R0.00 R0.00
60°) Deviation -RX
- Terminal
5.1 1346 Phase / phase — Delta/2.5M Wood X-arm — Strain - Terminal Each R 299.63 R 0.00 R 0.00
5.2 1346 Phase / phase — Delta/2.5M Wood X-arm — Strain - Terminal -Rx Each R 299.63 R 0.00 R 0.00
5.3 1376 Phase / phase - H-Pole / 4,5m Wood X-arm — Strain — Terminal Each R 473.44 R 0.00 R 0.00
5.4 1376 Phase / phase - H-Pole / 4,5m Wood X-arm — Strain — Terminal -RX | Each R 473.44 R 0.00 R 0.00
Take-Off
6.1 1811 Phase / phase Take-off — Vertical (600mm spacing) Each R 177.54 R 0.00 R 0.00
6.2 1811 Phase / phase Take-off — Vertical (600mm spacing)-RX Each R 177.54 R 0.00 R 0.00
6.3 1814 Phase / phase Take-off - 2,5m Wooden X-arm Each R 223.70 R 0.00 R 0.00
6.4 1814 Phase / phase Take-off - 2,5m Wooden X-arm-RX Each R 223.70 R 0.00 R 0.00
6.5 1815 Phase / phase Take-off - 2 x 2,5m Wooden X-arm Each R 355.08 R 0.00 R 0.00
6.6 1815 Phase / phase Take-off - 2 x 2,56m Wooden X-arm-RX Each R 355.08 R 0.00 R 0.00
6.7 1816 Phase / phase Take-off - H-Pole (3,5m Wooden X-arm) Each R 414.26 R 0.00 R 0.00
6.8 1816 Phase / phase Take-off - H-Pole (3,5m Wooden X-arm)-RX Each R 414.26 R 0.00 R 0.00
6.9 1817 Phase / phase Take-off - H-Pole (2 x 3,5m Wooden X-arm) Each R 473.44 R 0.00 R 0.00
6.10 1817 Phase / phase Take-off - H-Pole (2 x 3,5m Wooden X-arm) -RX Each R 473.44 R 0.00 R 0.00
Assemble Three Phase MV Structures (Downwire excluded but
Bonding Included)
7 Inter iate - 0 deg
71 D-DT-1700 |3 Phase - Staggered Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
7.2 D-DT-1710 |3 Phase - Staggered Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
7.3 D-DT-1720 |3 Phase - Delta (450mm Stud) Each R 251.12 R 0.00 R 0.00
7.4 D-DT-1730 |3 Phase - Delta (Intermediate 'T' Crossarm) Each R 251.12 R 0.00 R 0.00
7.5 D-DT-1740 |3 Phase - Delta / 2,5m Wood Crossarm Each R 287.00 R 0.00 R 0.00
7.6 D-DT-1750 |3 Phase - Delta / 4,5m Wood Crossarm Each | R569.45 R 0.00 R 0.00
7.7 D-DT-1760 |3 Phase - H-Pole / 3,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
7.8 D-DT-1770 |3 Phase - H-Pole / 4,5m Wood Crossarm Each | R455.56 R0.00 R 0.00
7.9 D-DT-1785 |MV Heavy Conductor - 3 Phase Staggered Vertical 800mm Spacing | Each | R 569.45 R0.00 R 0.00
7.10 D-DT-1790 |MV Heavy Conductor - 3 Phase - Delta - 3500mm Wooden Each | R569.45 R0.00 R0.00
Crossarm
711 D.DT-1703 | MV Heavy Conductor - 22kV H-Pole Suspension Structure General | .\ | & 56945 R0.00 R0.00
Arrangement
712 D-DT-1870 |Three Phase T-Frame / 2m Steel Crossarm Each R 287.00 R 0.00 R 0.00
7.13 17408 3 Phase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation Each | R298.27 R0.00 R 0.00
714 17408 g;’hase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation - Each R 298.27 R0.00 R0.00
715 17408 3 F’hase - Delta / 2,5|"n Wood X-arm — Intermediate - 0° Deviation - Each R 320.64 R0.00 R0.00
With Spark Gap Device
3 Phase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation -
7.16 1740B With Spark Gap Device-RX Each | R 320.64 R 0.00 R 0.00
747 1750 g;’hase - Delta / 4,5m Wood X-arm — Intermediate - 0° Deviation - Each R 569.45 R0.00 R0.00
718 1750 3 l_’hase - Delta / 4,5r_n Wood X-arm — Intermediate - 0° Deviation - Each | R 569.45 R0.00 R0.00
With Spark Gap Device
3 Phase - Delta / 4,5m Wood X-arm — Intermediate - 0° Deviation -
7.19 1750 With Spark Gap Device-RX Each | R569.45 R 0.00 R 0.00
7.20 1710 3 PI-!as‘e - Staggered Vertical (600mm Spacing) Intermediate 0° Each R 251.12 R0.00 R0.00
Deviation Rx
7.21 1770 Z;;hase - H-Pole / 4,5m Wood X-arm — Intermediate - 0° Deviation - Each | R473.44 R0.00 R0.00
7.02 1770 3 Rhase - H-Pole / 4,§m Wood X-arm — Intermediate - 0° Deviation - Each R 455.56 R0.00 R0.00
With Spark Gap Device
3 Phase - H-Pole / 4,5m Wood X-arm — Intermediate - 0° Deviation -
7.23 1770 With Spark Gap Device -RX Each R 455.56 R 0.00 R 0.00
724 1790 Heavy anduc}or - 3 P_hase Delta-3500mm Wooden X-arm Each R 560.45 R 0.00 R 0.00
Intermediate 0° Deviation Rx
7.05 1710 3 PI-!as‘e - Staggered Vertical (600mm Spacing) Intermediate O Each R 251.12 R0.00 R0.00
Deviation Rx
8 Inter iate - (0 - 10) deg
8.1 D-DT-1701 |3 Phase - Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
8.2 D-DT-1711 |3 Phase - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
8.3 D-DT-1771 |3 Phase - H-Pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
8.4 D-DT-1871 | Three Phase T-Frame / 2m Steel Crossarm Each | R287.00 R 0.00 R 0.00
85 1771 f Pr:ase - _H-_Pole /4,5m Wood X-arm — Intermediate - Small(1°- Each R 455.56 R 0.00 R 0.00
+10°) Deviation -RX
86 1711 3 PI-!as‘e - Vertical (600mm Spacing) Intermediate-Small (1- £10°) Each R 251.12 R0.00 R0.00
Deviation Rx
9 Intermediate - (15 - 30) deg
9.1 D-DT-1702 |3 Phase - Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
9.2 D-DT-1712 |3 Phase - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
93 1712 3 F:hase - \{emcal (600mm Spacing) Intermediate-Medium (+15- Each R 251.12 R0.00 R0.00
30°) Deviation Rx
10 -0deg
10.1 D-DT-1703 |3 Phase - Vertical (450mm Spacing) Each R 287.00 R 0.00 R 0.00
10.2 D-DT-1713 |3 Phase - Vertical (600mm Spacing) Each R 287.00 R 0.00 R 0.00
10.3 D-DT-1733 |3 Phase - Delta / 1,3m Steel Crossarm Each | R287.00 R0.00 R 0.00
10.4 D-DT-1743 |3 Phase - 600mm Phase Spacing Delta / 2,5m Wood Crossarm Each R 322.88 R 0.00 R 0.00
10.5 D-DT-1747 |3 Phase - 600mm Phase Spacing Delta / 2 x 2,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
10.6 D-DT-1747 |3 Phase - 800mm Phase Spacing Delta / 2 x 2,56m Wood Crossarm | Each R 569.45 R0.00 R0.00
10.7 D-DT-1753 |3 Phase - Delta / 4,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
10.8 D-DT-1763 |3 Phase - Delta / 3,5m Wood Crossarm Each | R569.45 R 0.00 R 0.00
10.9 D-DT-1767 |3 Phase - H-Pole / 2 x 3,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
10.10 D-DT-1773 |3 Phase - H-Pole / 4,5m Wood Crossarm Each | R455.56 R0.00 R 0.00
10.11 D-DT-1777 |3 Phase - H-Pole / 2 x 4,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
10.12 D-DT-1783 |3 Phase - Trips Each | R 1,025.01 R 0.00 R 0.00
10.13 D-DT-1786  |MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00
10.14 D-DT-1794  |MV Heavy Conductor - 22kV H-Pole Braced Each R 569.45 R 0.00 R 0.00
10.15 1767 3 Phase - H-Pole / 2 x 3,5m Wood X-arm — Strain - 0° Deviation -RX| Each | R 990.85 R0.00 R 0.00
10.16 1773 3 Phase - H-Pole / 4,5m Wood X-arm - Strain - 0° Deviation-RX Each | R455.56 R0.00 R 0.00
1017 1777 g;’hase —H-Pole / 2 x 4,5m Wood X-arm — Strain - 0° Deviation - Each R 990.85 R0.00 R0.00
10.18 1713 3 Phase - Vertical (600mm Spacing) Strain 0° Deviation Rx Each R 287.00 R 0.00 R 0.00
10.19 1743 3 Phase - Delta / 2,5m Wood X-arm - Strain — 0° Deviation -RX Each | R322.88 R0.00 R 0.00
10.20 1747 3 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - 0° Deviation -RX Each R 569.45 R 0.00 R 0.00
10.21 1753 3 Phase - Delta / 4,5m Wood X-arm - Strain — 0° Deviation -RX Each | R569.45 R0.00 R 0.00
10.22 1763 3 Phase - H-Pole / 3,5m Wood X-arm - Strain - 0° Deviation -RX Each R 569.45 R 0.00 R 0.00
10.23 1785 3 Phase - Staggered Vertical (800mm spacing) 0° Deviation Rx Each R 569.45 R0.00 R0.00
Wood Poles Rx
10.24 1786 3 Phase - Vertical (800mm spacing) Strain 0° Deviation 10kN Wood Each R 569.45 R0.00 R0.00

Poles Rx




10.25 1783 3 Phase — Trips — Strain - 0° Deviation (Front view) -RX Each | R1,025.01 R 0.00 R 0.00
10.26 1794 Heavy Conductor H-Pole Braced In-Line strain-RX Each R 569.45 R 0.00 R 0.00
11 Strainer - Small (1 - 30) deg
111 D-DT-1704 |3 Phase - Vertical (450mm Spacing) Each R 287.00 R 0.00 R 0.00
11.2 D-DT-1714 |3 Phase - Vertical (600mm Spacing) Each R 287.00 R 0.00 R 0.00
11.3 D-DT-1734 |3 Phase - Delta / 1,3m Steel Crossarm Each R 322.88 R 0.00 R 0.00
11.4 D-DT-1787  |MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each | R569.45 R 0.00 R 0.00
15 1714 g:’hase - Vertical (600mm Spacing) Strain - Small(1-30°) Deviation Each R 287.00 R0.00 R0.00
16 1787 %zr;zs:t;le\)/segfal (800mm spacing) Strain 0-30° Deviation 10kN Each | R 569.45 R0.00 R0.00
12 iner - Medium (1 - 60) deg
12.1 D-DT-1744 |3 Phase - Delta / 2,5m Wood Crossarm Each R 322.88 R 0.00 R 0.00
12.2 D-DT-1748 |3 Phase - Delta / 2 x 2,5m Wood Crossarm Each | R569.45 R 0.00 R 0.00
12.3 D-DT-1754 |3 Phase - Delta / 4,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
12.4 D-DT-1754 |3 Phase - Delta / 2 x 4,5m Wood Crossarm Each | R569.45 R 0.00 R 0.00
12.5 D-DT-1764 |3 Phase - H-Pole / 3,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
12.6 D-DT-1768 |3 Phase - Pole / 2 x 3,5m Wood Crossarm Each | R990.85 R0.00 R 0.00
12.7 D-DT-1774 |3 Phase - H-Pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
12.8 D-DT-1778 |3 Phase - Pole / 2 x 4,5m Wood Crossarm Each | R990.85 R 0.00 R 0.00
12.9 D-DT-1795 |[MV Heavy Conductor - 22kV H-Pole Braced Each R 569.45 R 0.00 R 0.00
12.10 1744 3 PI-!as‘e - Delta / 2,5m Wood X-arm - Strain — Medium(1°-60°) Each R 322.88 R0.00 R0.00
Deviation -RX
12.11 1748 3 PI-!as‘e - Delta / 2 x 2,5m Wood X-arm - Strain - Medium(1°-60°) Each R 569.45 R0.00 R0.00
Deviation -RX
12.12 1754 3 PI-!as‘e - Delta / 4,5m Wood X-arm - Strain — Medium(1°-60°) Each R 569.45 R0.00 R0.00
Deviation -RX
12.13 1754 3 PI-!as‘e - Delta / 2x4,5m Wood X-arm - Strain — Medium(1°-60°) Each R 569.45 R0.00 R0.00
Deviation -RX
12.14 1764 3 PI-!as‘e - H-Pole / 3,5m Wood X-arm - Strain - Medium(1°-60°) Each R 569.45 R0.00 R0.00
Deviation -RX
12.15 1768 3 PI-!as‘e - H-Pole / 2 x 3,5m Wood X-arm — Strain - Medium(1°-60°) Each R 990.85 R0.00 R0.00
Deviation -RX
12.16 1774 3 PI-!as‘e — H-Pole / 4,5m Wood X-arm - Strain - Medium(1°-60°) Each R 455.56 R0.00 R0.00
Deviation -RX
1217 1778 3 F:hase - H-Pole /2 x 4,5m Wood X-arm — Strain — Medium(1°- Each R 990.85 R0.00 R0.00
60°) Deviation -RX
12.18 1795 Heavy Conductor H-Pole Braced Angle strain (1-60°)-RX Each R 569.45 R 0.00 R 0.00
13 - Large (61- 90) deg
13.1 D-DT-1705 |3 Phase - Vertical (450mm Spacing) Each R 322.88 R 0.00 R 0.00
13.2 D-DT-1715 |3 Phase - Vertical (600mm Spacing) Each R 287.00 R 0.00 R 0.00
13.3 D-DT-1735 |3 Phase - Delta / 1,3m Steel Crossarm Each | R287.00 R 0.00 R 0.00
13.4 D-DT-1742 |3 Phase - Delta 2,5m Wood Crossarm / 1700 Steel Crossarm Each R 521.64 R 0.00 R 0.00
13.5 D-DT-1742 |3 Phase - Delta 2,5m Wood Crossarm / 2,5m Wood Crossarm Each | R521.64 R 0.00 R 0.00
13.6 D-DT-1745 |3 Phase - Delta 2 x 2,5m Wood Crossarm / 1700 Steel Crossarm Each R 569.45 R 0.00 R 0.00
13.7 D-DT-1745 (3;:;2::2,; Delta 2 x 2,5m Wood Crossarm / 2 x 2,5m Wood Each R 569.45 R0.00 R0.00
13.8 D-DT-1745 |3 Phase - Delta 1 x 2,5m Wood Crossarm / 1700 Steel Crossarm Each R 569.45 R 0.00 R 0.00
13.9 D-DT-1745 |3 Phase - Delta 2,5m Wood Crossarm 2,5m Wood Crossarm Each | R569.45 R0.00 R 0.00
13.10 D-DT-1784 |3 Phase - Trips Each | R 1,025.01 R 0.00 R 0.00
13.11 D-DT-1788  |MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each | R569.45 R0.00 R 0.00
13.12 D-DT-1791 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each | R1,043.27 R0.00 R0.00
(Double Wood Poles)
13.13 D-DT-1792 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each | R1,043.27 R0.00 R0.00
(Double Wood Poles)
13.14 D-DT-1873 |3 Phase - H-Pole / 2 x 4.5m Wooden Crossarm Each R 990.85 R 0.00 R 0.00
13.15 1715 3 Ph_as_e - Vertical (600mm Spacing) Strain - Large(30-90°) Each R 287.00 R0.00 R0.00
Deviation Rx
13.16 1745 feg??%%;)zez:?aﬁoﬁiim wood x-arms/1700 WOOD x-arm - strain - | ¢, | R 569,45 R 0.00 R 0.00
1317 1745 3 Pllase -aDeIta‘ /2'x 2,5m wood x-arms/ 3x2.5 wood x-arms - strain - Each R 569.45 R0.00 R0.00
(60° - 90°) deviation
13.18 1745 S(Gli)rla_s;dwl))gletsigi:ﬁgy wood x-arms/ 3x2.5 wood x-arms - strain - Each | R 569.45 R0.00 R0.00
13.19 1784 3 Phase — Trips — Strain - Large(1°-90°) Deviation (Front view) -RX | Each | R 1,025.01 R 0.00 R 0.00
13.20 1873 3 PI-!as‘e H-pole /2X4.5m Wooden X-arm Strain Large (60-90°) Each R 990.85 R0.00 R0.00
Deviation Rx
14 - Terminal
4.1 D-DT-1706 Phase - Vertical (450mm Spacing) Each R 287.00 R 0.00 R 0.00
4.2 D-DT-1716 Phase - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
4.3 D-DT-1736 Phase - Delta / 1,3m Steel Crossarm Each | R287.00 R 0.00 R 0.00
4.4 D-DT-1746 Phase - Delta / 2,5M Wood Crossarm Each R 322.88 R 0.00 R 0.00
4.5 D-DT-1749 Phase - Delta / 2 x 2,5m Wood Crossarm Each | R569.45 R 0.00 R 0.00
4.6 D-DT-1756 Phase - Delta / 4,5M Wood Crossarm Each R 569.45 R 0.00 R 0.00
4.7 D-DT-1766 Phase - H-pole / 3,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
4.8 D-DT-1769 Phase - H-pole / 2 x 3,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
4.9 D-DT-1776 Phase - H-pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
4.10 D-DT-1779 Phase - H-pole / 2 x 4,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
4.11 D-DT-1789 |[MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00
4.12 D-DT-1796  |MV Heavy Conductor - 22kV H-Pole Braced Each | R569.45 R 0.00 R 0.00
4.13 1746 Phase - Delta / 2,5m Wood X-arm - Strain — Terminal -RX Each | R335.55 R 0.00 R 0.00
4.14 1749 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - Terminal -RX Each R 591.80 R 0.00 R 0.00
4.15 1756 Phase - Delta / 4,5m Wood X-arm - Strain — Terminal -RX Each | R591.80 R 0.00 R 0.00
4.16 1766 Phase - H-Pole / 3,5m Wood X-arm - Strain - Terminal -RX Each R 591.80 R 0.00 R 0.00
4.17 1769 Phase - H-Pole / 2 x 3,5m Wood X-arm - Strain — Terminal -RX Each | R 1,029.73 R 0.00 R 0.00
4.18 1776 Phase — H-Pole / 4,5m Wood X-arm - Strain - Terminal -RX Each R 473.44 R 0.00 R 0.00
4.19 1779 Phase — H-Pole / 2 x 4,5m Wood X-arm — Strain — Terminal-RX Each | R 1,029.73 R 0.00 R 0.00
14.20 1789 POF;;:)S;)-( Vertical (800mm spacing) Strain -Terminal (10kN Wood Each R 591.80 R0.00 R0.00
14.21 1716 3 Phase - Vertical (600mm Spacing) Strain - Terminal Rx Each R 260.98 R 0.00 R 0.00
14.22 1796 Heavy Conductor H-Pole Braced Terminal structure-RX Each R 591.80 R 0.00 R 0.00
14.23 1793 Heavy Conductor H-Pole Suspension Structure-RX Each R 591.80 R 0.00 R 0.00
14.04 1793 gz:;/C)/eConductor H-Pole Suspension Structure- With Spark Gap Each R 627.31 R0.00 R0.00
14.05 1793 Heayy Conductor H-Pole Suspension Structure- With Spark Gap Each R 627.31 R0.00 R0.00
Device-RX
15 Take-Off
5.1 D-DT-1800 Phase Take-Off - Vertical (450mm Spacing) Each R 251. R 0.00 R 0.00
5.2 D-DT-1801 Phase Take-Off - Vertical (600mm Spacing) Each R 251. R 0.00 R 0.00
5.3 D-DT-1803 Phase Take-Off - Delta / 1.3m Steel Crossarm Each | R251. R 0.00 R 0.00
5.4 D-DT-1804 Phase Take-Of - 2,5M Wooden Crossarm Each R 251. R 0.00 R 0.00
5.5 D-DT-1805 Phase Take-Of - 2 x 2,5M Wooden Crossarm Each | R455.5 R 0.00 R 0.00
5.6 D-DT-1806 Phase Take-Of - H-Pole 3,5M Wooden Crossarm Each R 398.6: R 0.00 R 0.00
5.7 D-DT-1807 Phase Take-Of - H-Pole 2 x 3,5M Wooden Crossarm Each | R455.5 R 0.00 R 0.00
5.8 D-DT-1808 Phase Take-Off - 1.7m Steel Crossarm (Fox) Each R 199.3f R 0.00 R 0.00
5.9 D-DT-1809 Phase Take-Off - 1.7m Steel Crossarm (Hare) Each R 199.30 R 0.00 R 0.00
5.10 1801 Phase Take-off — Vertical 600mm Spacing Rx Each R 251. R 0.00 R 0.00
5.11 1804 Phase Take-off - 2,5m Wooden X-arm-RX Each | R251. R 0.00 R 0.00
5.12 1805 Phase Take-off - 2 x 2,5m Wooden X-arm-RX Each R 455.; R 0.00 R 0.00
5.13 1806 Phase Take-off - H-Pole (3,5m Wooden X-arm)-RX Each R 398.! R 0.00 R 0.00
5.14 1807 Phase Take-off - H-Pole (2 x 3,5m Wooden X-arm) -RX Each R 455.; R 0.00 R 0.00
Erect goal posts, supply and erect temporary structures and traffic
signs and regulate traffic during construction for all road
OU Specific  |cr i Irailway This includes any loss of
15.15 (Drawwgg No) producti;n during road crossings(and ensuring tha{access is Bach | R 3,587.44 R0.00 R0.00

maintained to roads and properties as well as any fees by Prov.
Traffic Dept)




| SUB-TOTAL E R 0.00
F ASSEMBLE MV STAYS [
upply and install stays, flying stays, struts Hip Stay including backfilling & compaction. Accessories’
include staywire, stayrods, stay plates, soil anchors, stay insulators, guy grips stay mounting brackets,
{ anti climbing devices, stayg and danger labels. Poles and excavations are
. The il ion and erection of strut poles are measured here. All hardware
will be paid as cost plus fee.
1.1 D-DT-0341  |Make-Off Convential Stay Each R 421.67 R 0.00 R 0.00
1.2 D-DT-0343 |Make-Off Flying Stay Each | R503.34 R0.00 R 0.00
D-DT-
13 0342/0351 Make-Off Strut Pole Each R 373.72 R 0.00 R 0.00
1.4 D-DT-0344 |Hip Stay Each | R659.80 R 0.00 R 0.00
0357 LV/MV-ROCK ANCHOR INSTALLATION (EXPANDABLE SHELL &
1.5 (Sh1of3) |RESIN TYPE) Each | R297.25 R0.00 R 0.00
0357 LV/MV-ROCK ANCHOR INSTALLATION (2 EYED ROD AND PIN
1.6 (Sh20f3) |TYPE) Each | R237.80 R0.00 R 0.00
1.7 (Shogsgf 3) MV- SOFT ROCK ANCHOR INSTALLATION Each | R237.80 R0.00 R 0.00
SUB-TOTAL F R 0.00
G | [ASSEMBLE SINGLE PHASE LV STRUCTURES [
'Supply and erect LV support structures as per Eskom DDT 1100(only use insulated neutral ABC). Auxiliary
equipment such as strain clamps, suspension clamps, cable ties, IPC's , end caps, LV shackle insulators,
binding wires, D dead end p! rods, pigtail bolts, eyenuts, terminations to be
included. Pole, stay and strut material and il are All
will be paid elsewhere as cost plus fee.A436
1 A. List of single-phase ABC wood pole
11 1153 I:;\o/"; phase insulated/bare neutral ABC Suspension Assembly (0°- Each R88.77 R0.00 R0.00
1.2 1154 LV 1 phase insulated/bare neutral ABC Terminal Assembly Each R 118.36 R 0.00 R 0.00
1.3 1155 LV 1 phase insulated/bare neutral ABC Strain Assembly (0°- 60°) Each R 118.36 R 0.00 R 0.00
1.4 1156 LV 1 phase insulated/bare neutral LV 2 phase bare neutral (60°- 90°) [ Each R 118.36 R 0.00 R 0.00
1.5 1157 LV 1 phase insulated/bare neutral ABC T from Intermediate Each R 118.36 R 0.00 R 0.00
16 1158 LvV1 pha.se insulated/bare neutral ABC Cross Intermediate Each R 147.95 R0.00 R0.00
Suspension Assembly
1.7 1159 LV 1 phase insulated/bare neutral ABC T from Strain Each R 177.54 R 0.00 R 0.00
18 1160 LV 1 phase insulated/bare neutral ABC X Intermediate-Strain Each R207.13 R0.00 R0.00
Assembly
ASSEMBLE DUAL PHASE LV STRUCTURES
'Supply and erect LV support structures as per Eskom DDT 1100(only use insulated neutral ABC). Auxiliary
equipment such as strain clamps, suspension clamps, cable ties, IPC's , end caps, LV shackle insulators,
binding wires, D dead end p! rods, pigtail bolts, eyenuts, terminations to be
included. Pole, stay and strut material and il are All
will be paid as cost plus fee.A436
2 B. List of Dual - phase ABC wood pole
21 1145 ;\0/0)2 phase insulated/bare neutral ABC Suspension Assembly (0°- Each R88.77 R0.00 R0.00
2.2 1146 LV 2 phase insulated/bare neutral LABC Terminal Assembly Each R 118.36 R 0.00 R 0.00
2.3 1147 LV 2 phase insulated/bare neutral ABC Strain Assembly (0° - 60°) Each R 118.36 R 0.00 R 0.00
2.4 1148 LV 2 phase insulated/bare neutral ABC Strain Assembly (60° - 90°) Each R 118.36 R 0.00 R 0.00
25 1149 LV 2 phase insulated/bare neutral ABC T from Intermediate Each R 118.36 R 0.00 R 0.00
26 1150 LV 2 phase insulated/bare neutral ABC Intermediate Suspension Each R 147.95 R0.00 R0.00
Assembly
2.7 1151 LV 2 phase insulated/bare neutral ABC T from Strain Each R 177.54 R 0.00 R 0.00
28 1152 LV 2 phase insulated/bare neutral ABC X Intermediate-Strain Each R 207.13 R0.00 R0.00
Assembly
ASSEMBLE 3 PHASE LV STRUCTURES
Supply and erect LV support structures as per Eskom DDT 1100(only use insulated neutral ABC). Auxiliary
lequipment such as strain clamps, suspension clamps, cable ties, IPC's , end caps, LV shackle insulators,
binding wires, D dead end rods, pigtail bolts, eyenuts, terminations to be
included. Pole, stay and strut material and i are All p!
will be paid elsewhere as cost plus fee.A436
3 A. List of 3-phase ABC wood pole
3.1 D-DT-1100 E\ég 3 Phase insulated/bare neutral ABC Suspension Assembly 0-30 Each R 111.04 R0.00 R0.00
3.2 D-DT-1121  |LV - 3 Phase insulated/bare neutral ABC Strain Assembly 0-60 Deg. | Each R 148.05 R0.00 R0.00
33 D-DT-1122 E\ég 3 Phase insulated/bare neutral ABC Strain Assembly 60-90 Each R 148.05 R0.00 R0.00
3.4 D-DT-1120  [LV - 3 Phase insulated/bare neutral ABC Terminal Assembly Each R 148.05 R 0.00 R 0.00
35 D-DT-1140 LvV-3 Phase insulated/bare neutral ABC T-Off Assembly from Each R 148.05 R0.00 R0.00
Intermediate
36 DDT-1141 |LV - 3 Phase insulated/bare neutral ABC Cross Intermediate - Each | R185.07 R0.00 R0.00
Intermediate Assembly
37 D-DT-1142 é\t/ra"? Phase insulated/bare neutral ABC T-Off Assembly From Each | R222.08 R0.00 R0.00
38 D-DT-1143 |tV - 3 Phase insulated/bare neutral ABC Cross Intermediate - Strain Each | R 259.09 R 0.00 R 0.00
Assembly
SUB-TOTAL G R 0.00
H | [ASSEMBLE LV STAYS [
|Supply and install stays, flying stays, struts Short Stay including backfilling & compaction. Accessories
include staywire, stayrods, stay plates, soil anchors, stay insulators, guy grips stay mounting brackets,
{ anti climbing devices, stayg and danger labels. Poles and excavations are
. The il ion and erection of strut poles are measured here. All hardware
will be paid as cost plus fee.
1.1 D-DT-0341  |Make-Off Convential Stay Each R 400.58 R 0.00 R 0.00
1.2 D-DT-0343  |Make-Off Flying Stay Each R 478.18 R 0.00 R 0.00
D-DT-
13 0342/0351 Make-Off Strut Pole Each R 355.04 R 0.00 R 0.00
1.4 D-DT-0344  |Make-Off Short Strut Pole Each | R355.04 R 0.00 R 0.00
SUB-TOTAL H R 0.00
1 [ [POLE TOP BOX INSTALLATION [
Install on a wooden and/or concrete pole a pole mounted distribution box as specified complete with pole
mounting brackets (including sealing), cable ties, PG clamps, miniature circuit breaker(s), neutral, phase
and earth bars, insulated copper tails for connecting to LV ABC, insulation piercing connectors and factory
i cable i shall be the stai steel ing, buckles and inati of the
tails onto the LV ABC. Eskom D-DT standards as amended will apply.
1.1 D-DT-3236 |2 Way Fibre Glass Box for Split Metering Each R 209.67 R0.00 R 0.00
1.2 D-DT-3236 |4 Way Fibre Glass Box for Split Metering Each R 209.67 R 0.00 R 0.00
1.3 D-DT-3055 |8 Way Fibre Glass Box for Split Metering Each R 209.67 R 0.00 R 0.00
1.4 D-DT-3236 |2 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.5 D-DT-3236 |4 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.6 D-DT-3236 |6 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
17 D-DT-3236 |8 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.8 3055 BOX,POLE TOP SPLIT METER 2-WAY 50A D3055 Each R 314.49 R 0.00 R 0.00
1.9 3055 BOX,POLE TOP SPLIT METER 4-WAY 50A D3055 Each R 314.49 R 0.00 R 0.00
1.10 3055 BOX,POLE TOP SPLIT METER 2-WAY 120A D3055 Each R 314.49 R 0.00 R 0.00
1.1 3055 BOX,POLE TOP SPLIT METER 8-WAY 50A D3055 Each R 314.49 R 0.00 R 0.00
SUB-TOTAL | R 0.00
J [ [CONDUCTOR STRINGING (TENSION, REGULATE & BIND IN) |
Install Eskom issued marked conductor. Material quantity to allow for 5% sag in addition to actual
conductor length quantity. ion i i inging and final sagging. This will be for

greased ungreased conductor




1.1 Fox Conductor 1-Phase m R 4.55 R 0.00 R 0.00
1.2 Fox Full Tension Joint* Each | R111.52 R 0.00 R 0.00
1.3 Mink Conductor 1-Phase m R 4.55 R 0.00 R 0.00
1.4 Mink Full Tension Joint* Each | R111.52 R 0.00 R 0.00
1.5 Hare Conductor 1-Phase m R 4.55 R0.00 R 0.00
1.6 Hare Full Tension Joint* Each | R111.52 R0.00 R 0.00
1.7 Chickadee Conductor 1-Phase m R19.11 R 0.00 R 0.00
1.8 Chickadee Full Tension Joint* Each | R210.25 R 0.00 R 0.00
1.9 Kingbird Conductor 1-Phase m R 19.11 R 0.00 R 0.00
1.10 Kingbird Full Tension Joint* Each | R210.25 R 0.00 R 0.00
1.1 3136 MV Bare AAAC Pine Greased m R 4.55 R 0.00 R 0.00
1.12 Pine Conductor Full Tension Joint Each | R111.52 R 0.00 R 0.00
1.13 3136 MV Bare AAAC Oak Greased m R 4.55 R0.00 R 0.00
1.14 Oak Conductor Full Tension Joint Each | R111.52 R 0.00 R 0.00
1.15 3136 MV Bare AAAC 35mmsq Greased m R 4.55 R 0.00 R 0.00
1.16 0831 35mm sq. Full Tension Joint* 2 Core Each R 111.52 R 0.00 R 0.00
1.17 0831 35mm sq. Full Tension Joint* 3 Core Each R 167.89 R 0.00 R 0.00
1.18 0831 35mm sq. Full Tension Joint* 4 Core Each R 446.08 R 0.00 R 0.00
1.19 35 mm sq. ABC 3-phase m R 4.55 R 0.00 R 0.00
1.20 0800 series |70mm sq. Full Tension Joint* 4 Core Each R 111.52 R 0.00 R 0.00
1.21 70 mm sq. ABC 3-phase m R 4.55 R 0.00 R 0.00
1.22 3141 COND,ABC 2C XLPE 35SQ INS NEUT m R2.78 R 0.00 R 0.00
1.23 3141 COND,ABC 3C XLPE 355Q INS NEUT m R 2.96 R 0.00 R 0.00
1.24 3141 COND,ABC 4C XLPE 355Q INS NEUT m R3.95 R 0.00 R 0.00
1.25 3141 COND,ABC 3C XLPE 70SQ INS NEUT m R2.96 R 0.00 R 0.00
1.26 3141 COND,ABC 4C XLPE 70SQ INS NEUT m R3.95 R 0.00 R 0.00
SUB-TOTAL J R 0.00
K EQUIPMENT INSTALLATION
nstall Transformer/Recloser/Voltage Regulator/ etering Units as per relevant Eskom DDT 1800 Series
Assembly Drawing and OU Specific S| Engineering Instructions. All Auxiliary Equipment to include Station
and Distribution MV, LV Surge Arrestors, Control Boxes, Metering Kiosks, Jumper Terminations, Anti
Climbing Devices , LDPE Pipe Covered Jumpers as per 02TB-023 and Danger Labels, Channel Irons,
Cradles, Standoff Insulators, Conductor Busbars and suitable Equipment Labels & X Arms. Pole Planting,
Stays, Struts, Isolators Earthing Material and i are
T Voltage and MV ing Units will be Eskom Free Issue Material.
Main Line Structures and Auxiliary i are All material will be paid
as cost plus fee.
1 Transformers
1.1 D-DT-1862 |Install 5-Pole Double Platform Mounted Transformer Structure Each | R 3,260.22 R 0.00 R 0.00
1.2 D-DT-1863 |Install 2-Pole Platform Mounted Transformer Structure Each | R2,942.07 R0.00 R 0.00
13 D-DT-1864 :)r;sﬁ?rl]le?-Pole Double Platform Mounted Transformer Structure (Out Each | R 4.449.78 R0.00 R0.00
1.4 D-DT-1865 |Install 2-Pole Platform Mounted Transformer Structure (Out of Line) | Each | R 2,942.07 R 0.00 R 0.00
1.5 D-DT-1865B | Transformer - Out- of- Line 100kVA to 200KVA Each | R2,942.07 R0.00 R 0.00
16 D-DT-1866 Ior;st?rile?lngle Pole Mounted Out of Line Transformer Structure (Out Each | R2,587.14 R0.00 R0.00
17 D-DT-1866B  |Transformer - Out- of- Line 16kVA to 100kVA/64kVA Each | R2,587.14 R 0.00 R 0.00
1.8 D-DT-3021 |Relocate - 300-500kVA x 3-Phase Each | R9,929.43 R 0.00 R 0.00
1.9 D-DT-3021 |Install Transformer - 300-500kVA x 3-Phase Each | R 8,002.79 R 0.00 R 0.00
1.10 D-DT-3021 |Relocate - 200kVA x 3-Phase Each | R4,823.71 R 0.00 R 0.00
1.1 D-DT-3021 |Install Transformer - 200kVA x 3-Phase Each | R2,942.07 R 0.00 R 0.00
1.12 D-DT-3021 |Relocate - 100kVA x 3-Phase Each | R4,823.71 R 0.00 R 0.00
1.13 D-DT-3021 _|Install Transformer - 100kVA x 3-Phase Each | R2,942.07 R 0.00 R 0.00
1.14 D-DT-3021  |Relocate - 50kVA x 3-Phase Each | R2,979.71 R 0.00 R 0.00
1.15 D-DT-3021 |Install Transformer - 50kVA x 3-Phase Each | R2,587.15 R0.00 R 0.00
1.16 D-DT-3021  |Relocate - 25kVA x 3-Phase Each | R2,979.71 R 0.00 R 0.00
1.17 D-DT-3021 |Install Transformer - 25kVA x 3-Phase Each | R2,587.15 R0.00 R 0.00
1.18 D-DT-3021 |Relocate Transformer - 16kVA x 1-Phase Each | R2,979.71 R 0.00 R 0.00
1.19 D-DT-3021 |Install Transformer - 16kVA x 1-Phase Each | R2,587.15 R 0.00 R 0.00
1.20 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
1.21 1860 Transformer - 5-100kVA Single Pole Mounted Each | R 1,992.46 R0.00 R 0.00
TRANSFORMER - 100-200kVA / 2-POLE PLATFORM MOUNTED
1.22 1861 (H-POLE) GENERAL ARRANGEMENT Each | R2,067.93 R 0.00 R 0.00
2 Transformer MV P
21 D-DT-1849 gici]\glpempe;teLlnks Cut-Outs Or Disconnectors 2.5m Wood Crossarm / Each R 514.84 R0.00 R0.00
22 D-DT-1850 g;cgt:gnp/l)iquipmem Links Or Disconnectors 1.3m Steel Crossarm / Each R 514.84 R0.00 R0.00
23 D-DT-1869 Section / Equipment Links Cut/Out Or Disconnectors 1.7m Steel Each R 308.90 R0.00 R0.00
Crossarm/Single Pole
2.4 D-DT-0261 |Install Surge Arresters (3-phase) Each R 416.96 R 0.00 R 0.00
2.5 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
3 Transformer LV Pr i
3.1 D-DT-0309  [80A Morsdorf Type Fuses - 3-Phase Set R 228.04 R 0.00 R 0.00
3.2 D-DT-0309 |125A Morsdorf Type Fuses - 3-Phase Set R 456.10 R 0.00 R 0.00
3.3 D-DT-0309  [160A Morsdorf Type Fuses - 3-Phase Set R 456.10 R 0.00 R 0.00
3.4 D-DT-3034  |150A MCCB - 3-Phase(Circuit breaker) Each R 456.10 R 0.00 R 0.00
3.5 D-DT-3034  [300A MCCB - 3-Phase(Circuit breaker) Each | R499.50 R 0.00 R 0.00
36 0309 Ig;\e’e\‘ﬁlagse trf and LV fuse holder connection - ABC conductor- Set R 134.34 R0.00 R0.00
37 0309 Three phase trf and LV fuse holder connection - ABC conductor- Set R 134.34 R 0.00 R 0.00
63A NHOO
38 0309 z;e(l)lophase trf and LV fuse holder connection - ABC conductor- 40A Set R 134.34 R0.00 R0.00
3.9 0309 z;e(l)lophase trf and LV fuse holder connection - ABC conductor- 63A Set R 134.34 R0.00 R0.00
3.10 0309 z;e(l)lophase trf and LV fuse holder connection - ABC conductor- 80A Set R 228.04 R0.00 R0.00
Dual phase trf and LV fuse holder connection - ABC conductor-
3.1 0309 125A NHOO Set R 456.10 R 0.00 R 0.00
Dual phase trf and LV fuse holder connection - ABC conductor-
3.12 LE I preigties Set | R456.10 R 0.00 R0.00
313 0309 Single phase trf and LV fuse holder connection - ABC conductor- Set R 134.34 R0.00 R0.00
40A NHOO
3.14 0309 Single phase trf and LV fuse holder connection - ABC conductor- Set R 134.34 R0.00 R0.00
63A NHOO
3.15 0309 Single phase trf and LV fuse holder connection - ABC conductor- Set R 228.04 R0.00 R0.00
80A NHOO
Single phase trf and LV fuse holder connection - ABC conductor-
3.16 0309 195A NHOO Set R 456.10 R 0.00 R 0.00
Single phase trf and LV fuse holder connection - ABC conductor-
3.7 0300 [ oo Set | R456.10 R 0.00 R0.00
3.18 Install Data Concentrator (Complete) Each R 145.15 R 0.00 R 0.00
3.19 Install Summation meter (Complete) Each R 145.15 R 0.00 R 0.00
3.20 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
4 Pole i i
4.1 D-DT-1821 |Install Sectionaliser Structure Each | R 1,155.99 R 0.00 R 0.00




4.2 D-DT-1828 |Install Sectionaliser - Out-Of-Line Structure Each | R1,733.98 R0.00 R 0.00
4.3 D-DT-1821 |Install Sectionaliser Each | R 1,733.98 R 0.00 R 0.00
44 D-DT-1848 giencé::nplglr;ks Cut/Outs Or Disconnectors 2.5m Wood Crossarm / Each | R 308.90 R 0.00 R 0.00
45 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood Each R 514.84 R0.00 R0.00
Crossarm / H-Pole
46 D-DT-1853 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x Each R 926.70 R0.00 R0.00
2.5m Wood Crossarm / H-Pole
T Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors -
4.7 D-DT-1854 4.5m Wood Crossarm / Out-Of-Line Each R 926.70 R 0.00 R 0.00
T 3 Phase Switch Disconnector Ganged, Link Stick Operated
48 D-DTA8S7 |\, i ontal Assembly H-Pole 1800 And 2200 Centres Bach | R617.80 R0.00 R0.00
4.9 D-DT-1858 |3 P'hase Switch Disconnector Ganged, Link Stick Operated Each | R617.80 R0.00 R0.00
Assembly Single Pole Mounted
410 D-DT-1875 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors Each R 926.70 R0.00 R0.00
2x2.4m Steel Crossarm / H-Pole
4.11 D-DT-0261 |Install Surge Arresters Each R 416.96 R 0.00 R 0.00
4.12 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
5 Pole Recl
5.1 D-DT-1825 |Install Recloser Structure Each | R1,771.76 R 0.00 R 0.00
5.2 D-DT-1829 |Install Recloser - Out-Of-Line Structure Each | R2,024.85 R0.00 R 0.00
5.3 D-DT-0272 |Install Recloser On Existing Structure Each | R 2,024.85 R 0.00 R 0.00
54 D-DT-1848 Sgctlon Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm / Each R 308.90 R0.00 R0.00
Single Pole
55 D-DT-1g52 |EQuipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood Each | R514.84 R0.00 R0.00
Crossarm / H-Pole
56 D-DT-1853 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x Each R 926.70 R 0.00 R 0.00
2.5m Wood Crossarm / H-Pole
T Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors -
5.7 D-DT-1854 4.5m Wood Crossarm / Out-Of-Line Each R 926.70 R 0.00 R 0.00
3 Phase Switch Disconnector Ganged, Link Stick Operated
58 D-DT-1857 |4 vrizontal Assembly H-Pole 1800 And 2200 Centres Each | R617.80 R0.00 R0.00
59 D-DT-1858 3 Phase Sw!tch Disconnector Ganged, Link Stick Operated Each R 617.80 R0.00 R0.00
Assembly Single Pole Mounted
510 D-DT-1875 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors Each R 926.70 R 0.00 R 0.00
2x2.4m Steel Crossarm / H-Pole
5.11 D-DT-0270 |Install Auxiliary Transformer Each | R2,587.15 R 0.00 R 0.00
5.12 D-DT-0261 |Install Surge Arresters Each R 416.96 R 0.00 R 0.00
5.13 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
5.14 D-DT-18298 Recloser structure — General arranggment (INCLUDING PMRTV) Each | R 2,358.75 R0.00 R0.00
(sheet 1 of 2) (Bypass structure not included)
6 Voltage
6.1 D-DT-1830 |Install Voltage Regulator - 11/22kV 100/200A Open Delta Structure Each | R2,406.78 R 0.00 R 0.00
6.2 D-DT-1831 |Install Voltage Regulator - 11/22kV 100/200A Closed Delta Structure | Each | R 2,406.78 R 0.00 R 0.00
6.3 D-DT-1833 Ir?stall Voltage Regulator - 11/22kV 100/200A Open Delta - Out-Of- Each | R 2,750.61 R0.00 R0.00
Line Structure
6.4 18338 Zeg)ulator - 100 / 200A Open Delta — General Arrangement (sheet 1 Each | R 3.204.18 R0.00 R0.00
6.5 D-DT-1834 Ir?stall Voltage Regulator - 11/22kV 100/200A Closed Delta - Out-Of- Each | R 2,750.61 R0.00 R0.00
Line Structure
6.6 1834B 1Rzgf;t;l)ator - 100 / 200A Closed Delta - General Arrangement (Sheet Each | R 3.204.18 R0.00 R0.00
6.7 D-DT-3119  |Install Voltage Regulator On Existing Structure Each | R3,204.18 R 0.00 R 0.00
6.8 D-DT-1848 Sgctlon Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm / Each R 308.90 R0.00 R0.00
Single Pole
6.9 D-DT-1851 Equipment Links - Cut-Outs Or Disconnectors - 2.5m Wood Each R 308.90 R0.00 R0.00
Crossarm / H-Pole
6.10 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood Each R 514.84 R0.00 R0.00
Crossarm / H-Pole
AT Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors -
6.11 D-DT-1854 | "o " \Wood Crossarm / Out-Of-Line Each | R514.84 R 0.00 R 0.00
AT 3 Phase Switch Disconnector Ganged, Link Stick Operated
612 D-DT1887 | izontal Assembly H-Pole 1800 And 2200 Centres Each | R617.80 R0.00 R0.00
6.13 D-DT-1858 |3 Phase Switch Disconnector Ganged, Link Stick Operated Each | R617.80 R0.00 R0.00
Assembly Single Pole Mounted
6.14 D-DT-1874  |Equipment Links Or Disconnectors 2.4m Steel Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00
6.15 D-DT-0261 |Install Surge Arresters Each R 416.96 R 0.00 R 0.00
6.16 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
7 Pole CT-VT Unit
71 D-DT-1839 |Install MV CT / VT Metering Bulk Tariff Out-Of-Line Structure Each | R 2,024.85 R 0.00 R 0.00
7.2 D-DT-1840 |Install MV CT / VT Metering Bulk Tariff In Line Structure Each | R2,024.85 R 0.00 R 0.00
7.3 D-DT-1841 |Install CT/VT Metering Statistical Structure Each | R2,406.78 R 0.00 R 0.00
7.4 D-DT-1846 |Install CT/VT Metering Statistical Out-Of-Line Structure Each | R2,406.78 R 0.00 R 0.00
7.5 D-DT-3118 _ |Install CT/VT unit Each | R2,750.61 R 0.00 R 0.00
76 D-DT-1848 Sgctlon Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm / Each R 308.90 R0.00 R0.00
Single Pole
77 D-DT-1850 Sgctlon / Equipment Links Or Disconnectors 1.3m Steel Crossarm / Each R 234.71 R0.00 R0.00
Single Pole
78 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood Each R 514.84 R0.00 R0.00
Crossarm / H-Pole
79 D-DT-1853 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x Each R 926.70 R0.00 R0.00
2.5m Wood Crossarm / H-Pole
T Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors -
7.10 D-DT-1854 4.5m Wood Crossarm / Out-Of-Line Each R 514.84 R 0.00 R 0.00
AT 3 Phase Switch Disconnector Ganged, Link Stick Operated
711 | PP lorizontal Assembly H-Pole 1800 And 2200 Centres Each | R617.80 R0.00 R0.00
712 D-DT-1858 |3 F'hase Switch Disconnector Ganged, Link Stick Operated Each | R617.80 R0.00 R0.00
Assembly Single Pole Mounted
713 D-DT-1875 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors Each R 926.70 R0.00 R0.00
2x2.4m Steel Crossarm / H-Pole
7.14 D-DT-3236 |Install CT/VT Metering Kiosk Each R 175.17 R 0.00 R 0.00
7.15 D-DT-0261 |Install Surge Arresters Each R 416.96 R 0.00 R 0.00
7.16 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
8 Pole Shunt C itor Banks
8.1 D-DT-1832 |Install Capacitor Structure Each | R2,750.61 R 0.00 R 0.00
8.2 D-DT-3218  |Install Capacitor Bank Each | R2,750.61 R 0.00 R 0.00
83 D-DT-1849 |EQuiPment Links Cut-Outs Or Disconnectors 2.5m Wood Crossarm / | .\ | R 514.84 R0.00 R0.00
Single Pole
8.4 D-DT-1850 |ection / Equipment Links Or Disconnectors 1.3m Steel Crossarm / | .\ | R 51484 R0.00 R0.00
Single Pole
8.5 D-DT-0261 |Install Surge Arresters Each R 416.96 R 0.00 R 0.00
8.6 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
9 Line Arrester
9.1 Install Equipment Links Each R 692.49 R 0.00 R 0.00
92 D-DT-1842 Line _Arrest_ers 1.3m Long Steel Crossarm Staggered Vertical Each R 416.96 R0.00 R0.00
Configuration
9.3 D-DT-1843 |[Line Arresters 2.5m Long Wooden Crossarm Vertical Configuration Each R 416.96 R 0.00 R 0.00
9.4 D-DT-1844  |Line Arresters H-Pole Configuration Each R 482.29 R 0.00 R 0.00
9.5 D-DT-1845 |Line Arresters Delta Configuration Each R 416.96 R 0.00 R 0.00
9.6 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
10 3 Phase i Links
10.1 D-DT-1847 Section Links Cut/Outs Or Disconnectors 3.5/4.5m Wood Crossarm Each | R514.84 R0.00 R0.00

/ H-Pole




102 D-DT-1848 giit:;::nplglr;ks Cut/Outs Or Disconnectors 2.5m Wood Crossarm / Each | R 308.90 R0.00 R0.00
103 D-DT-1850 gierg::npgiqulpmem Links Or Disconnectors 1.3m Steel Crossarm / R 308.90 R0.00 R0.00
105 D-DT-1858 i;’:nsslys‘g;;c;efj‘;"&zm’ega“ged' Link Stick Operated Each | R617.80 R 0.00 R 0.00
106 D-DT-1869 zf(;:;:):rr/nllisﬁlégzzr;:nks Cut/Out Or Disconnectors 1.7m Steel Each | R 308.90 R0.00 R0.00
10.7 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
11 Bird Flight Diverter
11.1 D-DT-3029 |Insla|| Bird Flight Diverter Each R 8.47 R 0.00 R 0.00
12 Miniature Sub
12.1 glrien;t)rz]are Site Including Excavation and Compaction for Pre-Cast m? R 420.40 R0.00 R0.00
12.2 D-DT-0859 |Install Pre-Cast Plinth Each | R5,651.77 R 0.00 R 0.00
12.3 D-DT-0859 |Install Miniature Substation Each | R2,426.15 R 0.00 R 0.00
12.4 D-DT-3034 |MCCB - 3-Phase Each R 499.50 R 0.00 R 0.00
12.5 Vermin Proofing Each R 560.85 R 0.00 R 0.00
12.6 Stencilling Each R21.41 R 0.00 R 0.00
127 Install Labels (Chromadek and Aluminium) SET R 559.22 R 0.00 R 0.00
12.8 D-DT-3409 |Install Vertical Fuse Pillar Each R 272.16 R 0.00 R 0.00
12.9 D-DT-3181 _|Install NHO2 Fuse Each | R272.16 R 0.00 R 0.00
13 Ring Main Unit
13.1 glrii‘t)t?re Site Including Excavation and Compaction for Pre-Cast m? R 420.40 R0.00 R0.00
13.2 D-DT-0863 |Install Pre-Cast Plinth Each | R2,854.29 R 0.00 R 0.00
13.3 D-DT-8060 _|Install Ring Main Unit Each | R1,712.57 R 0.00 R 0.00
13.4 Vermin Proofing Each R 560.85 R 0.00 R 0.00
13.5 Stencilling plletter| R 21.41 R 0.00 R 0.00
13.6 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
14 Ground CT-VT Unit
14.1 glrien;t)rz]are Site Including Excavation and Compaction for Pre-Cast m? R 420.40 R0.00 R0.00
14.2 D-DT-0865 |Install Pre-Cast Plinth Each | R2,854.29 R 0.00 R 0.00
14.3 D-DT-0865 _|Install CT-VT Unit Each | R1,213.07 R 0.00 R 0.00
14.4 Vermin Proofing Each R 560.85 R 0.00 R 0.00
14.5 Stencilling plletter| R 21.41 R 0.00 R 0.00
14.6 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
15 Meter Kiosk
15.1 glrien;t)rz]are Site Including Excavation and Compaction for Pre-Cast m2 R 420.40 R0.00 R0.00
15.2 D-DT-0865 _|Install Pre-Cast Plinth Each | R 3,353.79 R 0.00 R 0.00
15.3 D-DT-0865 |Install LPU Meter Kiosk Each R 175.17 R 0.00 R 0.00
15.4 D-DT-3236 |4 Way High Risk Steel Kiosk Each | R 860.42 R 0.00 R 0.00
15.5 D-DT-3236 |6 Way High Risk Steel Kiosk Each R 860.42 R 0.00 R 0.00
15.6 D-DT-3236 |8 Way High Risk Steel Kiosk Each | R860.42 R 0.00 R 0.00
15.7 D-DT-3236 |12 Way High Risk Steel Kiosk Each R 860.42 R 0.00 R 0.00
15.8 Energy Management Units (Meter) Each R 490.07 R 0.00 R 0.00
15.9 Vermin Proofing Each R 560.85 R 0.00 R 0.00
15.10 Stencilling plletter| R21.41 R 0.00 R 0.00
15.11 Install Labels (Chromadek) Each R 559.22 R 0.00 R 0.00
SUB-TOTAL K R0.00
L EARTHING INSTALLATION
MV & LV Earthing Trenching shall include i ing, C ion and of
and conductor as per the Eskom Standard for Earthing
1 Transformer - MV Earthing
1.1 Excavation - length long, 0.5m deep and 0.6m wide m® R 178.39 R 0.00 R 0.00
1.2 D-DT-3139 [16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
1.3 D-DT-3137  |16mm sq. Insulated Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
1.4 D-DT-3091 |Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
1.5 Backfill - length long, 0.5m deep and 0.6m wide m® R 145.57 R 0.00 R 0.00
2 Transformer - LV Earthing
2.1 Excavation - length long, 0.5m deep and 0.6m wide m® R 178.39 R 0.00 R 0.00
2.2 D-DT-3139  [16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
2.3 D-DT-3137  |16mm sq. Insulated Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
2.4 D-DT-3091 |Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
2.5 Backfill - length long, 0.5m deep and 0.6m wide m® R 145.57 R 0.00 R 0.00
Other Overhead System i Earthing - C Bank /
3 CT-VT Unit/ Line I Recl! / i iser / Voltage
Regulator
3.1 Excavation - length long, 0.5m deep and 0.6m wide m® R 178.39 R 0.00 R 0.00
3.2 D-DT-3139  [16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
3.3 D-DT-3137 [16mm sq. Insulated Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
34 D-DT-3091  |Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
3.5 Backfill - length long, 0.5m deep and 0.6m wide m® R 145.57 R 0.00 R 0.00
4 Other Underground System i Earthing -
/ Ring Main Unit / CT-VT Unit
4.1 Excavation - length long, 0.5m deep and 0.6m wide m® R 178.39 R 0.00 R 0.00
4.2 D-DT-3139 [16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
4.3 D-DT-3091 |Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
4.4 Backfill - length long, 0.5m deep and 0.6m wide m® R 145.57 R 0.00 R 0.00
5 Earthing i i hi
5.1 D-DT-3066 |MV Earthing (Type 1 Crowfoot) Each | R 3,386.85 R 0.00 R 0.00
5.2 D-DT-3066 |MV Earthing (Type 2 Crowfoot) Each | R3,749.73 R 0.00 R 0.00
5.3 D-DT-3066 |MV Earthing (Type 3 Crowfoot) Each | R4,112.60 R 0.00 R 0.00
5.4 D-DT-3066 |MV Earthing (Type 4 Crowfoot) Each | R 4,354.52 R 0.00 R 0.00
SUB-TOTAL - L R0.00
M SERVICE CONNECTION INSTALLATION
House Connections include installation of ready board, wooden y
i units, conduit pipe, { and ing of gl { pturing of
data il ing GPS i . Digging and ing for road ing i ing i of
sleeves and warning tape are measured here
Overhead service connection direct to dwelling (from the pole toj
1 D-DT-0360 |, o to the pre-paid meter) (Type A) to brick dwzll(ing i P | Each | RE7A3 R0.00 R0.00
12 D-DT-0360 Overhead servicg connection with service polel(from the pole top Each R87.13 R0.00 R0.00
box to the pre-paid meter) (Type B) to mud dwelling
1.3 D-DT-0367 |Underground Service C i Each R 593.67 R 0.00 R 0.00
1.4 25mm Conduit LDPE Pipe m R 178.39 R 0.00 R 0.00
1.5 D-DT-0854 |Excavation - 0.75m Deep and 0.45 Wide m? R 178.39 R 0.00 R 0.00
1.6 Road Crossing - Digging m R 1,120.31 R 0.00 R 0.00
1.7 Road Crossing - Bulleting Each R 509.95 R 0.00 R 0.00
1.8 D-DT-8018 |Install Sleeves m R5.71 R 0.00 R 0.00
1.9 D-DT-0854 |Laying of Warning Tape m R 3.33 R 0.00 R 0.00
1.10 D-DT-0854 |Backfill - 0.75m Deep and 0.45 Wide m® R 145.57 R 0.00 R 0.00




2 Split / Smart Metering
21 D-DT-3145 |Customer Interface Unit Each R 4234 R 0.00 R 0.00
22 D-DT-3176  |Split Meter Ready-Board Each R 214.07 R 0.00 R 0.00
23 D-ST-2351 x\lbit;ceiz; Backboard for Ready board mounting (for Tin and Mud Each R 178.39 R0.00 R0.00
24 Split Meter Installation Each R 393.12 R 0.00 R 0.00
25 Capture anq Upload of Customer Data New & Existing Including Each R11.76 R0.00 R0.00
GPS Coordinates
SUB-TOTAL M R0.00
[Service Conductor Installation:
Accessories for Service Conductor installation shall include
N installation of pigtails, bolts, strain clamps, threaded rod, cable
saddles, stringging of all types of service cable. Installation of poles
and its ies are
1 D-DT-3140 |6mm sq Tinned Copper Airdac with Communication Core m R2.59 R 0.00 R 0.00
3 D-DT-0384 |Kicker Pole Dressing Each R33.13 R 0.00 R 0.00
4 D-DT-0384 |Shack Pole Dressing Each R33.13 R 0.00 R 0.00
5 D-DT-3128 |16mm sq Underground m R7.79 R 0.00 R 0.00
6 0366 Service suspension assembly Each R 29.59 R 0.00 R 0.00
7 0384 Service strain assembly/arrangement Each R 59.18 R 0.00 R 0.00
SUB-TOTAL N R 0.00
Underground Cable Installation:
installation of underground cable include trenching for excavation in general trench,
rail/road crosising or along the road, directional drilling & excavation for end pits,
o backfilling of trench, supply of ies i ppropri sleeves, supply &
ion of imp bedding and blanket soil, laying of warning tape and
installation of cable route markers. Laying of cable shall be in accordance with Eskom
standard of laying cables. After the ion of the works, reil on gardens,
pavements, driveways and tarred surfaces shall be measured here
1 i hi
1.1 D-DT-0854 |Excavation - General Trench - 1.0m Deep and 0.45m Wide m? R178.39 R0.00 R0.00
12 D-DT-0854 E\Zzzvation - Rail/Road Crossing Trench - 1.6m Deep and 0.45m m? R178.39 RO.00 R0.00
1.3 D-DT-0854 |Excavation - Along The Road Trench - 1.3m Deep and 0.45m Wide m® R178.39 R0.00 R0.00
1.4 Install Barricading m R49.95 R0.00 R0.00
1.5 Install Shoring m R272.16 R0.00 R0.00
1.6 D-DT-0854 |Compact Blanket Soil m2 R145.57 R 0.00 R 0.00
1.7 D-DT-0854  [Sifted Soil - 0.25m High and 0.45m Wide m® R 145.57 R 0.00 R 0.00
1.8 Dispose of unused Excavated Material at approved disposal site m® R 296.35 R 0.00 R 0.00
1.9 D-DT-0854 |Imported Soil - 0.25m High and 0.45m Wide m® R 463.82 R 0.00 R 0.00
2 Road & Rail Crossing
2.1 Directional Drilling (Supply Invoice + 5%) m R 0.00 R 0.00 R 0.00
2.2 Excavate Start and End Pits m® R 178.39 R0.00 R 0.00
2.3 Supply and Install appropriate sleeve Each R 388.99 R 0.00 R 0.00
Rail, river and Road -pipe jacking method including access holes,
24 shoring as well as handling of equipment-(outsourced) Supply m R 0.00 R 0.00 R 0.00
Invoice + 5%
3 [Road crossing trench import of backfill material and
compaction
31 D-DT0854 fzegcatlon of tar according to municipal standard - Supply Invoice m2 R 0.00 R 0.00 R 0.00
3.2 Bedding soil for cable m R 15.98 R 0.00 R 0.00
3.3 Blanket soil for cable m® R 15.98 R0.00 R 0.00
3.4 G5 filling for cable m® R 21.31 R 0.00 R 0.00
4 C. ing Bedding Soil
4.1 D-DT-0854  [Sifted Soil - 0.15m High and 0.45m Wide m2 R 145.57 R 0.00 R 0.00
4.2 D-DT-0854 |Imported Soil - 0.15m High and 0.45m Wide m2 R 421.01 R 0.00 R 0.00
5 Laying of Cable
5.1 D-DT-0854 |Laying of 3-Core 50mm sq. MV Cable m R21.41 R 0.00 R 0.00
5.2 D-DT-0854 |Laying of 3-Core 95mm sq. MV Cable m R 48.38 R 0.00 R 0.00
5.3 D-DT-0854 |Laying of 3-Core 185mm sq. MV Cable m R78.62 R 0.00 R 0.00
5.4 D-DT-0854 |Laying of 3-Core 300mm sq. MV Cable m R 145.15 R 0.00 R 0.00
5.5 D-DT-0854  |Laying of 4-Core 16mm sq. LV Cable m R21.41 R 0.00 R 0.00
5.6 D-DT-0854 |Laying of 4-Core 25mm sq. LV Cable m R 21.41 R 0.00 R 0.00
5.7 D-DT-0854 |Laying of 4-Core 35mm sq. LV Cable m R21.41 R 0.00 R 0.00
5.8 D-DT-0854 |Laying of 4-Core 50mm sq. LV Cable m R21.41 R 0.00 R 0.00
5.9 D-DT-0854 |Laying of 4-Core 70mm sq. LV Cable m R 42.34 R 0.00 R 0.00
5.10 D-DT-0854  |Laying of 4-Core 120mm sq. LV Cable m R70.16 R0.00 R 0.00
5.11 D-DT-0854 |Laying of 4-Core 185mm sq. LV Cable m R 78.62 R 0.00 R 0.00
5.12 D-DT-0854  |Laying of 4-Core 240mm sq. LV Cable R 145.15 R 0.00 R 0.00
6 Compacting Blanket Soil
6.1 D-DT-0854  [Sifted Soil - 0.25m High and 0.45m Wide m2 R 145.57 R 0.00 R 0.00
6.2 D-DT-0854 |Imported Soil - 0.25m High and 0.45m Wide m2 R 421.01 R 0.00 R 0.00
7 Backfilling of the Cable Trench
71 D-DT-0854 |General Trench - 0.6m High and 0.45m Wide m® R 145.57 R 0.00 R 0.00
7.2 D-DT-0854 |Rail/Road Crossing Trench - 1.2m High and 0.45m Wide m® R 145.57 R 0.00 R 0.00
7.3 D-DT-0854 |Along The Road Trench - 0.9m High and 0.45m Wide m® R 145.57 R 0.00 R 0.00
7.4 D-DT-0854 |Laying of Warning Tape m R 3.33 R 0.00 R 0.00
7.5 D-DT-8012 |Installation of Cable Route Markers Each | R171.26 R0.00 R 0.00
7.6 Re-instatement of Gardens m? R272.75 R0.00 R 0.00
7.7 Re-instatement of Pavements m? R 328.32 R0.00 R 0.00
7.8 Re-instatement of Driveways m? R 2,090.77 R 0.00 R 0.00
7.9 Re-instatement of Tarred surfaces m? R 934.78 R0.00 R 0.00
SUB-TOTAL O R0.00
P ] [MV/LV CABLE TERMINATION
Termination of cable shall be done in with Eskom of inating cables for the
termination onto air-filled cable, termination onto overhead line cable in their deferent classifications.
Termination material are free issue, unless otherwise ordered and/or specified by the Project Manger to
supply all accessories on an as and when required basis as cost plus fee.
1 LV Cable Termination onto Air-Filled Cable Termination
Enclosure
1.1 Install 2-Core 16mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.2 Install 4-Core 16mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.3 Install 4-Core 25mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.4 Install 4-Core 35mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.5 Install 4-Core 50mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.6 Install 4-Core 70mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.7 Install 4-Core 120mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.8 Install 4-Core 185mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.9 Install 4-Core 240mm sq. LV Bare Termination Each | R1,512.77 R 0.00 R 0.00
1.10 Install 3-Core 50mm sq. Shrouded Termination Each | R1,512.77 R 0.00 R 0.00
2 MV Cable Termination onto Air-Filled Cable Termination
Enclosure
2.1 D-DT-8011 |Install 3-Core 50mm sq. Shrouded Termination Each | R1,512.77 R 0.00 R 0.00
22 D-DT-8006 Instal! 3—(?0re 50mm sq. Unscreened Separable Connector Each | R 1,926.65 R0.00 R0.00
Termination
23 D-DT-8006 Install 3-Core 50mm sq: Ur?screened Separable Connector Each | R 1,926.65 R0.00 R0.00
Extended Screen Termination
24 D-DT-8006 |Install 3-Core 50mm sq. Screened Separable Connector Termination| Each | R 1,926.65 R0.00 R 0.00




25 D-DT-8011 |Install 3-Core 95mm sq. Shrouded Termination Each | R1,512.77 R 0.00 R 0.00
26 D-DT-8006 Instal! 3—Qore 95mm sq. Unscreened Separable Connector Each | R 1,926.65 R0.00 R0.00
Termination
27 D-DT-8006 | Mstall 3-Core 95mm sq. Unscreened Separable Connector Each | R 1,926.65 R0.00 R0.00
Extended Screen Termination
28 D-DT-8006 |Install 3-Core 95mm sq. Screened Separable Connector Termination| Each | R 1,926.65 R0.00 R0.00
29 D-DT-8011 |Install 3-Core 185mm sq. Shrouded Termination Each | R1,512.77 R 0.00 R 0.00
210 D-DT-8006 Instal! 3—Qore 185mm sq. Unscreened Separable Connector Each | R 1,926.65 R0.00 R0.00
Termination
211 | DoTgooe |5l $Core 185mm sq. Unscreened Separable Connector Each | R 1,926.65 R 0.00 R0.00
212 D-DT-8006 Instal! 3—Qore 185mm sq. Screened Separable Connector Each | R 2,105.04 R0.00 R0.00
Termination
213 D-DT-8011 |Install 3-Core 300mm sq. Shrouded Termination Each | R1,512.77 R 0.00 R 0.00
214 D-DT-8006 | Mstall 3-Core 300mm sq. Unscreened Separable Connector Each | R1,926.65 R 0.00 R 0.00
Termination
215 | DoTso0s |l SCore 300mm sa. Unscreened Separable Connector Each | R 1,926.65 R 0.00 R 0.00
216 D-DT-8006 | stall 3-Core 300mm sq. Screened Separable Connector Each | R2,105.04 R0.00 R0.00
Termination
3 MV Cable Termination onto Overhead Line from
3.1 D-DT-0850 |Install 50mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.2 D-DT-0851 |Install 50mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.3 D-DT-0850 |Install 95mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
34 D-DT-0851 |Install 95mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.5 D-DT-0850 |Install 185mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.6 D-DT-0851 |Install 185mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.7 D-DT-0850 |Install 300mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.8 D-DT-0851 |Install 300mm sq O/D Termination Each | R 1,080.07 R 0.00 R 0.00
3.9 D-DT-1850 |Install Equipment Links - 3-Phase Each | R 1,080.07 R 0.00 R 0.00
3.10 D-DT-0261 |[Install Surge Arresters - 3-Phase Each R 416.96 R 0.00 R 0.00
3.1 D-DT-8023 |Install a Steel Pipe Each R 356.79 R 0.00 R 0.00
SUB-TOTAL P R 0.00
Q] [CABLE JOINT [
Cable joint bay shall be in with Eskom of jointing cables in their different
classifications. Joint bay materials including kits are free issue, unless otherwise ordered and/or specified
by the Project Manger to supply all accessories on an as and when required basis and paid as cost plus
fee. i ion and ing of cable joints bay shall be measured here including supply
of imported soil in bedding and blankets or sifted soil where specified.
. D-DT-0854 |Excavate a Joint Bay m R 178.39 R 0.00 R 0.00
. D-DT-0854 _|Compact Bedding Soil m2 R 145.57 R 0.00 R 0.00
. D-DT-0854 _|Sifted Soil - 0.15m High and 0.45m Wide m> R 145.57 R 0.00 R 0.00
4 Dispose of Excavated Material at approved disposal site m> R 296.35 R 0.00 R 0.00
5 D-DT-0854 _|Imported Soil -0.15m High and 0.45m Wid m® R 421.01 R 0.00 R 0.00
6 D-DT-8008 [Make-Off a Cable Joint - 3-Core 16mm sq MV Cable R .52 R 0.00 R 0.00
6 D-DT-8008 }Mike-o a Cable Joint - 3-Core 50mm sq MV Cable R111.52 R 0.00 R 0.00
6 D-DT-8008 [Make-Off a Cable Joint - 3-Core 95mm sq MV Cable R .52 R 0.00 R 0.00
7 D-DT-8008 }Mike-o a Cable Joint - 3-Core 185mm sq MV Cable R111.52 R 0.00 R 0.00
.8 D-DT-8008 _|Make-Off a Cable Joint - 3-Core 300mm sq MV Cable R 111.52 R 0.00 R 0.00
9 D-DT-8014 }Mike-o a Cable Joint - 4-Core 16mm sq LV Cable R111.52 R 0.00 R 0.00
.10 D-DT-8014  [Make-Off a Cable Joint - 4-Core 25mm sq LV Cable R .52 R 0.00 R 0.00
10 D-DT-8014 }Mike-o a Cable Joint - 4-Core 35mm sq LV Cable R111.52 R 0.00 R 0.00
.10 D-DT-8014  [Make-Off a Cable Joint - 4-Core 50mm sq LV Cable R .52 R 0.00 R 0.00
D-DT-8014 }Mike-o a Cable Joint - 4-Core 70mm sq LV Cable R111.52 R 0.00 R 0.00
D-DT-8014 _|Make-Off a Cable Joint - 4-Core 120mm sq LV Cable R 111.52 R 0.00 R 0.00
D-DT-8014 [Make-Off a Cable Joint - 4-Core 185mm sq LV Cable R .52 R 0.00 R 0.00
D-DT-8014  [Make-Off a Cable Joint - 4-Core 240mm sq LV Cable R .52 R 0.00 R 0.00
. D-DT-0854 _|Backfill a Joint Bay R 145.57 R 0.00 R 0.00
.19 D-DT-8012__|Install a Route Marker R 171.26 R 0.00 R 0.00
SUB-TOTAL Q R0.00
R |EQUIPMENT DISMANTLING
Includes Cut Up, Coiling And Loading But Excludes Transport To The Nearest Eskom Stores
1.1 Dismantle LV Conductor m R5.71 R0.00 R 0.00
1.2 Dismantle MV Conductor m R5.71 R 0.00 R 0.00
1.3 Dismantle Service Cable m R3.81 R 0.00 R 0.00
1.4 Dismantle MV Overhead Transformers Each R 499.50 R 0.00 R 0.00
1.5 Dismantle MV Overhead Sectionaliser Each | R499.50 R 0.00 R 0.00
1.6 Dismantle MV Overhead Reclosers Each R 499.50 R 0.00 R 0.00
1.7 Dismantle MV Pole Mounted CT-VT Unit Each | R499.50 R 0.00 R 0.00
1.8 Dismantle MV Pole Mounted Shunt Capacitor Banks Each R 499.50 R 0.00 R 0.00
1.9 Dismantle MV Line Arrestor Each | R481.02 R 0.00 R 0.00
1.10 Dismantle MV Overhead Section / Equipment Links Each R 481.02 R 0.00 R 0.00
1.1 Remove LV Pole Top Boxes Each R 430.18 R 0.00 R 0.00
1.12 Dismantle Stays Each R 315.84 R 0.00 R 0.00
1.13 Dismantle Poles Each | R290.70 R0.00 R 0.00
1.14 Remove MV Cable, includes excavation and backfill m R 214.10 R 0.00 R 0.00
1.15 Remove LV Cable, includes excavation and backfill m R214.10 R0.00 R 0.00
1.16 Remove MV Cable I/D Terminations Each R 442.42 R 0.00 R 0.00
1.17 Remove MV Cable O/D Terminations Each | R442.42 R 0.00 R 0.00
1.18 Remove RMU Each | R 3,567.86 R 0.00 R 0.00
1.19 Remove Minisub Each | R 3,567.86 R 0.00 R 0.00
1.20 Remove Ground Mounted CT-VT Unit Each | R2,116.35 R 0.00 R 0.00
1.21 Remove LV Kiosks Each | R 148.89 R 0.00 R 0.00
1.22 Remove Plinths Each | R2,237.31 R 0.00 R 0.00
1.23 Transport Of Dismantled/Decommisioned To Eskom Stores KM R 26.68 R 0.00 R 0.00
1.28 Removal of a post / pin insulator Each R 29.59 R 0.00 R 0.00
1.30 Removal of SPU unit with rails Each R 29.59 R 0.00 R 0.00
1.31 Removal of LPU unit ( indoor and outdoor) No R 29.59 R 0.00 R 0.00
1.33 Moving of pre-Paid Meter (Meter Shifting) Each R 88.77 R 0.00 R 0.00
1.39 Removal of ED / ECU Each R 90.55 R 0.00 R 0.00
1.41 AP4 Meter Box + Pipe Each R 135.82 R 0.00 R 0.00
1.42 Removal - complete of one Regulator can/voltage regulator Each R 158.90 R 0.00 R 0.00
2 BIL & BONDING
2.1 |Re-instate broken/damage bonding & BIL on existing structure No R 59.18 R 0.00 R 0.00
SUB-TOTAL R R0.00
s ] [LABELLING [
Allow for the following end items to be applied as per relevant Eskom
i i and where not already allowed for in Structure Package
1.1 MV Pole Number Each R21.41 R 0.00 R 0.00
1.2 LV Pole Number Each R21.41 R 0.00 R 0.00
1.3 Meter Number Each R21.41 R 0.00 R 0.00
SUB-TOTAL S R 0.00
[ [EQUIPMENT TESTING [
Allowance shall be made for the complete testing and commissioning of Medium Voltage equipment.
Tests to include earth i Ti to include a LV earth electrode
i Soil istivity Tests for i to be performed as appropriate and to be
verified by Eskom's Clerk of Works, and must be according to Eskom Standard
1.1 Perform Phasing Test Each R 115.42 R 0.00 R 0.00
1.2 Continuity Tests Each | R115.42 R 0.00 R 0.00
1.3 Earth Resistance Test Each R 115.42 R 0.00 R 0.00
1.4 A.C. Over-Voltage Test Each R 115.42 R 0.00 R 0.00
1.5 D.C. Insulation Test Each R 115.42 R 0.00 R 0.00




1.6 Outer Sheath Test (Serving Test) Each R 115.42 R 0.00 R 0.00
1.7 Compaction Test Each R 115.42 R 0.00 R 0.00
1.8 C.0.C Test for Certificate No R 302.40 R 0.00 R 0.00
1.9 Voltage Regulator commissioning test No R 115.42 R 0.00 R 0.00
1.10 Recloser commissioning test No R 115.42 R 0.00 R 0.00
SUB-TOTAL T R0.00
u_ ] [As - BUILTS [
Allow for the following end items to be applied as per relevant Eskom
i i and where not already allowed for in Structure Package
1] [As-built Drawings [ Each | R4,233.56 R 0.00 R 0.00
SUB-TOTAL U R0.00
v ] [misceLLANEOUS |
Allow for the following end items to be applied as per relevant Eskom instructions/bulletins/procedures
and standards where not already allowed for in structure package. Note the cross arms below are
applicable for existing structures only.
1.1 3175 Damper,vibrat spiral 8.29-11.71 D3175 Each R 29.59 R 0.00 R 0.00
1.2 3175 Damper,vibrat spiral 11.72-14.30 D3175 Each R 29.59 R 0.00 R 0.00
1.3 7028 Set: Device warning-Aircraft warning 8.87-13.55;2 SET R 65.69 R 0.00 R 0.00
1.4 7028 Set: Device warning -Aircraft warning 7.35-14.16;2 SET R 65.69 R 0.00 R 0.00
1.5 7028 Set: Device warning-Aircraft warning 18.13-23.88;2 SET R 65.69 R 0.00 R 0.00
SUB-TOTAL V R0.00




PROJECT NAME: START DATE:

CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:
BILL OF ACTIVITIES
LABOUR [LABOUR | LABOUR
ITEM DESCRIPTION UNIT | ="y | RATE ey
w TRANSPORT

Unless otherwise specified, transport is to be used under specific instruction from the Project Manager only. This
excludes staff transport. Staff transport is to be paid to transport workers from base location to site only. LDV/4x4 will
only be paid for justifiable use and will be to the sole discretion of the Project Manager

1.1 LDV 4x2 km R7.45 R 0.00
1.2 LDV/4x4 km R7.45 R 0.00
1.3 Personnel Transport for Staff km R 10.19 R 0.00
14 10 m® Tipper Truck km R 39.22 R 0.00
1.5 6 m? Tipper Truck km R 34.86 R 0.00
1.6 Transport Truck 2-4 ton km R 11.24 R 0.00
1.7 Transport Truck 5-8 ton km R 15.58 R 0.00
1.8 Transport Truck 5-8 ton with crane km R 22.05 R 0.00
1.9 Transport Truck 9-14 ton km R 28.66 R 0.00
1.10 Transport Truck 9-14 ton with crane km R 42.73 R 0.00

SUB-TOTAL W R 0.00




PROJECT NAME:

START DATE:

CONTRACTOR: END DATE:

CONTRACT #:

PO NUMBER:

ITEM: X LABOUR SCOPE
DESCRIPTION UNIT QTY L';BA?I_:R L?g_? XF

This schedule is used to assist with the valuation of Compensation

Events
1.1 Electrician (qualified trade test)-skilled hour R 144.64 R 0.00
1.2 Linesman (Proof of qualification required)-semi skilled hour R 84.28 R 0.00
1.3 Cable Jointer-skilled hour R 144.64 R 0.00
1.4 Storeman hour R 48.51 R 0.00
1.5 Semi-skilled Labour (Proof of qualification required) hour R 84.27 R 0.00
1.6 Unskilled Labour-no formal NQFqualification hour R 29.61 R 0.00

TOTAL - X R 0.00




PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:
ITEMY INFILLS SCOPE
LABOUR LABOUR
No DESCRIPTION UNIT QTY RATE TOTAL
P&G's
. o . .
11 Prows_lon of 10% Allowance for all P&G's Expenses (Excluding Transport, lump 10% R 0.00 R 0.00
Running Costs) sum
SUB-TOTAL 1 R 0.00
House Connections (Type 1 & 2). Accessories include House Labels, Pigtail Bolts,
DIRECT & Strain clamps, Cable Saddles, Ready Board Mounting Hardware, Threaded Rods.
INDIRECT Meters, Customer Interface Units, Ready Boards, Service Cable, Poles and
CONNECTIONS |Excavations are all inclusive.All Free Issue Material will be issued. Capturing and
Handing over of Customer Data and updated PCS file is included.
Type 1 connection can involve service cable and / or a meter.The main
2.1 infrustructure must be on the boundary of the property applying for point of e.a. R 1,175.51 R 0.00
supply.
Type 2 Only LV Infrastructure required connections can only involve extension
of the main LV Overhead Line,Cable or Bundle Conductor in order to supply
23 the Customer.(connecting this customer must not require the increase of a e.a. R 2,056.80 R 0.00
Transformer Capacity-Pole Mounted or Mini Sub). Service Cable and Meter
included.
SUB-TOTAL 2 R 0.00
Transport of resources to and from site will be done in terms of OHS Act
(T). The cost to the Contractor to provide safe transport for his employees
TRANSPORT should be in terms of the Construction Regulations Clause 21 (2) (a) and
(i) & adhere to Eskom Life Saving rules. Tracker records to be provided as
proof of km's travelled.
3.1 LDV 2X4 km R 7.45 R 0.00
3.2 LDV 4X4 km R 7.45 R 0.00
3.3 2-4 Ton Truck km R 11.24 R 0.00
3.4 8 Ton Truck km R 15.58 R 0.00
3.5 8 Ton Truck (with Crane) km R 22.05 R 0.00
R 0.00
TOTAL - Y R 0.00




PROJECT NAME:

CONTRACTOR:
CONTRACT #:
PO NUMBER:

START DATE:
END DATE:

ITEM: Z

Adhoc material

SCOPE

DESCRIPTION

%

Price
before
VAT

Cost +

Total

This schedule is used to assist with all the adhoc material
that is purchased on the request of the PM/PC. A 5%
handling fee will be compensated to the contractor for the

1.1

Material bought

5%

R0.00

R 0.00

R 0.00

TOTAL -Z

R 0.00

VERIFIED BY: CLERK OF WORKS

DATE:

COST CHECK BY: QUANTITY SURVEYOR

DATE:

ACCEPTED BY: CONTRACTOR

DATE:

APPROVED BY: PROGRAM MANAGER

DATE:




	ccfec082b12e88d6166d2e0142fa4aefc37bdb7bd9a3abcbdffdf2a38b834f37.xls
	SUMMARY
	P&G's
	BOQ
	TRANSPORT
	LABOUR ONLY
	INFILLS
	ADHOC MATERIAL


