
PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:

PO NUMBER: Number of 
connections

0

SECTION DESCRIPTION GRAND TOTAL

A PRELIMINARY AND GENERAL ITEMS R 0.00

B BUSH CLEARING & TREE FELLING R 0.00

C EXCAVATIONS R 0.00

D PLANTING OF POLES R 0.00

E Single Phase MV Structure (DOWNWIRE 
EXCL BUT BONDING INCL) R 0.00

F ASSEMBLE MV STAYS R 0.00

G ASSEMBLE SINGLE PHASE LV 
STRUCTURES R 0.00

H ASSEMBLE LV STAYS R 0.00

I POLE TOP BOX INSTALLATION R 0.00

J CONDUCTOR STRINGING (TENSION, 
REGULATE & BIND IN) R 0.00

K EQUIPMENT INSTALLATION R 0.00

L EARTHING INSTALLATION R 0.00

M SERVICE CONNECTION INSTALLATION R 0.00

N SERVICE CONDUCTOR INSTALLATION R 0.00

O UNDERGROUND CABLE INSTALLATION R 0.00

P MV/LV CABLE TERMINATION R 0.00

Q CABLE JOINT R 0.00

R EQUIPMENT DISMANTLING R 0.00

S LABELLING R 0.00

T EQUIPMENT TESTING R 0.00

U AS - BUILTS R 0.00

V MISCELLANEOUS R 0.00

W TRANSPORT R 0.00

X LABOUR ONLY R 0.00

Y INFILLS R 0.00

Z ADHOC MATERIAL R 0.00

R 0.00TOTAL EXCLUDING 15% VAT 

SUMMARY PAGE



R 0.00

R 0.00

#DIV/0!

TOTAL INCLUDING 15% VAT

COST PER CONNECTION

15% VAT



PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:

Bill No:1 PRELIMINARY AND GENERAL ITEMS
No DESCRIPTION UNIT QTY RATE AMOUNT
A

A.1 Site 
Establishment:

The Contractor shall establish the site camp and maintain 
throughout the construction period and allow for removal of 
such upon completion of Works. The Eskom 
Representative reserves the right to negotiate the rates 
for rental arrangements based on the project scope and 
magnitude.

A.1.1. Office and Meeting Room complete as per P&G's Guideline Sum R 21,228.83 R 0.00
A.1.2. Stores Sum R 18,437.64 R 0.00
A.1.3. Sanitation Sum R 2,684.55 R 0.00
A.1.4. Electricity Sum R 2,982.83 R 0.00
A.1.5. Supply and Install Diamond mesh fencing at 1.8 meters high m R 225.88 R 0.00

A.1.6. Supply and Install Diamond mesh Lockable Gate 1.8m high 
x 3.6m wide each R 2,591.00 R 0.00

A.1.7. Project Preparation Sum R 29,592.89 R 0.00

A.2. Sign Board 
Labour

A.2.1 Contractor shall erect on site, maintain throughout the 
construction duration(Safety) each R 499.18 R 0.00

A.2.2 Project sign baord each R 4,233.56 R 0.00

A.4.

Health and 
Safety 

measures                               
                     (In 

terms of 34-
333)

Safety & Health, Environmental

A.4.1 Compliance with OH&S Act & Construction Regulations. Sum R 39,308.33 R 0.00

A.5. Materials 
Management

A.5.1
The Contractor shall make allowance to receive at Eskom 
stores, offload and stack the free-issue materials supplied to 
the contractor. 

Sum R 13,558.34 R 0.00

A.6. Contractual 
requirements  

 Comply ,maintain all insurance  and statutory contributions, 
etc.

A.6.1

 Allowance to Comply ,maintain all insurance  and statutory 
contributions, etc. (Actual cost will be paid at the end of 
the project and proof of policy must be provided and 
must be compliant to contractual requirements)

Sum cost + 5% fee R 0.00

R 0.00

SCOPE

FIXED CHARGE ITEMS

Sub-Total A



B.

B.1 Site 
Establishment

B.1.2. Site office 6m x 3m with aircon Weeks R 2,056.30 R 0.00
B.1.3. Site Storage 6m x 3m Weeks R 1,330.55 R 0.00
B.1.4. Water Weeks R 508.44 R 0.00
B.1.5. Sanitation (service) Weeks R 1,715.13 R 0.00
B.1.6. Electricity (Eskom/Munic supply) Weeks R 379.63 R 0.00
B.1.7. Electricity (Generator 6.5kVA) Weeks R 3,132.84 R 0.00

B.2 Accommodatio
n

Accommodation Allowance is for the Contractors Staff 
excluding the casual labourers which are assumed to be 
residing in the area where the works are executed.

B.2.1. Staff Accommodation Allowance Weeks R 1,491.42 R 0.00
B.3 Security

B.3.1. Security on site - 24 Hour Unarmed Security (Must be 
registered with the appropriate body) Weeks R 0.00

B.4. Labour The Contractor need to submit Weekly Time Sheets for all 
hourly compensation claims and a Daily attendance register 

B.4.1. Supervisor per team hourly R 120.44 R 0.00
B.4.2. Construction Manager (SACPMP Registered) hourly R 245.50 R 0.00

B.4.3.

Storeman 
(Storeman is required to reconcile and quantify All material 
on site including Eskom supplied material using the correct 
material return to stores forms. The Storeman shall adhere 
to the implementation and maintenance plan for Materials 
Management System for the duration of the contract).

hourly R 69.01 R 0.00

B.4.4. Community Liaison Officer Daily (Max) R 423.36 R 0.00
B.4.5. Safety Officer (SACPMP Registered) hourly R 168.17 R 0.00

R 0.00

R 0.00

Sub-Total B

Total P & G's Carried To Summary

TIME RELATED ITEMS

cost +  5% fee inline 
with PSIRA 



PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:

ITEM REFERENCE 
DRAWING DESCRIPTION UNIT LABOUR 

RATE LABOUR TOTAL GRAND 
TOTAL

A PRELIMINARY AND GENERAL ITEMS

B BUSH CLEARING & TREE FELLING

ACCEPTED 
QUOTE  5%

1 Bush Clearing and Tree Felling (Scattered Formation) m R 0.00 R 0.00 R 0.00
2 Bush Clearing and Tree Felling (Dense Formation) m2 R 0.00 R 0.00 R 0.00

R 0.00
C EXCAVATIONS

1 STAYS & STRUTS
1.1 D-DT-0350 LV Stay Back-Actor or Hand Each R 214.10 R 0.00 R 0.00
1.2 D-DT-0350 LV Stay auger Each R 1,580.13 R 0.00 R 0.00
1.3 D-DT-0350 LV Strut Back-Actor or Hand Each R 214.10 R 0.00 R 0.00
1.4 D-DT-0350 LV Strut auger Each R 1,580.13 R 0.00 R 0.00
1.5 D-DT-0337 LV Short Strut Back-Actor or Hand Each R 214.10 R 0.00 R 0.00
1.6 D-DT-0337 LV Short Strut auger Each R 1,580.13 R 0.00 R 0.00
1.7 D-DT-0350 MV Stay Back-Actor or Hand Each R 234.54 R 0.00 R 0.00
1.8 D-DT-0350 MV Stay auger Each R 1,594.15 R 0.00 R 0.00
1.9 D-DT-0350 MV Strut Back-Actor or Hand Each R 167.74 R 0.00 R 0.00
1.10 D-DT-0350 MV Strut auger Each R 1,594.15 R 0.00 R 0.00

2 WOOD POLES
2.1 D-DT-0330 5m Pole Wood Back-Actor or Hand (1.0m Deep) Each R 167.74 R 0.00 R 0.00
2.2 D-DT-0330 5m Pole Wood auger (1.0m Deep) Each R 1,215.49 R 0.00 R 0.00
2.3 D-DT-0330 5m Pole Wood Hard Rock Drilling (1.0m Deep) Each R 1,070.36 R 0.00 R 0.00
2.4 D-DT-0330 5m Pole Wood Back-Actor or Hand (1.5m Deep) Each R 218.04 R 0.00 R 0.00
2.5 D-DT-0330 5m Pole Wood auger (1.5m Deep) Each R 1,580.13 R 0.00 R 0.00
2.6 D-DT-0330 5m Pole Wood Hard Rock Drilling (1.5m Deep) Each R 1,498.50 R 0.00 R 0.00
2.7 D-DT-0330 7m Pole Wood Back-Actor or Hand (1.3m Deep) Each R 268.37 R 0.00 R 0.00
2.8 D-DT-0330 7m Pole Wood auger (1.3m Deep) Each R 1,805.87 R 0.00 R 0.00
2.9 D-DT-0330 7m Pole Wood Hard Rock Drilling (1.3m Deep) Each R 1,712.57 R 0.00 R 0.00

2.10 D-DT-1866 8m Wooden Pole/X-Arm 160-179 Top Diameter Back-Actor or
Hand (1.3m Deep) Each R 251.61 R 0.00 R 0.00

2.11 D-DT-1866 8m  Wooden Pole/X-Arm 160-179 Top Diameter auger (1.3m Deep) Each R 1,823.24 R 0.00 R 0.00

2.12 D-DT-1866 8m Wooden Pole/X-Arm 160-179 Top Diameter Hard Rock Drilling
(1.3m Deep) Each R 1,926.65 R 0.00 R 0.00

2.13 D-DT-0330 9m Pole Wood Back-Actor or Hand (1.5m Deep) Each R 335.48 R 0.00 R 0.00
2.14 D-DT-0330 9m Pole Wood auger (1.5m Deep) Each R 2,568.86 R 0.00 R 0.00
2.15 D-DT-0330 9m Pole Wood Hard Rock Drilling (1.5m Deep) Each R 2,756.65 R 0.00 R 0.00
2.16 D-DT-0330 10m Pole Wood Back-Actor or Hand (1.7m Deep) Each R 369.03 R 0.00 R 0.00
2.17 D-DT-0330 10m Pole Wood auger (1.7m Deep) Each R 2,674.08 R 0.00 R 0.00
2.18 D-DT-0330 10m Pole Wood Hard Rock Drilling (1.7m Deep) Each R 2,880.03 R 0.00 R 0.00
2.19 D-DT-0330 11m Pole Wood Back-Actor or Hand (1.8m Deep) Each R 402.97 R 0.00 R 0.00
2.20 D-DT-0330 11m Pole Wood auger (1.8m Deep) Each R 2,917.17 R 0.00 R 0.00
2.21 D-DT-0330 11m Pole Wood Hard Rock Drilling (1.8m Deep) Each R 3,046.96 R 0.00 R 0.00
2.22 D-DT-0330 12m Pole Wood Back-Actor or Hand (2.0m Deep) Each R 335.48 R 0.00 R 0.00
2.23 D-DT-0330 12m Pole Wood auger (2.0m Deep) Each R 3,786.54 R 0.00 R 0.00
2.24 D-DT-0330 12m Pole Wood Hard Rock Drilling (2.0m Deep) Each R 2,568.86 R 0.00 R 0.00
2.25 D-DT-0330 13m - 16m Pole Wood Back-Actor or Hand (2.2m Deep) Each R 369.03 R 0.00 R 0.00
2.26 D-DT-0330 13m - 16m Pole Wood auger (2.2m Deep) Each R 2,674.08 R 0.00 R 0.00
2.27 D-DT-0330 13m - 16m Pole Wood Hard Rock Drilling (2.2m Deep) Each R 2,782.93 R 0.00 R 0.00
2.30 D-DT-0330 18m Pole Wood Back-Actor or Hand (2.4m Deep) Each R 402.97 R 0.00 R 0.00
2.31 D-DT-0330 18m Pole Wood auger (2.4m Deep) Each R 2,917.17 R 0.00 R 0.00
2.32 D-DT-0330 18m Pole Wood Hard Rock Drilling (2.4m Deep) Each R 3,251.38 R 0.00 R 0.00

3 CONCRETE POLES
3.1 D-DT-0330 11m Pole Concrete Back-Actor or Hand (1.8m Deep) Each R 301.91 R 0.00 R 0.00
3.2 D-DT-0330 11m Pole Concrete auger (1.8m Deep) Each R 2,187.88 R 0.00 R 0.00
3.3 D-DT-0330 11m Pole Concrete Hard Rock Drilling (1.8m Deep) Each R 2,354.79 R 0.00 R 0.00
3.4 D-DT-0330 12m Pole Concrete Pole Back-Actor or Hand (2m Deep) Each R 335.48 R 0.00 R 0.00
3.5 D-DT-0330 12m Pole Concrete Pole auger (2m Deep) Each R 3,786.54 R 0.00 R 0.00
3.6 D-DT-0330 12m Pole Concrete Hard Rock Drilling (1.0m Deep) Each R 2,568.86 R 0.00 R 0.00
3.7 D-DT-0330 13m Pole Concrete Back-Actor or Hand (2.2m Deep) Each R 369.03 R 0.00 R 0.00
3.8 D-DT-0330 13m Pole Concrete auger (2.2m Deep) Each R 2,674.08 R 0.00 R 0.00
3.9 D-DT-0330 13m Pole Concrete Hard Rock Drilling (1.0m Deep) Each R 2,782.93 R 0.00 R 0.00
3.10 D-DT-0330 14m Pole Concrete Back-Actor or Hand (2.3m Deep) Each R 385.78 R 0.00 R 0.00
3.11 D-DT-0330 14m Pole Concrete auger (2.3m Deep) Each R 2,795.62 R 0.00 R 0.00
3.12 D-DT-0330 14m Pole Concrete Hard Rock Drilling (2.3m Deep) Each R 2,997.00 R 0.00 R 0.00

4 Heavy Conductor Wood Poles 
4.1 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 700mm Diameter Each R 301.91 R 0.00 R 0.00
4.2 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 800mm Diameter Each R 301.91 R 0.00 R 0.00

4.3 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter Each R 301.91 R 0.00 R 0.00

4.4 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 933.32 R 0.00 R 0.00

4.5 D-DT-0330
11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,143.79 R 0.00 R 0.00

4.6 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 933.32 R 0.00 R 0.00

4.7 D-DT-0330
11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 933.32 R 0.00 R 0.00

4.8 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter 
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 933.32 R 0.00 R 0.00

4.9 D-DT-0330
11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,143.79 R 0.00 R 0.00

4.10 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,598.29 R 0.00 R 0.00

4.11 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,598.29 R 0.00 R 0.00

4.12 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 2200mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,598.29 R 0.00 R 0.00

4.13 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 2500mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,598.29 R 0.00 R 0.00

4.14 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 700mm Diameter Each R 372.75 R 0.00 R 0.00
4.15 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 800mm Diameter Each R 372.75 R 0.00 R 0.00

4.16 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter Each R 372.75 R 0.00 R 0.00

4.17 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,004.16 R 0.00 R 0.00

4.18 D-DT-0330
12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,214.63 R 0.00 R 0.00

4.19 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,004.16 R 0.00 R 0.00

BILL OF ACTIVITIES

SUB-TOTAL A

SUB-TOTAL B

In the event where the contractor is required to cut, remove and clear trees on site. This activity shall be 
used to execute such work provided that the quotation submited is from a contractor who meets all the 
necessary requirements for Bush Clearing plus fee. 

Excavate only as per Eskom Standard for Holes and Trenches for Poles, Stays and Struts.  All  material will 
be elsewhere measured.  



4.20 D-DT-0330
12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,214.63 R 0.00 R 0.00

4.21 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,004.16 R 0.00 R 0.00

4.22 D-DT-0330
12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,214.63 R 0.00 R 0.00

4.23 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,635.56 R 0.00 R 0.00

4.24 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,635.56 R 0.00 R 0.00

4.25 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 2200mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,635.56 R 0.00 R 0.00

4.26 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 2500mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,635.56 R 0.00 R 0.00

4.27 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 700mm
Diameter Each R 385.78 R 0.00 R 0.00

4.28 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 800mm
Diameter Each R 385.78 R 0.00 R 0.00

4.29 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
Diameter Each R 385.78 R 0.00 R 0.00

4.30 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,017.19 R 0.00 R 0.00

4.31 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,227.66 R 0.00 R 0.00

4.32 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,017.19 R 0.00 R 0.00

4.33 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,227.66 R 0.00 R 0.00

4.34 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,017.19 R 0.00 R 0.00

4.35 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,227.66 R 0.00 R 0.00

4.36 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
Diameter - Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

4.37 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
Diameter - Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

4.38 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2200mm
Diameter - Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

4.39 D-DT-0330
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2500mm
Diameter - Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

5 Heavy Conductor Concrete Poles 

5.1 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 700mm Diameter Each R 301.91 R 0.00 R 0.00

5.2 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 900mm Diameter Each R 301.91 R 0.00 R 0.00

5.3 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter Each R 301.91 R 0.00 R 0.00

5.4 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 933.32 R 0.00 R 0.00

5.5 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Each R 1,143.79 R 0.00 R 0.00

5.6 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1250mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 933.32 R 0.00 R 0.00

5.7 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 1250mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Each R 933.32 R 0.00 R 0.00

5.8 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter Each R 933.32 R 0.00 R 0.00

5.9 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,143.79 R 0.00 R 0.00

5.10 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,598.29 R 0.00 R 0.00

5.11 D-DT-0330 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,598.29 R 0.00 R 0.00

5.12 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,598.29 R 0.00 R 0.00

5.13 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter
 Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,598.29 R 0.00 R 0.00

5.14 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 2500mm Diameter
 Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 372.75 R 0.00 R 0.00

5.15 D-DT-0330 & 
240-758831148

11m Pole Back-Actor or Hand - 1800mm Deep x 3000mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 372.75 R 0.00 R 0.00

5.16 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 700mm Diameter Each R 372.75 R 0.00 R 0.00

5.17 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 900mm Diameter Each R 1,004.16 R 0.00 R 0.00

5.18 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter Each R 1,214.63 R 0.00 R 0.00

5.19 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,004.16 R 0.00 R 0.00

5.20 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,214.63 R 0.00 R 0.00

5.21 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1250mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,004.16 R 0.00 R 0.00

5.22 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 1250mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,214.63 R 0.00 R 0.00

5.23 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter Each R 1,635.56 R 0.00 R 0.00

5.24 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,635.56 R 0.00 R 0.00

5.25 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 1,635.56 R 0.00 R 0.00



5.26 D-DT-0330 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
- Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,635.56 R 0.00 R 0.00

5.27 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
- Clay and Turf - Add 8 Pockets of Cement to Moistened Imported
Soil

Each R 385.78 R 0.00 R 0.00

5.28 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter
 Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 385.78 R 0.00 R 0.00

5.29 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 2500mm Diameter
 Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 385.78 R 0.00 R 0.00

5.30 D-DT-0330 & 
240-758831148

12m Pole Back-Actor or Hand - 2000mm Deep x 3000mm Diameter
- Add 12 Pockets of Cement to Moistened/Imported Excavated Soil Each R 1,017.19 R 0.00 R 0.00

5.31 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 700mm
Diameter Each R 1,227.66 R 0.00 R 0.00

5.32 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 900mm
Diameter Each R 1,017.19 R 0.00 R 0.00

5.33 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
Diameter Each R 1,227.66 R 0.00 R 0.00

5.34 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,017.19 R 0.00 R 0.00

5.35 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,227.66 R 0.00 R 0.00

5.36 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1250mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,648.59 R 0.00 R 0.00

5.37 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1250mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,648.59 R 0.00 R 0.00

5.38 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
Diameter Each R 1,648.59 R 0.00 R 0.00

5.39 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,648.59 R 0.00 R 0.00

5.40 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,648.59 R 0.00 R 0.00

5.41 D-DT-0330 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil Each R 1,648.59 R 0.00 R 0.00

5.42 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened
Imported Soil

Each R 1,648.59 R 0.00 R 0.00

5.43 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
Diameter Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

5.44 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2500mm
Diameter Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

5.45 D-DT-0330 & 
240-758831148

13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 3000mm
Diameter - Add 12 Pockets of Cement to Moistened/Imported
Excavated Soil

Each R 1,648.59 R 0.00 R 0.00

6 Free Standing Poles 

6.1 2-WT/0000 9m Pole Free Standing 18kN Back-Actor or Hand (1.5m Deep) -
Soil Type 1 & 2 Each R 377.08 R 0.00 R 0.00

6.2 D-DT-1650 12m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 & 2 Each R 377.08 R 0.00 R 0.00

6.3 D-DT-1650 12m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 565.63 R 0.00 R 0.00

6.4 D-DT-1650 12m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 754.17 R 0.00 R 0.00

6.5 D-DT-1651 12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 & 2 Each R 707.03 R 0.00 R 0.00

6.6 D-DT-1651 12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 1,060.55 R 0.00 R 0.00

6.7 D-DT-1651 12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 1,414.07 R 0.00 R 0.00

6.8 D-DT-1652 12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 & 2 Each R 1,272.66 R 0.00 R 0.00

6.9 D-DT-1652 12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 1,908.99 R 0.00 R 0.00

6.10 D-DT-1652 12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 2,545.32 R 0.00 R 0.00

6.11 D-DT-1653 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 1,979.69 R 0.00 R 0.00

6.12 D-DT-1653 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 1,979.69 R 0.00 R 0.00

6.13 D-DT-1653 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 2,969.54 R 0.00 R 0.00

6.14 D-DT-1653 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 3,959.39 R 0.00 R 0.00

6.15 D-DT-1654 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 2,733.86 R 0.00 R 0.00

6.16 D-DT-1654 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 2,733.86 R 0.00 R 0.00

6.17 D-DT-1654 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 4,100.80 R 0.00 R 0.00

6.18 D-DT-1654 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 4,100.80 R 0.00 R 0.00

6.19 D-DT-1655 12m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 1 Each R 377.08 R 0.00 R 0.00

6.20 D-DT-1655 12m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 2 Each R 377.08 R 0.00 R 0.00

6.21 D-DT-1655 12m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 3 Each R 565.63 R 0.00 R 0.00

6.22 D-DT-1655 12m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 4 Each R 754.17 R 0.00 R 0.00

6.23 D-DT-1656 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 3,440.90 R 0.00 R 0.00

6.24 D-DT-1656 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 3,440.90 R 0.00 R 0.00

6.25 D-DT-1656 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 5,161.35 R 0.00 R 0.00

6.26 D-DT-1656 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 5,161.35 R 0.00 R 0.00



6.27 D-DT-1657 12m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 4,996.37 R 0.00 R 0.00

6.28 D-DT-1657 12m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 4,996.37 R 0.00 R 0.00

6.29 D-DT-1657 12m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 7,494.56 R 0.00 R 0.00

6.30 D-DT-1650 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 & 2 Each R 377.08 R 0.00 R 0.00

6.31 D-DT-1650 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 565.63 R 0.00 R 0.00

6.32 D-DT-1650 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 754.17 R 0.00 R 0.00

6.33 D-DT-1651 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 & 2 Each R 707.03 R 0.00 R 0.00

6.34 D-DT-1651 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 1,060.55 R 0.00 R 0.00

6.35 D-DT-1651 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 1,414.07 R 0.00 R 0.00

6.36 D-DT-1652 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 & 2 Each R 1,272.66 R 0.00 R 0.00

6.37 D-DT-1652 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 1,908.99 R 0.00 R 0.00

6.38 D-DT-1652 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 2,545.32 R 0.00 R 0.00

6.39 D-DT-1653 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 1,979.69 R 0.00 R 0.00

6.40 D-DT-1653 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 1,979.69 R 0.00 R 0.00

6.41 D-DT-1653 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 2,969.54 R 0.00 R 0.00

6.42 D-DT-1653 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 3,959.39 R 0.00 R 0.00

6.43 D-DT-1654 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 2,733.86 R 0.00 R 0.00

6.44 D-DT-1654 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 2,733.86 R 0.00 R 0.00

6.45 D-DT-1654 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 4,100.80 R 0.00 R 0.00

6.46 D-DT-1654 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 4,100.80 R 0.00 R 0.00

6.47 D-DT-1655 13m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 1 Each R 377.08 R 0.00 R 0.00

6.48 D-DT-1655 13m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 2 Each R 377.08 R 0.00 R 0.00

6.49 D-DT-1655 13m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 3 Each R 565.63 R 0.00 R 0.00

6.50 D-DT-1655 13m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) -
 Soil Type 4 Each R 754.17 R 0.00 R 0.00

6.51 D-DT-1656 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 3,440.90 R 0.00 R 0.00

6.52 D-DT-1656 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 3,440.90 R 0.00 R 0.00

6.53 D-DT-1656 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 5,161.35 R 0.00 R 0.00

6.54 D-DT-1656 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) -
Soil Type 4 Each R 5,161.35 R 0.00 R 0.00

6.55 D-DT-1657 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -
Soil Type 1 Each R 4,996.37 R 0.00 R 0.00

6.56 D-DT-1657 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -
Soil Type 2 Each R 4,996.37 R 0.00 R 0.00

6.57 D-DT-1657 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) -
Soil Type 3 Each R 7,494.56 R 0.00 R 0.00

R 0.00

D PLANTING OF POLES

1  Soil Type 1
1.1 D-DT-0058 5m Wooden Pole 80-100mm Top Diameter Soil Type 1 Each R 153.04 R 0.00 R 0.00
1.2 D-DT-0058 5m Wooden Pole 80-100mm Top Diameter Soil Type 2 Each R 433.21 R 0.00 R 0.00
1.3 D-DT-0058 5m Wooden Pole 80-100mm Top Diameter Soil Type 3 Each R 1,199.44 R 0.00 R 0.00
1.4 D-DT-0058 5m Wooden Pole 80-100mm Top Diameter Soil Type 4 Each R 1,063.97 R 0.00 R 0.00
1.5 D-DT-0066 6m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 1 Each R 183.64 R 0.00 R 0.00
1.6 D-DT-0066 6m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 2 Each R 247.92 R 0.00 R 0.00
1.7 D-DT-0066 6m Wooden Pole/X-Arm 160-179 Top DiameterSoil Type 3 Each R 1,679.20 R 0.00 R 0.00
1.8 D-DT-0066 6m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 4 Each R 1,276.75 R 0.00 R 0.00
1.9 D-DT-0050 7m Wooden Pole 100-120mm Top Diameter Soil Type 1 Each R 183.63 R 0.00 R 0.00
1.10 D-DT-0050 7m Wooden Pole 100-120mm Top Diameter Soil Type 2 Each R 247.91 R 0.00 R 0.00
1.11 D-DT-0050 7m Wooden Pole 100-120mm Top DiameterSoil Type 3 Each R 1,679.20 R 0.00 R 0.00
1.12 D-DT-0050 7m Wooden Pole 100-120mm Top Diameter Soil Type 4 Each R 1,489.54 R 0.00 R 0.00
1.13 D-DT-0050 7m Wooden Pole 120-139mm Top Diameter Soil Type 1 Each R 214.24 R 0.00 R 0.00
1.14 D-DT-0050 7m Wooden Pole 120-139mm Top Diameter Soil Type 2 Each R 289.22 R 0.00 R 0.00
1.15 D-DT-0050 7m Wooden Pole 120-139mm Top DiameterSoil Type 3 Each R 1,679.20 R 0.00 R 0.00
1.16 D-DT-0050 7m Wooden Pole 120-139mm Top Diameter Soil Type 4 Each R 1,489.54 R 0.00 R 0.00
1.17 D-DT-1866 8m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 1 Each R 244.86 R 0.00 R 0.00
1.18 D-DT-0050 8m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 2 Each R 330.56 R 0.00 R 0.00
1.19 D-DT-0050 8m Wooden Pole/X-Arm 160-179 Top DiameterSoil Type 3 Each R 1,919.09 R 0.00 R 0.00
1.20 D-DT-0050 8m Wooden Pole/X-Arm 160-179 Top Diameter Soil Type 4 Each R 1,702.33 R 0.00 R 0.00
1.21 D-DT-0055 9m Wooden Pole 140-159mm Top Diameter Soil Type 1 Each R 263.47 R 0.00 R 0.00
1.22 D-DT-0055 9m Wooden Pole 140-159mm Top Diameter Soil Type 2 Each R 355.69 R 0.00 R 0.00
1.23 D-DT-0055 9m Wooden Pole 140-159mm Top DiameterSoil Type 3 Each R 2,158.97 R 0.00 R 0.00
1.24 D-DT-0055 9m Wooden Pole 140-159mm Top Diameter Soil Type 4 Each R 1,915.12 R 0.00 R 0.00
1.25 D-DT-0055 9m Wooden Pole  160-179 mm Top Diameter Soil Type 1 Each R 296.41 R 0.00 R 0.00
1.26 D-DT-0055 9m Wooden Pole  160-179 mm Top Diameter Soil Type 2 Each R 400.16 R 0.00 R 0.00
1.27 D-DT-0055 9m Wooden Pole  160-179 mm Top Diameter Soil Type 3 Each R 2,158.97 R 0.00 R 0.00
1.28 D-DT-0055 9m Wooden Pole  160-179 mm Top Diameter Soil Type 4 Each R 1,915.12 R 0.00 R 0.00
1.29 D-DT-0055 9m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 329.35 R 0.00 R 0.00
1.30 D-DT-0055 9m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 444.62 R 0.00 R 0.00
1.31 D-DT-0055 9m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each R 2,158.97 R 0.00 R 0.00
1.32 D-DT-0055 9m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each R 1,915.12 R 0.00 R 0.00
1.33 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 308.51 R 0.00 R 0.00
1.34 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 416.49 R 0.00 R 0.00
1.35 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each R 2,398.86 R 0.00 R 0.00
1.36 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each R 2,127.91 R 0.00 R 0.00
1.37 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 1 Each R 308.51 R 0.00 R 0.00
1.38 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 2 Each R 416.49 R 0.00 R 0.00
1.39 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 3 Each R 2,398.86 R 0.00 R 0.00

SUB-TOTAL C

Planting including backfilling and compaction are measured here.  The costs are also inclusive of plant 
and equipment required to plant the Structures. Stay, Struts and Flying Stay are elsewhere measured. All 
backfill material included in price



1.40 D-DT-0052 10m Wooden Pole 160-179mm Top Diameter H5 Soil Type 4 Each R 2,127.91 R 0.00 R 0.00
1.41 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 342.78 R 0.00 R 0.00
1.42 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 462.75 R 0.00 R 0.00
1.43 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each R 2,398.86 R 0.00 R 0.00
1.44 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each R 2,127.91 R 0.00 R 0.00
1.45 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 1 Each R 342.78 R 0.00 R 0.00
1.46 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 2 Each R 288.57 R 0.00 R 0.00
1.47 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 3 Each R 2,398.86 R 0.00 R 0.00
1.48 D-DT-0052 10m Wooden Pole 180-199mm Top Diameter H5 Soil Type 4 Each R 2,127.91 R 0.00 R 0.00
1.49 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 377.07 R 0.00 R 0.00
1.50 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 509.04 R 0.00 R 0.00
1.51 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each R 2,398.86 R 0.00 R 0.00
1.52 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each R 2,127.91 R 0.00 R 0.00
1.53 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 1 Each R 377.07 R 0.00 R 0.00
1.54 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 2 Each R 509.04 R 0.00 R 0.00
1.55 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 3 Each R 2,398.86 R 0.00 R 0.00
1.56 D-DT-0052 10m Wooden Pole 200-219mm Top Diameter H5 Soil Type 4 Each R 2,127.91 R 0.00 R 0.00
1.57 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 1 Each R 331.71 R 0.00 R 0.00
1.58 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 2 Each R 447.80 R 0.00 R 0.00
1.59 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 3 Each R 2,638.74 R 0.00 R 0.00
1.60 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H4 Soil Type 4 Each R 2,340.70 R 0.00 R 0.00

1.61 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H4 Soil Type 
1 Each R 331.71 R 0.00 R 0.00

1.62 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H4 Soil Type 
2 Each R 447.80 R 0.00 R 0.00

1.63 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H4 Soil Type 
3 Each R 2,638.74 R 0.00 R 0.00

1.64 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H4 Soil Type 
4 Each R 2,340.70 R 0.00 R 0.00

1.65 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 1 Each R 331.71 R 0.00 R 0.00
1.66 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 2 Each R 447.80 R 0.00 R 0.00
1.67 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 3 Each R 2,638.74 R 0.00 R 0.00
1.68 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter H5 Soil Type 4 Each R 2,340.70 R 0.00 R 0.00

1.69 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type 
1 Each R 373.17 R 0.00 R 0.00

1.70 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type 
2 Each R 503.78 R 0.00 R 0.00

1.71 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type 
3 Each R 2,638.74 R 0.00 R 0.00

1.72 D-DT-0051 11m Wooden Pole 140-159mm Top Diameter 75MPA H5 Soil Type 
4 Each R 2,340.70 R 0.00 R 0.00

1.73 D-DT-0051 11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 373.17 R 0.00 R 0.00
1.74 D-DT-0051 11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 503.78 R 0.00 R 0.00
1.75 D-DT-0051 11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each R 2,638.74 R 0.00 R 0.00
1.76 D-DT-0051 11m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each R 2,340.70 R 0.00 R 0.00
1.77 D-DT-0051 11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 414.64 R 0.00 R 0.00
1.78 D-DT-0051 11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 559.76 R 0.00 R 0.00
1.79 D-DT-0051 11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each R 2,638.74 R 0.00 R 0.00
1.80 D-DT-0051 11m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each R 2,340.70 R 0.00 R 0.00
1.81 D-DT-0051 11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 456.10 R 0.00 R 0.00
1.82 D-DT-0051 11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 615.73 R 0.00 R 0.00
1.83 D-DT-0051 11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each R 2,638.74 R 0.00 R 0.00
1.84 D-DT-0051 11m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each R 2,340.70 R 0.00 R 0.00
1.85 D-DT-0053 12m Wooden Pole 160-179mm Top Diameter Soil Type 1 Each R 371.94 R 0.00 R 0.00
1.86 D-DT-0053 12m Wooden Pole 160-179mm Top Diameter Soil Type 2 Each R 502.11 R 0.00 R 0.00
1.87 D-DT-0053 12m Wooden Pole 160-179mm Top Diameter Soil Type 3 Each R 2,878.63 R 0.00 R 0.00
1.88 D-DT-0053 12m Wooden Pole 160-179mm Top Diameter Soil Type 4 Each R 2,553.49 R 0.00 R 0.00
1.89 D-DT-0053 12m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 413.27 R 0.00 R 0.00
1.90 D-DT-0053 12m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 557.92 R 0.00 R 0.00
1.91 D-DT-0053 12m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each R 2,878.63 R 0.00 R 0.00
1.92 D-DT-0053 12m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each R 2,553.49 R 0.00 R 0.00
1.93 D-DT-0053 12m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 454.60 R 0.00 R 0.00
1.94 D-DT-0053 12m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 613.71 R 0.00 R 0.00
1.95 D-DT-0053 12m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each R 2,878.63 R 0.00 R 0.00
1.96 D-DT-0053 12m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each R 2,553.49 R 0.00 R 0.00
1.97 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 408.02 R 0.00 R 0.00
1.98 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 550.83 R 0.00 R 0.00
1.99 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00

1.100 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.101 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 1 Each R 408.02 R 0.00 R 0.00
1.102 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 2 Each R 550.83 R 0.00 R 0.00
1.103 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.104 D-DT-0056 13m Wooden Pole 160-179mm Top Diameter H5 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.105 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 453.35 R 0.00 R 0.00
1.106 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 612.02 R 0.00 R 0.00
1.107 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.108 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.109 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 1 Each R 453.35 R 0.00 R 0.00
1.110 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 2 Each R 612.02 R 0.00 R 0.00
1.111 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.112 D-DT-0056 13m Wooden Pole 180-199mm Top Diameter H5 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.113 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 498.69 R 0.00 R 0.00
1.114 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 673.22 R 0.00 R 0.00
1.115 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.116 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.117 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 1 Each R 498.69 R 0.00 R 0.00
1.118 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 2 Each R 673.22 R 0.00 R 0.00
1.119 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.120 D-DT-0056 13m Wooden Pole 200-219mm Top Diameter H5 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.121 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 1 Each R 448.67 R 0.00 R 0.00
1.122 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 2 Each R 605.70 R 0.00 R 0.00
1.123 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.124 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H4 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.125 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 1 Each R 448.67 R 0.00 R 0.00
1.126 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 2 Each R 605.70 R 0.00 R 0.00
1.127 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.128 D-DT-0054 14m Wooden Pole 160-179mm Top Diameter H5 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.129 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 1 Each R 498.52 R 0.00 R 0.00
1.130 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 2 Each R 673.00 R 0.00 R 0.00
1.131 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.132 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H4 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.133 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 1 Each R 498.52 R 0.00 R 0.00
1.134 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 2 Each R 673.00 R 0.00 R 0.00
1.135 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.136 D-DT-0054 14m Wooden Pole 180-199mm Top Diameter H5 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.137 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 1 Each R 548.37 R 0.00 R 0.00
1.138 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.139 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.140 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H4 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.141 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 1 Each R 548.37 R 0.00 R 0.00



1.142 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.143 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 3 Each R 3,118.51 R 0.00 R 0.00
1.144 D-DT-0054 14m Wooden Pole 200-219mm Top Diameter H5 Soil Type 4 Each R 2,766.28 R 0.00 R 0.00
1.145 D-DT-0057 15m Wooden Pole 160-179mm Top Diameter Soil Type 1 Each R 548.37 R 0.00 R 0.00
1.146 D-DT-0057 15m Wooden Pole 160-179mm Top Diameter Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.147 D-DT-0057 15m Wooden Pole 160-179mm Top Diameter Soil Type 3 Each R 3,598.29 R 0.00 R 0.00
1.148 D-DT-0057 15m Wooden Pole 160-179mm Top Diameter Soil Type 4 Each R 3,191.86 R 0.00 R 0.00
1.149 D-DT-0057 15m Wooden Pole 190-199mm Top Diameter Soil Type 1 Each R 548.37 R 0.00 R 0.00
1.150 D-DT-0057 15m Wooden Pole 190-199mm Top Diameter Soil Type 2 Each R 740.29 R 0.00 R 0.00
1.151 D-DT-0057 15m Wooden Pole 190-199mm Top Diameter Soil Type 3 Each R 3,598.29 R 0.00 R 0.00
1.152 D-DT-0057 15m Wooden Pole 190-199mm Top Diameter Soil Type 4 Each R 3,191.86 R 0.00 R 0.00
1.153 D-DT-0057 15m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 493.35 R 0.00 R 0.00
1.154 D-DT-0057 15m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 666.01 R 0.00 R 0.00
1.155 D-DT-0057 15m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each R 3,598.29 R 0.00 R 0.00
1.156 D-DT-0057 15m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each R 3,191.86 R 0.00 R 0.00
1.157 D-DT-0049 16m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 542.48 R 0.00 R 0.00
1.158 D-DT-0049 16m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 732.35 R 0.00 R 0.00
1.159 D-DT-0049 16m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each R 3,838.17 R 0.00 R 0.00
1.160 D-DT-0049 16m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each R 3,404.66 R 0.00 R 0.00
1.161 D-DT-0049 16m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 596.74 R 0.00 R 0.00
1.162 D-DT-0049 16m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 805.60 R 0.00 R 0.00
1.163 D-DT-0049 16m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each R 3,838.17 R 0.00 R 0.00
1.164 D-DT-0049 16m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each R 3,404.66 R 0.00 R 0.00
1.165 D-DT-0048 18m Wooden Pole 180-199mm Top Diameter Soil Type 1 Each R 596.52 R 0.00 R 0.00
1.166 D-DT-0048 18m Wooden Pole 180-199mm Top Diameter Soil Type 2 Each R 805.31 R 0.00 R 0.00
1.167 D-DT-0048 18m Wooden Pole 180-199mm Top Diameter Soil Type 3 Each R 4,317.94 R 0.00 R 0.00
1.168 D-DT-0048 18m Wooden Pole 180-199mm Top Diameter Soil Type 4 Each R 3,830.24 R 0.00 R 0.00
1.169 D-DT-0048 18m Wooden Pole 200-219mm Top Diameter Soil Type 1 Each R 656.17 R 0.00 R 0.00
1.170 D-DT-0048 18m Wooden Pole 200-219mm Top Diameter Soil Type 2 Each R 885.83 R 0.00 R 0.00
1.171 D-DT-0048 18m Wooden Pole 200-219mm Top Diameter Soil Type 3 Each R 4,317.94 R 0.00 R 0.00
1.172 D-DT-0048 18m Wooden Pole 200-219mm Top Diameter Soil Type 4 Each R 3,830.24 R 0.00 R 0.00

2 Concrete Poles R 0.00
2.1 D-DT-0017 11m Concrete Pole 10kN Ultimate Load Each R 377.08 R 0.00 R 0.00
2.2 D-DT-0015 12m Concrete Pole 10kN Ultimate Load Each R 411.36 R 0.00 R 0.00
2.3 D-DT-0016 13m Concrete Pole 10kN Ultimate Load Each R 445.64 R 0.00 R 0.00
2.4 D-DT-0018 14m Concrete Pole 10kN Ultimate Load Each R 479.92 R 0.00 R 0.00
3 Free Standing(Unsupported) R 0.00

3.1 PA09599B01 9m Concrete Pole 18kN Each R 377.08 R 0.00 R 0.00
3.2 D-DT-1650 12m Concrete Pole 8kN Each R 377.08 R 0.00 R 0.00
3.3 D-DT-1651 12m Concrete Pole 15kN Each R 707.03 R 0.00 R 0.00
3.4 D-DT-1652 12m Concrete Pole 27kN Each R 1,272.66 R 0.00 R 0.00
3.5 D-DT-1653 12m Concrete Pole 42kN Each R 1,979.69 R 0.00 R 0.00
3.6 D-DT-1654 12m Concrete Pole 58kN Each R 2,733.86 R 0.00 R 0.00
3.7 D-DT-1655 12m Concrete Pole 65kN - Terminal Structure Each R 3,063.81 R 0.00 R 0.00
3.8 D-DT-1656 12m Concrete Pole 73kN Each R 3,440.90 R 0.00 R 0.00
3.9 D-DT-1657 12m Concrete Pole 106kN Each R 4,996.37 R 0.00 R 0.00
3.10 D-DT-1650 13m Concrete Pole 8kN Each R 408.51 R 0.00 R 0.00
3.11 D-DT-1651 13m Concrete Pole 15kN Each R 765.95 R 0.00 R 0.00
3.12 D-DT-1652 13m Concrete Pole 27kN Each R 1,378.72 R 0.00 R 0.00
3.13 D-DT-1653 13m Concrete Pole 42kN Each R 2,144.67 R 0.00 R 0.00
3.14 D-DT-1654 13m Concrete Pole 58kN Each R 2,961.69 R 0.00 R 0.00
3.15 D-DT-1655 13m Concrete Pole 65kN - Terminal Structure Each R 3,319.13 R 0.00 R 0.00
3.16 D-DT-1656 13m Concrete Pole 73kN Each R 3,727.64 R 0.00 R 0.00
3.17 D-DT-1657 13m Concrete Pole 106kN Each R 5,412.74 R 0.00 R 0.00

R 0.00

Intermediate - 0 deg

1.1 1390 Phase / phase - T-frame / 2m Steel X-arm – Intermediate - 0° 
Deviation Each R 298.27 R 0.00 R 0.00

1.2 1390 Phase / phase - T-frame / 2m Steel X-arm – Intermediate - 0° 
Deviation -RX Each R 298.27 R 0.00 R 0.00

1.3 1390 Phase / phase - T-frame / 2m Steel X-arm – Intermediate - 0° 
Deviation -With Spark Gap device Each R 298.27 R 0.00 R 0.00

1.4 1390 Phase / phase - T-frame / 2m Steel X-arm – Intermediate - 0° 
Deviation -With Spark Gap device - RX Each R 298.27 R 0.00 R 0.00

1.5 1370 Phase / phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° 
Deviation Each R 475.60 R 0.00 R 0.00

1.6 1370 Phase / phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° 
Deviation -RX Each R 475.60 R 0.00 R 0.00

1.7 1370 Phase / phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° 
Deviation -With Spark Gap device Each R 508.95 R 0.00 R 0.00

1.8 1370 Phase / phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° 
Deviation -With Spark Gap device-RX Each R 508.95 R 0.00 R 0.00

Strainer - Small (1 - 30) deg

2.1 1371 Phase / phase – H-Pole / 4.5m Wood x-arm – Intermediate – Small 
(1 –10°) deviation Each R 473.44 R 0.00 R 0.00

2.2 1371 Phase / phase – H-Pole / 4.5m Wood x-arm – Intermediate – Small 
(1 –10°) deviation-RX Each R 473.44 R 0.00 R 0.00

2.3 1391 Phase / phase - T-frame/ 2m Steel X-arm – Intermediate -  Small (1- 
 +/-10°) Deviation Each R 298.27 R 0.00 R 0.00

2.4 1391 Phase / phase - T-frame/ 2m Steel X-arm – Intermediate -  Small (1- 
 +/-10°) Deviation -RX Each R 260.98 R 0.00 R 0.00

Strainer - 0 deg
3.1 1340 Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation Each R 299.63 R 0.00 R 0.00

3.2 1340 Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation 
Rx Each R 299.63 R 0.00 R 0.00

3.3 1340B Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation Each R 299.63 R 0.00 R 0.00

3.4 1340B Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation 
Rx Each R 299.63 R 0.00 R 0.00

3.5 1340B Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation 
With Spark Gap Device Each R 322.11 R 0.00 R 0.00

3.6 1340B Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation 
With Spark Gap Device-Rx Each R 322.11 R 0.00 R 0.00

3.7 1343 Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation Each R 299.63 R 0.00 R 0.00

3.8 1343 Phase / phase – Delta/2.5M Wooden X-arm –Strain - 0° Deviation - 
Rx Each R 299.63 R 0.00 R 0.00

3.9 1373 Phase / phase - H-Pole / 4,5m Wood X-arm – Strain – 0° Deviation Each R 473.44 R 0.00 R 0.00

3.10 1373 Phase / phase - H-Pole / 4,5m Wood X-arm – Strain – 0° Deviation -
RX Each R 473.44 R 0.00 R 0.00

SUB-TOTAL D

Supply and erect MV support structures as per Eskom DDT 0400, 1300, 1700, 1800 drawings 
and OU specific SI Engineering instructions.  Auxiliary equipment such as bonding, jumpers, 
jumper terminations, pole and x-arm mounting and mounting hardware, conductor attachment 
hardware and insulators to be included.  Poles are measured elsewhere, crossarms are 
included.  Stay, strut material measured elsewhere.  Pole, stay and strut  excavations are 
measured elsewhere.  Where road crossing structures are to be used the line hardware needs 
to be changed to include : For intermediate a suitable fullwrap road crossing tie and for a 
strain structure a 3bolt suitable pistol grip.  Other relevant road crossing hardware to be 
included where required.  Road crossings to be inserted in BOQ where required and marked 
with "RX" as part of the description.  MV intermediate structures that fall within high lightning 
zones in the OU shall have the a spark gap device installed on its BIL downwire.  Refer 
DDT3134. All other intermediate structures will have a normal BIL.  All line hardware 

E

Single Phase MV Structure (DOWNWIRE EXCL BUT BONDING INCL)



Strainer - Medium (1 - 60) deg

4.1 1344 Phase / phase – Delta/2.5M Wooden X-arm –Strain - Medium (1-
60°) Deviation Each R 299.63 R 0.00 R 0.00

4.2 1344 Phase / phase – Delta/2.5M Wooden X-arm –Strain - Medium (1-
60°) Deviation -Rx Each R 299.63 R 0.00 R 0.00

4.3 1374 Phase / phase - H-Pole / 4,5m Wood X-arm – Strain - Medium(1°- 
60°) Deviation Each R 473.44 R 0.00 R 0.00

4.4 1374 Phase / phase - H-Pole / 4,5m Wood X-arm – Strain - Medium(1°- 
60°) Deviation -RX Each R 473.44 R 0.00 R 0.00

Strainer - Terminal
5.1 1346 Phase / phase – Delta/2.5M Wood X-arm – Strain - Terminal Each R 299.63 R 0.00 R 0.00
5.2 1346 Phase / phase – Delta/2.5M Wood X-arm – Strain - Terminal -Rx Each R 299.63 R 0.00 R 0.00
5.3 1376 Phase / phase - H-Pole / 4,5m Wood X-arm – Strain – Terminal Each R 473.44 R 0.00 R 0.00

5.4 1376 Phase / phase - H-Pole / 4,5m Wood X-arm – Strain – Terminal -RX Each R 473.44 R 0.00 R 0.00

Take-Off
6.1 1811 Phase / phase Take-off – Vertical (600mm spacing) Each R 177.54 R 0.00 R 0.00
6.2 1811 Phase / phase Take-off – Vertical (600mm spacing)-RX Each R 177.54 R 0.00 R 0.00
6.3 1814 Phase / phase Take-off - 2,5m Wooden X-arm Each R 223.70 R 0.00 R 0.00
6.4 1814 Phase / phase Take-off - 2,5m Wooden X-arm-RX Each R 223.70 R 0.00 R 0.00
6.5 1815 Phase / phase Take-off - 2 x 2,5m Wooden X-arm Each R 355.08 R 0.00 R 0.00
6.6 1815 Phase / phase Take-off - 2 x 2,5m Wooden X-arm-RX Each R 355.08 R 0.00 R 0.00
6.7 1816 Phase / phase Take-off - H-Pole (3,5m Wooden X-arm) Each R 414.26 R 0.00 R 0.00
6.8 1816 Phase / phase Take-off - H-Pole (3,5m Wooden X-arm)-RX Each R 414.26 R 0.00 R 0.00
6.9 1817 Phase / phase Take-off - H-Pole (2 x 3,5m Wooden X-arm) Each R 473.44 R 0.00 R 0.00
6.10 1817 Phase / phase Take-off - H-Pole (2 x 3,5m Wooden X-arm) -RX Each R 473.44 R 0.00 R 0.00

Assemble Three Phase MV Structures (Downwire excluded but
Bonding Included)

7 Intermediate - 0 deg
7.1 D-DT-1700 3 Phase - Staggered Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
7.2 D-DT-1710 3 Phase - Staggered Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
7.3 D-DT-1720 3 Phase - Delta (450mm Stud) Each R 251.12 R 0.00 R 0.00
7.4 D-DT-1730 3 Phase - Delta (Intermediate 'T' Crossarm) Each R 251.12 R 0.00 R 0.00
7.5 D-DT-1740 3 Phase - Delta / 2,5m Wood Crossarm Each R 287.00 R 0.00 R 0.00
7.6 D-DT-1750 3 Phase - Delta / 4,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
7.7 D-DT-1760 3 Phase - H-Pole / 3,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
7.8 D-DT-1770 3 Phase - H-Pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00

7.9 D-DT-1785 MV Heavy Conductor - 3 Phase Staggered Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00

7.10 D-DT-1790 MV Heavy Conductor - 3 Phase - Delta - 3500mm Wooden 
Crossarm Each R 569.45 R 0.00 R 0.00

7.11 D-DT-1793 MV Heavy Conductor - 22kV H-Pole Suspension Structure General 
Arrangement Each R 569.45 R 0.00 R 0.00

7.12 D-DT-1870 Three Phase T-Frame / 2m Steel Crossarm Each R 287.00 R 0.00 R 0.00
7.13 1740B 3 Phase - Delta / 2,5m Wood X-arm – Intermediate - 0° Deviation Each R 298.27 R 0.00 R 0.00

7.14 1740B 3 Phase - Delta / 2,5m Wood X-arm – Intermediate - 0° Deviation -
RX Each R 298.27 R 0.00 R 0.00

7.15 1740B 3 Phase - Delta / 2,5m Wood X-arm – Intermediate - 0° Deviation -
With Spark Gap Device Each R 320.64 R 0.00 R 0.00

7.16 1740B 3 Phase - Delta / 2,5m Wood X-arm – Intermediate - 0° Deviation -
With Spark Gap Device-RX Each R 320.64 R 0.00 R 0.00

7.17 1750 3 Phase - Delta / 4,5m Wood X-arm – Intermediate - 0° Deviation -
RX Each R 569.45 R 0.00 R 0.00

7.18 1750 3 Phase - Delta / 4,5m Wood X-arm – Intermediate - 0° Deviation -
With Spark Gap Device Each R 569.45 R 0.00 R 0.00

7.19 1750 3 Phase - Delta / 4,5m Wood X-arm – Intermediate - 0° Deviation -
With Spark Gap Device-RX Each R 569.45 R 0.00 R 0.00

7.20 1710 3 Phase - Staggered Vertical (600mm Spacing) Intermediate 0° 
Deviation Rx Each R 251.12 R 0.00 R 0.00

7.21 1770 3 Phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° Deviation -
RX Each R 473.44 R 0.00 R 0.00

7.22 1770 3 Phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° Deviation - 
 With Spark Gap Device Each R 455.56 R 0.00 R 0.00

7.23 1770 3 Phase - H-Pole / 4,5m Wood X-arm – Intermediate - 0° Deviation - 
 With Spark Gap Device -RX Each R 455.56 R 0.00 R 0.00

7.24 1790 Heavy Conductor - 3 Phase Delta-3500mm Wooden X-arm 
Intermediate 0° Deviation Rx Each R 569.45 R 0.00 R 0.00

7.25 1710 3 Phase - Staggered Vertical (600mm Spacing) Intermediate 0° 
Deviation Rx Each R 251.12 R 0.00 R 0.00

8 Intermediate - (0 - 10) deg
8.1 D-DT-1701 3 Phase - Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
8.2 D-DT-1711 3 Phase - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
8.3 D-DT-1771 3 Phase - H-Pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
8.4 D-DT-1871 Three Phase T-Frame / 2m Steel Crossarm Each R 287.00 R 0.00 R 0.00

8.5 1771 3 Phase - H-Pole / 4,5m Wood X-arm – Intermediate - Small(1°-
±10°) Deviation -RX Each R 455.56 R 0.00 R 0.00

8.6 1711 3 Phase - Vertical (600mm Spacing) Intermediate-Small (1- ±10°) 
Deviation Rx Each R 251.12 R 0.00 R 0.00

9 Intermediate - (15 - 30) deg
9.1 D-DT-1702 3 Phase - Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
9.2 D-DT-1712 3 Phase - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00

9.3 1712 3 Phase - Vertical (600mm Spacing) Intermediate-Medium (±15-
30°) Deviation Rx Each R 251.12 R 0.00 R 0.00

10 Strainer - 0 deg
10.1 D-DT-1703 3 Phase - Vertical (450mm Spacing) Each R 287.00 R 0.00 R 0.00
10.2 D-DT-1713 3 Phase - Vertical (600mm Spacing) Each R 287.00 R 0.00 R 0.00
10.3 D-DT-1733 3 Phase - Delta / 1,3m Steel Crossarm Each R 287.00 R 0.00 R 0.00
10.4 D-DT-1743 3 Phase - 600mm Phase Spacing Delta / 2,5m Wood Crossarm Each R 322.88 R 0.00 R 0.00

10.5 D-DT-1747 3 Phase - 600mm Phase Spacing Delta / 2 x 2,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00

10.6 D-DT-1747 3 Phase - 800mm Phase Spacing Delta / 2 x 2,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00

10.7 D-DT-1753 3 Phase - Delta / 4,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
10.8 D-DT-1763 3 Phase - Delta / 3,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
10.9 D-DT-1767 3 Phase - H-Pole / 2 x 3,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00

10.10 D-DT-1773 3 Phase - H-Pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
10.11 D-DT-1777 3 Phase - H-Pole / 2 x 4,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
10.12 D-DT-1783 3 Phase - Trips Each R 1,025.01 R 0.00 R 0.00
10.13 D-DT-1786 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00
10.14 D-DT-1794 MV Heavy Conductor - 22kV H-Pole Braced Each R 569.45 R 0.00 R 0.00

10.15 1767 3 Phase - H-Pole / 2 x 3,5m Wood X-arm – Strain - 0° Deviation -RX Each R 990.85 R 0.00 R 0.00

10.16 1773 3 Phase - H-Pole / 4,5m Wood X-arm - Strain - 0° Deviation-RX Each R 455.56 R 0.00 R 0.00

10.17 1777 3 Phase – H-Pole / 2 x 4,5m Wood X-arm – Strain - 0° Deviation -
RX Each R 990.85 R 0.00 R 0.00

10.18 1713 3 Phase - Vertical (600mm Spacing) Strain 0° Deviation Rx Each R 287.00 R 0.00 R 0.00
10.19 1743 3 Phase - Delta / 2,5m Wood X-arm - Strain – 0° Deviation -RX Each R 322.88 R 0.00 R 0.00
10.20 1747 3 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - 0° Deviation -RX Each R 569.45 R 0.00 R 0.00
10.21 1753 3 Phase - Delta / 4,5m Wood X-arm - Strain – 0° Deviation -RX Each R 569.45 R 0.00 R 0.00
10.22 1763 3 Phase - H-Pole / 3,5m Wood X-arm - Strain - 0° Deviation -RX Each R 569.45 R 0.00 R 0.00

10.23 1785 3 Phase - Staggered Vertical (800mm spacing) 0° Deviation Rx 
Wood Poles Rx Each R 569.45 R 0.00 R 0.00

10.24 1786 3 Phase - Vertical (800mm spacing) Strain 0° Deviation 10kN Wood 
Poles Rx Each R 569.45 R 0.00 R 0.00



10.25 1783 3 Phase – Trips – Strain - 0° Deviation (Front view) -RX Each R 1,025.01 R 0.00 R 0.00
10.26 1794 Heavy Conductor H-Pole Braced In-Line strain-RX Each R 569.45 R 0.00 R 0.00

11 Strainer - Small (1 - 30) deg
11.1 D-DT-1704 3 Phase - Vertical (450mm Spacing) Each R 287.00 R 0.00 R 0.00
11.2 D-DT-1714 3 Phase - Vertical (600mm Spacing) Each R 287.00 R 0.00 R 0.00
11.3 D-DT-1734 3 Phase - Delta / 1,3m Steel Crossarm Each R 322.88 R 0.00 R 0.00
11.4 D-DT-1787 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00

11.5 1714 3 Phase - Vertical (600mm Spacing) Strain - Small(1-30°) Deviation 
Rx Each R 287.00 R 0.00 R 0.00

11.6 1787 3 Phase - Vertical (800mm spacing) Strain 0-30° Deviation 10kN 
Wood Poles Rx Each R 569.45 R 0.00 R 0.00

12 Strainer - Medium (1 - 60) deg
12.1 D-DT-1744 3 Phase - Delta / 2,5m Wood Crossarm Each R 322.88 R 0.00 R 0.00
12.2 D-DT-1748 3 Phase - Delta / 2 x 2,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
12.3 D-DT-1754 3 Phase - Delta / 4,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
12.4 D-DT-1754 3 Phase - Delta / 2 x 4,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
12.5 D-DT-1764 3 Phase - H-Pole / 3,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
12.6 D-DT-1768 3 Phase - Pole / 2 x 3,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
12.7 D-DT-1774 3 Phase - H-Pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00
12.8 D-DT-1778 3 Phase - Pole / 2 x 4,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
12.9 D-DT-1795 MV Heavy Conductor - 22kV H-Pole Braced Each R 569.45 R 0.00 R 0.00

12.10 1744 3 Phase - Delta / 2,5m Wood X-arm - Strain – Medium(1°-60°) 
Deviation -RX Each R 322.88 R 0.00 R 0.00

12.11 1748 3 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - Medium(1°-60°) 
Deviation -RX Each R 569.45 R 0.00 R 0.00

12.12 1754 3 Phase - Delta / 4,5m Wood X-arm - Strain – Medium(1°-60°) 
Deviation -RX Each R 569.45 R 0.00 R 0.00

12.13 1754 3 Phase - Delta / 2x4,5m Wood X-arm - Strain – Medium(1°-60°) 
Deviation -RX Each R 569.45 R 0.00 R 0.00

12.14 1764 3 Phase - H-Pole / 3,5m Wood X-arm - Strain - Medium(1°-60°) 
Deviation -RX Each R 569.45 R 0.00 R 0.00

12.15 1768 3 Phase - H-Pole / 2 x 3,5m Wood X-arm – Strain - Medium(1°-60°) 
Deviation -RX Each R 990.85 R 0.00 R 0.00

12.16 1774 3 Phase – H-Pole / 4,5m Wood X-arm - Strain - Medium(1°-60°) 
Deviation -RX Each R 455.56 R 0.00 R 0.00

12.17 1778 3 Phase – H-Pole / 2 x 4,5m Wood X-arm – Strain – Medium(1°-
60°) Deviation -RX Each R 990.85 R 0.00 R 0.00

12.18 1795 Heavy Conductor H-Pole Braced Angle strain (1-60˚)-RX Each R 569.45 R 0.00 R 0.00
13 Strainer - Large (61- 90) deg

13.1 D-DT-1705 3 Phase - Vertical (450mm Spacing) Each R 322.88 R 0.00 R 0.00
13.2 D-DT-1715 3 Phase - Vertical (600mm Spacing) Each R 287.00 R 0.00 R 0.00
13.3 D-DT-1735 3 Phase - Delta / 1,3m Steel Crossarm Each R 287.00 R 0.00 R 0.00
13.4 D-DT-1742 3 Phase - Delta 2,5m Wood Crossarm / 1700 Steel Crossarm Each R 521.64 R 0.00 R 0.00
13.5 D-DT-1742 3 Phase - Delta  2,5m Wood Crossarm / 2,5m Wood Crossarm Each R 521.64 R 0.00 R 0.00
13.6 D-DT-1745 3 Phase - Delta 2 x 2,5m Wood Crossarm / 1700 Steel Crossarm Each R 569.45 R 0.00 R 0.00

13.7 D-DT-1745 3 Phase - Delta 2 x 2,5m Wood Crossarm / 2 x 2,5m Wood 
Crossarm Each R 569.45 R 0.00 R 0.00

13.8 D-DT-1745 3 Phase - Delta 1 x 2,5m Wood Crossarm / 1700 Steel Crossarm Each R 569.45 R 0.00 R 0.00
13.9 D-DT-1745 3 Phase - Delta 2,5m Wood Crossarm 2,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00

13.10 D-DT-1784 3 Phase - Trips Each R 1,025.01 R 0.00 R 0.00
13.11 D-DT-1788 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00

13.12 D-DT-1791 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing 
(Double Wood Poles) Each R 1,043.27 R 0.00 R 0.00

13.13 D-DT-1792 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing 
(Double Wood Poles) Each R 1,043.27 R 0.00 R 0.00

13.14 D-DT-1873 3 Phase - H-Pole / 2 x 4.5m Wooden Crossarm Each R 990.85 R 0.00 R 0.00

13.15 1715 3 Phase - Vertical (600mm Spacing) Strain - Large(30-90°) 
Deviation Rx Each R 287.00 R 0.00 R 0.00

13.16 1745 3 Phase - Delta /2 x 2,5m wood x-arms/1700 WOOD x-arm - strain - 
(60° - 90°) deviation-RX Each R 569.45 R 0.00 R 0.00

13.17 1745 3 Phase - Delta /2 x 2,5m wood x-arms/ 3x2.5 wood x-arms - strain - 
 (60° - 90°) deviation Each R 569.45 R 0.00 R 0.00

13.18 1745 3 Phase - Delta /2 x 2,5m wood x-arms/ 3x2.5 wood x-arms - strain - 
 (60° - 90°) deviation-RX Each R 569.45 R 0.00 R 0.00

13.19 1784 3 Phase – Trips – Strain - Large(1°-90°) Deviation (Front view) -RX Each R 1,025.01 R 0.00 R 0.00

13.20 1873 3 Phase H-pole /2X4.5m Wooden X-arm Strain Large (60-90˚) 
Deviation Rx Each R 990.85 R 0.00 R 0.00

14 Strainer - Terminal
14.1 D-DT-1706 3 Phase - Vertical (450mm Spacing) Each R 287.00 R 0.00 R 0.00
14.2 D-DT-1716 3 Phase - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
14.3 D-DT-1736 3 Phase - Delta / 1,3m Steel Crossarm Each R 287.00 R 0.00 R 0.00
14.4 D-DT-1746 3 Phase - Delta / 2,5M Wood Crossarm Each R 322.88 R 0.00 R 0.00
14.5 D-DT-1749 3 Phase - Delta / 2 x 2,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
14.6 D-DT-1756 3 Phase - Delta / 4,5M Wood Crossarm Each R 569.45 R 0.00 R 0.00
14.7 D-DT-1766 3 Phase - H-pole / 3,5m Wood Crossarm Each R 569.45 R 0.00 R 0.00
14.8 D-DT-1769 3 Phase - H-pole / 2 x 3,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
14.9 D-DT-1776 3 Phase - H-pole / 4,5m Wood Crossarm Each R 455.56 R 0.00 R 0.00

14.10 D-DT-1779 3 Phase - H-pole / 2 x 4,5m Wood Crossarm Each R 990.85 R 0.00 R 0.00
14.11 D-DT-1789 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing Each R 569.45 R 0.00 R 0.00
14.12 D-DT-1796 MV Heavy Conductor - 22kV H-Pole Braced Each R 569.45 R 0.00 R 0.00
14.13 1746 3 Phase - Delta / 2,5m Wood X-arm - Strain – Terminal -RX Each R 335.55 R 0.00 R 0.00
14.14 1749 3 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - Terminal -RX Each R 591.80 R 0.00 R 0.00
14.15 1756 3 Phase - Delta / 4,5m Wood X-arm - Strain – Terminal -RX Each R 591.80 R 0.00 R 0.00
14.16 1766 3 Phase - H-Pole / 3,5m Wood X-arm - Strain - Terminal -RX Each R 591.80 R 0.00 R 0.00
14.17 1769 3 Phase - H-Pole / 2 x 3,5m Wood X-arm - Strain – Terminal -RX Each R 1,029.73 R 0.00 R 0.00
14.18 1776 3 Phase – H-Pole / 4,5m Wood X-arm - Strain - Terminal -RX Each R 473.44 R 0.00 R 0.00
14.19 1779 3 Phase – H-Pole / 2 x 4,5m Wood X-arm – Strain – Terminal-RX Each R 1,029.73 R 0.00 R 0.00

14.20 1789 3 Phase - Vertical (800mm spacing) Strain -Terminal (10kN Wood 
Poles) Rx Each R 591.80 R 0.00 R 0.00

14.21 1716 3 Phase - Vertical (600mm Spacing) Strain - Terminal Rx Each R 260.98 R 0.00 R 0.00
14.22 1796 Heavy Conductor H-Pole Braced Terminal structure-RX Each R 591.80 R 0.00 R 0.00
14.23 1793 Heavy Conductor H-Pole Suspension Structure-RX Each R 591.80 R 0.00 R 0.00

14.24 1793 Heavy Conductor H-Pole Suspension Structure- With Spark Gap 
Device Each R 627.31 R 0.00 R 0.00

14.25 1793 Heavy Conductor H-Pole Suspension Structure- With Spark Gap 
Device-RX Each R 627.31 R 0.00 R 0.00

15 Take-Off
15.1 D-DT-1800 3 Phase Take-Off - Vertical (450mm Spacing) Each R 251.12 R 0.00 R 0.00
15.2 D-DT-1801 3 Phase Take-Off - Vertical (600mm Spacing) Each R 251.12 R 0.00 R 0.00
15.3 D-DT-1803 3 Phase Take-Off - Delta / 1.3m Steel Crossarm Each R 251.12 R 0.00 R 0.00
15.4 D-DT-1804 3 Phase Take-Of - 2,5M Wooden Crossarm Each R 251.12 R 0.00 R 0.00
15.5 D-DT-1805 3 Phase Take-Of - 2 x 2,5M Wooden Crossarm Each R 455.56 R 0.00 R 0.00
15.6 D-DT-1806 3 Phase Take-Of - H-Pole 3,5M Wooden Crossarm Each R 398.62 R 0.00 R 0.00
15.7 D-DT-1807 3 Phase Take-Of - H-Pole 2 x 3,5M Wooden Crossarm Each R 455.56 R 0.00 R 0.00
15.8 D-DT-1808 3 Phase Take-Off - 1.7m Steel Crossarm (Fox) Each R 199.30 R 0.00 R 0.00
15.9 D-DT-1809 3 Phase Take-Off - 1.7m Steel Crossarm (Hare) Each R 199.30 R 0.00 R 0.00

15.10 1801 3 Phase Take-off – Vertical 600mm Spacing Rx Each R 251.12 R 0.00 R 0.00
15.11 1804 3 Phase Take-off - 2,5m Wooden X-arm-RX Each R 251.12 R 0.00 R 0.00
15.12 1805 3 Phase Take-off - 2 x 2,5m Wooden X-arm-RX Each R 455.56 R 0.00 R 0.00
15.13 1806 3 Phase Take-off - H-Pole (3,5m Wooden X-arm)-RX Each R 398.62 R 0.00 R 0.00
15.14 1807 3 Phase Take-off - H-Pole (2 x 3,5m Wooden X-arm) -RX Each R 455.56 R 0.00 R 0.00

15.15 (OU Specific 
Drawing No)

Erect goal posts, supply and erect temporary structures and traffic 
signs and regulate traffic during construction for all road 
crossings/railways crossings. (This includes any loss of 
production during road crossings and ensuring that access is 
maintained to roads and properties as well as any fees by Prov. 
Traffic Dept) 

Each R 3,587.44 R 0.00 R 0.00



R 0.00
F ASSEMBLE MV STAYS

1.1 D-DT-0341 Make-Off Convential Stay Each R 421.67 R 0.00 R 0.00
1.2 D-DT-0343 Make-Off Flying Stay Each R 503.34 R 0.00 R 0.00
1.3 D-DT-

0342/0351 Make-Off Strut Pole Each R 373.72 R 0.00 R 0.00
1.4 D-DT-0344 Hip Stay Each R 659.80 R 0.00 R 0.00

1.5 0357
(Sh 1 of 3)

LV/MV-ROCK ANCHOR INSTALLATION (EXPANDABLE SHELL & 
RESIN TYPE) Each R 297.25 R 0.00 R 0.00

1.6 0357
(Sh 2 of 3)

LV/MV-ROCK ANCHOR INSTALLATION (2 EYED ROD AND PIN 
TYPE) Each R 237.80 R 0.00 R 0.00

1.7 0357
(Sh 3 of 3) MV- SOFT ROCK ANCHOR INSTALLATION Each R 237.80 R 0.00 R 0.00

R 0.00

G ASSEMBLE SINGLE PHASE LV STRUCTURES

1 A. List of single-phase ABC wood pole

1.1 1153 LV 1 phase insulated/bare neutral ABC Suspension Assembly (0°- 
30°) Each R 88.77 R 0.00 R 0.00

1.2 1154 LV 1 phase insulated/bare neutral  ABC Terminal Assembly Each R 118.36 R 0.00 R 0.00
1.3 1155 LV 1 phase insulated/bare neutral  ABC Strain Assembly (0°- 60°) Each R 118.36 R 0.00 R 0.00

1.4 1156 LV 1 phase insulated/bare neutral LV 2 phase bare neutral (60°- 90°) Each R 118.36 R 0.00 R 0.00

1.5 1157 LV 1 phase insulated/bare neutral ABC T from Intermediate Each R 118.36 R 0.00 R 0.00

1.6 1158 LV 1 phase insulated/bare neutral ABC Cross Intermediate 
Suspension Assembly Each R 147.95 R 0.00 R 0.00

1.7 1159 LV 1 phase insulated/bare neutral ABC T from Strain Each R 177.54 R 0.00 R 0.00

1.8 1160 LV 1 phase insulated/bare neutral ABC X Intermediate-Strain 
Assembly Each R 207.13 R 0.00 R 0.00

ASSEMBLE DUAL PHASE LV STRUCTURES

2 B. List of Dual - phase ABC wood pole

2.1 1145 LV 2 phase insulated/bare neutral ABC Suspension Assembly (0°- 
30°) Each R 88.77 R 0.00 R 0.00

2.2 1146 LV 2 phase insulated/bare neutral LABC Terminal Assembly Each R 118.36 R 0.00 R 0.00
2.3 1147 LV 2 phase insulated/bare neutral ABC Strain Assembly (0° - 60°) Each R 118.36 R 0.00 R 0.00
2.4 1148 LV 2 phase insulated/bare neutral ABC Strain Assembly (60° - 90°) Each R 118.36 R 0.00 R 0.00
2.5 1149 LV 2 phase insulated/bare neutral ABC T from Intermediate Each R 118.36 R 0.00 R 0.00

2.6 1150 LV 2 phase insulated/bare neutral ABC Intermediate Suspension 
Assembly Each R 147.95 R 0.00 R 0.00

2.7 1151 LV 2 phase insulated/bare neutral ABC T from Strain Each R 177.54 R 0.00 R 0.00

2.8 1152 LV 2 phase insulated/bare neutral ABC X Intermediate-Strain 
Assembly Each R 207.13 R 0.00 R 0.00

ASSEMBLE 3 PHASE LV STRUCTURES

3 A. List of 3-phase ABC wood pole

3.1 D-DT-1100 LV - 3 Phase insulated/bare neutral ABC Suspension Assembly 0-30 
Deg. Each R 111.04 R 0.00 R 0.00

3.2 D-DT-1121 LV - 3 Phase insulated/bare neutral ABC Strain Assembly 0-60 Deg. Each R 148.05 R 0.00 R 0.00

3.3 D-DT-1122 LV - 3 Phase insulated/bare neutral ABC Strain Assembly 60-90 
Deg. Each R 148.05 R 0.00 R 0.00

3.4 D-DT-1120 LV - 3 Phase insulated/bare neutral ABC Terminal Assembly Each R 148.05 R 0.00 R 0.00

3.5 D-DT-1140 LV - 3 Phase insulated/bare neutral ABC T-Off Assembly from 
Intermediate Each R 148.05 R 0.00 R 0.00

3.6 D-DT-1141 LV - 3 Phase insulated/bare neutral ABC Cross Intermediate - 
Intermediate Assembly Each R 185.07 R 0.00 R 0.00

3.7 D-DT-1142 LV - 3 Phase insulated/bare neutral ABC T-Off Assembly From 
Strain Each R 222.08 R 0.00 R 0.00

3.8 D-DT-1143 LV - 3 Phase insulated/bare neutral ABC Cross Intermediate - Strain 
Assembly Each R 259.09 R 0.00 R 0.00

R 0.00
H ASSEMBLE LV STAYS

1.1 D-DT-0341 Make-Off Convential Stay Each R 400.58 R 0.00 R 0.00
1.2 D-DT-0343 Make-Off Flying Stay Each R 478.18 R 0.00 R 0.00

1.3 D-DT-
0342/0351 Make-Off Strut Pole Each R 355.04 R 0.00 R 0.00

1.4 D-DT-0344 Make-Off Short Strut Pole Each R 355.04 R 0.00 R 0.00

R 0.00
I POLE TOP BOX INSTALLATION

1.1 D-DT-3236 2 Way Fibre Glass Box for Split Metering Each R 209.67 R 0.00 R 0.00
1.2 D-DT-3236 4 Way Fibre Glass Box for Split Metering Each R 209.67 R 0.00 R 0.00
1.3 D-DT-3055 8 Way Fibre Glass Box for Split Metering Each R 209.67 R 0.00 R 0.00
1.4 D-DT-3236 2 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.5 D-DT-3236 4 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.6 D-DT-3236 6 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.7 D-DT-3236 8 Way Steel Box for Split Metering Each R 314.49 R 0.00 R 0.00
1.8 3055 BOX,POLE TOP SPLIT METER 2-WAY 50A D3055 Each R 314.49 R 0.00 R 0.00
1.9 3055 BOX,POLE TOP SPLIT METER 4-WAY 50A D3055 Each R 314.49 R 0.00 R 0.00
1.10 3055 BOX,POLE TOP SPLIT METER 2-WAY 120A D3055 Each R 314.49 R 0.00 R 0.00
1.11 3055 BOX,POLE TOP SPLIT METER 8-WAY 50A D3055 Each R 314.49 R 0.00 R 0.00

R 0.00

J CONDUCTOR STRINGING (TENSION, REGULATE & BIND IN)

Supply and install stays, flying stays, struts Hip Stay including backfilling & compaction.  Accessories 
include staywire, stayrods, stay plates, soil anchors, stay insulators, guy grips stay mounting brackets, 
mounting hardware, anti climbing devices, stayguards and danger labels. Poles and excavations are 
measured elsewhere. The installation and erection of strut poles are measured here.  All hardware 
purchased will be paid elsewhere as cost plus fee.

Supply and erect LV support structures as per Eskom DDT 1100(only use insulated neutral ABC). Auxiliary 
equipment such as strain clamps, suspension clamps, cable ties, IPC's , end caps, LV shackle  insulators, 
binding wires, D brackets, dead end preforms, threaded rods, pigtail bolts, eyenuts, terminations to be 
included. Pole, stay and strut material and excavations are measured elsewhere.  All hardware purchased 
will be paid elsewhere as cost plus fee.A436

Supply and erect LV support structures as per Eskom DDT 1100(only use insulated neutral ABC). Auxiliary 
equipment such as strain clamps, suspension clamps, cable ties, IPC's , end caps, LV shackle  insulators, 
binding wires, D brackets, dead end preforms, threaded rods, pigtail bolts, eyenuts, terminations to be 
included. Pole, stay and strut material and excavations are measured elsewhere.  All hardware purchased 
will be paid elsewhere as cost plus fee.A436

Supply and erect LV support structures as per Eskom DDT 1100(only use insulated neutral ABC). Auxiliary 
equipment such as strain clamps, suspension clamps, cable ties, IPC's , end caps, LV shackle  insulators, 
binding wires, D brackets, dead end preforms, threaded rods, pigtail bolts, eyenuts, terminations to be 
included. Pole, stay and strut material and excavations are measured elsewhere.  All hardware purchased 
will be paid elsewhere as cost plus fee.A436

Supply and install stays, flying stays, struts Short Stay including backfilling & compaction.  Accessories 
include staywire, stayrods, stay plates, soil anchors, stay insulators, guy grips stay mounting brackets, 
mounting hardware, anti climbing devices, stayguards and danger labels.  Poles and excavations are 
measured elsewhere. The installation and erection of strut poles  are measured here. All hardware 
purchased will be paid elsewhere as cost plus fee.

SUB-TOTAL F

SUB-TOTAL E

SUB-TOTAL G

SUB-TOTAL H

Install Eskom issued marked conductor.  Material quantity to allow for 5% sag in addition to actual  
conductor length quantity.  Installation includes handling, stringing and final sagging. This will be for 
greased ungreased conductor

SUB-TOTAL I

Install on a wooden and/or concrete pole a pole mounted distribution box as specified complete with pole 
mounting brackets (including sealing), cable ties, PG clamps, miniature circuit breaker(s), neutral, phase 
and earth bars, insulated copper tails for connecting to LV ABC, insulation piercing connectors and factory 
installed cable openings. Included shall be the stainless steel strapping, buckles and terminations of the 
tails onto the LV ABC. Eskom D-DT standards as amended will apply.



1.1 Fox Conductor 1-Phase m R 4.55 R 0.00 R 0.00
1.2 Fox Full Tension Joint* Each R 111.52 R 0.00 R 0.00
1.3 Mink Conductor 1-Phase m R 4.55 R 0.00 R 0.00
1.4 Mink Full Tension Joint* Each R 111.52 R 0.00 R 0.00
1.5 Hare Conductor 1-Phase m R 4.55 R 0.00 R 0.00
1.6 Hare Full Tension Joint* Each R 111.52 R 0.00 R 0.00
1.7 Chickadee Conductor 1-Phase m R 19.11 R 0.00 R 0.00
1.8 Chickadee Full Tension Joint* Each R 210.25 R 0.00 R 0.00
1.9 Kingbird Conductor 1-Phase m R 19.11 R 0.00 R 0.00
1.10 Kingbird Full Tension Joint* Each R 210.25 R 0.00 R 0.00
1.11 3136 MV Bare AAAC  Pine Greased m R 4.55 R 0.00 R 0.00
1.12 Pine Conductor Full Tension Joint Each R 111.52 R 0.00 R 0.00
1.13 3136 MV Bare AAAC  Oak Greased m R 4.55 R 0.00 R 0.00
1.14 Oak Conductor Full Tension Joint Each R 111.52 R 0.00 R 0.00
1.15 3136 MV Bare AAAC 35mmsq Greased m R 4.55 R 0.00 R 0.00
1.16 0831 35mm sq. Full Tension Joint* 2 Core Each R 111.52 R 0.00 R 0.00
1.17 0831 35mm sq. Full Tension Joint* 3 Core Each R 167.89 R 0.00 R 0.00
1.18 0831 35mm sq. Full Tension Joint* 4 Core Each R 446.08 R 0.00 R 0.00
1.19 35 mm sq. ABC 3-phase m R 4.55 R 0.00 R 0.00
1.20 0800 series 70mm sq. Full Tension Joint* 4 Core Each R 111.52 R 0.00 R 0.00
1.21 70 mm sq. ABC  3-phase m R 4.55 R 0.00 R 0.00
1.22 3141 COND,ABC 2C XLPE 35SQ INS NEUT m R 2.78 R 0.00 R 0.00
1.23 3141 COND,ABC 3C XLPE 35SQ INS NEUT m R 2.96 R 0.00 R 0.00
1.24 3141 COND,ABC 4C XLPE 35SQ INS NEUT m R 3.95 R 0.00 R 0.00
1.25 3141 COND,ABC 3C XLPE 70SQ INS NEUT m R 2.96 R 0.00 R 0.00
1.26 3141 COND,ABC 4C XLPE 70SQ INS NEUT m R 3.95 R 0.00 R 0.00

R 0.00

K EQUIPMENT INSTALLATION

1 Transformers

1.1 D-DT-1862 Install 5-Pole Double Platform Mounted Transformer Structure Each R 3,260.22 R 0.00 R 0.00

1.2 D-DT-1863 Install 2-Pole Platform Mounted Transformer Structure Each R 2,942.07 R 0.00 R 0.00

1.3 D-DT-1864 Install 5-Pole Double Platform Mounted Transformer Structure (Out 
of Line) Each R 4,449.78 R 0.00 R 0.00

1.4 D-DT-1865 Install 2-Pole Platform Mounted Transformer Structure (Out of Line) Each R 2,942.07 R 0.00 R 0.00

1.5 D-DT-1865B Transformer - Out- of- Line 100kVA to 200KVA Each R 2,942.07 R 0.00 R 0.00

1.6 D-DT-1866 Install Single Pole Mounted Out of Line Transformer Structure (Out 
of Line) Each R 2,587.14 R 0.00 R 0.00

1.7 D-DT-1866B Transformer - Out- of- Line 16kVA to 100kVA/64kVA Each R 2,587.14 R 0.00 R 0.00

1.8 D-DT-3021 Relocate - 300-500kVA x 3-Phase Each R 9,929.43 R 0.00 R 0.00

1.9 D-DT-3021 Install Transformer - 300-500kVA x 3-Phase Each R 8,002.79 R 0.00 R 0.00
1.10 D-DT-3021 Relocate - 200kVA x 3-Phase Each R 4,823.71 R 0.00 R 0.00
1.11 D-DT-3021 Install Transformer - 200kVA x 3-Phase Each R 2,942.07 R 0.00 R 0.00
1.12 D-DT-3021 Relocate - 100kVA x 3-Phase Each R 4,823.71 R 0.00 R 0.00
1.13 D-DT-3021 Install Transformer - 100kVA x 3-Phase Each R 2,942.07 R 0.00 R 0.00
1.14 D-DT-3021 Relocate - 50kVA x 3-Phase Each R 2,979.71 R 0.00 R 0.00
1.15 D-DT-3021 Install Transformer - 50kVA x 3-Phase Each R 2,587.15 R 0.00 R 0.00
1.16 D-DT-3021 Relocate - 25kVA x 3-Phase Each R 2,979.71 R 0.00 R 0.00
1.17 D-DT-3021 Install Transformer - 25kVA x 3-Phase Each R 2,587.15 R 0.00 R 0.00
1.18 D-DT-3021 Relocate Transformer - 16kVA x 1-Phase Each R 2,979.71 R 0.00 R 0.00
1.19 D-DT-3021 Install Transformer - 16kVA x 1-Phase Each R 2,587.15 R 0.00 R 0.00
1.20 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

1.21 1860 Transformer - 5-100kVA Single Pole Mounted Each R 1,992.46 R 0.00 R 0.00

1.22 1861 TRANSFORMER - 100-200kVA / 2-POLE PLATFORM MOUNTED 
(H-POLE) GENERAL ARRANGEMENT Each R 2,067.93 R 0.00 R 0.00

2 Transformer MV Protection

2.1 D-DT-1849 Equipment Links Cut-Outs Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 514.84 R 0.00 R 0.00

2.2 D-DT-1850 Section / Equipment Links Or Disconnectors 1.3m Steel Crossarm / 
Single Pole Each R 514.84 R 0.00 R 0.00

2.3 D-DT-1869 Section / Equipment Links Cut/Out Or Disconnectors 1.7m Steel 
Crossarm/Single Pole Each R 308.90 R 0.00 R 0.00

2.4 D-DT-0261 Install Surge Arresters (3-phase) Each R 416.96 R 0.00 R 0.00
2.5 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00
3 Transformer LV Protection

3.1 D-DT-0309 80A Morsdorf Type Fuses - 3-Phase Set R 228.04 R 0.00 R 0.00
3.2 D-DT-0309 125A Morsdorf Type Fuses - 3-Phase Set R 456.10 R 0.00 R 0.00
3.3 D-DT-0309 160A Morsdorf Type Fuses - 3-Phase Set R 456.10 R 0.00 R 0.00
3.4 D-DT-3034 150A MCCB - 3-Phase(Circuit breaker) Each R 456.10 R 0.00 R 0.00
3.5 D-DT-3034 300A MCCB - 3-Phase(Circuit breaker) Each R 499.50 R 0.00 R 0.00

3.6 0309 Three phase trf and LV fuse holder connection - ABC conductor- 
40A NH00 Set R 134.34 R 0.00 R 0.00

3.7 0309 Three phase trf and LV fuse holder connection - ABC conductor- 
63A NH00 Set R 134.34 R 0.00 R 0.00

3.8 0309 Dual phase trf and LV fuse holder connection - ABC conductor- 40A 
NH00 Set R 134.34 R 0.00 R 0.00

3.9 0309 Dual phase trf and LV fuse holder connection - ABC conductor- 63A 
NH00 Set R 134.34 R 0.00 R 0.00

3.10 0309 Dual phase trf and LV fuse holder connection - ABC conductor- 80A 
NH00 Set R 228.04 R 0.00 R 0.00

3.11 0309 Dual phase trf and LV fuse holder connection - ABC conductor- 
125A NH00 Set R 456.10 R 0.00 R 0.00

3.12 0309 Dual phase trf and LV fuse holder connection - ABC conductor- 
160A NH00 Set R 456.10 R 0.00 R 0.00

3.13 0309 Single phase trf and LV fuse holder connection - ABC conductor- 
40A NH00 Set R 134.34 R 0.00 R 0.00

3.14 0309 Single phase trf and LV fuse holder connection - ABC conductor- 
63A NH00 Set R 134.34 R 0.00 R 0.00

3.15 0309 Single phase trf and LV fuse holder connection - ABC conductor- 
80A NH00 Set R 228.04 R 0.00 R 0.00

3.16 0309 Single phase trf and LV fuse holder connection - ABC conductor- 
125A NH00 Set R 456.10 R 0.00 R 0.00

3.17 0309 Single phase trf and LV fuse holder connection - ABC conductor- 
160A NH00 Set R 456.10 R 0.00 R 0.00

3.18 Install Data Concentrator (Complete) Each R 145.15 R 0.00 R 0.00
3.19 Install Summation meter (Complete) Each R 145.15 R 0.00 R 0.00
3.20 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

4 Pole Mounted Sectionaliser
4.1 D-DT-1821 Install Sectionaliser Structure Each R 1,155.99 R 0.00 R 0.00

Install Transformer/Recloser/Voltage Regulator/MV Metering Units as per relevant Eskom DDT 1800 Series 
Assembly Drawing and OU Specific SI Engineering Instructions. All Auxiliary Equipment to include  Station 
and Distribution MV, LV Surge Arrestors, Control Boxes, Metering Kiosks, Jumper Terminations, Anti 
Climbing Devices , LDPE Pipe Covered Jumpers as per 02TB-023 and Danger Labels, Channel Irons, 
Cradles, Standoff Insulators, Conductor Busbars and suitable Equipment Labels & X Arms. Pole Planting, 
Stays, Struts, Isolators Earthing Material and Excavations are elsewhere measured. 
Transformers/Reclosers/Voltage Regulators and MV Metering Units will be Eskom Free Issue Material.  
Main Line Structures and Auxiliary Equipment are elsewhere measured. All material purchased will be paid 
elsewhere as cost plus fee.

SUB-TOTAL J



4.2 D-DT-1828 Install Sectionaliser - Out-Of-Line Structure Each R 1,733.98 R 0.00 R 0.00
4.3 D-DT-1821 Install Sectionaliser Each R 1,733.98 R 0.00 R 0.00

4.4 D-DT-1848 Section Links Cut/Outs Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 308.90 R 0.00 R 0.00

4.5 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood 
Crossarm / H-Pole Each R 514.84 R 0.00 R 0.00

4.6 D-DT-1853 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x 
2.5m Wood Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00

4.7 D-DT-1854 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 
4.5m Wood Crossarm / Out-Of-Line Each R 926.70 R 0.00 R 0.00

4.8 D-DT-1857 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Horizontal Assembly H-Pole 1800 And 2200 Centres Each R 617.80 R 0.00 R 0.00

4.9 D-DT-1858 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Assembly Single Pole Mounted Each R 617.80 R 0.00 R 0.00

4.10 D-DT-1875 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors 
2x2.4m Steel Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00

4.11 D-DT-0261 Install Surge Arresters Each R 416.96 R 0.00 R 0.00
4.12 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

5 Pole Mounted Recloser
5.1 D-DT-1825 Install Recloser Structure Each R 1,771.76 R 0.00 R 0.00
5.2 D-DT-1829 Install Recloser - Out-Of-Line Structure Each R 2,024.85 R 0.00 R 0.00
5.3 D-DT-0272 Install Recloser On Existing Structure Each R 2,024.85 R 0.00 R 0.00

5.4 D-DT-1848 Section Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 308.90 R 0.00 R 0.00

5.5 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood 
Crossarm / H-Pole Each R 514.84 R 0.00 R 0.00

5.6 D-DT-1853 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x 
2.5m Wood Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00

5.7 D-DT-1854 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 
4.5m Wood Crossarm / Out-Of-Line Each R 926.70 R 0.00 R 0.00

5.8 D-DT-1857 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Horizontal Assembly H-Pole 1800 And 2200 Centres Each R 617.80 R 0.00 R 0.00

5.9 D-DT-1858 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Assembly Single Pole Mounted Each R 617.80 R 0.00 R 0.00

5.10 D-DT-1875 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors 
2x2.4m Steel Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00

5.11 D-DT-0270 Install Auxiliary Transformer Each R 2,587.15 R 0.00 R 0.00
5.12 D-DT-0261 Install Surge Arresters Each R 416.96 R 0.00 R 0.00
5.13 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

5.14 D-DT-1829B Recloser structure – General arrangement (INCLUDING PMRTV) 
(sheet 1 of 2) (Bypass structure not included) Each R 2,358.75 R 0.00 R 0.00

6 Voltage Regulator
6.1 D-DT-1830 Install Voltage Regulator - 11/22kV 100/200A Open Delta Structure Each R 2,406.78 R 0.00 R 0.00

6.2 D-DT-1831 Install Voltage Regulator - 11/22kV 100/200A Closed Delta Structure Each R 2,406.78 R 0.00 R 0.00

6.3 D-DT-1833 Install Voltage Regulator - 11/22kV 100/200A Open Delta - Out-Of-
Line Structure Each R 2,750.61 R 0.00 R 0.00

6.4 1833B Regulator - 100 / 200A Open Delta – General Arrangement (sheet 1 
of 3) Each R 3,204.18 R 0.00 R 0.00

6.5 D-DT-1834 Install Voltage Regulator - 11/22kV 100/200A Closed Delta - Out-Of-
Line Structure Each R 2,750.61 R 0.00 R 0.00

6.6 1834B Regulator - 100 / 200A Closed Delta - General Arrangement (Sheet 
1 of 2) Each R 3,204.18 R 0.00 R 0.00

6.7 D-DT-3119 Install Voltage Regulator On Existing Structure Each R 3,204.18 R 0.00 R 0.00

6.8 D-DT-1848 Section Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 308.90 R 0.00 R 0.00

6.9 D-DT-1851 Equipment Links - Cut-Outs Or Disconnectors - 2.5m Wood 
Crossarm / H-Pole Each R 308.90 R 0.00 R 0.00

6.10 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood 
Crossarm / H-Pole Each R 514.84 R 0.00 R 0.00

6.11 D-DT-1854 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 
4.5m Wood Crossarm / Out-Of-Line Each R 514.84 R 0.00 R 0.00

6.12 D-DT-1857 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Horizontal Assembly H-Pole 1800 And 2200 Centres Each R 617.80 R 0.00 R 0.00

6.13 D-DT-1858 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Assembly Single Pole Mounted Each R 617.80 R 0.00 R 0.00

6.14 D-DT-1874 Equipment Links Or Disconnectors 2.4m Steel Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00
6.15 D-DT-0261 Install Surge Arresters Each R 416.96 R 0.00 R 0.00
6.16 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

7 Pole Mounted CT-VT Unit
7.1 D-DT-1839 Install MV CT / VT Metering Bulk Tariff Out-Of-Line Structure Each R 2,024.85 R 0.00 R 0.00
7.2 D-DT-1840 Install MV CT / VT Metering Bulk Tariff In Line Structure Each R 2,024.85 R 0.00 R 0.00
7.3 D-DT-1841 Install CT/VT Metering Statistical Structure Each R 2,406.78 R 0.00 R 0.00
7.4 D-DT-1846 Install CT/VT Metering Statistical Out-Of-Line Structure Each R 2,406.78 R 0.00 R 0.00
7.5 D-DT-3118 Install CT/VT unit Each R 2,750.61 R 0.00 R 0.00

7.6 D-DT-1848 Section Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 308.90 R 0.00 R 0.00

7.7 D-DT-1850 Section / Equipment  Links Or Disconnectors 1.3m Steel Crossarm / 
Single Pole Each R 234.71 R 0.00 R 0.00

7.8 D-DT-1852 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood 
Crossarm / H-Pole Each R 514.84 R 0.00 R 0.00

7.9 D-DT-1853 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x 
2.5m Wood Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00

7.10 D-DT-1854 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 
4.5m Wood Crossarm / Out-Of-Line Each R 514.84 R 0.00 R 0.00

7.11 D-DT-1857 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Horizontal Assembly H-Pole 1800 And 2200 Centres Each R 617.80 R 0.00 R 0.00

7.12 D-DT-1858 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Assembly Single Pole Mounted Each R 617.80 R 0.00 R 0.00

7.13 D-DT-1875 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors 
2x2.4m Steel Crossarm / H-Pole Each R 926.70 R 0.00 R 0.00

7.14 D-DT-3236 Install CT/VT Metering Kiosk Each R 175.17 R 0.00 R 0.00
7.15 D-DT-0261 Install Surge Arresters Each R 416.96 R 0.00 R 0.00
7.16 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

8 Pole Mounted Shunt Capacitor Banks
8.1 D-DT-1832 Install Capacitor Structure Each R 2,750.61 R 0.00 R 0.00
8.2 D-DT-3218 Install Capacitor Bank Each R 2,750.61 R 0.00 R 0.00

8.3 D-DT-1849 Equipment Links Cut-Outs Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 514.84 R 0.00 R 0.00

8.4 D-DT-1850 Section / Equipment Links Or Disconnectors 1.3m Steel Crossarm / 
Single Pole Each R 514.84 R 0.00 R 0.00

8.5 D-DT-0261 Install Surge Arresters Each R 416.96 R 0.00 R 0.00
8.6 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00
9 Line Arrester

9.1 Install Equipment Links Each R 692.49 R 0.00 R 0.00

9.2 D-DT-1842 Line Arresters 1.3m Long Steel Crossarm Staggered Vertical 
Configuration Each R 416.96 R 0.00 R 0.00

9.3 D-DT-1843 Line Arresters 2.5m Long Wooden Crossarm Vertical Configuration Each R 416.96 R 0.00 R 0.00
9.4 D-DT-1844 Line Arresters H-Pole Configuration Each R 482.29 R 0.00 R 0.00
9.5 D-DT-1845 Line Arresters Delta Configuration Each R 416.96 R 0.00 R 0.00
9.6 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00
10 3 Phase Sectional Links

10.1 D-DT-1847 Section Links Cut/Outs Or Disconnectors 3.5/4.5m Wood Crossarm 
/ H-Pole Each R 514.84 R 0.00 R 0.00



10.2 D-DT-1848 Section Links Cut/Outs Or Disconnectors 2.5m Wood Crossarm / 
Single Pole Each R 308.90 R 0.00 R 0.00

10.3 D-DT-1850 Section / Equipment  Links Or Disconnectors 1.3m Steel Crossarm / 
Single Pole R 308.90 R 0.00 R 0.00

10.4 D-DT-1857 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Horizontal Assembly H-Pole 1800 And 2200 Centres Each R 617.80 R 0.00 R 0.00

10.5 D-DT-1858 3 Phase Switch Disconnector Ganged, Link Stick Operated 
Assembly Single Pole Mounted Each R 617.80 R 0.00 R 0.00

10.6 D-DT-1869 Section / Equipment Links Cut/Out Or Disconnectors 1.7m Steel 
Crossarm/Single Pole Each R 308.90 R 0.00 R 0.00

10.7 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00
11 Bird Flight Diverter

11.1 D-DT-3029 Install Bird Flight Diverter Each R 8.47 R 0.00 R 0.00
12 Miniature Substation

12.1 Prepare Site Including Excavation and Compaction for Pre-Cast 
Plinth m2 R 420.40 R 0.00 R 0.00

12.2 D-DT-0859 Install Pre-Cast Plinth Each R 5,651.77 R 0.00 R 0.00
12.3 D-DT-0859 Install Miniature Substation Each R 2,426.15 R 0.00 R 0.00
12.4 D-DT-3034 MCCB - 3-Phase Each R 499.50 R 0.00 R 0.00
12.5 Vermin Proofing Each R 560.85 R 0.00 R 0.00
12.6 Stencilling Each R 21.41 R 0.00 R 0.00
12.7 Install Labels  (Chromadek and Aluminium) SET R 559.22 R 0.00 R 0.00
12.8 D-DT-3409 Install Vertical Fuse Pillar Each R 272.16 R 0.00 R 0.00
12.9 D-DT-3181 Install NH02 Fuse Each R 272.16 R 0.00 R 0.00
13 Ring Main Unit

13.1 Prepare Site Including Excavation and Compaction for Pre-Cast 
Plinth m2 R 420.40 R 0.00 R 0.00

13.2 D-DT-0863 Install Pre-Cast Plinth Each R 2,854.29 R 0.00 R 0.00
13.3 D-DT-8060 Install Ring Main Unit Each R 1,712.57 R 0.00 R 0.00
13.4 Vermin Proofing Each R 560.85 R 0.00 R 0.00
13.5 Stencilling p/letter R 21.41 R 0.00 R 0.00
13.6 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00
14 Ground Mounted CT-VT Unit

14.1 Prepare Site Including Excavation and Compaction for Pre-Cast 
Plinth m2 R 420.40 R 0.00 R 0.00

14.2 D-DT-0865 Install Pre-Cast Plinth Each R 2,854.29 R 0.00 R 0.00
14.3 D-DT-0865 Install CT-VT Unit Each R 1,213.07 R 0.00 R 0.00
14.4 Vermin Proofing Each R 560.85 R 0.00 R 0.00
14.5 Stencilling p/letter R 21.41 R 0.00 R 0.00
14.6 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

15 Meter Kiosk

15.1 Prepare Site Including Excavation and Compaction for Pre-Cast 
Plinth m2 R 420.40 R 0.00 R 0.00

15.2 D-DT-0865 Install Pre-Cast Plinth Each R 3,353.79 R 0.00 R 0.00
15.3 D-DT-0865 Install LPU Meter Kiosk Each R 175.17 R 0.00 R 0.00
15.4 D-DT-3236 4 Way High Risk Steel Kiosk Each R 860.42 R 0.00 R 0.00
15.5 D-DT-3236 6 Way High Risk Steel Kiosk Each R 860.42 R 0.00 R 0.00
15.6 D-DT-3236 8 Way High Risk Steel Kiosk Each R 860.42 R 0.00 R 0.00
15.7 D-DT-3236 12 Way High Risk Steel Kiosk Each R 860.42 R 0.00 R 0.00
15.8 Energy Management Units (Meter) Each R 490.07 R 0.00 R 0.00
15.9 Vermin Proofing Each R 560.85 R 0.00 R 0.00

15.10 Stencilling p/letter R 21.41 R 0.00 R 0.00
15.11 Install Labels  (Chromadek) Each R 559.22 R 0.00 R 0.00

R 0.00

L EARTHING INSTALLATION

1 Transformer - MV Earthing
1.1 Excavation - length long, 0.5m deep and 0.6m wide m3 R 178.39 R 0.00 R 0.00
1.2 D-DT-3139 16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
1.3 D-DT-3137 16mm sq. Insulated Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
1.4 D-DT-3091 Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
1.5 Backfill - length long, 0.5m deep and 0.6m wide m3 R 145.57 R 0.00 R 0.00
2 Transformer - LV Earthing

2.1 Excavation - length long, 0.5m deep and 0.6m wide m3 R 178.39 R 0.00 R 0.00
2.2 D-DT-3139 16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
2.3 D-DT-3137 16mm sq. Insulated Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
2.4 D-DT-3091 Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
2.5 Backfill - length long, 0.5m deep and 0.6m wide m3 R 145.57 R 0.00 R 0.00

3
Other Overhead System Equipment Earthing - Capacitor Bank / 
CT-VT Unit / Line Arrester / Recloser / Sectionaliser / Voltage 
Regulator

3.1 Excavation - length long, 0.5m deep and 0.6m wide m3 R 178.39 R 0.00 R 0.00
3.2 D-DT-3139 16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
3.3 D-DT-3137 16mm sq. Insulated Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
3.4 D-DT-3091 Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
3.5 Backfill - length long, 0.5m deep and 0.6m wide m3 R 145.57 R 0.00 R 0.00

4 Other Underground System Equipment Earthing - Miniature 
Substation / Ring Main Unit / CT-VT Unit

4.1 Excavation - length long, 0.5m deep and 0.6m wide m3 R 178.39 R 0.00 R 0.00
4.2 D-DT-3139 16mm sq. Bare Stranded Cu Conductor m R 14.27 R 0.00 R 0.00
4.3 D-DT-3091 Earth Electrode (Type as per the design) Each R 299.70 R 0.00 R 0.00
4.4 Backfill - length long, 0.5m deep and 0.6m wide m3 R 145.57 R 0.00 R 0.00
5 Earthing Installation excluding trenching

5.1 D-DT-3066 MV Earthing (Type 1 Crowfoot) Each R 3,386.85 R 0.00 R 0.00
5.2 D-DT-3066 MV Earthing (Type 2 Crowfoot) Each R 3,749.73 R 0.00 R 0.00
5.3 D-DT-3066 MV Earthing (Type 3 Crowfoot) Each R 4,112.60 R 0.00 R 0.00
5.4 D-DT-3066 MV Earthing (Type 4 Crowfoot) Each R 4,354.52 R 0.00 R 0.00

R 0.00
M SERVICE CONNECTION INSTALLATION

1.1 D-DT-0360 Overhead service connection direct to dwelling (from the pole top
box to the pre-paid meter)  (Type A) to brick dwelling Each R 87.13 R 0.00 R 0.00

1.2 D-DT-0360 Overhead service connection with service pole (from the pole top
box to the pre-paid meter) (Type B) to mud dwelling Each R 87.13 R 0.00 R 0.00

1.3 D-DT-0367 Underground Service Connection Each R 593.67 R 0.00 R 0.00
1.4 25mm Conduit LDPE Pipe m R 178.39 R 0.00 R 0.00
1.5 D-DT-0854 Excavation - 0.75m Deep and 0.45 Wide m3 R 178.39 R 0.00 R 0.00
1.6 Road Crossing - Digging m R 1,120.31 R 0.00 R 0.00
1.7 Road Crossing - Bulleting Each R 509.95 R 0.00 R 0.00
1.8 D-DT-8018 Install Sleeves m R 5.71 R 0.00 R 0.00
1.9 D-DT-0854 Laying of Warning Tape m R 3.33 R 0.00 R 0.00
1.10 D-DT-0854 Backfill - 0.75m Deep and 0.45 Wide m3 R 145.57 R 0.00 R 0.00

SUB-TOTAL - L

SUB-TOTAL K

MV & LV Earthing Trenching shall include Excavation, Backfilling, Compaction and Installation of electrode 
and conductor as per the Eskom Standard for Earthing

House Connections include installation of ready board, mounting hardware, wooden backboards, customer 
interface units, conduit pipe, excavations and backfilling of underground connection, capturing of 
customer data including GPS coordinates. Digging and bulleting for road crossing including installation of 
sleeves and warning tape are measured here



2 Split / Smart Metering

2.1 D-DT-3145 Customer Interface Unit Each R 42.34 R 0.00 R 0.00

2.2 D-DT-3176 Split Meter Ready-Board Each R 214.07 R 0.00 R 0.00

2.3 D-ST-2351 Wooden Backboard for Ready board mounting (for Tin and Mud 
houses) Each R 178.39 R 0.00 R 0.00

2.4 Split Meter Installation Each R 393.12 R 0.00 R 0.00

2.5 Capture and Upload of Customer Data New & Existing Including 
GPS Coordinates Each R11.76 R 0.00 R 0.00

R 0.00

N

Service Conductor Installation:
Accessories for Service Conductor installation shall include 
installation of pigtails, bolts, strain clamps,  threaded rod, cable 
saddles, stringging of all types of service cable.  Installation of poles 
and its accessories are measured elsewhere

1 D-DT-3140 6mm sq Tinned Copper Airdac with Communication Core m R2.59 R 0.00 R 0.00
3 D-DT-0384 Kicker Pole Dressing Each R33.13 R 0.00 R 0.00
4 D-DT-0384 Shack Pole Dressing Each R33.13 R 0.00 R 0.00
5 D-DT-3128 16mm sq Underground m R7.79 R 0.00 R 0.00
6 0366 Service suspension assembly Each R 29.59 R 0.00 R 0.00
7 0384 Service strain assembly/arrangement Each R 59.18 R 0.00 R 0.00

R 0.00

O

1 Trenching
1.1 D-DT-0854 Excavation - General Trench -  1.0m Deep and 0.45m Wide m3 R178.39 R0.00 R0.00

1.2 D-DT-0854 Excavation - Rail/Road Crossing Trench -  1.6m Deep and 0.45m 
Wide m3 R178.39 R0.00 R0.00

1.3 D-DT-0854 Excavation - Along The Road Trench - 1.3m Deep and 0.45m Wide m3 R178.39 R0.00 R0.00
1.4 Install Barricading m R49.95 R0.00 R0.00
1.5 Install Shoring m R272.16 R0.00 R0.00
1.6 D-DT-0854 Compact Blanket Soil m2 R145.57 R 0.00 R 0.00
1.7 D-DT-0854 Sifted Soil - 0.25m High and 0.45m Wide m3 R 145.57 R 0.00 R 0.00
1.8 Dispose of unused Excavated Material at approved disposal site m3 R 296.35 R 0.00 R 0.00
1.9 D-DT-0854 Imported Soil - 0.25m High and 0.45m Wide m3 R 463.82 R 0.00 R 0.00
2 Road & Rail Crossing

2.1 Directional Drilling (Supply Invoice + 5%) m R 0.00 R 0.00 R 0.00
2.2 Excavate Start and End Pits m3 R 178.39 R 0.00 R 0.00
2.3 Supply and Install appropriate sleeve Each R 388.99 R 0.00 R 0.00

2.4
Rail, river and Road -pipe jacking method including access holes, 
shoring as well as handling of equipment-(outsourced) Supply 
Invoice + 5%

m R 0.00 R 0.00 R 0.00

3 Road crossing trench import of backfill material and 
compaction

3.1 D-DT0854 Application of tar according to municipal standard - Supply Invoice 
+ 5% m2 R 0.00 R 0.00 R 0.00

3.2 Bedding soil for cable m R 15.98 R 0.00 R 0.00
3.3 Blanket soil for cable m3 R 15.98 R 0.00 R 0.00
3.4 G5 filling for cable m3 R 21.31 R 0.00 R 0.00
4 Compacting Bedding Soil

4.1 D-DT-0854 Sifted Soil - 0.15m High and 0.45m Wide m2 R 145.57 R 0.00 R 0.00
4.2 D-DT-0854 Imported Soil - 0.15m High and 0.45m Wide m2 R 421.01 R 0.00 R 0.00
5 Laying of Cable

5.1 D-DT-0854 Laying of 3-Core 50mm sq. MV Cable m R 21.41 R 0.00 R 0.00
5.2 D-DT-0854 Laying of 3-Core 95mm sq. MV Cable m R 48.38 R 0.00 R 0.00
5.3 D-DT-0854 Laying of 3-Core 185mm sq. MV Cable m R 78.62 R 0.00 R 0.00
5.4 D-DT-0854 Laying of 3-Core 300mm sq. MV Cable m R 145.15 R 0.00 R 0.00
5.5 D-DT-0854 Laying of 4-Core 16mm sq. LV Cable m R 21.41 R 0.00 R 0.00
5.6 D-DT-0854 Laying of 4-Core 25mm sq. LV Cable m R 21.41 R 0.00 R 0.00
5.7 D-DT-0854 Laying of 4-Core 35mm sq. LV Cable m R 21.41 R 0.00 R 0.00
5.8 D-DT-0854 Laying of 4-Core 50mm sq. LV Cable m R 21.41 R 0.00 R 0.00
5.9 D-DT-0854 Laying of 4-Core 70mm sq. LV Cable m R 42.34 R 0.00 R 0.00

5.10 D-DT-0854 Laying of 4-Core 120mm sq. LV Cable m R 70.16 R 0.00 R 0.00

5.11 D-DT-0854 Laying of 4-Core 185mm sq. LV Cable m R 78.62 R 0.00 R 0.00

5.12 D-DT-0854 Laying of 4-Core 240mm sq. LV Cable m R 145.15 R 0.00 R 0.00
6 Compacting Blanket Soil

6.1 D-DT-0854 Sifted Soil -  0.25m High and 0.45m Wide m2 R 145.57 R 0.00 R 0.00
6.2 D-DT-0854 Imported Soil - 0.25m High and 0.45m Wide m2 R 421.01 R 0.00 R 0.00
7 Backfilling of the Cable Trench

7.1 D-DT-0854 General Trench - 0.6m High and 0.45m Wide m3 R 145.57 R 0.00 R 0.00
7.2 D-DT-0854 Rail/Road Crossing Trench - 1.2m High and 0.45m Wide m3 R 145.57 R 0.00 R 0.00
7.3 D-DT-0854 Along The Road Trench - 0.9m High and 0.45m Wide m3 R 145.57 R 0.00 R 0.00
7.4 D-DT-0854 Laying of Warning Tape m R 3.33 R 0.00 R 0.00
7.5 D-DT-8012 Installation of Cable Route Markers Each R 171.26 R 0.00 R 0.00
7.6 Re-instatement of Gardens m2 R 272.75 R 0.00 R 0.00
7.7 Re-instatement of Pavements m2 R 328.32 R 0.00 R 0.00
7.8 Re-instatement of Driveways m2 R 2,090.77 R 0.00 R 0.00
7.9 Re-instatement of Tarred surfaces m2 R 934.78 R 0.00 R 0.00

R 0.00
P MV/LV CABLE TERMINATION

1 LV Cable Termination onto Air-Filled Cable Termination 
Enclosure

1.1 Install 2-Core 16mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.2 Install 4-Core 16mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.3 Install 4-Core 25mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.4 Install 4-Core 35mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.5 Install 4-Core 50mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.6 Install 4-Core 70mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.7 Install 4-Core 120mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.8 Install 4-Core 185mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.9 Install 4-Core 240mm sq. LV Bare Termination Each R 1,512.77 R 0.00 R 0.00
1.10 Install 3-Core 50mm sq. Shrouded Termination Each R 1,512.77 R 0.00 R 0.00

2 MV Cable Termination onto Air-Filled Cable Termination 
Enclosure

2.1 D-DT-8011 Install 3-Core 50mm sq. Shrouded Termination Each R 1,512.77 R 0.00 R 0.00

2.2 D-DT-8006 Install 3-Core 50mm sq. Unscreened Separable Connector 
Termination Each R 1,926.65 R 0.00 R 0.00

2.3 D-DT-8006 Install 3-Core 50mm sq. Unscreened Separable Connector 
Extended Screen Termination Each R 1,926.65 R 0.00 R 0.00

2.4 D-DT-8006 Install 3-Core 50mm sq. Screened Separable Connector Termination Each R 1,926.65 R 0.00 R 0.00

Termination of cable shall be done in accordance with Eskom standard of terminating cables for the 
termination onto air-filled cable, termination onto overhead line cable in their deferent classifications. 
Termination material are free issue, unless otherwise ordered and/or specified by the Project Manger to 
supply all accessories on an as and when required basis as cost plus fee.

SUB-TOTAL O

SUB-TOTAL N

SUB-TOTAL M

Underground Cable Installation:
installation of underground cable include trenching for excavation in general trench, 
rail/road crosising or along the road,  directional drilling & excavation for end pits, 
backfilling of trench, supply of accessories includes appropriate sleeves, supply & 
compaction of imported bedding and blanket soil, laying of warning tape and 
installation of cable route markers. Laying of cable shall be in accordance with Eskom 
standard of laying cables. After the execution of the works, reinstatement on gardens, 
pavements, driveways and tarred surfaces shall be measured here 



2.5 D-DT-8011 Install 3-Core 95mm sq. Shrouded Termination Each R 1,512.77 R 0.00 R 0.00

2.6 D-DT-8006 Install 3-Core 95mm sq. Unscreened Separable Connector 
Termination Each R 1,926.65 R 0.00 R 0.00

2.7 D-DT-8006 Install 3-Core 95mm sq. Unscreened Separable Connector 
Extended Screen Termination Each R 1,926.65 R 0.00 R 0.00

2.8 D-DT-8006 Install 3-Core 95mm sq. Screened Separable Connector Termination Each R 1,926.65 R 0.00 R 0.00

2.9 D-DT-8011 Install 3-Core 185mm sq. Shrouded Termination Each R 1,512.77 R 0.00 R 0.00

2.10 D-DT-8006 Install 3-Core 185mm sq. Unscreened Separable Connector 
Termination Each R 1,926.65 R 0.00 R 0.00

2.11 D-DT-8006 Install 3-Core 185mm sq. Unscreened Separable Connector 
Extended Screen Termination Each R 1,926.65 R 0.00 R 0.00

2.12 D-DT-8006 Install 3-Core 185mm sq. Screened Separable Connector 
Termination Each R 2,105.04 R 0.00 R 0.00

2.13 D-DT-8011 Install 3-Core 300mm sq. Shrouded Termination Each R 1,512.77 R 0.00 R 0.00

2.14 D-DT-8006 Install 3-Core 300mm sq. Unscreened Separable Connector 
Termination Each R 1,926.65 R 0.00 R 0.00

2.15 D-DT-8006 Install 3-Core 300mm sq. Unscreened Separable Connector 
Extended Screen Termination Each R 1,926.65 R 0.00 R 0.00

2.16 D-DT-8006 Install 3-Core 300mm sq. Screened Separable Connector 
Termination Each R 2,105.04 R 0.00 R 0.00

3 MV Cable Termination onto Overhead Line from Substation 
3.1 D-DT-0850 Install 50mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.2 D-DT-0851 Install 50mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.3 D-DT-0850 Install 95mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.4 D-DT-0851 Install 95mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.5 D-DT-0850 Install 185mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.6 D-DT-0851 Install 185mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.7 D-DT-0850 Install 300mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.8 D-DT-0851 Install 300mm sq O/D Termination Each R 1,080.07 R 0.00 R 0.00
3.9 D-DT-1850 Install Equipment Links - 3-Phase Each R 1,080.07 R 0.00 R 0.00
3.10 D-DT-0261 Install Surge Arresters - 3-Phase Each R 416.96 R 0.00 R 0.00
3.11 D-DT-8023 Install a Steel Pipe Each R 356.79 R 0.00 R 0.00

R 0.00
Q CABLE JOINT

1.1 D-DT-0854 Excavate a Joint Bay m3 R 178.39 R 0.00 R 0.00
1.2 D-DT-0854 Compact Bedding Soil m2 R 145.57 R 0.00 R 0.00
1.3 D-DT-0854 Sifted Soil - 0.15m High and 0.45m Wide m3 R 145.57 R 0.00 R 0.00
1.4 Dispose of Excavated Material at approved disposal site m3 R 296.35 R 0.00 R 0.00
1.5 D-DT-0854 Imported Soil -0.15m High and 0.45m Wide m3 R 421.01 R 0.00 R 0.00
1.6 D-DT-8008 Make-Off a Cable Joint - 3-Core 16mm sq MV Cable Each R 111.52 R 0.00 R 0.00
1.6 D-DT-8008 Make-Off a Cable Joint - 3-Core 50mm sq MV Cable Each R 111.52 R 0.00 R 0.00
1.6 D-DT-8008 Make-Off a Cable Joint - 3-Core 95mm sq MV Cable Each R 111.52 R 0.00 R 0.00
1.7 D-DT-8008 Make-Off a Cable Joint - 3-Core 185mm sq MV Cable Each R 111.52 R 0.00 R 0.00
1.8 D-DT-8008 Make-Off a Cable Joint - 3-Core 300mm sq MV Cable Each R 111.52 R 0.00 R 0.00
1.9 D-DT-8014 Make-Off a Cable Joint - 4-Core 16mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.10 D-DT-8014 Make-Off a Cable Joint - 4-Core 25mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.10 D-DT-8014 Make-Off a Cable Joint - 4-Core 35mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.10 D-DT-8014 Make-Off a Cable Joint - 4-Core 50mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.11 D-DT-8014 Make-Off a Cable Joint - 4-Core 70mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.12 D-DT-8014 Make-Off a Cable Joint - 4-Core 120mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.13 D-DT-8014 Make-Off a Cable Joint - 4-Core 185mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.13 D-DT-8014 Make-Off a Cable Joint - 4-Core 240mm sq LV Cable Each R 111.52 R 0.00 R 0.00
1.18 D-DT-0854 Backfill a Joint Bay m3 R 145.57 R 0.00 R 0.00
1.19 D-DT-8012 Install a Route Marker Each R 171.26 R 0.00 R 0.00

R 0.00

R EQUIPMENT DISMANTLING

1.1 Dismantle LV Conductor m R 5.71 R 0.00 R 0.00
1.2 Dismantle MV Conductor m R 5.71 R 0.00 R 0.00
1.3 Dismantle Service Cable m R 3.81 R 0.00 R 0.00
1.4 Dismantle MV Overhead Transformers Each R 499.50 R 0.00 R 0.00
1.5 Dismantle MV Overhead Sectionaliser Each R 499.50 R 0.00 R 0.00
1.6 Dismantle MV Overhead Reclosers Each R 499.50 R 0.00 R 0.00
1.7 Dismantle MV Pole Mounted CT-VT Unit Each R 499.50 R 0.00 R 0.00
1.8 Dismantle MV Pole Mounted Shunt Capacitor Banks Each R 499.50 R 0.00 R 0.00
1.9 Dismantle MV Line Arrestor Each R 481.02 R 0.00 R 0.00
1.10 Dismantle MV Overhead Section / Equipment Links Each R 481.02 R 0.00 R 0.00
1.11 Remove LV Pole Top Boxes Each R 430.18 R 0.00 R 0.00
1.12 Dismantle Stays Each R 315.84 R 0.00 R 0.00
1.13 Dismantle Poles Each R 290.70 R 0.00 R 0.00
1.14 Remove MV Cable, includes excavation and backfill m R 214.10 R 0.00 R 0.00
1.15 Remove LV Cable, includes excavation and backfill m R 214.10 R 0.00 R 0.00
1.16 Remove MV Cable I/D Terminations Each R 442.42 R 0.00 R 0.00
1.17 Remove MV Cable O/D Terminations Each R 442.42 R 0.00 R 0.00
1.18 Remove RMU Each R 3,567.86 R 0.00 R 0.00
1.19 Remove Minisub Each R 3,567.86 R 0.00 R 0.00
1.20 Remove Ground Mounted CT-VT Unit Each R 2,116.35 R 0.00 R 0.00
1.21 Remove LV Kiosks Each R 148.89 R 0.00 R 0.00
1.22 Remove Plinths Each R 2,237.31 R 0.00 R 0.00
1.23 Transport Of Dismantled/Decommisioned To Eskom Stores KM R 26.68 R 0.00 R 0.00
1.28 Removal of a post / pin insulator Each R 29.59 R 0.00 R 0.00
1.30 Removal of SPU unit with rails Each R 29.59 R 0.00 R 0.00
1.31 Removal of LPU unit ( indoor and outdoor) No R 29.59 R 0.00 R 0.00
1.33 Moving of pre-Paid Meter (Meter Shifting) Each R 88.77 R 0.00 R 0.00
1.39 Removal of ED / ECU Each R 90.55 R 0.00 R 0.00
1.41 AP4 Meter Box + Pipe Each R 135.82 R 0.00 R 0.00
1.42 Removal - complete of one Regulator can/voltage regulator Each R 158.90 R 0.00 R 0.00

2 BIL & BONDING
2.1 Re-instate broken/damage bonding & BIL on existing structure No R 59.18 R 0.00 R 0.00

R 0.00
S LABELLING

1.1 MV Pole Number Each R 21.41 R 0.00 R 0.00
1.2 LV Pole Number Each R 21.41 R 0.00 R 0.00
1.3 Meter Number Each R 21.41 R 0.00 R 0.00

R 0.00
T EQUIPMENT TESTING

1.1 Perform Phasing Test Each R 115.42 R 0.00 R 0.00
1.2 Continuity Tests Each R 115.42 R 0.00 R 0.00
1.3 Earth Resistance Test Each R 115.42 R 0.00 R 0.00
1.4 A.C. Over-Voltage Test Each R 115.42 R 0.00 R 0.00
1.5 D.C. Insulation Test Each R 115.42 R 0.00 R 0.00

Includes Cut Up, Coiling  And Loading But Excludes Transport To The Nearest Eskom Stores

Cable joint bay shall be executed in accordance with Eskom standard of jointing cables in their different 
classifications. Joint bay materials including kits are free issue, unless otherwise ordered and/or specified 
by the Project Manger to supply all accessories on an as and when required basis and paid as cost plus 
fee. Excavations, compaction and backfilling of cable joints bay shall be measured here including supply 
of imported soil in bedding and blankets or sifted soil where specified. 

SUB-TOTAL P

SUB-TOTAL Q

SUB-TOTAL R

SUB-TOTAL S

Allow for the following end items to be applied as per relevant Eskom 
Instructions/Bulletins/Procedures and Standards where not already allowed for in Structure Package

Allowance shall be made for the complete testing and commissioning of Medium Voltage equipment.  
Tests to include earth electrode resistance measurement.  Transformer to  include a LV earth electrode 
resistance measurement. Soil Resistivity Tests for Equipment to be performed as appropriate and to be 
verified by Eskom's Clerk of Works, and must be according to Eskom Standard



1.6 Outer Sheath Test (Serving Test) Each R 115.42 R 0.00 R 0.00
1.7 Compaction Test Each R 115.42 R 0.00 R 0.00
1.8 C.O.C Test for Certificate No R 302.40 R 0.00 R 0.00
1.9 Voltage Regulator commissioning test No R 115.42 R 0.00 R 0.00
1.10 Recloser commissioning test No R 115.42 R 0.00 R 0.00

R 0.00
U AS - BUILTS

1 As-built Drawings Each R 4,233.56 R 0.00 R 0.00

R 0.00

V MISCELLANEOUS

1.1 3175 Damper,vibrat spiral 8.29-11.71 D3175 Each R 29.59 R 0.00 R 0.00
1.2 3175 Damper,vibrat spiral 11.72-14.30 D3175 Each R 29.59 R 0.00 R 0.00
1.3 7028 Set: Device warning-Aircraft warning 8.87-13.55;2 SET R 65.69 R 0.00 R 0.00
1.4 7028 Set: Device warning -Aircraft warning 7.35-14.16;2 SET R 65.69 R 0.00 R 0.00
1.5 7028 Set: Device warning-Aircraft warning 18.13-23.88;2 SET R 65.69 R 0.00 R 0.00

R 0.00SUB-TOTAL V

Allow for the following end items to be applied as per relevant Eskom instructions/bulletins/procedures 
and standards where not already allowed for in structure package. Note the cross arms below are 
applicable for existing structures only.

SUB-TOTAL T

SUB-TOTAL U

Allow for the following end items to be applied as per relevant Eskom 
Instructions/Bulletins/Procedures and Standards where not already allowed for in Structure Package



PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:

ITEM DESCRIPTION UNIT LABOUR 
QTY

LABOUR 
RATE

LABOUR 
TOTAL

W TRANSPORT

1.1 LDV 4x2 km R 7.45 R 0.00
1.2 LDV/4x4 km R 7.45 R 0.00
1.3 Personnel Transport for Staff km R 10.19 R 0.00
1.4 10 m³ Tipper Truck km R 39.22 R 0.00
1.5 6 m³ Tipper Truck km R 34.86 R 0.00
1.6 Transport Truck 2-4 ton km R 11.24 R 0.00
1.7 Transport Truck 5-8 ton km R 15.58 R 0.00
1.8 Transport Truck 5-8 ton with crane km R 22.05 R 0.00
1.9 Transport Truck 9-14 ton km R 28.66 R 0.00

1.10 Transport Truck 9-14 ton with crane km R 42.73 R 0.00

R 0.00

BILL OF ACTIVITIES

Unless otherwise specified, transport is to be used under specific instruction from the Project Manager only.  This 
excludes staff transport.  Staff transport is to be paid to transport workers from base location to site only.  LDV/4x4 will 
only be paid for justifiable use and will be to the sole discretion of the Project Manager

SUB-TOTAL W



PROJECT NAME: START DATE:

CONTRACTOR: END DATE:

CONTRACT #:

PO NUMBER:

ITEM: X LABOUR

DESCRIPTION UNIT QTY LABOUR 
RATE

LABOUR 
TOTAL

1.1 Electrician (qualified trade test)-skilled hour R 144.64 R 0.00

1.2 Linesman (Proof of qualification required)-semi skilled hour R 84.28 R 0.00

1.3 Cable Jointer-skilled hour R 144.64 R 0.00

1.4 Storeman hour R 48.51 R 0.00

1.5 Semi-skilled Labour (Proof of qualification required) hour R 84.27 R 0.00

1.6 Unskilled Labour-no formal NQFqualification hour R 29.61 R 0.00

R 0.00

SCOPE

This schedule is used to assist with the valuation of Compensation 
Events

TOTAL - X



PROJECT NAME: START DATE:
CONTRACTOR: END DATE:
CONTRACT #:
PO NUMBER:

ITEM Y INFILLS

No DESCRIPTION UNIT QTY LABOUR 
RATE

LABOUR 
TOTAL

P&G's 

1.1 Provision of 10% Allowance for all P&G's Expenses (Excluding Transport, 
Running Costs)

lump 
sum 10% R 0.00 R 0.00

R 0.00

DIRECT & 
INDIRECT 

CONNECTIONS

2.1
Type 1 connection can involve service cable and / or a meter.The main 
infrustructure must be on the boundary of the property applying for point of 
supply. 

e.a. R 1,175.51 R 0.00

2.3

Type 2  Only LV Infrastructure required connections can only involve extension 
of the main LV Overhead Line,Cable or Bundle Conductor in order to supply 
the Customer.(connecting this customer must not require the increase of a 
Transformer Capacity-Pole Mounted or Mini Sub). Service Cable and Meter 
included.

e.a. R 2,056.80 R 0.00

R 0.00

TRANSPORT

Transport of resources to and from site will be done in terms of OHS Act 
(T). The cost to the Contractor to provide safe transport for his employees 
should be in terms of the Construction Regulations Clause 21 (2) (a) and 
(i) & adhere to Eskom Life Saving rules. Tracker records to be provided as 
proof of km's travelled.

3.1 LDV 2X4 km R 7.45 R 0.00

3.2 LDV 4X4 km R 7.45 R 0.00

3.3 2-4 Ton Truck km R 11.24 R 0.00

3.4 8 Ton Truck km R 15.58 R 0.00

3.5 8 Ton Truck (with Crane) km R 22.05 R 0.00

R 0.00

R 0.00TOTAL - Y

SCOPE

SUB-TOTAL 1

House Connections (Type 1 & 2).  Accessories include House Labels, Pigtail Bolts, 
Strain clamps, Cable Saddles, Ready Board Mounting Hardware, Threaded Rods.  
Meters, Customer Interface Units, Ready Boards, Service Cable, Poles and 
Excavations are all inclusive.All Free Issue Material will be issued. Capturing and 
Handing over of Customer Data and updated PCS file is included.

SUB-TOTAL 2



PROJECT NAME: START DATE:

CONTRACTOR: END DATE:

CONTRACT #:

PO NUMBER:

ITEM: Z Adhoc material

DESCRIPTION %
Price 

before 
VAT

Cost + Total

1.1 Material bought 5% R0.00 R 0.00 R 0.00

R 0.00

VERIFIED BY: CLERK OF WORKS DATE:

COST CHECK BY: QUANTITY SURVEYOR DATE:

ACCEPTED BY: CONTRACTOR DATE:

APPROVED BY: PROGRAM MANAGER DATE:

This schedule is used to assist with all the adhoc material 
that is purchased on the request of the PM/PC. A 5% 
handling fee will be compensated to the contractor for the 

TOTAL - Z

SCOPE
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