PRELIMINARY AND GENERAL: Repair of Car Park, Improve of Urinal & Washhand basins Area and Control of the Rainwater
Storm at the Main Entrance Central Store

DESCRIPTION UNIT QTY Rate AMOUNT
A FIXED CHARGE ITEMS
The Contractor shall establish the site camp and maintain
A1 Site Establishment: throughout the construction period and allow for removal of such
upon completion of Works.
A1.1. Office and Meeting Room complete as per P&G's Guideline Sum 1 R R
A1.3. Sanitation Sum 1 R R
A.1.4. Electricity Sum 1 R R
A.2. Sign Board Labour
A21 Construction Signboard Sum 1 R
Ad4. Health and Safety measures |Safety & Health, Environmental
A4.1 Compliance with OH&S Act & Construction Regulations. Sum 1 R
A.8. Contractual requirements Comply ,maintain all insurance and statutory contributions, etc.
Allowance to Comply ,maintain all insurance and statutory
A8.1 contributions, etc. ( This lump sum shall be divided and paid in Sum 1 R
accordance to the number of months allocated to the project)
Sub total Fixed Charges R
B. TIME RELATED ITEMS
B.1 Site Estalishment
BAA. Mginta_lin Site Office and Meeting Room complete as per P&G's Month 3 R R
guideline
B.1.3. Water Month 3 R R
B.1.4. Sanitation (service) Month 3 R
B.1.5. Electricity Month 3 R R
B.1.6. Site De Establishment Sum 1 R
Existing Service detection
B.2 [before commencement of the
Works
Supply or hire specialist equipment for the detection of
B.2.1 underground services over and above services detected in the Sum 1 R
drawings
B.3 Security
B.3.1. Security on site Month 3 R R
B.5. Supervision
B.5.1. Supervision of the works Month 3 R
B.6.1. Community Liason Officer Month 3 R R
B.6.2. Environmental Officer Month 3 R
B.6.3. Quality Controller Month 3 R
B.6.4. Saftey Officer Month 3 R
Sub total Time Related R

Grand Total P & Gs




BILL NO. 2 - Repair of Car Park, Improve of Urinal & Washhand basins Area and Control of the Rainwater Storm at the Main
Entrance Central Store

TOTAL PRICE
ITEM NO. DESCRIPTION
(o] UNIT QTY RATE (SARANDS)
1 Repair of Parking Roof and Repaint the whole structure

11 Demolish, removal and cartawy to designated dumping site the existing roof sum 1 R 0.00
structure

12 Supply new steel roofing members and install to replace the existing rusted sum 1 R 0.00
steel roofing structure

13 Supply and install _new heavy dut)_/ approved by the engineer roofing cover| sum 1 R 0.00
material for the entire car park roofing area

14 Supply and install new heavy duty similar material for roofing cover to rear sum 1 R 0.00

: side cladding of the car park (See attached photos) '

Scrap to remove rust and repaint the steel truss, purlins, joists, posts and all

1.5 : - sum 1 R 0.00
other steel supporting members for the entire car park pot.

2.0 Repair and improve the urinal section and washhand basins area
Demolish and removal of urinal drain bar & stanley steel washhands basins

21 . s sum 1 R 0.00
and cartaway to designated dumping site

22 Remove existing wall and floor tiles of the entire urinally and washhand sum 1 R 0.00
basins area

23 no 4 R 0.00
Supply and instali 47" Bathroom Vessel Sink - Double Bowl Bathroom Sink

24 Wall to Mounted Through Floating Sink in Matte White inclusive all no 6 R 0.00
accessories (see the photo)

25 Supply new gnd '|nstall 23.6 x 15.7 inch LED bathroom mirrors at the no 6 R 0.00
washhand basin sinks area

26 Supply new and install wall tiles for the entire urinal and wahshand basins sum 1 R 0.00
area

27 Suppl}/ new and install non s!|pery bathroom floor tiles for the entire area of sum 1 R 0.00
the urinal and washhamd basins

3.0 Control of Rainfall from The Main Entrance Roofing Structure
Provisinal of stormwater concrete pipes of 150 to 200 mm dia or withiin the
range of the sizes at the approval of the Engineer to form drain to convey the

3.1 f 3 ) m 120 R 0.00
storm of water caused by the main entrance roofing structure to the main
stormwater.
Anticipated earthwork for stormwater drain installation, excavation and

3.2 hauling surplus & rubbles to designated dumping site, backfiling and m® 70 R 0.00
compaction

33 Supply and_ |nsta_|| _ralnwater gutters and down pipes around the main m 70 R 0.00
entrance office building

TOTAL R 0.00




SUMMARY OF BILLS OF QUANTITIES - Repair of Car Park, Improve of Urinal & Washhand
basins Area and Control of the Rainwater Storm at the Main Entrance Central Store

Page No [Description Amount

=

Bill No. 1 - Preliminary and General R -

Bill No. 2 - Repair of Car Park, Improve of Urinal & Washhand
basins Area and Control of the Rainwater Storm at the Main R -

2]Entrance Central Store
Subtotal 01 R -
Vat (15%) R -

Total Gross R -




