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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of:  FUEL SYSTEM DETECTION REPLACEMENT 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words)  
………………………………………………………………………………………….................................... Rands;  
 
(in figures) R………………………………………….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents 
are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
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for the 
Employer 
 

 
 
 
 
 
 
 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
 
King Shaka International Airport 
King Shaa Drive 
La Mercy 
4407 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

B:  Priced contract with Bill of Quantities 

W1:  Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X7:  Delay damages 

X16:  Retention 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

Applicable KING SHAKA INTERNATIONAL AIRPORT 

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

King Shaka Drive, La Mercy, 4407 

 

 

 

(032) 436 6000 

 

 

10.1 

 

The Project Manager is 

 

 

 Address 

 

 

 

 

 

Telephone 

E-mail address 

King Shaka Drive, La Mercy, 4407 

 

 

 

 

 

 

 

10.1 The Supervisor is  
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 Address 

 

 

Telephone 

Fax 

Email 

King Shaka Drive, La Mercy, 4407 

 

 

11.2 

 

The works are 

 

FUEL DETECTION SYSTEM REPLACEMENT 

 

11.2 

 

The following matters will be 

included in the Risk Register 

 

• Availability of As Built information 

• Access to Site 

• Site Constraints and Constructability 
 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C4 ‘Works Information’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

Airside and Landside of KSIA 

 

12.2 

 

The law of the contract is the law 

of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) days 

   

3 Time  

31.2 The starting date is  

11.2 The completion date is  

30.1 The access date is  

31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than   

Four (4) weeks 
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35.1 The Employer is not willing to 

take over the works before the 

completion date 

The Employer and Others will have access to the works 

during construction or prior to completion.  Such access by 

the Employer and Others shall not relieve the Contractor from 

liability for the completion of the works in accordance with the 

Works Information and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the 

works 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Two (2) weeks 

50.1 The currency of this contract is 

the 

South African Rand 

51.2 The period within which payment 

is made is 

Four (4) weeks 

51.4 The interest rate is The prime lending rate of the Nedbank Bank. as determined 

from time to time 

6 Compensation events  

60.1 The weather measurements to be 

recorded for each calendar month 

are 

the cumulative rainfall (mm) 

the number of days with rainfall more than 10 mm 

the number of days with minimum air temperature less than 0 

degrees Celsius 

60.1 The place where weather is to be 

recorded (on the Site ) is 

At the Construction Site Office and the records to be kept on 

site in a file clearly marked for this purpose 

60.1 Assumed values for the ten year 

return weather data for each 

weather measurement for each 

calendar month are 

 

Month Days Month Days 

January 15 July 2 

February 12 August 4 

March 10 September 5 

April 10 October 12 

May 5 November 15 

June 3 December 15 
 

7 Title No data required for this section of the conditions of contract 

8 Risks and Insurance  

84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which is attached at the end 

of the Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Contractor’s risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 
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 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of 

Quantities 

Bill of Quantities included 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s  Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published by 

The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who 

will choose an arbitrator 

The  Arbitrator is the person selected by the Parties as and 

when a dispute arises  in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause  

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

 Delay damages of the works are Amount per day is 0.05%, to the maximum of 10% of the 

Contract value 

X13 Performance bond  

X13.1 The amount of the performance 

bond is 

10% of the contract value. Pro-forma draft of a performance 

bond to be used is attached to this contract.  

X16 Retention  
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X16.1 The retention percentage is 5% of the Contract value. 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage to 

the Employer’s property is limited 

to 

The total of the Prices 

X18.3 The Contractor’s total liability to 

the  

Employer for defects due to his 

design  

which are not listed on the 

Defects Certificate is limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to 

The Contractor’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, other 

than the excluded matters, is limited to the total of the Prices 

and applies in contract, tort or delict and otherwise to the 

extent allowed under the law of the contract. 

 

 

The e excluded matters are amounts payable by the 

Contractor as stated in this contract for 

 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- loss of or damage to property (other than the works, Plant 

and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 
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Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that 

the results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the 

Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before 

the defects date, the defects date is delayed by a period equal to that during which the Employer, 

due to a Defect, is unable to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects 

date, the defects date for the part of the works which is replaced is delayed by a period equal to 

that between Completion and the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond (N/A) 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by 

a bank which the Project Manager and the Employer have accepted, for the amount stated in the 

Contract Data and in the form set out in Annexure C.ii of this Contract Data.   

Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the 

contract period. If the terms of the performance bond specify its expiry date and the end of the 

contract period does not coincide with such expiry date, four weeks prior to the said expiry date, 

the Contractor extends the validity of the performance bond until the end of the contract period. If 

the Contractor fails to so extend the validity of the performance bond, the Employer may claim the 

full amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  
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Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is 

limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. 

This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether 

provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 

or entity 

  

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 
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Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project 

Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation 

of this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor 

notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 

action to protect such information. The Contractor may disclose such information only to the 

extent required by law and shall use reasonable efforts to obtain assurances that confidential 

treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Contractor, enters the public domain or to information which was already in the possession of the 
Contractor at the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 

portion thereof, in the course of Providing the Works and after Completion, requires the prior 

written consent of the Project Manager.  All rights in and to all such images vests exclusively in 

the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default 

either himself or procure a third party (including any subcontractor or supplier of the Contractor) to 

do so on his behalf. The reasonable costs of such remedial works shall be borne by the 

Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 

evaluations, materials, specifications, schedules, reports, calculations, manuals or other 

documents or recorded information (electronic or otherwise) which have been or are at any time 

prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection 

with the works) and generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 
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Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 

mark, trade name, trade secret or other intellectual or industrial property right relating to the 

Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer 

would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Adjudicator 

listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z16.2 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

  

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations 
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The completion date is  

11.2 The following matters will be 

included in the Risk Register 

• Existing Services 

• Access to Site 

• Delay in supply of material and/or equipment  

• Progress of the works against the program 

• Travelling public and ACSA stakeholders 

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the   
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Part C1:  Agreements and Contract Data 

C1.3:  Form of Guarantee  

 

PRO FORMA FOR PERFORMANCE BOND (NOT APPLICABLE) 

 

PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 
Guarantor’s...........……………….. of …………….. (Registration Number: ….) (hereinafter called “the Bank”) 
have been informed that …………………………… hereinafter called the ‘Principal’) is your Contractor under 
such contract, which requires him to obtain an irrevocable, unconditional performance security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably 
undertake to pay you, the Employer, any sum or sums not exceeding in total the amount of 
………………………………(the “Guaranteed Amount”) upon receipt by us of your first written demand  
stating that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 
 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking to 
pay in accordance with the above, subject to the proviso that this Letter will not be interpreted as extending 
the Bank’s liability to anything more than the Guaranteed Amount. 

 
Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as 
principal and not as accessory to the contract and shall not be delayed or discharged by the fact that a 
dispute exists between the Employer and the Contractor. 
 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days, of 
your first written demand stating that such an amount (or lesser amount) as may be claimed is due and 
payable to the Employer. 

 
The guarantee shall be governed by and construed in accordance with the laws of the Republic of South 
Africa 
 
Signed at ______________________________ on ____________________20…. 
 
For:  
Registration Number:  
 

Name & Position 
 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 
85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
KING SHAKA INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
 
King Shaka Drive, La Mercy, 4407 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 
 

Physical Address 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 
 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 
No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 
of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 
relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 
Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 
similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 
event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 
work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the Principal contractor or contractor is in good standing with the Compensation 
Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship with the 
Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
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1. All work performed by the Mandatary on the Client’s premises must be performed under the 
close supervision of the Mandatary’s employees who are to be trained to understand the 
hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 
written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 
person before commencement of any work in the Client’s premises. A baseline risk 
assessment document will include identification of hazards and risk, analysis and evaluation 
of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 
reduce or control the risks identified, and a monitoring and review plan of the risks and 
hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 
strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of 
these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Client’s machinery/article/substance/plant/personal protective equipment 
without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 
any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 
premises suspected to be under the influence of alcohol or any other intoxicating substance 
shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 
they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the Mandatary. A 
copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 
his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and 
the provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  

 

INSURANCE CLAUSES FOR LANDSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED CONTRACT 
VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT EXCEED 36 
MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS  
 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 
extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 
 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and 
maintain for the duration of the construction and maintenance periods of the Contract - as appropriate in 
the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following 
insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 

 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 
 

Section 1 Of The Policy – Contract Works  
 
Contract Works Insurance for the full value of the Works to provide cover against accidental 
physical loss of or damage to the Works, Temporary Works and materials intended for incorporation 
in the Works all being the subject matter of this Contract including to the extent provided for in the 
policy whilst in transit  or temporarily stored at any premises en route to or from the Site (other than 
where this is a continuation of Marine Transit) within the territorial limits of the policy. 

 
This insurance may specifically exclude any cost necessary to replace or rectify any of the property 
insured, which is in a defective condition due to defect in design, plan specification, material or 
workmanship. 
 
This insurance contains the following limitations and warrantees ; 

 
Open Trench Limitation  
In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused 
directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the 
aggregate length of open trenches at any one time to 2,500 meters. 
 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and 
runways and taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways 
(including taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall 
be limited in respect of the aggregate length of Exposed Layer Works at any one time to 2,500 
meters. 

 

 
Section II of the Policy – Contractors Public Liability 
 
Public Liability Insurance which  provides indemnity against legal liability in the event of accidental 
death of or injury to persons and/or loss of or damage to property(other than the Works the subject 
matter of this Contract) arising from the execution of the Contract with a limit of indemnity of 
R100,000,000 in respect of any one occurrence or series of occurrences consequent on or 
attributable to one source or original cause. 
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Section III of the Policy – Removal Of Lateral Support Liability 
 
Removal Of Lateral Support Liability which  provides indemnity against legal liability in the event 
of accidental death of or injury to persons and/or loss of or damage to property (other than the 
Works the subject matter of this Contract) arising out of or in connection with shock or vibration or 
the removal or weakening of or interference with support to property in the vicinity of the Contract 
Site and arising out of or in connection with the Insured Contract (but not in respect of tunneling 
works) and occurring during the Period of Insurance. 
 
The Limit of Indemnity being  limited to R50,000,000 attributable to one source or original 
cause 

 

 

b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works 
and materials intended for incorporation in the Works as covered by the underlying Contract Works 
policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract Works 
wording as issued by SASRIA SOC. 

 
 The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind 

or description whatsoever. 
 
 The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during 

the policy period of insurance.  
 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 
http://www.sasria.co.za/ which notes the covers and policy exclusions.   
 

 
c) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission in the 
performance of the Professional Duties of the insured and arising from the execution of this project. The 
limit of indemnity under this insurance shall be *R25,000,000  in the aggregate during the annual 
policy period of insurance that ACSA effect such cover during the policy period from 1 April to 31 
March during each policy period of insurance.  

 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply 
specifically to this contract. The aggregate limit could be exhausted by claims under other 
ACSA contracts and there is no guarantee that this insurance cover will provide sufficient 
cover to this specific contract should the aggregate limit be exhausted.  

  
The Policy only covers the rectification of the works and excludes all consequential losses.  

  
Professional Duties do not include: 

 
a)  Labour and construction work which would normally be the responsibility  of the building or 

engineering contractor. 
 

b)  Supervision of the construction works usually undertaken by a building or engineering 
contractor.  
 

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. 
The Contractor shall comply to all the terms and conditions of the Employer arranged policies and the 
Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, 
exclusions/exceptions and deductibles that are contained in the Employer arranged policies. Copies of 
the Employer arranged policies are obtainable on request from the Employer and if the Contractor is of 
the opinion that additional insurance is required, such shall be for the Contractors account. 

 
1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. The 

Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the 
insurances effected by the Employer. 

 
1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which he 

may deem necessary in his own interests to effect supplementary insurance to the insurance effected 
by the Employer. The Employer reserves the right to call for full information regarding insurance costs 
included by the Contractor. 

http://www.sasria.co.za/
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In the event that the Contractor purchases any insurances in addition to those indicated above, the 
premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 
1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer should 

be obtained from the Employer. 
 

1.6 The  Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 
shall become liable for the deductibles (first amount payable) which are applicable in respect of each 
and every occurrence or series of occurrences attributable to one source or cause giving rise to loss or 
damage or indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as 
follows: 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 
 

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will 
apply in respect of each and every occurrence or series of occurrences arising out of or in 
connection with any one event giving rise to loss or damage: 

    
Section 1 Of The Policy – Contract Works  
 
 In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or 
damage arising out of or in connection with testing and commissioning. 
 
Section 2 Of The Policy – Contractors Public Liability 
 
R75,000 each and every claim in respect of Property Damage. 
 
Section 3 Of The Policy – Removal Of Lateral Support Liability 
 
R75,000 each and every claim. 

 
b)     Contract Works SASRIA 

 
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence .  

 
c) Design & Construct Professional Indemnity Insurance 

 
a) In respect of contracts under R50 

million at award – R5,000,000. 
b) In respect of contracts over R50 

million at award – R10,000,000  
 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by 
the Employer, the Contractor shall: 

 
a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 
phone or email giving the circumstances, nature and an estimate of the loss or damage or liability. 
The Contractor must also complete the Claim Advice Form (Appendix “A” ). 

 
The following persons/insurers must be advised immediately on the occurrence of a claim on site or 
even a possibility of a claim arising due to an incident occurring on site: 

 
Airports Company South Africa : 
Nokulunga Masiza 
Tel: +27 (0)11 723 1400 
M: +27 (0)79 512 0532 
Nokulunga.Masiza@airports.co.za 
 
Buhle Mnguni 
D: +27 (0)11 723 1400 
M: +27 (0)74 535 9075 
Buhle.Mnguni@airports.co.za 
   
 

mailto:Thabo.mofolo@wtwco.com
mailto:Buhle.Mnguni@airports.co.za
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b) Preserve damage and make it available for inspection by a representative of the Insurers. 
 
c) Wherever possible, photographs of damage should be taken. 
 
d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any 

malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty 
person or persons, and having him, her or them duly prosecuted. 

 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or 

any part thereof. 
 
f)  Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against 

the Insured, or institute any proceedings; 
 
g)  On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 
(Please do not remove the Claims Advice Form out of this document. Rather photocopy the form 
and send the copy to the Employers Insurance Brokers). 

 
h)  The Employer and the employers Insurance brokers / Insurers or their appointed loss 

adjusters shall have the right to make all and any enquiry's on the Site of the Works or elsewhere 
as to the cause and results of any such occurrence and the Contractor shall co-operate in 
carrying out such enquiry's. 

 
i)  The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 
 
j)  The Contractor must not proceed with the making good any off the loss without the 

prior authorisation of the Insurers. 
 
k)  The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers.  Such 
records should include inter alia the entire cost of labour, materials, transport and equipment. 

 
l)  Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 
Employer's approval of such settlement. 

 
m) Once the amount of a claim  is agreed by the Insurers and the Contractor, an “Agreement of 

Loss” form must be signed by the Contractor and if required this shall be counter signed by the 
Employer or the Project Managers. 

 
n)   The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange for 
payment to be made in terms of the Conditions of Contract.  In the event that it is agreed by the 
Employer that such claims payment be made directly to the Contractor, the Contractor shall 
arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

 
 

2.   Insurance Effected by the Contractor. 
 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 
Insurances to be effected by the Contractor : 

 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-

contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable 
provide as a minimum the following insurances: 

 
a) Insurance of Construction Plant and Equipment (including tools offices and other temporary 

structures and contents) and other things (except those intended for incorporation into the 
Works) brought onto the site for a sum sufficient to provide for their replacement. 

 
The Employer shall be named as additional insured and a waiver of subrogation shall be 
provided to the Employer. 
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b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of 
indemnity of not less than R20,000,000 and/or workmen's compensation insurance covering 
personal injury to or death of the employees of the Contractor engaged in connection with the 
Works to the minimum value required by applicable law.   

The Contractor shall procure that its Subcontractors take out and maintain similar insurance 
in respect of its Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such insurance, the 
Contractor shall indemnify and hold harmless the Employer against any such claim.  The 
Employer shall be named as additional insured and a waiver of subrogation shall be provided 
to the Employer. 

 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for 
all owned, non-owned, leased and hired vehicles. 

 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 

Should the Contractor believe that the Employer effected Contract Works, Public Liability and 
Design & Construct Professional Indemnity deductibles as noted in Clause 1.1 (a) and (c) be 
considered to be unacceptable to the Contractor, then the Contractor must  obtain  Buy Down 
cover for these deductibles to a deductible considered by the Contractor as being acceptable in 
respect of the works being undertaken. 

 
e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at 

premises other than at the Contract Site the Contractor shall satisfy the Employer that all 
materials and equipment for incorporation in the Works are adequately insured during 
manufacture and/or fabrication.  In the event of the Employer having an insurable interest in such 
Works during manufacture or fabrication then such interest shall be noted by endorsement to the 
relevant Policies of Insurance. 

 
  Such insurance shall name Employer as an additional insured, and shall be primary to any 

insurance maintained by the Employer. 
 
f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 
 

g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 
Construct Professional Indemnity insurances as stated under clause 1.1(c) and if applicable to 
cover the deductible that applies to the Employer effected insurance.  

h) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 
(“Insured Property”) to the site where the Permanent Works will be 
constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or 
the value in storage, whichever is the greater (CIF plus 10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or 
damage while in transit by land, sea or air from country of origin anywhere in the world to the 
site where the Permanent Works will be constructed including loading, or vice versa, from the 
commencement of the time the insured items are loaded prior leaving the warehouse or 
factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their 
personnel involved in the execution of any Works on the construction site.  
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j)   Miscellaneous Insurance 
 
  Other insurance as is customary, desirable or necessary to comply with applicable Laws in the 

Country. 
 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with 
Insurers and on terms approved by the Employer (which approval shall not be unreasonably withheld) 
and shall be maintained in force for the duration required (including any period of 
maintenance/defects liability period).  The Contractor shall within twenty eight (28) days of 
commencement of the contract produce to the Employer the relevant Policy or Policies of Insurance. 

 
2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive 

modification to the insurance provided to them they shall immediately notify the Employer in writing of 
such cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will 
take to remedy such action. 

 
 If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 

effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from any 
monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
 

2.4 Sub-Contractors. 
 
 The Contractor shall: 
 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of  these 
Insurance Clauses, and 

 
b) enforce the compliance by sub contract agreement between the Contractor and Sub-

Contractor and where applicable that the Sub Contractor effect similar insurance relating to the 
insurances required to be effected by the Contractor under Clause 2 (Contractor effected 
insurances). 
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Insurance APPENDIX A 
 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 
 

Send to : Airports Company South Africa 
 
E-Mail The Following People : 
Nokulunga.Masiza@airports.co.za 
Buhle.Mnguni@airports.co.za 
 

 
*..............................................................
................................................................
................................................................
................................................................
..............................…………………........
...................... 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by : ________________________ Date  : _____________________ 

Reported to Insurance Broker by  : ________________________ Date :  _____________________ 

Locality of Incident ____________________________________________________________________ 
 

 
How did the loss occur (cause) ? _________________________________________________________ 

 

 
 

 
Details and nature of loss or damage to Contract Works _______________________________________ 

 

 
 

 
Details of other property damaged ________________________________________________________ 
 
____________________________________________________________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED CONTRACT 
VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT EXCEED 36 
MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS  

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 
extent relevant to the Contract. 

2. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 
 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 
liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances) the Employer shall effect and 
maintain for the duration of the construction and maintenance periods of the Contract - as appropriate in 
the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following 
insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 

 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 
 

Section 1 Of The Policy – Contract Works  
 
Contract Works Insurance for the full value of the Works to provide cover against accidental 
physical loss of or damage to the Works, Temporary Works and materials intended for incorporation 
in the Works all being the subject matter of this Contract including to the extent provided for in the 
policy whilst in transit  or temporarily stored at any premises en route to or from the Site (other than 
where this is a continuation of Marine Transit) within the territorial limits of the policy. 

 
This insurance may specifically exclude any cost necessary to replace or rectify any of the property 
insured, which is in a defective condition due to defect in design, plan specification, material or 
workmanship. 
 
This insurance contains the following limitations and warrantees ; 

 
Open Trench Limitation  
In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused 
directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the 
aggregate length of open trenches at any one time to 2,500 meters. 
 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and 
runways and taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways 
(including taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall 
be limited in respect of the aggregate length of Exposed Layer Works at any one time to 2,500 
meters. 

 

 
Section II of the Policy – Contractors Public Liability 
 
Public Liability Insurance which  provides indemnity against legal liability in the event of accidental 
death of or injury to persons and/or loss of or damage to property(other than the Works the subject 
matter of this Contract) arising from the execution of the Contract with a limit of indemnity of 
R100,000,000 in respect of any one occurrence or series of occurrences consequent on or 
attributable to one source or original cause. 

 

 

Section III of the Policy – Removal Of Lateral Support Liability 
 
Removal Of Lateral Support Liability which  provides indemnity against legal liability in the event 
of accidental death of or injury to persons and/or loss of or damage to property (other than the 
Works the subject matter of this Contract) arising out of or in connection with shock or vibration or 
the removal or weakening of or interference with support to property in the vicinity of the Contract 
Site and arising out of or in connection with the Insured Contract (but not in respect of tunneling 
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works) and occurring during the Period of Insurance. 
 
The Limit of Indemnity being  limited to R50,000,000 attributable to one source or original 
cause 

 

 

b. Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and 
materials intended for incorporation in the Works as covered by the underlying Contract Works 
policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract Works 
wording as issued by SASRIA SOC. 

 
 The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind 

or description whatsoever. 
 
 The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during 

the policy period of insurance.  
 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 
http://www.sasria.co.za/ which notes the covers and policy exclusions.   
 

c) Aviation Liability Insurance which  provides indemnity against legal liability in the event of accidental 
death of or injury to persons and/or loss of or damage to property (other than the Works the 
subject matter of this Contract) arising from the execution of the Contract with a limit of indemnity 
of R2,000,000,000 in respect of any one occurrence or series of occurrences consequent on or to 
one source or original cause. 
 
This insurance is in respect of liability relating to aircrafts. 

 
d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission in 
the performance of the Professional Duties of the insured and arising from the execution of this 
project. The limit of indemnity under this insurance shall be *R25,000,000  in the aggregate during 
the annual policy period of insurance that ACSA effect such cover during the policy period 
from 1 April to 31 March during each policy period of insurance.  

 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply 
specifically to this contract. The aggregate limit could be exhausted by claims under other 
ACSA contracts and there is no guarantee that this insurance cover will provide sufficient 
cover to this specific contract should the aggregate limit be exhausted.  

  
The Policy only covers the rectification of the works and excludes all consequential losses.  

  
Professional Duties do not include: 

 
c)  Labour and construction work which would normally be the responsibility  of the building or 

engineering contractor. 
 

d)  Supervision of the construction works usually undertaken by a building or engineering 
contractor.  
 

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the Employer. 
The Contractor shall comply to all the terms and conditions of the Employer arranged policies and the 
Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, 
exclusions/exceptions and deductibles that are contained in the Employer arranged policies. Copies of 
the Employer arranged policies are obtainable on request from the Employer and if the Contractor is of 
the opinion that additional insurance is required, such shall be for the Contractors account. 

 
1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. The 

Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection with the 
insurances effected by the Employer. 

 
1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which he 

may deem necessary in his own interests to effect supplementary insurance to the insurance effected 
by the Employer. The Employer reserves the right to call for full information regarding insurance costs 
included by the Contractor. 

http://www.sasria.co.za/
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In the event that the Contractor purchases any insurances in addition to those indicated above, the 
premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 
1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer should 

be obtained from the Employer. 
 

1.6 The  Contractor and/or any other party who obtains indemnity under the policies effected under 1.1 
shall become liable for the deductibles (first amount payable) which are applicable in respect of each 
and every occurrence or series of occurrences attributable to one source or cause giving rise to loss or 
damage or indemnifiable liability. The deductibles applicable to the policies effected under 1.1 are as 
follows: 

 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 
 

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will 
apply in respect of each and every occurrence or series of occurrences arising out of or in 
connection with any one event giving rise to loss or damage: 

    
Section 1 Of The Policy – Contract Works  
 
 In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or 
damage arising out of or in connection with testing and commissioning. 
 
Section 2 Of The Policy – Contractors Public Liability 
 
R75,000 each and every claim in respect of Property Damage. 
 
Section 3 Of The Policy – Removal Of Lateral Support Liability 
 
R75,000 each and every claim. 

 
b)     Contract Works SASRIA 

 
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence .  

 
c) Aviation Liability Insurance ; 
 
       In respect of each and every loss or damage or injury - US$250,000. 
 
d) Design & Construct Professional Indemnity Insurance 

 
a) In respect of contracts under R50 

million at award – R5,000,000. 
b) In respect of contracts over R50 

million at award – R10,000,000  
 

 
 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged by 
the Employer, the Contractor shall: 

 
a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 
phone or email giving the circumstances, nature and an estimate of the loss or damage or liabil ity. 
The Contractor must also complete the Claim Advice Form (Appendix “A” ). 

 
The following persons/insurers must be advised immediately on the occurrence of a claim on site or 
even a possibility of a claim arising due to an incident occurring on site: 

 
Airports Company South Africa : 
Nokulunga Masiza 
Tel: +27 (0)11 723 1400 
M: +27 (0)79 512 0532 
Nokulunga.Masiza@airports.co.za 

mailto:Nokulunga.Masiza@airports.co.za


 

Page 34 of 58 
 

Confidential 

Confidential 

 
Buhle Mnguni 
D: +27 (0)11 723 1400 
M: +27 (0)74 535 9075 
Buhle.Mnguni@airports.co.za 
  
 
  

b) Preserve damage and make it available for inspection by a representative of the Insurers. 
 
c) Wherever possible, photographs of damage should be taken. 
 
d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or any 

malicious persons(s) for the purpose of recovering any property so lost, discovering the guilty 
person or persons, and having him, her or them duly prosecuted. 

 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or injury, or 

any part thereof. 
 
f)  Give to the Insurers every assistance to enable the Insurers to settle or resist any claim against 

the Insured, or institute any proceedings; 
 
g)  On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 
(Please do not remove the Claims Advice Form out of this document. Rather photocopy the form 
and send the copy to the Employers Insurance Brokers). 

 
h)  The Employer and the employers Insurance brokers / Insurers or their appointed loss adjusters 

shall have the right to make all and any enquiry's on the Site of the Works or elsewhere as to the 
cause and results of any such occurrence and the Contractor shall co-operate in carrying out 
such enquiry's. 

 
i)  The Contractor, Project Managers and Consultants must allow free access to Insurers’ assessors 

for the purpose of investigating and assessing the loss or damage. 
 
j)  The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers. 
 
k)  The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers.  Such 
records should include inter alia the entire cost of labour, materials, transport and equipment. 

 
l)  Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 
Employer's approval of such settlement. 

 
m) Once the amount of a claim  is agreed by the Insurers and the Contractor, an “Agreement of Loss” 

form must be signed by the Contractor and if required this shall be counter signed by the 
Employer or the Project Managers. 

 
n)   The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange for 
payment to be made in terms of the Conditions of Contract.  In the event that it is agreed by the 
Employer that such claims payment be made directly to the Contractor, the Contractor shall 
arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

 
2.   Insurance Effected by the Contractor. 

 
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 
Insurances to be effected by the Contractor : 

 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and Sub-

contractor shall maintain at the Contractor's and Subcontractor’s expense and where applicable 
provide as a minimum the following insurances: 

 
a) Insurance of Construction Plant and Equipment (including tools offices and other temporary 

mailto:Buhle.Mnguni@airports.co.za
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structures and contents) and other things (except those intended for incorporation into the 
Works) brought onto the site for a sum sufficient to provide for their replacement. 

 
The Employer shall be named as additional insured and a waiver of subrogation shall be 
provided to the Employer. 

 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of 
indemnity of not less than R20,000,000 and/or workmen's compensation insurance covering 
personal injury to or death of the employees of the Contractor engaged in connection with the 
Works to the minimum value required by applicable law.   

The Contractor shall procure that its Subcontractors take out and maintain similar insurance 
in respect of its Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such insurance, the 
Contractor shall indemnify and hold harmless the Employer against any such claim.  The 
Employer shall be named as additional insured and a waiver of subrogation shall be provided 
to the Employer. 

 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 for 
all owned, non-owned, leased and hired vehicles. 

 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 

Should the Contractor believe that the Employer effected Contract Works, Public Liability and 
Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d) be 
considered to be unacceptable to the Contractor, then the Contractor must  obtain  Buy Down 
cover for these deductibles to a deductible considered by the Contractor as being acceptable in 
respect of the works being undertaken. 

 
e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof at 

premises other than at the Contract Site the Contractor shall satisfy the Employer that all 
materials and equipment for incorporation in the Works are adequately insured during 
manufacture and/or fabrication.  In the event of the Employer having an insurable interest in such 
Works during manufacture or fabrication then such interest shall be noted by endorsement to the 
relevant Policies of Insurance. 

 
  Such insurance shall name Employer as an additional insured, and shall be primary to any 

insurance maintained by the Employer. 
 
f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 
 

g)  Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated 
under clause 1.1(c). 

 
h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable to 
cover the deductible that applies to the Employer effected insurance.  

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 
(“Insured Property”) to the site where the Permanent Works will be 
constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or 
the value in storage, whichever is the greater (CIF plus 10%). 
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Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss or 
damage while in transit by land, sea or air from country of origin anywhere in the world to the 
site where the Permanent Works will be constructed including loading, or vice versa, from the 
commencement of the time the insured items are loaded prior leaving the warehouse or 
factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their 
personnel involved in the execution of any Works on the construction site.  

  
 
 
j)   Miscellaneous Insurance 
 
  Other insurance as is customary, desirable or necessary to comply with applicable Laws in the 

Country. 
 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with 
Insurers and on terms approved by the Employer (which approval shall not be unreasonably withheld) 
and shall be maintained in force for the duration required (including any period of 
maintenance/defects liability period).  The Contractor shall within twenty eight (28) days of 
commencement of the contract produce to the Employer the relevant Policy or Policies of Insurance. 

 
2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or restrictive 

modification to the insurance provided to them they shall immediately notify the Employer in writing of 
such cancellation or restriction and shall advise what action the Contractor or his Sub-contractor will 
take to remedy such action. 

 
 If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 

effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from any 
monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
2.4 Sub-Contractors. 

 
 The Contractor shall: 
 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of  these 
Insurance Clauses, and 

 
b) enforce the compliance by sub contract agreement between the Contractor and Sub-Contractor 

and where applicable that the Sub Contractor effect similar insurance relating to the insurances 
required to be effected by the Contractor under Clause 2 (Contractor effected insurances). 
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Insurance APPENDIX A 
 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 
 

Send to : Airports Company South Africa 
 
E-Mail The Following People : 
Nokulunga.Masiza@airports.co.za 
Buhle.Mnguni@airports.co.za 
 

 
*..............................................................
................................................................
................................................................
................................................................
..............................…………………........
...................... 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by : ________________________ Date  : _____________________ 

Reported to Insurance Broker by  : ________________________ Date :  _____________________ 

Locality of Incident ____________________________________________________________________ 
 

 
How did the loss occur (cause) ? _________________________________________________________ 

 

 
 

 
Details and nature of loss or damage to Contract Works _______________________________________ 

 

 
 

 
Details of other property damaged ________________________________________________________ 
 
____________________________________________________________________________________ 
 
Names and address of witnesses _________________________________________________________ 

 
Estimated cost of repairs (Separate records of all costs must be kept)    R_______________________ 

Person whom assessor should contact _____________________________________________________ 

Telephone/Mobile Numbers Of Contact Person_________________________________________ 

 
Email Address of Contact Person_______________________________________________ 
 
 

 
 
 
 
 
 
 
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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C2:  PRICING DATA 
  

Item 
 

Quantity 

(A) 

Price / 

unit (B) 

Price (A x B)  

Excluding VAT 

Section A – Preliminaries 

Site Establishment Sum 1  R             

Safety File Sum 1   

Provisional Sum: Permits and 

inductions Vehicle Access Requirements 

(Amber Strobe Light, Reflective Strip, 

decals) 

Sum                15 000.00 

Sub-Total Section A R  

Section B - Equipment 

Supply and delivery of Fuel Detection 

sensors (inclusive of auxiliaries – nuts, 

bolts, washers etc) 

ea 4   R 

Supply and Delivery of UPS ea 3   

Supply and deliver Actuators  ea 3   

Refurbish Sluice Gates ea 5   

Consumables (including galvanized steel 

fasteners, gaskets, etc) 
sum    

Handover Documentation OEM Service 

Manuals, Operational Manuals, 

Maintenance Manuals & Drawings 

sum     

Sub-Total Section B R 

Section C – Labour Related Costs 

Decommissioning sum   R 

Installation sum 
    

Calibration of the detectors and provide 

calibration certificates 
sum 

  
 

Testing & commissioning sum    

Sub-Total Section C R 

 

 

 

 

 



 

Page 39 of 58 
 

Confidential 

Confidential 

 

SUMMARY PRICING  

Sub-total Section A: Preliminaries R 

Sub-total Section B: Material  

Sub-total Section C: Labour Related Costs  

TOTAL R 

Contingency (10% of above Total)  

TOTAL EXCLUDING VAT  R 

VAT @ 15%  

TOTAL INCLUDING VAT  

(This amount to be carried over to Form of Offer and Acceptance – 

C1.1) 

R 
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MARK-UP ON 3rd PARTY ITEMS 

Bidder to indicate mark-up: 

Mark up on bought out items: ________________________% 

 

 

LABOUR RATES (Adhoc Works) 

Bidders to provide following labour rates that will be applied to adhoc works. 

This is not to be included in the Pricing Schedules. 

All rates to exclude vat.  Subject to agreement between the Employer and the Contractor, the number of staff 
allocated to the contract may be increased/decreased to cater for special needs that may arise from time to 
time. 

Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses.  

No labour shall be charged for travel or travelling. Labour time shall be calculated for the time spent on site.  

The contractor will be compensated according to the contractor’s repair rate provided in the table below and 
it is subject to discussion with the service manager due to external factors that are beyond the contractor’s 
control. 

 

 

 

 

Item 

 

 

Description 

 

 

 Normal Working     

 Hours (R/hour) 

08:00 – 17:00 

 

After hours 

(R/hour)  

  Weekday 

  22:00 - 06:00 

 

Saturday 

 

Sunday / 

Public Holiday 
1 Instrumentation 

Technician 

    

2 Millwright     
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PART 3: SCOPE OF WORK 

 
 

Document reference Title No of 
pages 

 This cover page  

C3.1 Employer’s Works Information  

   

   

   

   

   

 Total number of pages  

 
 
 
 

 

. 
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C3.1: EMPLOYER’S WORKS INFORMATION 

 
 

Service Information 

The objective of this scope of works is to source a suitable service provider for the once off replacement 
of the fuel detection system at the Fuel Storage Depot, Western Outfall, and the Southern Outfall of the 
KSIA.  The old equipment removed to be stored on site.  

The Contractor will replace the fuel detection system at King Shaka International Airport that are mainly 
located on both landside and airside of the airport precinct.  The Contractor will be appointed directly by 
Airports Company South Africa 

 INTERPRETATION AND TERMINOLOGY 

The following abbreviations are used in this Works Information: 

Abbreviation Meaning given to the abbreviation 

ACSA Airports Company South Africa SOC Limited 

AST  Aboveground Storage Tank   

KSIA King Shaka International Airport 

PLC Programmable Logic Controller 

SCADA Supervisory Control and data Acquisition 

UPS Uninterrupted Power Supply 

ISO  International Organisational Standard  

OHS  Occupational Health and Safety  

EMS  Environmental Management Systems  

DCS Data Collection System 

 

Description of the Works 

This scope seeks the service of a suitable service provider for supply, installation, and 

commissioning of fuel detection system at King Shaka International Airport. 

Works must be completed within four (4) months. 

 

Working Hours: 

• Normal Working Hours for this contract: 08h00-17h00 

• Airport Operating Hours: 04:30 – 22:30 
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CURRENT SYSTEM at KSIA 

King Shaka International Airport (KSIA) is currently equipped with Slick Sleuth SS200 ADS and Oil & Fuel 

Detection Sensors that are designed for installation in Aboveground Storage Tank (AST) facilities, oil 

terminals, equipment rooms, or anywhere early leak and spill detection. 

Following is the current Fuel detection system specifications: 

Model: SS200 ADS - Slick Sleuth 

Operation: Automated, Optical, Non-Contact Sensor Patented UV Filter-Fluorometer Methodology. 

Oil on Water Detection: Crude, Lube, Hydraulic, Jet/Aviation, Diesel, Fuel Oil, Turbine, Transformer. 

Oil detection sensors can be used at single points, or in a system array, to continuously monitor for 

accidental and system malfunction leaks and spills. In a world of ever-increasing regulatory pressure and 

public scrutiny, the system provides personnel responsible for fuel spillage control the ability to automatically 

detect spills, thus helping to prevent costly oil spill clean-up, mitigation, regulatory fines, and public relations 

nightmares. 

A broad range of oil types are detected by Slick Sleuth including crude, fuel, lube, transformer, diesel, jet and 

others. Automated real-time detection triggers local alarms and/or interfaces directly to facilities’ monitoring 

and control system (e.g. DCS, SCADA) for early-warning alert, containment, and response.  

Note: The new system should have a similar or better output than the current system 

 

Below is the list of Current Assets in the system together with other asset that the hydrocarbon detectors 

are interfaced with: 

 

Assets Types Quantity 

Slick Sleuths Hydrocarbon detectors SS200 ADS 4 

Rotork Actuators IQ12F10A 

Serial No Z571260101 

Wiring Diagram 3000-000-08 

3 

PLC Panel MK2 (Siemens S7-300) 3 

Sluice gate valves Sluice 5 

UPS Siemens (EATON SX9-1000) 

Power Rating 900W 

VA Rating 1000VA 

Output Voltage 230V ac 

3 

SCADA System Siemens 1 



 

Page 45 of 58 
 

Confidential 

Confidential 

 

 

SCOPE FOR THIS CONTRACT:  

 

The scope is for supply, delivery and installation, testing and commisioning of hydrocarbon dectors, 

actuators, UPS and refurbishment of sluice gates in the following areas; 

• Fuel Storage Depot (Fuel Farm) 

• Western Outfall (Cargo) 

• Southern Outfall (South Gate)  -  2 detectors in this area 

New equipment need to be similar or better in terms of operation and compatibility with the rest of the 

equipment that makes up the system. 

 

1. Scope 

 
The bidders to quote for replacement of above-mentioned system that meets the standard in the scope 

specifications. The system must come with robust sensor package that is designed for all-weather 

installation and be suitable for outdoor installation and be able to stand high corrosive environment and 

hazardous gas environment. The successful service provider will be required to do the following:  

• Existing Fuel detectors must be decommissioned and replaced with new detectors 

• All actuators must be decommissioned and replaced with new ones. 

• All UPS to be replaced with new ones 

• Sluice Gates to be refurbished 

• All installation parts, including nuts, bolts and screws must be hot dipped galvanised. 

• The sensors must be robustly mounted to withstand vibration and water force. 

• Mounting units must be designed to handle all the equipment to support plus 20% of installation 

weight. 

• Connection and programming of the units for compatibility with other equipment that the fuel 

detectors are interfaced to like actuators, PLC panels, Sluice gate valves and Scada system. 

• Calibration of the detectors and provide calibration certificates. 

• Testing and commissioning of the system 

• Handover 

• Provide the necessary information as listed below - manuals etc. 
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Specification  

Specification for New   

Hydrocarbon Sensors 

Detectors must have Anti-corrosive and weatherproof housing  

The specification requires that the aperture screw to be within the following 
ranges: 480-520. 
 

 

The aperture settings may move as ambient conditions dictate the settings for the 
unit but should be designed in such a way that they stay within the range of 480-
520 and be able to give alarm signal should the setting be more than the desired 
range. 

 

The unit must be able to operate under the out-of-range fault condition and 
continue to detect carbons and instructing to system that is interfaced to. 
 

 

The system must detect carbons in a system array (not only a single point. But 
various point along the horizontal spread of water passing the sensor) to 
continuously monitor for accidental leaks and spills. 
 

 

User Adjustable Sensitivity  

Discrete Alarm and/or Scaled Signal Output  

Detection: 1-10metre range (Distance Above Surface)  

Needs to fit into standard sized manhole  

Approved for outdoor installation, highly corrosive environment, and for hazardous 
installation locations. 

 

Must have an alarm ready output for interface with industrial PLC and facility 
DCS. 

 

  

  

UPS 

Power Rating 900W  

VA Rating 1000VA  

Output Voltage 230V ac  

UPS must be able to connect to the PLC  

  

Actuators  
 

Size IQ10  Base F10 Coupling A  

Speed 96 rpm  Torque max 34 Nm  

Motor rating 019kw 15min   

Enclosure FLP/IP68  

 

Note: 

The Contractor will be fully responsible for meeting all requirements in this document regarding the Works 

and only be allowed to provide equipment that meets or exceeds the expected output and efficiency. 

All installation must be done by competent and qualified personnel in the class of the installation that is 

undertaken.  

 



 

Page 47 of 58 
 

Confidential 

Confidential 

 

SLUICE GATES : REFURBISH 

• Inspect seals for damage and deterioration and replace 

• Check gate closure and readjust the stop collar 

• Pump grease into the nipples on the operating gear 

• Clean all dirt from the spindle threads 

 

Warranty: 12 Month Warranty 

 

List of items to be handed over to ACSA upon project completion 

• OEM Operating manuals 

• OEM Maintenance manuals 

• Calibration certificate 

• Guarantees and warranties 

• Updated drawings 

• List of critical spares and confirm aftermarket support 

 

LOCATION OF WORKS 

The Works are located at King Shaka International Airport at: 

Mostly in restricted and access-controlled areas.  It is crucial for the Contractor to note that King Shaka 

International Airport is a National Key Point and governed as such. 

 

KSIA is seeking the service by a service provider that will be fully responsible for meeting all 

requirements in this document regarding the Works. 

 

 

The Contractor shall comply with all applicable laws, rules and regulations including without limitation of the 

following.  

• The Environmental Conservation Act 73 of 1989  

• Environmental Management Systems: ISO 14001 

• Air Traffic and Navigation Services Company Act, No.45 of 1993  

• Airports Company Act, No.44 of 1993  

• Aviation Act, No.74 of 1962  

• Aviation Laws Amendment Act, No 82 of 1997  

• Carriage by Air Act, No.17 of 1946  

• Civil Aviation Offences Act, No.10 of 1972  

• South African Civil Aviation Authority Act, No.40 of 1998  

• National Key Points Act, No. 102 of 1990 

• National Road Traffic Act, No 93 of 1996 

The ACSA Permit regulations 

 

 

http://www.transport.gov.za/library/legislation/air%20traffic%20and%20navigation%20services%20company%20act.txt
http://www.transport.gov.za/library/legislation/airports%20company%20act.txt
http://www.transport.gov.za/library/legislation/aviation%20act.txt
http://www.caa.co.za/docs/laws/act82.pdf
http://www.transport.gov.za/library/legislation/carriage%20by%20air%20act.txt
http://www.transport.gov.za/library/legislation/civil%20aviation%20offences%20act.txt
http://www.polity.org.za/govdocs/legislation/1998/act40.pdf
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Property and / or Utilities etc. provided by ACSA for the Service Provider’s Use  

List all items to be provided by the employer / client (ACSA) and/or others for the service 

provider's use. 

• Airport layout and electrical drawings 

• SCADA and PLC information 

• Related system’s operating manual 

• Access to site 

 

 
PLANNING AND PROGRAMMING 

Contract documents- to be provided by employer 

Purchase order- to be provided by employer 

Meeting venues – to be provided by employer 

Parking – to be provided by employer 
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MEETINGS, MANAGEMENT AND OTHER 

Project progress meetings will be held throughout the project life cycle. 

1. Contract Management  

Management meetings1 

Project progress meetings will be held throughout the project life cycle. The Contractor will 
be expected to attend meetings relating to the project and other issues that may arise from 
time to time.  As far as is practicable, the Contractor will make all required persons available 
for these meetings. The Contractor shall not submit claims for payment for staff attending 
any of these meetings. 
 

Health and safety risk management 

(i) The Project Manager shall be entitled to fine the Contractor low service damages for 

each non-conformance to Health and Safety matters.  This shall not transfer any of the 

Contractor’s responsibilities in this regard to the Employer by any means. 

(ii) The Contractor shall be fully responsible for compliance to the Occupational Health and 

Safety Act for all persons, equipment and installations relating to this Contract.  The 

Contractor is expected to sign the undertaking in this regard as attached in the annexes. 

(iii) It shall be the Contractor’s responsibility to ensure that all relevant labour and safety 

legislation is adhered to in rostering staff. 

(iv) All persons on company premises shall obey all health and safety rules, procedures, and 

practices.  NO SMOKING signs and the prohibition of the carrying of smoking materials in 

designated areas shall always be obeyed.  A copy of the Safety Rules booklet is available 

on request from the ACSA Safety Department. 

(v) All the applicable requirements of the Occupational Health and Safety Act (1993) and 

Regulations and any amendments thereto, shall be met.  Where the OHS, Act prescribes 

certification of competency of persons performing certain tasks, proof of such certification 

shall be provided to the Project Manager. 

(vi) The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the 

Contractor’s WCA registration shall be produced on request. The following areas in the 

company are declared as “HOT WORKS PERMIT” areas: 

• All airside areas 

• All basement areas 

• All areas accessible to the public 

• All enclosed areas 

• The terminal building 

 

(vii) Any process in the above-mentioned areas involving open flames, sparks, or heat 

shall be authorised by the issue of a permit to work - obtainable from the ACSA 

Safety department.  Any work done under the protection of a permit to work shall be 

in strict compliance with every prescription regarding the permit. 

(viii) Safety equipment shall be used where applicable (e.g. safety, goggles, boots, 

harness, etc.)  The Contractor, at his/her own expense shall provide such 

equipment, for his/her employees.  The Contractor shall apply the necessary 

discipline and control to ensure compliance by his workers. 

 
1 The information in this section is required by the contract. Do not delete.  
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(ix) All Contractors must ensure that his/her employees are familiar with the existing 

emergency procedures and must co-operate in any drills or exercises, which might 

be held.  Emergency / fire equipment and extinguishers shall not be obstructed at 

any time.  

(x) No person shall perform an unsafe / unhygienic act or operation whilst on Company 

premises. 

(xi) No unsafe/dangerous equipment or tools may be brought onto or used on Company 

premises.  The Company reserves the right to inspect all equipment/tools at any 

time and to prevent/prohibit their use, without any penalty to the Company and 

without affecting the terms of the Contract in any way. 

(xii) The Company reserves the right to act in any way to ensure the safety/security of 

any persons, equipment or goods on its premises and will not be liable for any costs 

or loss evoked by the action.  This includes the right to search all vehicles and 

persons entering, leaving or on the premises and to inspect any parcel, package, 

handbag, and pockets.  Persons who are not willing to permit such searches may 

not bring any such items or vehicles onto the premises. 

(xiii) The Contractor shall maintain good housekeeping standards in the area where he is 

working for the duration of the contract.  

(xiv) At no time, must the Contractor interfere with, or put at risk, the functionality of any 

Sprinklers and/or fire prevention system.  In cases where the project is for the 

replacement or refurbishment of the Sprinkler System, care must be taken to 

prevent fire hazards. 

(xv) The Contractor is required to issue all staff with standard uniforms.  This shall as a 

minimum include steel-tipped safety shoes/boots, overalls (clearly marked with 

Contractor’s company logo) and numbered reflective jackets (also clearly marked 

with Contractor’s company logo, the team members unique personnel number in a 

font size to be instructed by the Project Manager). All costs relating to uniforms shall 

be for the Contractor’s account. 

 
 

 

 

Environmental constraints and management 

The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work 
result in nuisance, interference, or danger to the public or any other person working at the 
Airport. 

 At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water 
systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
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Quality assurance requirements 

Within the period stated in the Contact Data, the Contractor submits his complete quality control 

and assurance system (with all quality control and assurance procedures and manuals) for review 

and acceptance by the Employer.  The manual includes pro-forma checklists for all requirements of 

the Contractor’s quality control and assurance program and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality plans and/or 

inspection and/or test plans, or of those of his Subcontractors will not relieve the Contractor of his 

obligation to provide services which meet the requirements of the Contract. 

 

Programming 

The Contractor shall provide the project schedule to the Project Manager, detailing all key dates to 

the projects, i.e., forecast start, forecast finish etc. 

 

The Contractor’s Personnel 

Key Personnel (Minimum): 
1 X Instrumentation Technician 
1 X Millwright 

 

Insurance provided by the Employer 

See C1.5 ACSA Insurance Clause 
 

 

Provision of bonds and guarantees  

Without limitation to the Employer’s rights under the Contract, the Employer may withhold 

payment of amounts due to the Contractor until the bond or guarantee required in terms of this 

contract has been received and accepted by the person notified to the Contractor by the Project 

Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 

Contractor does not affect the Employer’s right to termination stated in this contract.  

Records of Defined Cost, payments & assessments of compensation events to be kept by the 

Contractor 

Invoices shall be supplied on email as electronic copies to the Project manager. Payments to be 

made upon proven costs and work completed as per the bill of quantities. 
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Training workshops and technology transfer 

Technology Transfer: transferring new knowledge and technology developed at the through the 

installation of the new Fuel Detection System to the Employer (ACSA) who can realise value 

from them by making them available to the facility custodians for operations. 

Transfer of Information (Contractor to Employer) and Basic Training to use the system is required 

at commissioning and handover  

 

2. Engineering and design of the works 

Employer’s design 

N/A 

Parts of the works which the Contractor is to design2 

N/A 
 

Procedure for submission and acceptance of Contractor’s design 
 

N/A 
 

Use of Contractor’s design 

Programming and Linking the new units to the existing SCADA through PLC 
 

Equipment required to be included in the works3 

Contractor to supply own tools and equipment required to execute the works.  

  

As-built drawings, operating manuals and maintenance schedules 

Handover Documentation OEM Service Manuals, Operational Manuals, Maintenance 

Manuals, calibration certificate, guarantees and warrantees & Drawings will be submitted 

and approved by the Project Manager prior to acceptance. 

 

3. Procurement 

The Contractor will respect OEM warrantees to the Employer always when procuring spare 

parts, products, or 3rd party services.  It will be the Contractor’s sole responsibility to ensure 

that OEM warranty requirements are adhered to always. 

 
2 The information in this section is required by the contract. Do not delete. 
3 The information in this section is required by the contract. Do not delete. 
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Where the Contractor uses or quotes on spare parts of a lower quality than recommended by 

the OEM, or parts not recommended by the OEM, this shall be clearly indicated to the 

Project Manager on the quotation. This also implies that the Contractor must build 

relationships with the various key OEM’s. 

The Contractor must adhere to all airport requirements regarding fire, health and safety 

when procuring replacement of sprinkler system and/or other equipment or spares. 

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-

arranged with the Employer. Whenever this is required, the Contractor shall come to a 

suitable arrangement with the Employer regarding sourcing and screening of such 

individuals. 

Personnel:  

Minimum requirements of people employed on the Site 

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the 

Project Manager at commencement of this Contract.  This will, as a minimum, include all 

persons from technician level to management level.  For the full duration of this Contract, 

none of these persons will be replaced by a person of lesser ability or qualification. All on-

site staff leaves shall be reported and agreed with the Project Manager. As required by core 

clause 24.1 

Subcontracting 

No part of this Contract may be subcontracted unless with written approval from the 

Employer.  the Employer shall be under no obligation to grant such approval. Should any 

part of this Contract be subcontracted, the Contractor will be responsible for all Works (or 

failure to affect the Works) as if it were done so by the Contractor. 

 

   

4. Construction 

 
The Contractor must accept and respect the fact that the Airport is continuously undergoing 
construction and improvement and that a variety of stakeholders are involved in the Employer’s 
business.  Therefore, within reason and with prior arrangement with the Contractor, the Employer 
might require the following from time to time: 

• Assisting with airport operations Re-scheduling of work to accommodate other 
contractors 
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• Allowing access and aiding OEM suppliers to correct defects on equipment and/or 
systems 

• Communicating with current service provider in order to reduce risk to passenger 
loading bridges 

• Providing access to other contractors 

• Removing scrap from site 

• Recommending improvements on maintenance procedures 

• Safe / legal disposal of used and irreparable spares 
 

The Project Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement 
measures to ensure that these procedures are strictly adhered to. 
 

Employer’s Site entry and security control, permits, and Site regulations 

The Contractor shall not be compensated for costs relating to the Employer’s required permits, or for 
labour/time spent in obtaining it.  An allowance must be made in the Activity Schedule in this regard. 
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits for no work to be delayed as a result thereof.  This will include the 
permit application process. 
 
Note that (within reason) the Contractor will have no claim against the Employer if a permit request is 
refused. 
 
The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA 
Security 

Cell phone permit All persons taking cell phones to airside ACSA 
Security 

Lap top permit All persons taking lap top computers to airside ACSA 
Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA 
Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  

Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 

these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable 
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Equipment provided by the Employer 

The Employer is in under no obligation provide any equipment for the contractor the contractor is to provide 

their own tools and equipment to execute the works. 

Site services and facilities provided by the Employer4  

Employer will provide Access to site , Airport layout and electrical  drawings, SCADA and PLC information, 
Related system’s operating manual, power, water, waste disposal and ablutions,  

 

site conditions and requirements The Contractor will keep noise and dust levels to a minimum.  At no 

time, shall his/her work result in nuisance, interference, or danger to the public 

or any other person working at the Airport. 

 
     
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

• cause traffic with airport users 
 
The Contractor will be required to do housekeeping and will be required to clear site and dispose of old 
material. 

 

Construction requirements 

Installation and decommissioning procedure to be provided by the Contractor and approved by the Employer 
(Project Manager). The program to clearly show sequence of activities, timelines, and resource allocations. 

 

Completion, testing, commissioning and correction of Defects 

Work to be done by the Completion Date5 

All work is to be done by the Contractor shall be completed by the Completion Date as per the program of 
activities as agreed by the Contractor and Project Manager. 

The Project Manager cannot certify Completion until all the work except that listed above has been 

completed and is also free of Defects which would have, in his opinion, prevented the Employer from using 

the works and Others from doing their work. 

 

 
4 The information in this section is required by the contract. Do not delete. If it does not apply, delete the notes 
in italics and substitute the words ‘Not applicable’, but ALWAYS state “the Contractor shall provide everything 
else necessary for Providing the Works”. 
5 The information in this section is required by the contract. Do not delete. 
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Use of the works before Completion has been certified6 

N/A 
 

Materials facilities and samples for tests and inspections  

N/A 

 

Commissioning 

To be conducted after installation and successful testing of the system. 

 

Start-up procedures required to put the works into operation 

Contractor to submit methodology to Project Manager for Approval of start-up procedures.  

Take over procedures 

Final handover from the Contractor to the Project Manager to be done once all the works have been 

completed as per the Scope of Works and agreed upon. 

 

 

Access given by the Employer for correction of Defects7 

Permit approvals will be arranged by the Employer for defects that need to be resolved by the Contractor. 

 

Performance tests after Completion 

Contractor to submit methodology to Project Manager (prior to installation) for Approval of Testing 

procedures 

Operational maintenance after Completion 

N/A 
 
 
 

5. Plant and Materials standards and workmanship 

Plant & Materials provided “free issue” by the Employer 

Site clearance/Grass Cutting 

 
6 The information in this section is required by the contract. Do not delete. If it does not apply, delete the notes 
in italics and substitute the words ‘Not applicable’. 
7 The information in this section is required by the contract. Do not delete. If it does not apply, delete the notes 
in italics and substitute the words ‘Not applicable’. 
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6. List of drawings 

9.1 Drawings issued by the Employer 

 

Drawing  number Revision Title 
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PART C4:   SITE INFORMATION  
 
King Shaka International Airport 
King Shaka Drive 
La Mercy 
4407 
 
Landside & Airside 
 
 
LOCATION OF WORKS 

The Works are located at King Shaka International Airport at: 

Mostly in restricted and access-controlled areas.  It is crucial for the Contractor to note that King Shaka 

International Airport is a National Key Point and governed as such. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


