) ) TRANSNET
Transnet Freight Rail

Tender number: SIM22026CIDB ,
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s
Richards Bay depot.

Transnet Freight Rail (TFR)
an Operating Division TRANSNET SOC LTD
[Registration Number 1990/000900/30]

REQUEST FOR QUOTATION (RFQ)

FOR THE SUPPLY AND INSTALLATION OF AERIAL BUNDLE CONDUCTOR AT FISHGRADE YARD IN
TFR’'S RICHARDSBAY DEPOT.

TENDER NUMBER : SIM22026CIDB

ISSUE DATE : 05 April 2023

CLOSING DATE : 25 April 2023

CLOSING TIME : 10h00 am

TENDER VALIDITY PERIOD : 12 weeks from closing date

: (18 July 2023)

BIDDERS WHO WISH TO GO ON SITE AND VIEW CAN CONTACT SHAUN KISTEN ON 035
906 7308 OR 083 980 0135 FOR ARRANGEMENTS.
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) ) TRANSNET
Transnet Freight Rail

Tender number: SIM22026CIDB 4
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s
Richards Bay depot.
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Transnet Freight Rail
Tender Number: SIM22026CIDB

TRANSNETI

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR's ‘

Richards Bay depot.

T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies,
close corporations or enterprises [hereinafter referred to as a Tenderer].

For the supply and installation of aerial bundle conductor at fish grade yard

DESCRIPTION in TFR’s Richards Bay depot.

This Tender may be downloaded directly from the National Treasury
TENDER eTender Publication Portal at www.etenders.gov.za and the Transnet
DOWNLOADING website at https://transnetetenders.azurewebsites.net (please use

Google Chrome to access Transnet link) FREE OF CHARGE.

CLOSING DATE

10:00am on 25 April 2023

Tenderers must ensure that tenders are uploaded timeously onto the system. If a
tender is late, it will not be accepted for consideration.

VALIDITY PERIOD

Twelve (12) weeks Business Days from Closing Date: 18 July 2023

Tenderers are to note that they may be requested to extend the validity period of
their tender, at the same terms and conditions, if the internal evaluation process has
not been finalised within the validity period. However, once the adjudication body
has approved the process and award of the business to the successful Tenderer(s),
the validity of the successful Tenderer(s)’ bid will be deemed to remain valid until a
final contract has been concluded.

2. TENDER SUBMISSION

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal,

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders,

register their information,

to the system.

log their intent to respond to bids and upload their bid proposals/responses on

a) The Transnet e-Tender Submission Portal can be accessed as follows:

Log on to

(

the Transnet eTenders management platform website

)

= Click on "ADVERTISED TENDERS" to view advertised tenders;
»= Click on "SIGN IN/REGISTER - for bidder to register their information (must fill in all mandatory

information);

=  Click on “SIGN IN/REGISTER” - to sign in if already registered;
» Toggle (click to switch) the “Log an Intent” button to submit a bid;

=  Submit bid documents by uploading them into the system against each tender selected.

= Tenderers are required to ensure that electronic bid submissions are done at least a

day before the closing date to prevent issues which they may encounter due to their
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) ) TRANSNET
Transnet Freight Rail

Tender Number: SIM22026CIDB . r

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR's

Richards Bay depot.
internet speed, bandwidth or the size of the number of uploads they are submitting.
Transnet will not be held liable for any challenges experienced by bidders as a result
of the technical challenges. Please do not wait for the last hour to submit. A Tenderer
can upload 30mb per upload and multiple uploads are permitted.

b) The tender offers to this tender will be opened as soon as possible after the closing date and time.
Transnet shall not, at the opening of tenders, disclose to any other company any confidential details
pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and
locations of the Tenderers will be divulged to other Tenderers upon request.

c) Submissions must not contain documents relating to any Tender other than that shown on the

submission.

3. CONFIDENTIALITY
All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All
information related to a subsequent contract, both during and after completion thereof, will be treated
with strict confidence. Should the need however arise to divulge any information gleaned from provision
of the Works, which is either directly or indirectly related to Transnet’s business, written approval to
divulge such information must be obtained from Transnet.

Supplier Number.........ccocovviiiiieie and Unique registration reference number.............cccocoeiienee
(Tender Data)

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its
issuance of this Tender and/or its receipt of a tender offer. In particular, please note that Transnet

reserves the right to:

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award

to another tenderer.

4.2. Not necessarily accept the lowest priced tender or an alternative Tender;
4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;
4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer,

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the

right to terminate the contract;

4.5. Request audited financial statements or other documentation for the purposes of a due diligence
exercise;
4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the

closing date;

CPM 2020 RevO01 Part T1: Tendering procedures
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) ) TRANSNET
Transnet Freight Rail

Tender Number: SIM22026CIDB @
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s
Richards Bay depot.

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby

irrevocably grant the necessary consent to the Transnet to do so;

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must
therefore not be interpreted to mean that Tenderers have necessarily passed any previous
stage(s);

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall
be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered

discretion not to accept any offer.

4.10.  Not be held liable if tenderers do not provide the correct contact details during the clarification
session and do not receive the latest information regarding this RFP with the possible

consequence of being disadvantaged or disqualified as a result thereof.

4.11.  Transnet reserves the right to exclude any Tenderers from the tender process who has been
convicted of a serious breach of law during the preceding 5 [five] years including but not limited
to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate
in tender returnable [on T2.2-23], [Breach of Law] whether or not they have been found guilty

of a serious breach of law during the past 5 [five] years.

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if
any of the following might present an unacceptable commercial risk to the employer
e unduly high or unduly low tendered rates or amounts in the tender offer;

e contract data of contract provided by the tenderer; or
e the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection
with this Tender, whether or not the Tenderer is awarded a contract.

6. NATIONAL TREASURY'’S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has
been established to centrally administer supplier information for all organs of state and facilitate the
verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/.
Tenderer are required to provide the following to Transnet in order to enable it to verify information on

the CSD:
Supplier NUMDEN........ccooie e and Unique registration reference
NUMDE ...ttt (Tender Data)
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TRANSNET
Transnet Freight Rail

Tender Number: SIM22026CIDB 4
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s
Richards Bay depot.

RFQ CLARIFICATION REQUEST FORM

RFQ No: SIM22026CIDB

RFQ deadline for questions / RFQ Clarifications: 12:00pm, 14 April 2023

TO: Transnet SOC Ltd

ATTENTION: Governance, Transnet Freight Rail Tender Office
EMAIL Prudence.Nkabinde@transnet.net

Cc khathutshelo.tshamano@transnet.net

DATE:

FROM:

Indicate whether this query is general in nature and applicable to all service categories Yes[ | No [ ]

1. For all clarification questions prior to the tender closing date and time, direct the communication
to the RFQ Administrator at khathutshelo.tshamano@transnet.net

2. For all clarification questions after the tender closing date and time, direct the communication to:

TO: Transnet SOC Ltd

ATTENTION: Governance, Transnet Freight Rail Tender Office
EMAIL Prudence.Nkabinde@transnet.net

Cc khathutshelo.tshamano@transnet.net

DATE:

FROM:

REQUEST FOR RFQ CLARIFICATION

SIGNED at on this day of 20
SIGNATURE OF TENDERER SIGNATURE OF WITNESS
CPM 2020 RevO01 Part T1: Tendering procedures
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TRANSNET
Transnet Freight Rail

Tender Number: SIM22026CIDB .
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR's
Richards Bay depot.

NAME OF TENDERER NAME OF WITNESS

ACKNOWLEDGMENT OF RECEIPT OF DOCUMENTS AND INTENTION TO TENDER
(To be returned: By 14 April 2023)
RETURN Transnet Freight Rail Tender SIM22026CIDB
TO: Attention: No.:
Lerato Morailane and

Khathutshelo Tshamano

Email: Tender 25 April 2023
Lerato.Morailane@transnet.net Closing
Date:

khathutshelo.tshamano@transnet.net

For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards bay
depot.

Check

We: Do wish to tender for the work and shall return our tender by the due Yes O

date above

Do not wish to tender on this occasion and herewith return all your No O

documents receive

Company Name

Company
Representative

Designation

Address

Contact Number

Email Address

Signature:
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TRANSNET
Transnet Freight Rail -
Tender Number: SIM22026CIDB v
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s
Richards Bay depot.

NB: Bidders are required to return this document after downloading the tender document from

the National Treasury eTender Publication Portal at www.etenders.gov.za OR

https://transnetetenders.azurewebsites.net so that all clarifications can be sent to them.
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in
TFR’s Richards Bay depot.

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement, first published in Board Notice 62 of 2004 in Government Gazette
No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 2005 in Government Gazette
No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006,
Board Notice No 9 of 2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in
Government Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of
10 July 2015 and Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622
of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard
Conditions of Tender to which it mainly applies.

Clause Data

C.11 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)

C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender

Part T1: Tendering procedures T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)
C1.3 Form of Securities

Part C2: Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantities
Part C3: Scope of work C3.1 Works Information
Part C4: Site information C4.1 Site information
C.14 The Employer’s agent is: Procurement Officer
Name: Khathutshelo Tshamano
Tender Data CPM 2020 Rev 09 Page 1 of 7 Part 1: Tendering Procedures
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in
TFR’s Richards Bay depot.

Address: 15 Girton Road, Inyanda House 2, Parktown
Tel No. 011 584 0625
E — mail khathutshelo.tshamano@transnet.net

C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:

1. Stage One- Eligibility in terms of the Construction Industry Development Board:

a) Only those tenderers who are registered with the CIDB or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher than
a contractor grading designation determined in accordance with the sum tendered or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations, designation of 3EP or higher class of construction
work, are eligible to have their tenders evaluated.

b) Joint Venture (3V)

Joint ventures are eligible to submit tenders subject to the following:

1. every member of the joint venture is registered with the CIDB;

2. the combined Contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a Contractor
grading designation determined in accordance with the sum tendered for a 3EP or
higher class of construction work or a value determined in accordance with Regulation
25(1B) or 25(7A) of the Construction Industry Development Regulations
The tenderer shall provide a certified copy of its signed joint venture agreement

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as
an unacceptable tender.

2. Stage Two - Functionality: Only those tenderers who obtain the minimum qualifying
score for functionality will be evaluated further in terms of price and the applicable
preference point system. The minimum qualifying for score for functionality is 70 points.

The evaluation criteria for measuring functionality and the points for each criteria and, if any,
each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated functionality criteria will be regarded
as an unacceptable tender.

C.2.12 No alternative tender offers will be considered.

C.2.13.3  Each tender offer shall be in the English Language.

C.2.13.5 The Employer's details and identification details that are to be shown on each tender offer are
C2.15.1 as follows:

Identification details: The tender documents must be uploaded with:
= Name of Tenderer:
= Contact person and details:
» The Tender Number: SIM22026CIDB

Tender Data CPM 2020 Rev 09 Page 2 of 7 Part 1: Tendering Procedures
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in
TFR’s Richards Bay depot.

The Tender Description: For the supply and installation of aerial
bundle conductor at fish grade yard in TFR’s Richards Bay depot.

Documents must be marked for the attention of: Employer's
Agent: Khathutshelo Tshamano

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15 The closing time for submission of tender offers is:
Time: 10:00am on the 25 April 2023
Location: The Transnet e-Tender Submission Portal:

( );

NO LATE TENDERS WILL BE ACCEPTED

C.2.16 The tender offer validity period is 12 weeks after the closing date. Tenderers are to note
that they may be requested to extend the validity period of their tender, on the same terms
and conditions, if Transnet’s internal evaluation and governance approval processes has not
been finalised within the validity period.

C.2.23 The tenderer is required to submit with his tender:
1. A valid Tax Clearance Certificate issued by the South African Revenue Services.
Tenderers also to provide Transnet with a TCS PIN to verify Tenderers
compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African
Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and level
of black ownership in case of all EMEs and QSEs with 51% black ownership or more together
with the tender;

3. A valid CIDB certificate in the correct designated grading;
4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity or
separate Letters of Good Standing from all members of a newly constituted V.

Note: Refer to Section T2.1 for List of Returnable Documents

C3.11 The minimum number of evaluation points for functionality is: 70

The procedure for the evaluation of responsive tenders is Functionality, Price and Preference:

Only those tenderers who attain the minimum number of evaluation points for
Functionality will be eligible for further evaluation, failure to meet the minimum
threshold will result in the tender being disqualified and removed from any further
consideration.

Tender Data CPM 2020 Rev 09 Page 3 of 7 Part 1: Tendering Procedures
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TRANSNEF
Transnet Freight Rail

Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in
TFR’s Richards Bay depot.

Functionality Criteria
The functionality criteria and maximum score in respect of each of the criteria are as follows:

el Maximum
Qlfa"t.y Sub-Criteria C".t eria number of
Criteria Point .
points

Allocation

The following information is required as a minimum
on a programme submitted for evaluation:
Adequately showing the full Scope of Work
including appropriate sequence of works and
programme logic

Clearly indicate the turnaround time for the
mobilisation, establishment, and installation
Aerial Bundle Conductor and all associated
equipment.

Ability to execute the works in terms of the
Employer’s requirements, indicating the
order and timing of the activities that will
take place in order to execute the works.
T2.2-02: Schedule showing Starting and Completion,
Programme as listed in contract data Part One — "Data
provided by the Employer” and are logically
linked to activities in the schedule and to be 5
driven by activities. All activities to be
logically tied using a clearly defined critical
path method (CPM).

All activity durations to be realistic and based
on quantities and activities that can be
measured in days. The calendar on the
schedule should represent the actual work
week/month used. E.g., weekends as non-
working periods.

Provisions for quality requirements & Health 5
& Safety requirements, clearly outlining how
the tenderer plans to provide the Works.
Tenderers are required to demonstrate
performance in comparable projects of similar
T2.2-03: size and nature by supplying the following:

30

Previous
Company
Experience

A list of past and current comparable 10 40
projects.

Carried out similar works as detailed in the
Works Information with reference to: 20

e Civil/Mechanical work

Tender Data CPM 2020 Rev 09 Page 4 of 7 Part 1: Tendering Procedures
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in
TFR’s Richards Bay depot.

e High Voltage Electrical work

Sufficient references to substantiate
experience indicated (Client name and 10
contact details, project description, duration,
and contract value)

The tender must be able to demonstrate that the
project personnel have sufficient knowledge,
experience and qualifications to provide the
required services and submit the following
documents as a minimum with the tender.

As a minimum each CV should address the following, but
not limited to;
i. Personal particulars

a. Name
b. Place (s) of tertiary education and dates associated
therewith
T2.2-04: c. Professional awards
ii. Qualifications (degrees, diplomas, grades of
Management | membership of professional societies and professional 30
& CV’s of Key | (egjstrations)
Personnel iii. Name of current employer and position in enterprise

iv. Overview of post graduate experience (year,
organization and position)

v. Outline of recent assignments / experience that has a
bearing on the Scope of Works

Safety Officer — min. ND Safety
. ) 10
Management, registered as a professional
with SACPMP.
Construction Supervisor/Site Supervisor — 10
min. N6 Electrical Engineering.
Qualified Electrician — Trade Test Certificate 10
TOTAL 100

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged in accordanc

e T2.2-02 Programme

e T2.2-03 Previous Experience

e T2.2-04 Management & CV's of Key Personnel

Tender Data CPM 2020 Rev 09 Page 5 of 7 Part 1: Tendering Procedures
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in
TFR’s Richards Bay depot.

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100
The scores of each of the evaluators will be averaged, weighted and then totalled to obtain
the final score for functionality, unless scored collectively. (See CIDB Inform Practice

Note #9).

Note: Any tender not complying with the above-mentioned requirements, will be regarded as
must be read in conjunction with Clause C.2.1.

C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be evaluated
further in accordance with the 80/20 preference points systems as described in Preferential
Procurement Regulations.

80 where the financial value of one or more responsive tenders received have a value equal to
or below R50 million, inclusive of all applicable taxes,

Up to 100 minus W: tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed. Should
the BBBEE rating not be provided, tenderers with no verification will score zero
points for preferencing.

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s scorecard
components at any stage from the date of close of the tenders until completion of the contract.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register of
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act
of 2004 as a person prohibited from doing business with the public sector;

2. the tenderer does not appear on Transnet's list for restricted tenderers and National
Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer or
potentially compromise the tender process and persons in the employ of the state.

4. Transnhet reserves the right to award the tender to the tenderer who scores the highest
number of points overall, unless there are objective criteria which will justify the
award of the tender to another tenderer. Objective criteria include but are not limited
to the outcome of a due diligence exercise to be conducted. The due diligence exercise
may take the following factors into account inter alia.

the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement,

Tender Data CPM 2020 Rev 09 Page 6 of 7 Part 1: Tendering Procedures
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Transnet Freight Rail

Tender Number: SIM22026CIDB
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in

TRANSNET

TFR’s Richards Bay depot.

b) can, as necessary and in relation to the proposed contract, demonstrate that he or
she possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6
of the Companies Act, 2008, bankrupt or being wound up, has his affairs administered
by a court or a judicial officer, has suspended his business activities, or is subject to
legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data and

f) is able, in the option of the employer to perform the contract free of conflicts of
interest.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).
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TRANSNEI

Transnet Freight Rail ; r

Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards Bay
depot.

cidb

development through partnership

STAATSKOERANT, 8 AUGUSTUS 2019

DEPARTMENT OF PUBLIC WORKS
NOTICE 423 OF 2019

STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION
WORKS CONTRACTS
AUGUST 2019

Annex C

Standard Conditions of Tender

C.1 General

C.1.1 Actions

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and

transparently, comply with all legal obligations and not engage in anticompetitive practices.

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and
advisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any
decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A confiict of interest may arise due to a confiict of roles which might provide an incentive for
improper acts in some circumstances. A confiict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his
or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,

TENDER Part T1: Tendering Procedures
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Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards Bay
depot.

indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm

intention and the capacity to proceed with the contract.

C.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

C.1.3 Interpretation
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are
Included in the returnable documents are deemed to be part of these conditions of tender.
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for
Tender evaluation purposes, shall form part of any contract arising from the invitation to
tender.
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests
which make it difficult to fulfill his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit; or
i) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;
¢) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;
d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the

employer, including collusive practices intended to establish prices at artificial levels;

C.1.4 Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the

English language. The employer shall not take any responsibility for non-receipt of communications
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from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

C.1.5 Cancellation and Re-Invitation of Tenders

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if
a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
€) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender

Invitation for the second time.
C.1.6 Procurement procedures

C.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the closing

time for tenders.
C.1.6.2 Competitive negotiation procedure

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only
the names of the tenderers who make a submission. The requirements of C.8 relating to the
material deviations or qualifications which affect the competitive position of tenderers shall
not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be
invited to enter into competitive negotiations based on the principle of equal treatment,
keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,
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Specified and fine-tuned in order to improve a tenderer’s competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer
to revise their tender offer based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after

tenderers have been requested to submit their best and final offer.
C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract
with the tenderer scoring the highest number of evaluation points and award the contract in terms of

these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall
invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these

conditions of tender.
C.2 Tenderer’s obligations

C.2.1 Eligibility

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and
the tenderer, or any of his principals, is not under any restriction to do business with
employer.

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying

requirements used by the employer as the basis in a prior process to invite the tenderer to
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submit a tender offer and obtain the employer’s written approval to do so prior to the closing
time for tenders.

C.2.2 Cost of tendering

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including
the costs of any testing necessary to demonstrate that aspects of the offer complies with
requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make
available the tender documents on its website so as not to incur any costs pertaining to the

printing of the tender documents.

C.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

C.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to

the invitation.

C.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are

incorporated into the tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

C.2.7 Clarification meeting
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are

stated in the tender data.
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C.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5)

working days before the closing time stated in the tender data.

C.2.9 Insurance
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full
cover required in terms of the conditions of contract identified in the contract data. The tenderer is

advised to seek qualified advice regarding insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable fourteen (14) days before the closing time
stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other

currencies.

C.2.11 Alterations to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories

to the tender offer shall initial all such alterations.

C.2.12 Alternative tender offers

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main
tender offer, strictly in accordance with all the requirements of the tender documents, is also
submitted as well as a schedule that compares the requirements of the tender documents
with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning
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tender.

C.2.13 Submitting a tender offer

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint
venture to provide the whole of the works identified in the contract data and described in the
scope of works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number
Of copies stated in the tender data, with an English translation of any documentation in a
language other than English, and the parts communicated electronically in the same format
as they were issued by the employer.

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer.

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an envelope marked “technical proposal”.
Each envelope shall state on the outside the employer’s address and identification details
stated in the tender data, as well as the tenderer's name and contact address.

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on
the outside only the employer's address and identification details as stated in the tender data.

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,

unless stated otherwise in the tender data.

C.2.14 Information and data to be completed in all respects
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Accept that tender offers, which do not provide all the data or information requested completely and in

the form required, may be regarded by the employer as non-responsive.

C.2.15 Closing time

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Accept that proof of posting
shall not be accepted as proof of delivery.

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended

deadline.

C.2.16 Tender offer validity

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such
extension.

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing
time for tenders that a tender is to be withdrawn or substituted. If the validity period stated
in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to
review the price based on Consumer Price Index (CPI).

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender
in accordance with the requirements of C.2.13 with the packages clearly marked as
“SUBSTITUTE".

C.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do

S0.
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C.2.18 Provide other material

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer’'s commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the
material, or a satisfactory reason as to why it cannot be provided, by the time for submission
stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in
the tender data.

C.2.20 Submit securities, bonds and policies
If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract

identified in the contract data.

C.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the

employer to issue the contract.

C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days
after the expiry of the validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender
data.

C.3 The employer’s undertakings
C.3.1 Respond to requests from the tenderer

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up

To five (5) working days before the tender closing time stated in the Tender Data and notify
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all tenderers who collected tender documents.

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the
Tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used to prequalify a tenderer to submit a tender offer in terms of a previous

procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.

C.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date that tender documents are available until three (3) working days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify

all tenderers who collected tender documents.

C.3.3 Return late tender offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

C.3.4 Opening of tender submissions

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have been
submitted will not be opened.

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened
and, where applicable, the total of his prices, number of points claimed for its BBBEE status

level and time for completion for the main tender offer only.

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.
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C.3.5 Two-envelope system

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend
at the time and place stated in the tender data and announce the name of each tenderer
whose technical proposal is opened.

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the
financial proposals will be opened. Open only the financial proposals of tenderers, who score
in the functionality evaluation more than the minimum number of points for functionality
stated in the tender data, and announce the score obtained for the technical proposals and
the total price and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number of

points for functionality.

C.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful

tenderer.

C.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender offers
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt

or fraudulent practices.

C.3.8 Test for responsiveness

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer s opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
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identified in the Scope of Work,

b) significantly change the Employer s or the tenderer's risks and responsibilities under the

contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the hon-conforming deviation or

reservation.

C.3.9 Arithmetical errors, omissions and discrepancies
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in
figures. Where there is a discrepancy between the amounts in figures and the amount in
words, the amount in words shall govern.
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation
points after the evaluation of tender offers in accordance with C.3.11 for:
a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(ii) the summation of the prices.
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.
b) Where there is an error in the total of the prices either as a result of other corrections
Required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills

of quantities apply) to achieve the tendered total of the prices.

C.3.10 Clarification of a tender offer
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Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising
from the tender offer.

C.3.11 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures
from the time that tenders are invited to the time that a contract is awarded. They are generic in
nature and are made project specific through choices that are made in developing the Tender Data
associated with a specific project. Conditions of tender are by definition the document that establishes
a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and
evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the
time that a contract is awarded and require employers to conduct the process of offer and acceptance

in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies

the following system requirements:

Requirement Qualitative interpretation of goal
Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous

and timely access to participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the

parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements
are restrictions from doing business with the employer, lack of capability or capacity, legal impediments

and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best

value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to
attain best value outcomes in respect of quality, timing and price, and least resources to effectively

manage and control procurement processes.
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The activities associated with evaluating tender offers are as follows:
a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

C.3.11.1 General
The employer must appoint an evaluation panel of not less than three persons conversant with the
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods

and associated evaluation criteria and weightings that are specified in the tender data.

C.3.12 Insurance provided by the employer
If requested by the proposed successful tenderer, submit for the tenderer 's information the policies and
/ or certificates of insurance which the conditions of contract identified in the contract data, require the

employer to provide.

C.3.13 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the

tenderer:
a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement;
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract;
¢) has the legal capacity to enter into the contract;
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of
the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs
administered by a court or a judicial officer, has suspended his/her business activities or
is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and
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f) is able, in the opinion of the employer, to perform the contract free of conflicts
of interest.

C.3.14 Prepare contract documents
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by

The employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

C.3.15 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as the

main contract is signed.

C.3.16 Registration of the award
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to
perform a construction works contract is accepted in writing by the employer, register and publish the

award on the cidb Register of Projects.

C.3.17 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy

of the contract as soon as possible after completion and signing of the form of offer and acceptance.

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair

competition between tenderers.

Annex D
Standard Conditions for the calling for Expressions of Interest

D.1 General
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D.1.1 Actions

D.1.1.1 The employer and each respondent submitting an expression of interest shall comply with
these conditions for calling for expressions of interest. In their dealings with each other, they
shall discharge their duties and obligations as set out in D.2 and D.3, timeously and with
integrity, and behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anti-competitive practices.

D.1.1.2 The employer and the respondent and all their agents and employees involved in the
Submission process shall avoid conflicts of interest and where a conflict of interest is
perceived or known, declare any such conflict of interest, indicating the nature of such
conflict. Respondents shall declare any potential conflict of interest in their submissions.
Employees, agents and advisors of the employer shall declare any conflict of interest to
whoever is responsible for overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon as they become aware of such
conflict and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

Note: 1) A confiict of interest may arise due to a confiict of roles which might provide an incentive for
improper acts in some circumstances. A confiict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his
or her position even if no improper acts result.

2) Confiicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

D.1.1.3 The respondent shall not make a submission without having a firm intention and the capacity

to proceed with the next stage of the procurement process.

D.1.2 Supporting documents
The documents issued by the employer for the purpose of obtaining expressions of interest are listed in
the submission data.

D.1.3 Interpretation

D.1.3.1 The submission data and additional requirements contained in the submission schedules that
are included in the returnable documents are deemed to be part of these conditions for the
calling for expressions of interest.

D.1.3.2 For the purposes of these conditions for the calling for expressions of interest, the following

definitions apply:
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a) conflict of interest means any situation in which:
i. someone in a position of trust has competing professional or personal interests
which make it difficult to fulfill his or her duties impartially.
ii. an individual or tenderer is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit.
iii. incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and
d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of

the employer, including collusive practices intended to establish prices at artificial levels

D.1.4 Communication and employer’s agent

Each communication between the employer and a respondent shall be to or from the employer's agent
only, and in a form that can be readily read, copied and recorded. Communications shall be in the
English language. The employer shall not take any responsibility for non-receipt of communications
from or by a respondent. The name and contact details of the employer’s agent are stated in the

submission data.

D.2 Respondent’s obligations

D.2.1 Eligibility
Submit an expression of interest only if the respondent complies with the criteria stated in the
submission data and the respondent, or any of his/her principals, is not under any restriction to do

business with the employer.

D.2.2 Cost of submissions
Accept that the employer will not compensate the respondent for any costs incurred in the preparation

and delivery of a submission.

D.2.3 Check documents
Check the submission documents on receipt, including pages within them, and notify the employer of

any discrepancy or omission.
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D.2.4 Acknowledge addenda

Acknowledge receipt of addenda to the submission documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the submission data, in order to take the
addenda into account.

D.2.5 Clarification meeting

Attend the clarification meeting(s) at which respondents may familiarize themselves with the proposed
work, services or supply (and location, etc.) and raise questions. Details of the meeting(s) are stated in
the submission data.

D.2.6 Seek clarification
Request clarification of the submission documents, if necessary, by notifying the employer at least five

(5) working days before the closing time stated in the submission data.

D.2.7 Making a submission

D.2.7.1 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

D.2.7.2 Seal the original and each copy of the submission as separate packages marking the
Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the submission data, as well as the respondent's
name and contact address.

D.2.7.3 Accept that the employer shall not assume any responsibility for the misplacement or
premature opening of the submission if the outer package is not sealed and marked as
stated.

D.2.8 Information and data to be completed in all respects
Accept that submissions, which do not provide all the data or information requested completely and in

the form required, may be regarded by the employer as non-responsive.

D.2.9 Closing time

Ensure that the employer receives the submissions at the address specified in the submission data not
later than the closing time stated in the submission data. Proof of posting shall not be accepted as
proof of delivery. The employer shall not accept submissions submitted by telegraph, telex, facsimile or

e-mail, unless stated otherwise in the submission data. Accept that, if the employer extends the closing
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time stated in the submission data for any reason, the requirements of these conditions for expressions

of interest apply equally to the extended deadline.

D.2.10 Clarification of submission
Provide clarification of a submission in response to a request to do so from the employer during the

evaluation of submissions.
D.3 Employer’s undertakings

D.3.1 Respond to clarification
Respond to a request for clarification received up to five (5) working days before the submission closing
time stated in the submission data and notify all respondents who attended the clarification meetings, if

any, of those responses.

D.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the submission documents to each respondent
during the period from the date of the calling for expressions of interest until seven (7) working days
before the closing time for submissions stated in the submission data. If, as a result, a respondent
applies for an extension to the closing time stated in the submission data, the employer may grant such

extension and shall then notify it to all respondents.

D.3.3 Late submissions
Unless otherwise stated in the submission data, return submissions received after the closing time
stated in the submission data, unopened, (unless it is necessary to open a submission to obtain a

forwarding address), to the respondent concerned.

D.3.4 Opening of submissions

D.3.4.1 Record the name of each respondent whose submission is opened and acknowledge receipt
Of each submission.

D.3.4.2 Make available the names of the respondents that made submissions prior to the closing time

for submissions to all interested persons upon request.

D.3.5 Non-disclosure

Not disclose to respondents, or to any other person not officially concerned with such processes,
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information relating to the evaluation and comparison of submissions until after the evaluation process

is complete.

D.3.6 Grounds for rejection and disqualification
Determine whether there has been any effort by a respondent to influence the processing of
submissions and instantly disqualify a respondent if it is established that he/she engaged in corrupt or

fraudulent practices.

D.3.7 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each submission received:
a) meets the requirements of these conditions for the calling for expressions of interest;
b) has all the substantive provisions properly and fully completed and signed, and

c) is responsive to the other requirements of the call for expressions of interest.

D.3.8 Non-responsive submissions

Reject all non-responsive submissions.

D.3.9 Evaluation of responsive submissions

D.3.9.1 Appoint an evaluation panel of not less than three persons. Evaluate submissions using the
evaluation criteria established in the submission data.

D.3.9.2 Notify the respondents of the outcome of the evaluation process within two (2) weeks of the

evaluation report being accepted by the employer.

D.3.10 Provide written reasons for actions taken

Provide upon request written reasons to respondents for any action that is taken in applying these
conditions, but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of respondents or might prejudice fair

competition between respondents.
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T2.1List of Returnable Documents

1. These schedules are required for eligibility purposes:

T2.2-01

2. These schedules will be utilised for evaluation purposes:

T2.2-02
T2.2-03
T2.2-04

Eligibility in terms of the Construction Industry Development Board: 3EP or higher

Programme
Previous Experience

Management & CVs of Key Personnel

3. Returnable Schedules:

Assessment schedules:

T2.2-05a
T2.2-05b
T2.2-06

General:
T2.2-07
T2.2-08
T2.2-09
T2.2-10
T2.2-11
T2.2-12
T2.2-13
T2.2-15

Risk Management
Environmental Management

Health and Safety Management

Changes to tender document

Site Establishment requirements

Breakdown of Preliminary and General Items
Authority to submit tender

Record of addenda to tender documents

Broad-Based Black Economic Empowerment (B-BBEE)
Letter of Good Standing

Availability of equipment and other resources

4, Agreement and Commitment by Tenderer:

T2.2-16:
T2.2-17
T2.2-18
T2.2-19
T2.2-20
T2.2-21
T2.2-22
T2.2-23

Compulsory Enterprise Questionnaire
Supplier Code of Conduct

Unilateral Non-Disclosure Agreement

Supplier declaration form

RFQ Declaration Form
Certificate of Acquaintance with Tender Document
Service Provider Integrity Pact

Request for quotation — Breach of law
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5. Bonds/Guarantees/Financial/Insurance:
T2.2-24 Insurance provided by the Contractor

6. C1.1 Offer portion of Form of Offer & Acceptance

7. C1.2 Contract Data

8. C2.2 Bill of Quantities

Part T2: Returnable Documents
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T2.2-01: Eligibility Criteria Schedule - CIDB Grading Designation

Note to tenderers:

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of the CIDB
Grading Designation or evidence of being capable of being so registered.

CRS Number Status Grading Expiry Date

1. Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation
of submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations, for a 3EP OR Higher class of
construction work, are eligible to have their tenders evaluated.

a) Joint Venture (3V)

Joint ventures are eligible to submit tenders subject to the following:

1. every member of the joint venture is registered with the CIDB;

2. the combined Contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a Contractor grading designation determined in
accordance with the sum tendered for a 3EP or higher class of construction work or a value determined
in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations
The tenderer shall provide a certified copy of its signed joint venture agreement
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T2.2-02: Evaluation Schedule: Programme

Note to tenderers:

Programme

The Tenderer details the programme for evaluation and attaches it to this schedule. In addition,
the Tenderer is to provide an electronic copy of the programme in Primavera, Ms Project or any
other compatible software.

The Tenderer's attention is drawn to core clause 31 of the NEC3 Engineering and Construction contract
regarding the items to be shown on a programme.

The tenderer shall provide the proposed programme showing but not limited to the following:

Ability to execute the works in terms of the £Employer's requirements and within the required timeframe
indicating, in a logical sequence, the order and timing of the construction that will take place in order
to Provide the Works clearly indicating the capacity & capability to achieve the dates stated in the
Contract Data.

Dates when the Contractor will need access to any part of the Site; submission & approval process &
timing for Health & Safety Files, Environmental Files and Quality Files. In addition the Programme must
clearly demonstrate the procurement process for all long lead items if applicable.

The Contractor indicates how he plans in achieving the following dates and clearly demonstrates them
on the schedule - Start Date, Access Date, Planned Completion, & Completion Date. In addition, the
Programme clearly demonstrates adequate provisions for Time Risk Allowance (TRA). Time Risk
Allowances are not float, are owned by the Tenderer, can be included in the activity duration and
illustrated in the schedule in a code field or as an attachment.

The Programme must clearly support and demonstrate alignment to the Method Statement as contained
in T2.1 List of Returnables.
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The scoring of the Programme will be as follows:

Programme
Score 0 | The tenderer has submitted no information.
e The programme is not acceptable as it will not satisfy project objectives or requirements.
e The programme does not meet all the required timeframes.
e The programme does not follow a logical sequence or has critical logic errors.
e Critical components of the scope is excluded and not to the level required in the scope.
Score 20
e The tenderer has misunderstood the scope of services and does not deal with the critical
aspects of the project
e The tenderer has not addressed all date requirements and submission is missing critical
activities and dates which render it unrealistic / unachievable.
e The programme is generic, not practical and realistic, therefore is unlikely to satisfy project
objectives or Employer’s requirements.
e The programme does not meet all the required timeframes.
e The programme is missing some logic but is does not influence the tendered timeframe.
Score40 | .  Some components of the scope is excluded and not to the level required in the scope.
e The tenderer has misunderstood certain aspects of the scope of services and does not
deal with the critical aspects of the project.
e The tenderer has addressed some but not all date requirements and submission is missing
critical activities and dates which render it unrealistic / unachievable.
Tenderers has demonstrated reasonable knowledge the development of:

e Ability to execute the works in terms of the Employer’s requirements, indicating the
order and timing of the construction activities that will take place in order to provide
the works.

Score 60

e Schedule showing durations of activities, Major Milestone, Planned Start Date &
Planned Completion Date

e All activities are logically tied using critical path method (CPM).

CPM 2020 Rev 01
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e The tenderer has addressed the date requirements and submission but it was missing
critical activities and dates which render it unrealistic / unachievable.

Tenderers has demonstrated good knowledge in scheduling:
e Ability to execute the works in terms of the Employer’s requirements, indicating the
order and timing of the construction activities that will take place in order to provide
the works.

e Schedule showing durations of activities, Major Milestone, Planned Start Date &
Score 80 Planned Completion Date

e Logical sequencing and interrelationship of activities, taking cognisance of planned
construction execution, as defined in Works Information. Critical path clearly defined

e The tenderer has addressed most date requirements correctly and submission contains
logic and sequencing which is accurate, and renders the submission realistic and
achievable

Tenderers has demonstrated good knowledge in scheduling:

e Ability to execute the works in terms of the Employer’s requirements, indicating the
order and timing of the construction activities that will take place in order to provide
the works.

e Schedule showing durations of activities, Major Milestone, Planned Start Date &
Planned Completion Date

Score e Logical sequencing and interrelationship of activities, taking cognisance of planned
100 construction execution, as defined in Works Information. Critical path clearly defined

e Project phases clearly defined.

e The tenderer has addressed all date requirements correctly and submission contains
logic and sequencing which is accurate, and renders the submission realistic and
achievable.

e Provisions for quality requirements & Health & Safety requirements, clearly outlining
how the tenderer plans to provide the Works.

Attachment A: Hard Copy of Programme

Reference to attached submissions to this schedule:
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He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

Signed Date
Name

Position
Tenderer

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 6 of 71 T2.2-02: Work program and delivery period




TRANSNET

Transnet Freight Rail |
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-03: Evaluation Schedule: Previous Experience

Note to tenderers:

Tenderers are required to demonstrate performance in comparable projects of similar size and nature
by supplying the following:

A list of past / current comparable projects.

Construction of similar works as detailed in the Works Information with reference to:
e Pipe Jacking of precast concrete stormwater pipes.

Sufficient references to substantiate experience indicated (Client name and contact details, project
description, duration and contract value)

Index of documentation attached to this schedule

DOCUMENT NAME

1

2

3

4

5

6

7

Score Previous Experience

0 The Tenderer failed to address the question / issue. Has not submitted the required
information.

20 The Tenderer’s previous experience presented has no relevance to the scope of this
project and did not address any of the required categories. Tenderers generally have
experience in one (1) project relating to the scope of works.

The tenderer has limited or poor evidence of previous experience.

40 The Tenderer’s previous experience presented has some relevance to the project but
lacks detail i.e. Description of previous projects, value and references. Tenderers
generally have experience in two (2) projects relating to scope of works.

The tenderer lacks convincing evidence of knowledge of previous experience, specific to
the works.
CPM 2020 Rev 01 Part T2: Returnable Schedules
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The Tenderer’s previous experience presented demonstrates sufficient knowledge and
experience to successfully execute this project scope. Tenderers generally have

60 experience in Three (3) projects relating to the scope of works. The tenderer has
reasonable and relevant previous experience to the particular requirements of the works.

80 The Tenderer’s previous experience presented demonstrates a real understanding and
substantial evidence of the ability meet the stated project requirements. Tenderers
generally have experience in four (4) projects relating to the scope of works. The
tenderer has extensive previous experience in relation to the works.

100 The Tenderer’s previous experience presented demonstrates real confidence extensive
understanding in all of the categories as required. Tenderers generally have experience in
more than five (5) projects relating to the scope of works. The tenderer has
comprehensive previous experience in projects of a similar nature.

Attached submissions to this schedule:

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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T2.2-04: Evaluation Schedule - Management & CV’s of Key Personnel

The tender must be able to demonstrate that the project personnel have sufficient knowledge, experience and

qualifications to provide the required services and submit the following documents as a minimum with the

tender:

1.

The experience of assigned key persons in relation to the scope of work will be evaluated from three

different points of view, namely:

Relevant experience — Previous Electrical experience (Electrical Installation and Construction) 5 years
or more

The education, training and skills of the assigned staff in the specific sector, field (Electrical
Engineering), which is directly linked to the Scope of Works. Proof of education and training must be
attached to the C.V.

Comprehensive CV’s should be attached to this schedule:

As a minimum each CV should address the following, but not limited to;
Personal particulars
a. Name
b. Place (s) of tertiary education and dates associated therewith
c. Professional awards
Qualifications (degrees, diplomas, certificates grades of membership of professional societies and
professional registrations)
Name of current employer and position in enterprise
Overview of post graduate experience (year, organization and position)

Outline of recent assignments / experience that has a bearing on the Scope of Works

List of Key Persons assigned to the above disciplines

No. | Key Persons Name and Surname CV attached (Yes/No)
1 Safety Officer
2 Construction Supervisor / Site
Supervisor
3 Electrician

Part T2: Returnable Schedules
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The scoring of the Management & CV's of Key Persons will be as follows:

Score 0 Failed to provide information
No response.
Score 20 Key staffs do not have suitable levels of relevant experience and qualifications or

equivalent specialised training. Inadequate organisation chart. No clear indication of
roles and responsibilities and specific function of each team member

Score 40 Key staff has limited recommended levels of relevant experience and qualifications.
Key staff has 1 to 2 years’ experience. Inadequate indication of roles and
responsibilities and specific function of each team member on the organogram.

Score 60 Key staff have acceptable levels of relevant experience and qualifications. Key staff has
more than 2 years but up to 3 years’ experience. Organisation chart showing
reasonable indication of roles and responsibilities and specific function of each team
member.

Score 80 Key staff have acceptable levels of relevant experience and qualifications. Keys staff
has more than 3 years but up to 5 years’ experience. Organisation chart showing
adequate indication of roles and responsibilities and specific function of each team
member.

Score 100 All Key staff have acceptable levels of relevant experience and qualifications with more
than 5 years’ experience. Organisation chart showing more than adequate indication of
roles and responsibilities and specific function of each team member.

Index of documentation attached to this schedule:
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T2.2-05a: Assessment Schedule: Risk Management

Tenderers to identify and evaluate the potential risk elements associated with the Works and
possible mitigation thereof. The risk elements and the mitigation as identified thereof by the
Tenderer are to be submitted.

If No Risks are identified “"No Risks” must be stated on this schedule.

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and
provide possible mitigation thereof.

Signed Date
Name Position
Tenderer

Part T2: Returnable Schedules
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Risk Elements

The Due Diligence of the Tenderer’s Risk Elements will be as follows:

1. Due Diligence Elements: Risk Management and Business Continuity Management

Tender Number:

Tender Description:

1.1. Business Impact Analysis Due Diligence

1.1.1. Identification of critical processes within the project /
service: Demonstrate that the critical activities and/ or
processes are identified. These are activities and/ or processes if
disrupted prevent project completion / service delivery.

1.1.2. Recovery Time Objective (RTO) in case of any
interruption that may arise: Detail for each of the above
critical activities and/ or processes what is the determined
acceptable recovery time objective for re-instatement of the
activity/ process (consider all applicable SLA or regulatory
requirements).

1.1.3. Recovery Strategy: How will the service provider/ supplier
recover - Detail the step-by-step process as to how the critical The 6 listed elements for
activities and/ or processes will be recovered? In which order? the BIA are required.
Whom is to undertake the recovery etc.

All elements will be

1.1.4. Operational dependencies: Note all internal and external assessed as per the
dependencies for the recovery of the listed critical activities and/ guide provided, for
or processes e.g.: Operational equipment, telephones etc. adequacy and relevance
needed to ensure continuity. to the project / service

offering etc. and a due

1.1.5. Alternative supply of equipment and/ or supply of extra diligence report
staff: Provide adequate information on how alternate provided.

equipment or additional experienced staff will be secured if a
BCM incident negatively impacting these resources as originally
allocated for completion of a project/ delivery of a service.

1.1.6. Battle Box: Provide details on whether a battle box is
established and what its entails/ contains. This may be either a
physical collection or an electronic repository of recovery plans,
other necessary documentation, templates, memo's, letter
heads etc. required for re-instatement of business-critical
systems. In some instance this can also include off-site stores of
certain equipment or electronic devices etc.
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Transnet Freight Rail \ /
Tender Number: SIM22026CIDB '

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.
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Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

TRANSNET

r

Business Continuity Plan or related annexures to the plan must contain:
1.2.1. Emergency operating procedure: Must detail the steps to be
followed following a emergency situation/ incident for the site / location
of impact.

1.2.2. Business Continuity Invocation Action: Once the incident is
under control and its impact determined and assessed, this details the
when, the how and by whom the BCP will be invoked.

1.2.3. Project Recovery Resources: Identify and list the recovery
resources. These maybe additional resources or re-arrangement of
existing resources as required to support the recovery of critical
activities and/ or processes as detailed in the BCP, within the RTO.

1.2.4. Business/ Supplier Contact List: Demonstrate that these
have been identified and means to easily contact them is in place.

1.2.5. Emergency Contacts: inclusive as per item 1 to initially deal
with the incident (emergency services etc), then thereafter must also
include the BCM recovery team members, names and contact details.

The 5 listed elements for
the BIA are required.

All elements will be

assessed as per the

guide provided, for
adequacy and relevance
to the project / service
offering etc. and a due

diligence report
provided.

1.3. Risk Management Plan - Project/ Operational Risks be
based on the scope of works / services etc.

Due Diligence

The Risk Management Plan based on the scope of works, must contain
the following:

1.3.1. Identification of Risks of Project / Service Interruption
during the project: A risk register that contains the identified risks of
service interruption and / or non-delivery of services etc. during the
project. Demonstrate an understanding of the internal and external
threats to effective service delivery within scope and to quality.

1.3.2. Risk Analysis Methodology: Demonstrate for risk identified,
the causes, risk consequence/ impact and risk likelihood/ probability
rating and how the risk rating is calculated. The methodology may also
provide a view on the effectiveness of controls and the residual risk after
application of controls.

1.3.3. Ranking of the Risks: Once the risk register is completed a risk
heat map and listing of the risks by name/ risk description from highest
to lowest ranked risk be provided.

1.3.4. Mitigation of the identified risks: Provided in the risk register
for each assessed risk the controls in place to manage the risk along
with additional risk tasks to further mitigate the risk.

1.3.5. Responsible person: Ensure the risks have assigned risk
owners, assigned control owners for the checking on controls and any
other person assigned a risk action to complete under the risk register.

The 5 listed elements for
the BIA are required.

All elements will be

assessed as per the

guide provided, for
adequacy and relevance
to the project / service
offering etc. and a due

diligence report
provided.

Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-05b: Assessment Schedule: Environmental Management

The tenderer must provide an environmental management plan describing: -

¢ Key environmental impacts and aspects associated with the proposed project.

e Possible mitigation measures associated with identified impacts and aspects.

¢ Key roles and responsibilities for both the Tender’s project team and Transnet with regards to
the project.

e Monitoring techniques and reporting of both accidents and incidents.

e Details of induction and other forms of training (if any).

The following documents are key -

1.0 Transnet SOC Limited — Integrated Management Systems (IMS) Policy,

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above

policy statement and environmental commitments therein.

Part T2: Returnable Schedules
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Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

TRANSNET

r

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging

understanding thereof and the budget provision for the implementation of environmental

management requirements.

By signing this Tender Schedule, the tenderer confirms that they will comply with the above

requirements and in particular Transnet Freight Rail IMS policy statement and environmental

commitments therein.

The scoring of the Tenderer’s Environmental Management Plan will be as follows:

Key Environmental Impacts and Possible Mitigation Measures (60%) Assessment
Comments
(Score 0) The EMP is not submitted by the bidder.
(Score 20) | EMP with zero/no key impacts and mitigation measures specific to the
project
(Score 40) | EMP contains 1-3 key impacts and mitigation measures specific to the
project.
(Score 60) | EMP contains 4-6 key impacts and mitigation measures specific to the
project.
(Score 80) | EMP contains 7-9 key reasonable and relevant impacts and mitigation
measures specific to the project.
(Score EMP contains 10 and more key reasonable and relevant impacts and
100) mitigation measures specific to the project, which meet and exceed
tender requirements.
Key Roles and Responsibilities (20%)
(Score 0) | The EMP is not submitted by the bidder.
(Score 20) | EMP with zero/no key roles and responsibilities specific to the project.
(Score 40) | EMP contains 1-3 key reasonable and relevant roles and
responsibilities specific to the project.
(Score 60) | EMP contains 4-6 key reasonable and relevant roles and responsibilities
specific to the project.
(Score 80) | EMP contains 7-9 key reasonable and relevant roles and responsibilities
specific to the project.
(Score EMP contains 10 and more key reasonable and relevant roles and
100) responsibilities specific to the project, which meet and exceed tender
expectations.

Part T2: Returnable Schedules
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TRANSNET

Transnet Freight Rail |
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

Environmental Monitoring, Training and Reporting (20%)

(Score 0) The EMP is not submitted by the bidder.

(Score 20) | EMP with zero/no monitoring techniques, no training and no form of
reporting.

(Score 40) | Tenderer did not demonstrate understanding of the project scope and
provided irrelevant information on monitoring techniques,
training methods and types of reports.

(Score 60) | Tenderer understood the project scope but provided relevant but less
detailed information on monitoring techniques, training methods
and types of reports.

(Score 80) | Tenderer understood the project scope and identified relevant
monitoring techniques, relevant training methods and relevant reports.
(Score 100) | Tenderer understood the project scope and addresses critical aspects
with regards to monitoring, training and reporting which meets and
exceeds tender requirements.

Attached submissions to this schedule:

Signed Date
Name Position
Tenderer

Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-06: Assessment Schedule - Health and Safety Requirements

Submit the following documents as a minimum with your tender:

1. The Tenderers must provide their own project specific health and safety Plan.
2. Health and safety cost breakdown (Bill of Quantities)
3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five elements —
e Commitment to Safety, prevention of pollution,
e Continual improvement,
e Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems
e Include objectives and targets.

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, CR8.2
Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 Construction
assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational health and safety
Act 85 of 1993

5. List of job categories for project and competencies required per category and develop a training Matrix for
all employees who will be working on the project. This matrix must include Management and highlight
training planned dates.

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the project
7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-occurrence.

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as an
Annexure B.

Attached submissions to this schedule:

Part T2: Returnable Schedules
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TRANSNET

Transnet Freight Rail |
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-06a — Health and Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A. Injury Experience / Historical Performance - Alberta

Use the previous three years injury and illness records to complete the following:

Year

Number of medical treatment cases

Number of restricted work day cases

Number of lost time injury cases

Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker man hours

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment
provided under the direction of a physician

2 — Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft
jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one
day

4 — Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by
200,000 then divided by total man hours

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total man hours

- 1B. Workers’ Compensation Experience

Use the previous three years injury and illness records to complete the following (if applicable):

Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge

Is your Workers” Compensation account in good L] Yes
standing? (] No
(Please provide letter of confirmation)

- 2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?
] Yes [] No

If yes, provide details:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another
Country, Region or State?
] Yes [ No

If yes, provide details:

3. CERTIFICATE OF RECOGNITION
Does your company have a Certificate of Recognition?

[ ] Yes [ ] No If Yes, what is the Certificate No. Issue Date
4, SAFETY PROGRAM
Do you have a written safety program manual? L] Yes L] No
If Yes, provide a copy for review
Do you have a pocket safety booklet for field distribution? L] Yes [] No

If Yes, provide a copy for review
Does your safety program contain the following elements:
YES No

=<

ES

CORPORATE SAFETY POLICY
INCIDENT NOTIFICATION POLICY
RECORDKEEPING & STATISTICS
REFERENCE TO LEGISLATION
GENERAL RULES & REGULATIONS
PROGRESSIVE DISCIPLINE POLICY
RESPONSIBILITIES

PPE STANDARDS

ENVIRONMENTAL STANDARDS

EQUIPMENT MAINTENANCE
EMERGENCY RESPONSE
HAZARD ASSESSMENT

SAFE WORK PRACTICES

SAFE WORK PROCEDURES
WORKPLACE INSPECTIONS
INVESTIGATION PROCESS
TRAINING POLICY & PROGRAM
COMMUNICATION PROCESSES

ODoododgodd
ODOoO0ooogoaOas

ODOoodododod
ODOoodododod

MODIFIED WORK PROGRAM

5. TRAINING PROGRAM

5A. Do you have an orientation program for new hire employees? [ ] Yes ] No
If Yes, include a course outline. Does it include any of the following:
YES YES

GENERAL RULES & REGULATIONS CONFINED SPACE ENTRY

EMERGENCY REPORTING TRENCHING & EXCAVATION

INJURY REPORTING SIGNS & BARRICADES
LEGISLATION DANGEROUS HOLES & OPENINGS
RIGHT TO REFUSE WORK RIGGING & CRANES

PERSONAL PROTECTIVE EQUIPMENT MOBILE VEHICLES

ODOodogdo
ODO0odogdos
ODOodogdo
ODoO0odogdos

EMERGENCY PROCEDURES PREVENTATIVE MAINTENANCE
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TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

PROJECT SAFETY COMMITTEE L] []  HAND & POWER TOOLS L] L]
HOUSEKEEPING L] []  FIRE PREVENTION & PROTECTION L] L]
LADDERS & SCAFFOLDS L] []  ELECTRICAL SAFETY L] L]
FALL ARREST STANDARDS L] []  CoMPRESSED GAS CYLINDERS L] L]
AERIAL WORK PLATFORMS L] [ ]  WEATHER EXTREMES L] L]
5B. Do you have a program for training newly hired or promoted supervisors? [] Yes [] No
(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes No Yes No
EMPLOYER RESPONSIBILITIES ] [  SAFETY COMMUNICATION ] ]
EMPLOYEE RESPONSIBILITIES ] [l  FIRST AID/MEDICAL PROCEDURES ] ]
DUE DILIGENCE ] [  NEw WORKER TRAINING ] ]
SAFETY LEADERSHIP U] (] ENVIRONMENTAL REQUIREMENTS U] U]
WORK REFUSALS ] [l  HAZARD ASSESSMENT ] ]
INSPECTION PROCESSES ] [ ]  PRE-JOB SAFETY INSTRUCTION ] ]
EMERGENCY PROCEDURES ] [] DRUG & ALCOHOL PoLicy ] ]
INCIDENT INVESTIGATION ] [l  PROGRESSIVE DISCIPLINARY POLICY ] ]
SAFE WORK PROCEDURES ] [ SAFEWORK PRACTICES ] ]
SAFETY MEETINGS ] [] NOTIFICATION REQUIREMENTS ] ]
6. SAFETY ACTIVITIES

Do you conduct safety inspections? Yes No Weekly Monthly Quarterly
O O ] ] U]

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily =~ Weekly Biweekly

O O [ Ll [
Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweekly Monthly
O o [ [ [
Is pre-job safety instruction provided before to each new task? [] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Do you have a hazard assessment process? [] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?
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TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?

[] Yes[] No
How does your company measure its H&S success?
e Attach separate sheet to explain
7. SAFETY STEWARDSHIP
TA Are incident reports and report summaries sent to the following and how often?
Yes No Monthly Quarterly  Annually
Project/Site Manager O O ] Il U]
Managing Director O O ] Il U]
Safety Director/Manager O O ] Il U]
IChief Executive Officer O O L] L] ]
7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually
Incidents totaled for the entire company O O ] ] ]
Incidents totaled by project O O ] ] Ol
e Subtotaled by superintendent U] U] U] Il O]
e Subtotaled by foreman O 0O ] Il Ol
7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthly Quarterly  Annually
Costs totaled for the entire company O O ] ] ]
Costs totaled by project O O ] ] Ol
e Subtotaled by superintendent O 0O ] Il Ol
e Subtotaled by foreman/general foreman O 0O ] Il Ol
7D Does your company track non-injury incidents?
Yes No Monthly Quarterly  Annually
Near Miss O 0O O] Il ]
Property Damage O O U] Il ]
Fire ] ] ] Il Ol
Security O 0O U] Il O]
Environmental ] ] ] Il L]
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation

Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name Address Telephone Number
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TRANSNETI
Transnet Freight Rail

Tender Number: SIM22026CIDB ' '
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

Other responsibilities:
9 REFERENCES
List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program
Name and Company Address Phone Number
Signed Date
Name Position

Tenderer
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TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-06b Health and Safety Cost Breakdown

NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have been factored into
your tender price, and will not be paid for as a separate expense.

Tenderer (Company) g:fsg:sible Designation | Date
Project/Tender Title :::ject/ ender ;n:;j;ci:;:;gﬁation /
For the supply and installation of aerial
e e o o e | tvaascioe | s s
# Cost element Uni(tR():ost # of Units Tota(IR)C ost
1. Human Resources
2. Systems Documentation
3. Meetings & Administration
4. H&S Training
5. PPE & Safety Equipment
6. Signage & Barricading
7. Workplace Facilities
8. Emergency & Rescue Measures
9. Hygiene Surveys & Monitoring
10. Medical Surveillance
11. Safe Transport of Workers
12. HazMat Management (e.g. asbestos /silica)
13. Substance Abuse Testing (3 kits @R500 pm)
14. H&S Reward & Recognition
15. Other
Total Health and Safety Estimate (R)
Total Estimate Value (R)
H&S Cost as % of Tender value
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-07: Changes to Tender Document

Changes to the tender documents are only allowed if a main tender complying fully with the tender

documents has also been provided.

Do not return this schedule if no alternative tender is submitted.

The Conditions of Tender state that the tenderer may:

C.2.12.1

C.2.12,2

Submit alternative tender offers only if a main tender offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative tender offer is to be
submitted with the main tender offer together with a schedule that compares the requirements

of the tender documents with the alternative requirements the tenderer proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the tender

data or criteria otherwise acceptable to the employer.

Having examined the criteria stated in the Tender Data for this tender the proposed changes to the tender

documents are:

Document | Subject of the proposed change Propose to change to:
No.
Signed Date
Name Position
Tenderer
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TRANSNEI
Transnet Freight Rail

Tender Number: SIM22026CIDB "

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-08: Site Establishment / Laydown Area

Tenderers to indicate their Site establishment area requirements:

Signed Date
Name Position
Tenderer
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TRANSNETI
Transnet Freight Rail

Tender Number: SIM22026CIDB ‘ '
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-09: Breakdown of Preliminary and General Items

Tenderers are to submit a detailed breakdown of the fixed and time related Sums in the Preliminary + General
Schedule for evaluation purposes.

SANS 1200 A reads “The sum tendered for each fixed-charge and value-related item will be paid in a single
payment in terms of the first progress certificate issued after the Contractor's obligations in respect of that item
have, in the opinion of the Engineer, been discharged”.

The breakdown of the fixed P+G will also be used to help the Employerto assess the portion of the fixed amount
due in the payment.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETI
Transnet Freight Rail

Tender Number: SIM22026CIDB '
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-10: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for his category of organisation or alternatively attach a certified copy of a company /

organisation document which provides the same information for the relevant category as requested here.

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the board taken on

(date), Mr/Ms , acting in the capacity of

, was authorised to sign all documents in connection with this tender

offer and any contract resulting from it on behalf of the company.

Signed Date
Name Position Chairman of the Board of Directors
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail |
Tender Number: SIM22026CIDB ‘ r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms acting in the
capacity of , to sign all documents in connection with the tender
offer for Contract and any contract resulting from it on our behalf.
Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the

Partnership. Attach additional pages if more space is required.
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TRANSNET
Transnet Freight Rail |
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms

, an authorised signatory of the company

, acting in the capacity of lead partner, to sign all documents in

connection with the tender offer for Contract and any contract resulting from it on

our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all

the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement
that all partners are liable jointly and severally for the execution of the contract and that the lead partner is
authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of

the contract for and on behalf of any and all the partners.

Name of firm Address A_uthorlsmg S|gnatu_re, name
(in caps) and capacity
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TRANSNETI
Transnet Freight Rail

Tender Number: SIM22026CIDB '
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the business
trading as

Signed Date

Name Position Sole Proprietor
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TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB ' r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-11: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the £mployer before
the submission of this tender offer, amending the tender documents, have been taken into account in this
specific tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-12: Broad-Based Black Economic Empowerment (B-BBEE)

As explained in more detail in the B-BBEE Preference Points Claim Form in Section 8 and as
prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of 2000
and its Regulations, Respondents are to note that Transnet will award preference points to
companies who provide valid proof of their B-BBEE status using either the latest version of the

generic Codes of Good Practice or Sector Specific Codes (if applicable).

The value of this bid is estimated to be below R50 000 000 (all applicable taxes included); and
therefore the 80/20 system shall be applicable. Despite the stipulated preference point system,
Transnet shall use the lowest acceptable bid to determine the applicable preference point system in
a situation where all received acceptable bids are received outside the stated preference point

system.

Respondents are required to complete [the B-BBEE Preference Point Claim Form] and submit it
together with valid proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain
preference points for their B-BBEE status. Respondents are required at all times to comply with the

latest B-BBEE legislation and/or instruction notes as issued from time to time by the DTI.

1. B-BBEE Joint Ventures or Consortiums
Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium

with B-BBEE entities, must state their intention to do so in their RFP submission. Such
Respondents must also submit a signed JV or consortium agreement between the parties
clearly stating the percentage [%] split of business and the associated responsibilities of each
party. If such a JV or consortium agreement is unavailable, the partners must submit
confirmation in writing of their intention to enter into a JV or consortium agreement should
they be awarded business by Transnet through this RFP process. This written confirmation
must clearly indicate the percentage [%)] split of business and the responsibilities of each
party. In such cases, award of business will only take place once a signed copy of a JV or

consortium agreement is submitted to Transnet.

Respondents are to note the requirements for B-BBEE compliance of JVs or consortiums as
required by Section 8 [the B-BBEE Preference Point Claim Form] and submit it together with
proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain preference
points for their B-BBEE status.

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 33 of 71



TRANSNETI
Transnet Freight Rail

Tender Number: SIM22026CIDB @'

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

Note: Failure to submit a valid and original B-BBEE certificate for the JV or a certified copy

thereof at the Closing Date of this RFP will result in a score of zero being allocated for B-

BBEE.
Signed Date
Name Position
Tenderer
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TRANSNET

Transnet Freight Rail |
Tender Number: SIM22026CIDB ‘ r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-13 Letter/s of Good Standing with the Workmen's
compensation Fund

Attached to this schedule is the Letter/s of Good Standing.

1.

2.

3.

4,

Name of Company/Members of Joint Venture:
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TRANSNET

Transnet Freight Rail \  /
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-15: Availability of Equipment and Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works

as described in the Works Information.

Equipment Type and Availability — Hourly Rate Number of Details of
Description Equipment Ownership
Signed Date
Name Position
Tenderer
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TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-16: ANNEX G Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member

must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax
number

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners
Section 6: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be attached as a
tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue

Services that my / our tax matters are in order;
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i) confirms that the neither the name of the enterprise or the name of any partner, manager, director
or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted
of fraud or corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the

best of my belief both true and correct.

Signed Date
Name Position
Enterprise
name
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SBD 6.1
PREFERENCE POINTS CLAIM FORM

This preference form must form part of all bids invited. It contains general information and serves as a
claim for preference points for Broad-Based Black Economic Empowerment [B-BBEE] Status Level of
Contribution.

Transnet will award preference points to companies who provide valid proof of their B-BBEE status using

either the latest version of the generic Codes of Good Practice or Sector Specific Codes (if applicable).

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included);

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable. Despite the stipulated
preference point system, Transnet shall use the lowest acceptable bid to determine the
applicable preference point system in a situation where all received acceptable bids are received
outside the stated preference point system.

1.3 Preference points for this bid shall be awarded for:
(@) Price; and
(b) B-BBEE Status Level of Contribution.

1.4 The maximum points for this bid are allocated as follows:

PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTION 20

Total points for Price and B-BBEE must not exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor together with
the bid will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
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the purchaser.
2. DEFINITIONS

(@) TMall applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) ™B-BBEE" means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(d) ™bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the supply/provision of services, works or goods, through price
quotations, advertised competitive bidding processes or proposals;

(e) T“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “EME"” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(g9) “functionality” means the ability of a bidder to provide goods or services in accordance with
specification as set out in the bid documents

(h) “Price” includes all applicable taxes less all unconditional discounts.

(i)  “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
i) any other requirement prescribed in terms of the B-BBEE Act.

(G) TQSE" means a Qualifying Small Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003);

(k)  “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties.

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:
80/20

Ps— 80(1 _ MJ
P min

Where
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Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION
4.1 preference points must be awarded to a bidder for attaining the B-BBEE status level of contribution

in accordance with the table below:

B-BBEE Status Level of Number of points

Contributor (80/20 system)

N o | | W N~
-y
N

8
Non-compliant contributor

4.2 The table below indicates the required proof of B-BBEE status depending on the category of
enterprises:

Enterprise B-BBEE Certificate & Sworn Affidavit

Large Certificate issued by SANAS accredited verification agency

QSE Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and attested by
a Commissioner of Oaths confirming annual turnover and black ownership
(only black-owned QSEs - 51% to 100% Black owned)

[Sworn affidavits must substantially comply with the format that can be
obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]

EME Sworn Affidavit signed by the authorised EME representative and attested by
a Commissioner of Oaths confirming annual turnover and black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and
black ownership

Certificate issued by SANAS accredited verification agency only if the EME is
being measured on the QSE scorecard

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Status Level verification certificate for every separate bid.
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4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents
that such a bidder intends sub-contracting more than 25% of the value of the contract to any
other enterprise that does not qualify for at least the points that such a bidder qualifies for,
unless the intended sub-contractor is an EME that has the capability and ability to execute the
sub-contract.

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National Treasury
or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully with all B-
BBEE requirements at the time of the submission of the bid.

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 6.1
6.1 B-BBEE Status Level of Contribution: . = e (maximum of 20 points)

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

Y NO
E
S

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted..........cccocevevvciivnieenennnn. %
i) The name of the sub-coNtractor...........ccovieiiiiie e
iii) The B-BBEE status level of the sub-contractor.........cccceeeviiiiiiiiice e

iv) Whether the sub-contractor is an EME or QSE.
(Tick applicable box)

YES NO
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8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of COMPANY/FIMM. .o
8.2 VAT registration NUMDET ...t

8.3 Company registration NUMDET:...........cciiiiiiic e
8.4 TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
0 Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional Supplier/Service provider

0 Other Suppliers/Service providers, e.g. transporter, etc.

[ 7Ick APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:.............ccccecevciveieenns
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and I / we acknowledge that:
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i) The information furnished is true and correct;

TRANSNET

r

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraph
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction
of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,
which will affect or has affected the evaluation of a bid, or where a bidder has failed to
declare any subcontracting arrangements or any of the conditions of contract have not been
fulfilled, the purchaser may, in addition to any other remedy it may have

(@) disqualify the person from the bidding process;
(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;
(d) if the successful bidder subcontracted a portion of the bid to another person
without disclosing it, Transnet reserves the right to penalise the bidder up
to 10 percent of the value of the contract;
(e) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and
(f)  forward the matter for criminal prosecution.
WITNESSES
L SIGNATURE(S) OF BIDDERS(S)
DATE: .,
AR ADDRESS

BIDDER'’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
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line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

! the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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3 DECLARATION

I, the undersigned, (NAME).........cooiiiiiii i in submitting the
accompanying bid, do hereby make the following statements that I certify to be true and complete
in every respect:

3.1 I have read and I understand the contents of this disclosure;

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium?2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors
or formulas used to calculate prices, market allocation, the intention or decision to submit or not
to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars
of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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Position Name of bidder
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T2.2-17: Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining
services. This however must be done in an open and fair manner that supports and drives a competitive
economy. Underpinning our process are several acts and policies that any supplier dealing with Transnet must

understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;
o The Public Finance Management Act (PFMA);
o The Broad Based Black Economic Empowerment Act (BBBEE)
o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s

expectations regarding behaviour and conduct of its Suppliers.
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing
in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our
transformation is focused on adopting a performance culture and to adopt behaviours that will enable this

transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its

suppliers to act in a similar manner.

. Transnet and its employees will follow the laws of this country and keep accurate business records

that reflect actual transactions with, and payments to, our suppliers.

o Employees must not accept or request money or anything of value, directly or indirectly, from

suppliers.
. Employees may not receive anything that is calculated to:

- Tllegally influence their judgement or conduct or to ensure the desired outcome of a sourcing
activity;
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- Win or retain business or to influence any act or decision of any person involved in sourcing

decisions; or
- Gain an improper advantage.

There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet
employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.
(0800 003 056).

Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise.

Suppliers are expected to comply with all applicable laws and regulations regarding fair competition

and antitrust practices.

Transnet does not engage with non-value adding agents or representatives solely for the purpose

of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires us to clearly define requirements, to

exchange information and share mutual benefits.

Generally, suppliers have their own business standards and regulations. Although Transnet cannot
control the actions of our suppliers, we will not tolerate any illegal activities. These include, but

are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property

rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity (ownership,

financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.

Suppliers must be evaluated and approved before any materials, components, products or services
are purchased from them. Rigorous due diligence is conducted and the supplier is expected to

participate in an honest and straight forward manner.

Suppliers must record and report facts accurately, honestly and objectively. Financial records must

be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to
act in the best interests of Transnet SOC Limited.

o Doing business with family members.
o Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent
such terms are not included in contractual obligations and any of the above code is breached, then Transnet

reserves its right to review doing business with these suppliers.

(insert name of Director or as per Authority (insert name of Company)
Resolution from Board of Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet
Supplier Code of Conduct.”

Signed this on day at

Signature
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T2.2-18: Unilateral Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised
signatory:

THIS AGREEMENT is made effective as of ........... day of oo 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having
its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662,
South Africa

and

(Registration NO. .......oeevvviiniiniiinii s ),a private company incorporated and existing under the laws of
South Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party
may from time to time receive Information relating to the other in respect thereof. In consideration of each
party making available to the other such Information, the parties jointly agree that any dealings between them
shall be subject to the terms and conditions of this Agreement which themselves will be subject to the
parameters of the Tender Document.

IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request
for Proposal [RFP] or Request for Quotation [RFQ], as the case may be;
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1.3

1.3.1

1.3.2

1.3.3

1.4

1.5

2.

2.2

Confidential Information means any information or other data relating to one party [the
Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that
party and which is made available for the purposes of the Bid to the other party [the Receiving
Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following
oral disclosure and any other information otherwise made available by the Disclosing Party or its
Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement,
and whether in writing or otherwise, including any information, analysis or specifications derived from,

containing or reflecting such information but excluding information which:

is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this

Agreement]; or

was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure

prior to its being so disclosed; or

following such disclosure, becomes available to the Receiving Party or its Agents [as can be
demonstrated by its written records or other reasonable evidence] from a source other than
the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality

owed, directly or indirectly, to the Disclosing Party in relation to such information;
Group means any subsidiary, any holding company and any subsidiary of any holding company of
either party; and
Information means all information in whatever form including, without limitation, any information
relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and

business affairs whether in writing, conveyed orally or by machine-readable medium.

CONFIDENTIAL INFORMATION

All Confidential Information given by one party to this Agreement [the Disclosing Party] to the
other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential
and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or
disclose [whether in writing or orally or in any other manner] Confidential Information to any other
person other than in accordance with the terms of this Agreement.

The Receiving Party will only use the Confidential Information for the sole purpose of technical and

commercial discussions between the parties in relation to the Tender or for the subsequent

performance of any contract between the parties in relation to the Tender.
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2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set
out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are
made aware prior to the disclosure of any part of the Confidential Information that the same is
confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party
shall at all times remain liable for any actions of such Agents that would constitute a breach of
this Agreement; or

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4
below.

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in
accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with
the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action
which the Disclosing Party may reasonably take to challenge the validity of such requirement.

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any
rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the
Disclosing Party of such event and if requested take such steps [including the institution of legal
proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent
further unauthorised copying, disclosure or use.

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall
not confer on the Receiving Party any rights, including intellectual property rights over the Confidential
Information whatsoever, beyond those contained in this Agreement.

3. RECORDS AND RETURN OF INFORMATION

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies
thereof.

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request,
of the Confidential Information provided and any copies made thereof and, so far as is reasonably
practicable, of the location of such Confidential Information and any copies thereof.

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:

3.3.1 return all written Confidential Information [including all copies]; and

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.
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3.4

4.2

8.2

The Company shall on request supply a certificate signed by a director as to its full compliance with

the requirements of clause 3.3.2 above.

ANNOUNCEMENTS

Neither party will make or permit to be made any announcement or disclosure of its prospective

interest in the Tender without the prior written consent of the other party.

Neither party shall make use of the other party’s name or any information acquired through its
dealings with the other party for publicity or marketing purposes without the prior written consent of
the other party.

DURATION
The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a period

of 5 [five] years.

PRINCIPAL
Each party confirms that it is acting as principal and not as hominee, agent or broker for any other person
and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the

Tender and in complying with the terms of this Agreement.

ADEQUACY OF DAMAGES
Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing
any other remedies available to it, either at law or in equity, for any such threatened or actual breach of

this Agreement, including specific performance, recovery of damages or otherwise.

PRIVACY AND DATA PROTECTION

The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms
Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel
shall observe the provisions of such Act [as applicable] or any amendments and re-enactments thereof

and any regulations made pursuant thereto.

The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and

against accidental loss or destruction of, or damage to such data held or processed by them.
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9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the
prior written consent of the other, save that Transnet may assign this Agreement at any time to any
member of the Transnet Group.

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a
waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise
of any right, power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held
by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise
unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted
by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on
behalf of each party.

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency
between the parties.

9.6 This Agreement will be governed by and construed in accordance with South African law and the
parties irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
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T2.2-19: Supplier declaration form

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below:

1.

©® N O U AW DN

9.

Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking
details [with bank stamp]

Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [/name change]
Certified copy of Share Certificates [CK1/CK2 if CC]

Original or certified letterhead confirm physical and postal addresses
Original or certified valid SARS Tax Clearance Certificate [RSA entities only]
Certified copy of VAT Registration Certificate [RSA entities only]

A signed letter from your entity’s auditor or accountant confirming most recent annual turnover
figures or certified BBBEE certificate

Certified copy of valid Company Registration Certificate [if applicable]

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been

declared by SARS to be in order.

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared

by SARS to be in order.

Company Trading Name

Company Registered Name

Company Registration Number Or ID Number If A Sole Proprietor ‘

Form of entity | CC Trust Pty Ltd ‘ Limited ‘ Partnership | Sole Proprietor

VAT number (if registered)

Company Telephone Number

Company Fax Number

Company E-Mail Address

Company Website Address

Bank Name Bank Account

Number

Postal Address

‘ Code ‘

Physical
Address

Code

Contact Person

Designation
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TRANSNET

r

Telephone

Email

égan:J)al Turnover Range (Last Financial < RS Million R5-35 million rT']iIIion R35
Does Your Company Provide Products Services Both

Area Of Delivery National Provincial Local

Is Your Company A Public Or Private Entity Public Private
Does Your Company Have A Tax Directive Or IRP30 Certificate | Yes No

Main Product Or Service Supplied (E.G.: Stationery/Consulting)

BEE Ownership Details

% Black % Black women % Disabled person/s
Ownership ownership ownership
Does your company have a BEE certificate Yes No
What is your broad based BEE status (Level 1 to 9 / Unknown)
How many personnel does the firm employ ‘Permanent Part time
Transnet Contact Person
Contact nhumber
Transnet operating division
Duly Authorised To Sign For And On Behalf Of Firm / Organisation
Name Designation
Signature Date
Stamp And Signature Of Commissioner Of Oath
Name Date
. Telephone
Signature No.
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T2.2-20: RFQ declaration form

NAME OF COMPANY:
We do hereby certify that:

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable)

which were submitted by ourselves for tender clarification purposes;
2. we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this tender from
Transnet sources, other than information formally received from the designated Transnet contact(s) as
nominated in the tender documents;

4, we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by
Transnet in issuing this tender and the requirements requested from tenderers in responding to this

tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner
/ member / director / partner / shareholder (unlisted companies) of our company and an employee or
board member of the Transnet Group as indicated below: [Respondent to indicate if this section is not
applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future business
with Transnet]
We declare, to the extent that we are aware or become aware of any relationship between ourselves and
Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly
advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in
writing of such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved through the

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 58 of 71



TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

Ombudsman process must first be exhausted before judicial review of a decision is sought.

(Refer “Important Notice to respondents” below).

7. We further accept that Transnet reserves the right to reverse a tender award or decision
based on the recommendations of the Ombudsman without having to follow a formal court

process to have such award or decision set aside.

8. We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider

Integrity Pact”.

For and on behalf of
duly authorised thereto
Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

e Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of
tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material
concern regarding an tender process which meets this value threshold, a complaint may be lodged with
Transnet’s Procurement Ombudsman for further investigation.

e Itis incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet
Procurement Ombudsman, details of which are available for review at Transnet’s website
www.transnet.net.

e An official complaint form may be downloaded from this website and submitted, together with any
supporting documentation, within the prescribed period, to procurement.ombud@transnet.net

¢ For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged
with the Chief Procurement Officer of the relevant Transnet Operating Division.

e All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad
faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders.
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T2.2-21 Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar
with, and agree with all the conditions governing this RFP. This includes those terms and conditions of
the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form

stated to form part of the documents thereof, but not limited to those listed in this clause.

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on
an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the

purpose of calculating my/our offered prices or otherwise.

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be

true and complete in every respect.

4, For the purposes of this Certificate and the accompanying Tender, I/we understand that the word
“competitor” shall include any individual or organisation, other than the Tenderer, whether or not

affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on their

qualifications, abilities or experience; and

c) provides the same Services as the Tenderer and/or is in the same line of business as the
Tenderer
5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium will not be construed as collusive Tendering.

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a) prices;
b) geographical area where Services will be rendered [market allocation]
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c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;
e) the submission of a tender which does not meet the specifications and conditions of the tender;
or
f) Tendering with the intention not winning the tender.
7. In addition, there have been no consultations, communications, agreements or arrangements with any

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

Services to which this tender relates.

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of

the awarding of the contract.

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National
Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious
tenders may be restricted from conducting business with the public sector for a period not exceeding
10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any

other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 61 of 71



TRANSNET
Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard
in TFR's Richards Bay depot.

T2.2-22 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the RFP Declaration
Form that that have acquainted themselves with, and agree with the content.

The contract with the successful tenderer will automatically incorporate this Integrity Pact and
shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)
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PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of
economical use of resources, fairness and transparency in its relations with its Tenderers / Service
Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement
hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider's /
Contractor’s application for registration with Transnet as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption
by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent
to the currency of any procurement and / or reverse logistics event and any further contract to be entered into
between the Parties, relating to such event.

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained
in this Integrity Pact, should they want to be registered as a Transnet vendor.

OBJECTIVES
Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,
negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free
from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:
a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in
conformity to the defined specifications of the works, goods and services; and

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating
in any corrupt practice in order to secure the contract.

COMMITMENTS OF TRANSNET
Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to

observe the following principles:

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through

intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any
other advantage from the Tenderer, either for themselves or for any person, organisation or third party
related to the contract in exchange for an advantage in the tendering process, Tender evaluation,
contracting or implementation process related to any contract.

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with
equity, transparency and fairness. Transnet will in particular, before and during the registration process,
provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers

/ Service Providers / Contractors confidential / additional information through which the Tenderers /

Service Providers / Contractors could obtain an advantage in relation to any tendering process.

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further

treat all Tenderers / Service Providers / Contractors participating in the tendering process.

Transnet will exclude from the tender process such employees who have any personal interest in the

Tenderers / Service Providers / Contractors participating in the tendering process.
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OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER
The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing
contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer
/ Service Provider / Contractor commits to the following:

a)

b)

The Tenderer / Service Provider / Contractor will not, directly or through any other person
or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the
tendering process or to any third person any material or other benefit or payment, in order
to obtain in exchange an advantage during the tendering process; and

The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries,
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any employee of Transnet,
connected directly or indirectly with the tendering process, or to any person, organisation
or third party related to the contract in exchange for any advantage in the tendering,
evaluation, contracting and implementation of the contract.

The acceptance and giving of gifts may be permitted provided that:

a)
b)
0)
d)

e)

g)

the gift does not exceed R1 000 (one thousand Rand) in retail value;
many low retail value gifts do not exceed R 1 000 within a 12 month period;

hospitality packages do not exceed R5 000 in value or many low value hospitality packages
do not cumulatively exceed R5 000;

a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts
within a 12 (twelve) month period, irrespective of value;

a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750
(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month
period, irrespective of value;

a Tenderer / Service Provider may under no circumstances, accept from or give to, a
Transnet employee any gift, business courtesy, including an invitation to a business meal
and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation
process, including a period of 12 (twelve) months after such tender has been awarded, as
it may be perceived as undue and improper influence on the evaluation process or reward
for the contract that has been awarded; and

a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee
at artificially low prices, which are not available to the public at those prices.

The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract
to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering
process, Tender evaluation, contracting and implementation of the contract. The Tenderer / Service
Provider further commits itself to delivering against all agreed upon conditions as stipulated within the

contract.

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or
understanding, whether formal or informal with other Tenderers / Service Providers / Contractors. This
applies in particular to certifications, submissions or non-submission of documents or actions that are
restrictive or to introduce cartels into the tendering process.

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti-
corruption laws of South Africa or any other country. Furthermore, the Tenderer /Service Provider will

not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any
information provided by Transnet as part of the business relationship, regarding plans, technical proposals
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and business details, including information contained or transmitted electronically.

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its
agents or representatives in South Africa, if any, involved directly or indirectly in the registration or
tendering process. Similarly, the Tenderer / Service Provider / Contractor of South African nationality
shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the
registration or tendering process.

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged
documents or information in order to influence the tendering process to the advantage of the Tenderer
/ Service Provider or detriment of Transnet or other competitors.

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,
which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well
as compliance programme for the implementation of the code of conduct.

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

INDEPENDENT TENDERING
For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully
understand that the word “competitor” shall include any individual or organisation, other than the
Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;
b) could potentially submit a Tender in response to this Tender invitation, based on their
qualifications, abilities or experience; and
c) provides the same Goods and Services as the Tenderer and/or is in the same line of business
as the Tenderer.
The Tenderer has arrived at his submitted Tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium will not be construed as collusive tendering.
In particular, without limiting the generality of paragraph 5 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where Goods or Services will be rendered [market allocation];

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and conditions of the

RFP; or
tendering with the intention of not winning the Tender.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
Goods or Services to which his/her tender relates.
The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding
of the contract.
Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
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section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting
Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the
public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in
the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by
written submission on its company letterhead, attached to its submitted Tender. Any such submission
shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed
alternative(s) are acceptable or otherwise, as the case may be.

Disqualification from Tendering Process

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of
section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer
/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider's / Contractor’s
application from the registration or tendering process and remove the Tenderer / Service Provider from
its database, if already registered.

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of
section 3, or any material violation, such as to put its reliability or credibility into question. Transnet may
after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /
Contractor from future tendering processes. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be determined by the circumstances
of the case, which will include amongst others the number of transgressions, the position of the
transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the
amount of the damage. The exclusion will be imposed for up to a maximum of 10 (ten) years. However,
Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the
misconduct.

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it
and has installed a suitable corruption prevention system, or taken other remedial measures as the
circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or
suspend the imposed penalty.

TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST)
All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed
summary of this blacklisting procedure.

Blacklisting is @ mechanism used to exclude a company/person from future business with Transnet for a
specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard
of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has
been established.

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in
addition to blacklisting a company/person from future business, Transnet may decide to terminate some
or all existing contracts with the company/person as well.

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a
blacklisted company.

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a
contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract:
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a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the
receipt of Tenders;

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract
when called upon to do so in terms of any condition forming part of the Tender documents;

¢) has carried out any contract resulting from such Tender in an unsatisfactory manner or has
breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of the
contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any
Government Department or towards any public body, Enterprise or person;

f) has made any incorrect statement in a certificate or other communication with regard to the
Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of
Transnet that:

(i) he made the statement in good faith honestly believing it to be correct; and

(i) before making such statement he took all reasonable steps to satisfy himself of its
correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements
and which could not be recovered from the contractor;
h) has litigated against Transnet in bad faith.
Grounds for blacklisting include a company/person recorded as being a company or person prohibited

from doing business with the public sector on National Treasury’s database of Restricted Service Providers
or Register of Tender Defaulters.

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed
by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or
an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.
The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet.

PREVIOUS TRANSGRESSIONS
The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and
contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other
public sector undertaking, government department or private sector company that could justify its
exclusion from its registration on the Tenderer’s / Service Provider's / Contractor’s database or any
tendering process.

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this
subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or
removed from the Tenderer / Service Provider / Contractor database, if already registered, for such
reason (refer to the Breach of Law Form contained in the applicable RFX document.)

SANCTIONS FOR VIOLATIONS
Transnet shall also take all or any one of the following actions, wherever required to:

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or
call off the pre-contract negotiations without giving any compensation the Tenderer / Service
Provider / Contractor. However, the proceedings with the other Tenderer / Service Provider /
Contractor may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation
to the Tenderer / Service Provider / Contractor;

c) Recover all sums already paid by Transnet;
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d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the
Tenderer / Service Provider / Contractor, in order to recover the payments, already made by
Transnet, along with interest;

e) Cancel all or any other contracts with the Tenderer / Service Provider; and

f)  Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet
in future.

CONFLICTS OF INTEREST

A conflict of interest includes, inter alia, a situation in which:
a) A Transnet employee has a personal financial interest in a tendering / supplying entity; and
b) A Transnet employee has private interests or personal considerations or has an affiliation or a
relationship which affects, or may affect, or may be perceived to affect his / her judgment in action
in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular
manner, or which could result in, or be perceived as favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained while acting in the
capacity as an employee for:
a) Private gain or advancement; or
b) The expectation of private gain, or advancement, or any other advantage accruing to the employee
must be declared in a prescribed form.
Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing
process must be declared in a prescribed form.
If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,
business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /
shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender
which will be considered for the Tender process, the Tenderer / Service Provider / Contractor:
a) must disclose the interest and its general nature, in the Request for Proposal ("RFX") declaration
form; or
b) must notify Transnet immediately in writing once the circumstances has arisen.
The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any committee member or any person
involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the
contract and all other contracts with the Tenderer / Service Provider / Contractor.

MONITORING
Transnet will be responsible for appointing an independent Monitor to:

a) Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts
entered into between Transnet and the Tenderer / Service Provider / Contractor for less than
R100,000.000 (one hundred million Rand) in value;

b) Monitor compliance to the provisions of this Integrity Pact for contracts entered into between
Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one
hundred million Rand) in value; and

c) Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered
into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value.

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services
to Transnet, as well as to Transnet'’s Service Provider Code of Conduct.

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:
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a) Examine the financial records, documentation and or electronic date of Tenderer / Service Provider
/ Contractor / Transnet. The Tenderer / Service Provider / Transnet shall provide all requested
information / documentation / data to the Monitor and shall extend all help possible for the purpose
of such examination.

DISPUTE RESOLUTION

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service
Provider / Contractor. When a dispute arises between Transnet and its Tenderer / Service Provider /
Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,
whenever possible. Litigation in bad faith negates the principles of trust and good faith on which
commercial relationships are based. Accordingly, following a blacklisting process as mentioned in
paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or
is involved in any action that reflects bad faith on its part. Litigation in bad faith includes, but is not

limited to the following instances:

a) Vexatious proceedings: these are frivolous proceedings which have been instituted without
proper grounds;

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving
evidence or on an affidavit;

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations
regarding a senior Transnet employee which are without proper foundation, scandalous, abusive
or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court
process in order to gain a competitive advantage during a Tender process.

GENERAL

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South
Africa.

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the law relating to any civil or criminal proceedings.

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite
period unless cancelled by either Party.

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity
Pact remains valid.

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive
behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /
Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by
using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is
guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and
shall a Tenderer by it. To the best of the Parties’ knowledge and belief, the information

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 69 of 71



TRANSNET

Transnet Freight Rail
Tender Number: SIM22026CIDB r
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard

in TFR's Richards Bay depot.

T2.2-23: Request for Quotation — Breach of law
NAME OF COMPANY:

I/We do hereby certify that I/we

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other
administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor
offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the
tendering process, should that person or company have been found guilty of a serious breach of law, tribunal

or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard ‘

in TFR's Richards Bay depot.

T2.2-24: Insurance provided by the Contractor

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and April 2013)

requires that the Contractor provides the insurance stated in the insurance table except any insurance which

the Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this

information all costs related to insurance are deemed included in the tenderer’s rates and prices.

Insurance against
(See clause 84.2 of the ECC)

Name of Insurance
Company

Cover Premium

Liability for death of or bodily injury to employees
of the Contractor arising out of and in the course
of their employment in connection with this
contract

Motor Vehicle Liability Insurance comprising (as a
minimum) "Balance of Third Party" Risks including
Passenger and Unauthorised Passenger Liability
indemnity with @ minimum indemnity limit of

R5 000 000

Insurance in respect of loss of or damage to own
property and equipment.

(Other)

Signed Date
Name Position
Tenderer

CPM 2020 Rev 01

Page 71 of 71

Returnable Schedules




TRANSNEI
Transnet Freight Rail

Tender Number: SIM22026CIDB '
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s
Richards Bay depot.

Part C1.:
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Transnet Freight Rail ¢
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

C1.1: Form of Offer & Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards Bay depot.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of
Name & organisation) Date
signature of
witness

Tenderer’s CIDB registration humber:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from
said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or
just after, the date this agreement comes into effect. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the Transnet SOC Ltd
Employer

(Insert name and address of
Name & organisation)
signature of Date
witness
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Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance
would not be required if the contract has been developed by negotiation between the Parties and is
not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached
during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here
and the final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details

ua A W N

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as
any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Form shall have any meaning or effect in the contract between the parties arising from this
Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf  (Insert name and address of organisation) Transnet SOC Ltd
of

Name &
signature
of witness

Date
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TRANSNED

Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards

Bay depot.

C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement Data

1 General

The conditions of contract are the
core clauses and the clauses for

main Option
B: Priced contract with bill of quantities
dispute resolution Option W1: Dispute resolution procedure
and secondary Options
X2: Changes in the law
X7: Delay damages
X16: Retention
X18: Limitation of liability
Z: Additional conditions of contract
of the NEC3 Engineering and
Construction Contract June 2005
(amended June 2006 and April
2013)
10.1 The Employer is: Transnet SOC Ltd
(Registration No. 1990/000900/30)
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TRANSNED

Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards

Bay depot.

Address Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg
2000

Having elected its Contractual Transnet Freight Rail

Address for the purposes of this 15 Girton Road

contract as: Parktown
Johannesburg
2000

10.1 The Project Manager is: (Name) Nadia Abed

Address Malahle House
4 Kiewiet Street
Empangeni
3880

Tel 083 385 1912

e-mail Nadia.Abed@transnet.net

10.1 The Supervisoris: (Name) Shaun Kisten

Address Malahle House
4 Kiewiet Street
Empangeni
3880

Tel No. 083 980 0135

e-mail Shaun.Kisten@transnet.net

11.2(13) The works are

For the supply and installation of aerial bundle
conductor at fish grade yard in TFR’s Richards
bay Depot.
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TRANSNED

Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards

Bay depot.
11.2(14) The following matters will be
included in the Risk Register e Working in an environmentally sensitive
area.
¢ Working in a National Key point.
e Unforeseen damage to existing unknown
underground services.
e Working in a Substation.
¢ Restricted working area
e Working under permit conditions withing
specific time frame.
11.2(15) The boundaries of the site are As stated in Part C4.1.” Description of the Site
and it surroundings”
11.2(16) The Site Information is in Part C4
11.2(19) The Works Information is in Part C3
12.2 The /aw of the contract is the law the Republic of South Africa subject to the
of jurisdiction of the Courts of South Africa.
13.1 The /language of this contract is English
13.3 The period for reply is 1 weeks
2 The Contractor's main No additional data is required for this section of
responsibilities the conditions of contract.
3 Time
11.2(3)  The completion date for the whole 2 months from the time a site access certificate
of the worksis is provided.
11.2(9) The key dates and the conditions Conditionto be met key date
to be met are:
1 Geotechnical
study report 30 April 2023
2 Complete
Geotechnical 30 April 2023
design
3 Demolish the
existing bund 03 May 2023

wall and plinth

4 Construct the 19 May 2023
new bund wall
and plinth
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TRANSNED

Bay depot.
5 Commissioning 31 July 2023
of Transformer
Protection and
electrical works
30.1 The access dates are Part of the Site Date
1 Whole of site 01 April 2023
31.1 The Contractor is to submit a first 2 weeks of the Contract Date.
programme for acceptance within
31.2 The starting date is 01 April 2023
32.2 The Contractor submits revised
programmes at intervals no longer 2 weeks.
than
35.1 The Employer is not willing to take
over the works before the
Completion Date.
4 Testing and Defects
42.2 The defects dateis 52 (fifty-two) weeks after Completion of the
whole of the works.
43.2 The defect correction period is 2 weeks
5 Payment
50.1 The assessment intervalis monthly 25 (twenty fifth) day of each successive month.
on the
51.1 The currency of this contractis the South African Rand.
51.2 The period within which payments Payment will be effected on or before the last day
are made is of the month following the month during which
a valid Tax Invoice and Statement were received.
51.4 The interest rate is the prime lending rate of Standard Bank of South
Africa.
6 Compensation events
60.1(13) The weather measurements to be

recorded for each calendar month
are,

the cumulative rainfall (mm)

the number of days with rainfall more than 10
mm
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Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

The place where weather is to be
recorded (on the Site) is: The Contractor's Site establishment area

The weather data are the records

of past weather measurements for

each calendar month which were Durban Weather Station
recorded at:

and which are available from: South African Weather Service 012 367 6023 or
info3@weathersa.co.za.

7 Title No additional data is required for this section of
the conditions of contract.

8 Risks and insurance
80.1 These are additional Employer's None
risks
84.1 The Employer provides these
insurances from the Insurance
Table
1 Insurance against: Loss of or damage to the works, Plant and
Materials is as stated in the Insurance policy for
Contract Works/ Public Liability.
Cover / indemnity: to the extent as stated in the insurance policy for
Contract Works / Public Liability
The deductibles are: as stated in the insurance policy for Contract
Works / Public Liability
2 Insurance against: Loss of or damage to property (except the works,
Plant and Materials & Equipment) and liability for
bodily injury to or death of a person (not an
employee of the Contractor) arising out of or in
connection with the performance of the Contract
as stated in the insurance policy for Contract
Works / Public Liability
Cover / indemnity Is to the extent as stated in the insurance policy
for Contract Works / Public Liability
The deductibles are as stated in the insurance policy for Contract
Works / Public Liability
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3 Insurance against: Loss of or damage to Equipment (Temporary
Works only) as stated in the insurance policy for
contract Works and Public Liability

Cover / indemnity Is to the extent as stated in the insurance policy
for Contract Works / Public Liability

The deductibles are: As stated in the insurance policy for Contract
Works / Public Liability

4 Insurance against: Contract Works SASRIA insurance subject to the
terms, exceptions and conditions of the SASRIA
coupon

Cover / indemnity Cover / indemnity is to the extent provided by
the SASRIA coupon
The deductibles are The deductibles are, in respect of each and every

theft claim, 0,1% of the contract value subject to
a minimum of R2,500 and a maximum of
R25,000.

Note: The deductibles for the insurance as stated
above are listed in the document titled
Certificate of Insurance: Transnet (SOC) Limited
Principal Controlled Insurance.

84.1 The minimum limit of indemnity for
insurance in respect of death of or
bodily injury to employees of the The Contractor must comply at a minimum with
Contractor arising out of and in the the provisions of the Compensation for
course of their employment in Occupational Injuries and Diseases Act No. 130
connection with this contract for of 1993 as amended.
any one event is

The Contractor provides these 1 Where the contract requires that the

additional Insurances design of any part of the works shall be
provided by the Contractor the Contractor
shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected
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2 Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contractor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured during manufacture and/or
fabrication and transportation to the site.

3 Should the Employer have an insurable
interest in such items during manufacture,
and/or fabrication, such interest shall be
noted by endorsement to the Contractor’s
policies of insurance as well as those of
any sub-contractor

4 Motor Vehicle Liability Insurance
comprising (as a minimum) "Balance of
Third Party" Risks including Passenger
and Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R10 000 000.

5 The insurance coverage referredtoinl, 2,
3 and 4 above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The Contractor
shall arrange with the insurer to submit to
the Project Manager the original and the
duplicate original of the policy or policies
of insurance and the receipts for payment
of current premiums, together with a
certificate from the insurer or insurance
broker concerned, confirming that the
policy or policies provide the full coverage
as required. The original policy will be
returned to the Contractor.
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Transnet Freight Rail
Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards

TRANSNED

Bay depot.

84.2 The minimum limit of indemnity for Whatever the Contractor requires in
insurance in respect of loss of or addition to the amount of insurance taken
damage to property (except the out by the Employer for the same risk.
works, Plant, Materials and
Equipment) and liability for bodily
injury to or death of a person (not
an employee of the Contractor)
caused by activity in connection
with this contract for any one event
is

84.2 The insurance against loss of or Project Specific Insurance for the contract
damage to the works, Plant and
Materials as stated in the insurance
policy for contract works and public
liability selected from:

9 Termination There is no additional Contract Data
required for this section of the conditions
of contract.

10 Data for main Option clause

B Priced contract with Bill of No additional data is required for this
Quantities Option.

60.6 The method of measurementis The Bill of Quantities have been measured in
accordance with SANS 1200 unless indicated
otherwise.

11 Data for Option W1

Wi1.1 The Adjudicator is Both parties will agree as and when a dispute
arises. If the parties cannot reach an agreement
on the Adjudicator, the Chairman of the
Association of Arbitrators will appoint an
Adjudicator.

W1.2(3) The Adjudicator nominating body The Chairman of the Association of Arbitrators

is: (Southern Africa)
If no Adjudicator nominating body
is entered, it is: the Association of Arbitrators (Southern Africa)

W1.4(2) The tribunalis: Arbitration
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Transnet Freight Rail

Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of the
Association of Arbitrators (Southern Africa)

The place where arbitration is to be  Empangeni, South Africa
held is

The person or organisation who
will choose an arbitrator
- if the Parties cannot agree a
choice or The Chairman of the Association of Arbitrators
- if the arbitration procedure (Southern Africa)
does not state who selects an
arbitrator, is

12 Data for secondary Option
clauses

X2 Changes in the law No additional data is required for this Option

X7 Delay damages R1 000.00 per day

X16 Retention

X16.1 The retention free amount is Nil
The retention percentage is 10% on all payments certified.

X18 Limitation of liability
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Transnet Freight Rail

Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

X18.1 The Contractor's liability to the Nil
Employer  for indirect or
consequential loss is limited to:

X18.2 For any one event, the The deductible of the relevant insurance policy
Contractor’s liability to the
Employer for loss of or damage to
the Employer’s property is limited
to:

X18.3 The Contractor’s liability for The cost of correcting the Defect
Defects due to his design which
are not listed on the Defects
Certificate is limited to:

X18.4 The Contractors total liability to The Total of the Prices
the Employer for all matters
arising under or in connection with
this contract, other than excluded
matters, is limited to:

X18.5 The end of liability date is 1 year after Completion of the whole of the
works
Y4 Additional  conditions of
contractare:
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Transnet Freight Rail
Tender Number: SIM22026CIDB

TRANSNED

Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards

Bay depot.
Z1 Additional clauses relating to
Joint Venture
Z1.1 Insert the additional core clause 27.5

27.5. In the instance that the Contractor is a
joint venture, the Contractor shall provide the
Employerwith a certified copy of its signed joint
venture agreement, and in the instance that the
joint venture is an ‘Incorporated Joint Venture,’
the Memorandum of Incorporation, within 4
(four) weeks of the Contract Date.

The Joint Venture agreement shall contain but
not be limited to the following:

e A brief description of the Contract and
the Deliverables;

e The name, physical address,
communications addresses and
domicilium citandi et executandi of each
of the constituents and of the Joint
Venture;

e The constituent’s interests;

e A schedule of the insurance policies,
sureties, indemnities and guarantees
which must be taken out by the Joint
Venture and by the individual
constituents;

e Details of an internal dispute resolution
procedure;

e Written confirmation by all of the
constituents:

i of their joint and several liabilities
to the Employer to Provide the
Works;

ii. identification of the lead partner
in the joint venture confirming the
authority of the lead partner to
bind the joint venture through the
Contractor’s representative;

iii. Identification of the roles and

responsibilities of the
constituents to provide the
Works.
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TRANSNED

Transnet Freight Rail

Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

e Financial requirements for the Joint
Venture:

iv. the working capital requirements
for the Joint Venture and the
extent to which and manner
whereby this will be provided
and/or guaranteed by the
constituents from time to time;

the names of the auditors and others, if any,
who will provide auditing and accounting
services to the Joint Venture.

Z1.2 Insert additional core clause 27.6
27.6. The Contractor shall not alter its

composition or legal status of the Joint Venture
without the prior approval of the Employer.

Z2 Additional obligations in respect
of Termination

Z22.1 The following will be included under core clause
91.1:
In the second main bullet, after the word
‘partnership’ add ‘joint venture whether
incorporate or otherwise (including any
constituent of the joint venture)’ and

Under the second main bullet, insert the
following additional bullets after the last sub-
bullet:

¢ commenced business rescue proceedings
(R22)
repudiated this Contract (R23)

Z2.2 Termination Table The following will be included under core clause
90.2 Termination Table as follows:

Amend “A reason other than R1 — R21"” to “A
reason other than R1 — R23"”

Z2.3 Amend “R1 — R15 or R18” to "R1 — R15, R18,
R22 or R23.”
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TRANSNED

Transnet Freight Rail

Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

Z3 Right Reserved by the Employer
to Conduct Vetting through SSA

Z3.1 The Employer reserves the right to conduct
vetting through State Security Agency (SSA) for
security clearances of any Contractor who has
access to National Key Points for the following
without limitations:

V. Confidential — this clearance is
based on any information which
may be used by malicious,
opposing or hostile elements to
harm the objectives and functions
of an organ of state.

1. Secret — clearance is based on any
information which may be used by
malicious, opposing or hostile elements
to disrupt the objectives and functions of
an organ of state.

Top Secret — this clearance is based on
information which may be used by malicious,
opposing or hostile elements to neutralise the
objectives and functions of an organ of state.

24 Additional Clause Relating to
Collusion in the Construction
Industry
Z4.1 The contract award is made without prejudice

to any rights the Employer may have to take
appropriate action later with regard to any
declared tender rigging including blacklisting.

Z5 Protection of Personal
Information Act

25.1 e The Employer and the Contractor are
required to process information obtained
for the duration of the Agreement in a
manner that is aligned to the Protection
of Personal Information Act.

CPM 2020 Rev 02 PAGE 13 Part C1: Contract Data
Contract Data provided by the Employer



TRANSNED

Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.
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TRANSNED

Transnet Freight Rail

Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering Contractoris advised to read both the NEC3 Engineering and Construction Contract -
June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance
Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required
to complete. An example of the completed Data is provided on pages 156 to 158 of the ECC3
Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

10.1 The Contractoris (Name):

Address

Tel No.

Fax No.

11.2(8) | The direct fee percentage is %

The subcontracted fee percentage is %

11.2(18) | The working areas are the Site and

24.1 The Contractor's key persons are:

1 Name:

Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:

CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data
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Transnet Freight Rail
Tender Number: SIM22026CIDB
Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards

TRANSNED

Bay depot.
CV's (and further key persons data
including CVs) are appended to Tender
Schedule entitled
11.2(14) | The following matters will be included
in the Risk Register
31.1 The programme identified in the
Contract Data is
B Priced contract with bill of
quantities
11.2(21) | The bill of quantities is in
11.2(31) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
Note "SCC” means Schedule of Cost
Data for Schedules of Cost| Components starting on page 60 of ECC, and
Components "SSCC” means Shorter Schedule of Cost
Components starting on page 63 of ECC.
B Priced contract with bill of Data for the Shorter Schedule of Cost
quantities Components
41 in The percentage for people overheads %
SSCC is:
21in The published list of Equipment is the
SSCC last edition of the list published by
The percentage for adjustment for
Equipment in the published list is %o (state plus or minus)
22 in The rates of other Equipment are: Equipment Size or Rate
SSCC capacity
CPM 2020 Rev 02 PAGE 2 Part C1: Contract Data
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TRANSNED

Transnet Freight Rail
Tender Number: SIM22026CIDB

Description of the Works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

61 in The hourly rates for Defined Cost of
SSCC design outside the Working Areas are | Category of employee Hourly rate

62 in The percentage for design overheads %
SSCC is

63 in The categories of design employees

SSCC whose travelling expenses to and from

the Working Areas are included in
Defined Cost are:
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IRANSNET
TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB

DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

PART 2: PRICING DATA

Document reference Title No of

pages

C2.1 | Pricing instructions: Option B 3

C2.2 | The bill of quantities
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TRANSNET

TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB
DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1. How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B
states:

Identified 11
and defined
terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in

accordance with this contract to accommodate implemented
compensation events and for accepted quotations for acceleration.

(22) Defined Cost is the cost of the components in the Shorter
Schedule of Cost Components whether work is subcontracted or not
excluding the cost of preparing quotations for compensation events.

(28) The Price for Work Done to Date is the total of

e the quantity of the work which the Contractor has completed for
each item in the Bill of Quantities multiplied by the rate and

e a proportion of each lump sum which is the proportion of the
work covered by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or
be covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by
multiplying the rates by the quantities for the items in the Bill of
Quantities.

This confirms that Option B is a re-measurement contract and the bill comprises only items measured
using quantities and rates or stated as lump sums. Value related items are not used. Time related
items are items measured using rates where the rate is a unit of time.

CPM 2020 Rev 01 PAGE 1 Part C2: Pricing Data
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TRANSNET

TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB
DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

1.2. Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in
the Bill, but in the Works Information. This is further confirmed by Clause 20.1 which states, “The
Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor
does not Provide the Works in accordance with the Bill of Quantities. The Bill of Quantities is only
a pricing document.

1.3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to
consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction
Contract (June 2005) Guidance Notes before preparing the bill of gquantities or before entering
rates and lump sums into the bill.

Historically bill of quantities based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective
discipline based standard forms of contract and methods of measurement. This is particularly
apparent in the approach to the Preliminary and General bill. On the other hand, because ECC
caters for a number of disciplines in the same contract, including electrical works, a different
approach not currently found in local methods of measurement to the Preliminary & General bill
items may have been used.

The NEC approach to the P & G bill assumes use will be made of method related charges for
Equipment applied to Providing the Works based on durations shown in the Accepted Programme,
fixed charges for the use of Equipment that is required throughout the construction phase, time
related charges for people working in a supervisory capacity for the period required, and lump
sum charges for other facilities or services not directly related to performing work items typically
included in other parts of the bill.

CPM 2020 Rev 01 PAGE 2 Part C2: Pricing Data
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TRANSNET

TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB
DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

2. Measurement and payment

2.1. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation | Unit

% percent

h hour

ha hectare

kg kilogram

ki kilolitre

km kilometre

km-pass kilometre-pass

kPa kilopascal

kW kilowatt

I litre

m metre

mm millimetre

m? square metre
m2-pass square metre pass
m3 cubic metre

m3-km cubic metre-kilometre
MN meganewton

MN.m meganewton-metre

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB

DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

MPa

No.

Prov sum?
PC-sum
R/only

sum

W/day

megapascal
number
provisional sum
prime cost sum
Rate only
Lump sum

ton (1000kg)

Work day

2.2. General assumptions

TRANSNET

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and

no allowance has been made in the quantities for waste.

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as
being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and
everything necessary as incurred or required by the Contractor in carrying out or
providing that item.

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for

assessment of compensation events instead of Defined Cost.

2.2.4. Where this contract requires detailed drawings, designs or other information to be
provided, and no rates or prices are included in the bi// specifically for such matters, then
the Contractoris deemed to have allowed for all costs associated with such requirements

within the tendered rates and Prices in the Bill of Quantities.

1 Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and associated bill
items for the most likely scope of work, and then change later using the compensation event procedure if necessary.

This is because tenderers cannot programme effectively for unknown scopes of work

CPM 2020 Rev 01
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TRANSNET

TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB
DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or
rates in the bill of quantities. If a number of items are grouped together for pricing
purposes, this will be treated as a single lump sum.

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily
represent the actual amount of work to be done. The quantities of work assessed and
certified for payment by the Project Manager at each assessment date will be used for
determining payments due and not the quantities given in the Bill of Quantities.

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for
the purposes of identifying the items. More detail regarding the extent of the work
entailed under each item is provided in the Works Information.

2.3. Departures from the method of measurement

2.4. Amplification of or assumptions about measurement items

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions
given in the method of measurement. In the event of any ambiguity or inconsistency between
the statements in the method of measurement and this section, the interpretation given in this
section shall be used.
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TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22026CIDB
DESCRIPTION OF THE WORK: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

TRANSNET

C2.2 The bill of quantities

Use this page as a summary page or as a cover page to the bill of quantities.

DESIGN AND CONSTRUCTION OF BUND WALL AT
RBCT SUBSTATION

No Activity Description Unit Quantity Rate (excl. VAT)
1 Supply and Install 100KVA Transformer each 1
2 Supply and Install a set of 3 phase, 11KV | each 1

Fuse Links
3 Supply and Install Pole mounted each 1

Distribution Board
4 Supply and Install 125 meter 1

A, 3 phase Isolator.
5 Supply and plant steel street light poles each 48

using 20MPA concrete
6 Supply and Suspend 35mm2 ABC, meter 3000

including all attachments required.
7 Supply and Install a 10A, 6KA MCB at each 24

each high mast.
8 Supply and Install 6mm, 2 core ECC cable | each 385

together with piercing connects.
9 Supply and Install piercing connectors each 72

TTD 151-F (2.5mm) 16-95mm for ABC
10 Supply and Install Earth Spikes with each 48

Clamps.

VAT
Grand Total

Contract PAGE 1 C2.1

Part C2: Pricing Data
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DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST LIGHTS

AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.
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TENDER NUMBER: SIM22026CIDB ‘

DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERTAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

PART C3: SCOPE OF WORK

Document Title No of

reference page
This cover page 1

C3.1 Employer’s Works Information 2

Total number of pages 19




TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22026CIDB

DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERTAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

C3.1 EMPLOYER’S WORKS INFORMATION

Contents
PART C3: SCOPE OF WORK ... .ttt s 1
1] L O 8 1 1 P 4
1 DESCIIPTION OF TNE WOIKS .....vveiiviei ettt ettt e e e et e et e e e tt e e e e bb e e e saba e e e steeesbbeeesabaeeestaeeesbeeesnseeeeansaeeas 4
1.1 EXECULIVE OVEIVIEW ...ttt e e e e e e s e et e e e e e e samnneeeeeeas 4
1.2 EMPIOYer’s ODJECHIVES ......iiiiiiiii ettt s st e s a e e e ssabae e e s aaeeeean 4
1.3 Interpretation and terMINOIOZY .....cvveiiiiiiiei e 4
2 Engineering and the CoNtractor’'s AESIGN ........uiicuiii ittt e et e ettt e e e te e e e tbe e e e taeeesabaeesasseeeesabeeesseeaeansaeeas 5
2.1 00T ()Y =T o [=TY =4 VRS 5
2.2 Procedure for submission and acceptance of Contractor’s design.........cccceeeecveeiivciveeennnnnen. 5
2.3 Review and Acceptance of Contractor Documentation.........cccccvveeeeeeeecicciiiieeee e, 6
2.4 Use Of CONEractor’s BSIZN .......uvveiiciiiee ettt et e e tte e e e tae e e s etee e e e eabae e e eeabaeaeenreeas 6
2.5 D LTYF=d g o) il o TUTTo Y0 0 =T o} APPSR 6
2.6 Equipment required to be included in the WOrks...........ccccvivevieiiiiciiiiccee e, 6
2.7 As-built drawings, operating manuals and maintenance schedules...........ccccooeeeeciieeennneen. 6
3 (0o T3 1y 1 ot T o SRR 6
3.2 Completion, testing, commissioning and correction of Defects ........ccccveevvcieeeiccieeeciciieeenn, 8
4 Plant and Materials Standards and Workmanship .......coeeeeerieiiiieeieeseee ettt enees 9
4.1 Investigation, Survey and Sit@ ClEAranCe ........ceeieciiiieeciiee ettt e e e 9
4.2 BUIIAING WOTKS ..vveeiiieiee ittt ettt e e et ee e e e be e e s s enbae e s sabeeeeesabaeeeesnsaeesennsenas 9
4.3 Civil Engineering and Structural WOrKS .......c.uviiiiiiiiieccecccee et 10
4.4 Electrical & mechanical engineering WOrKS..........ooccuviiiiiie e 11
SE T ON 2. e aaaaa e 12
5 Y T Tod=T g g 1T T o I = o A U SOt 12
5.1 MaNagemMENt MEETINGS «ooveeeeeeeeee e e e 12
5.2 DocumMeENtation CONEIOl....ccuiiiiiiiiiiieiie ettt st sbe e sbe e ssaae e sabeeesares 12
5.3 Safety risk MaANAZEMENT..........oi it e e e e e ee e e e eabae e e eaneeas 12
54 Environmental constraints and management...........coeveve i 13
5.5 Quality assSUranCe reqUIFEMENTS ......cccciuiieeiiieeeecree e ecee e e sree e e sre e e e sabe e e e esabreesesnbaeeesenseeas 15
5.6 Programming CONSTIAINTS cooveveeiieeieieee e e e e e e e e e e e e e e e 15
5.7 Contractor’s management, supervision and key people.......ccccceeeeieciiiiieeee e ccccciiieeeee e 16

TRANSNETI



TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22026CIDB
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TRANSNET FREIGHT RAIL W
TENDER NUMBER: SIM22026CIDB ‘
DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERTAL BUNDLE CONDUCTOR TO FEED HIGH MAST

LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

SECTION 1

1 Description of the works

11

1.2

Executive overview

The works that the Contractor is to perform involves supplying power to highmast lightning via the
11KV Transmission Line through at 100KVA Transformer at Fishgrade Yard in Richards Bay.

Employer’s objectives

The Employer’s objectives is to have all 24 high mast lights operational at Fishgrade Yard in
Richard Bay.

The Scope of Work

1.3

Install a 100KVA, 11000/400V, 3 phase Transformer together with fuse links.
Install a 125A, 3 phase isolator in a lockable pole mounted steel waterproof distribution box.

Plant 48 of 10 meter long steel street light poles in between the high mast lights using 20MPA
concrete.

Suspend the 35mm? Aerial Bundle Conductor on the street light poles using LV suspension
clamps for aerial bundle conductor.

Install a 10A, 6KA single phase MCB at each high mast.

Use 6mm, 2 core ECC cable together with piercing connectors to tap of the bundle conductor to
the high mast light.

Install a 1,5 meter Earth spike with clamp at each street light pole.

Interpretation and terminology

The following abbreviations are used in this Works Information:

Abbreviation Meaning given to the abbreviation
AIA Authorised Inspection Authority
BBBEE Broad Based Black Economic Empowerment
CEMP Construction Environmental Management Plan
CD Compact Disc
CDR Contractor Documentation Register
CDS Contractor Documentation Schedule
CRL Contractor Review Label
CSHEO Contractor’s Safety, Health and Environmental Officer
CM Construction Manager
DTI Department of Trade and Industry
DGN | ............
DWG Drawings
EDMS | ...
EO Environmental Officer
HAW Hazard Assessment Workshop
HAZOP Hazard and Operability Study
HSSP Health and Safety Surveillance Plan




TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22026CIDB

DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERTAL BUNDLE CONDUCTOR TO FEED HIGH MAST

LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

2 Engineering and the Conftractor’s design

INC Independent Nominated Consultant
IP Industrial Participation
IR Industrial Relations
IPP Industrial Patrticipation Policy
IPO Industrial Participation Obligation
IPS Industrial Participation Secretariat
IRCC Industrial Relations Co-ordinating Committee
JSA Job Safety Analysis
CIRP Contractor’s Industrial Relations Practitioner
Native Original electronic file format of documentation
PES Project Environmental Specifications
PHA Preliminary Hazard Assessment
PIRM Project Industrial Relations Manager
PIRPMP Project Industrial Relations Policy and Management Plan
PLA Project Labour Agreements
PSIRM Project Site Industrial Relations Manager
PSPM Project Safety Program Manager
PSSM Project Site Safety Manager
ProgEM Programme Environmental Manager
ProjEM Project Environmental Manager
QA Quality Assurance
R&D Research and Development
SANS South African National Standards
SASRIA South African Special Risks Insurance Association
SES Standard Environmental Specification
SHE Safety, Health and Environment
SHEC Safety, Health and Environment Co-ordinator
SIP Site Induction Programme
SMP Safety Management Plan
SSRC Site Safety Review Committee

2.1 Employer’s design

211

2.2 Procedure for submission and acceptance of Contractor’s design

221

222

223

The Employer grants the Contractor a licence to use the copyright in design data presented to
the Contractor for the purpose of the works (and the Contractor’s obligation under paragraph

2.2 of the Employer’s Works Information) ONLY.

The Contractor must submit all designs to the Project Manager and to TFR Technical Office

(JHB) for approval prior to any construction taking place.

The Contractor undertakes design safety reviews [TCP-HAS-STD-001] with the Project

Manager and his representatives.

Documentation Submission

TRANSNETI
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TRANSNET FREIGHT RAIL
TENDER NUMBER: SIM22026CIDB

DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERTAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard
included in Annexure 1 (Refer DOC-STD-0001).

2.3 Review and Acceptance of Contractor Documentation

The Contractor submits documentation as the ‘Works Information’ requires to the Project
Manager for review and acceptance.

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard
included in Annexure 1 (Refer DOC-STD-0001).

2.4 Use of Contractor’s design

2.4.1 The Contractor grants the Employer a licence to use the copyright in all design data presented
to the Employer in relation to the works for any purpose in connection with the construction, re-
construction, refurbishment, repair, maintenance and extension of the works with such licence
being capable of transfer to any third party without the consent of the Contractor.

2.4.2 The Contractor vests in the Employer full title guarantee in the intellectual property and
copyright in the design data created in relation to the works.

2.5 Design of Equipment

2.5.1 The Contractor submits his design details of his proposed principal Equipment to the Project
Manager for his information only:

2.6 Equipment required to be included in the works
2.6.1 None
2.7 As-built drawings, operating manuals and maintenance schedules

2.7.1 As-Built/Final Documentation

In undertaking the ‘Works’ (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the ‘Contractor Document Submittal Requirements’ Standard
included in Annexure 1 (Refer DOC-STD-0001).

2.7.2 Installation, Maintenance and Operating Manuals and Data Books

In undertaking the 'Works’ (including all incidental services required), the Supplier shall conform
and adhere to the requirements of the ‘Data Books and Manuals’ Standard included in Annexure
10 (Refer DOC-STD-0001) and the ‘Contractor Documentation Submittal Requirements’ Standard
included in Annexure 1 (Refer to DOC-STD-0001).

3 Construction

3.1.1 The Contractor complies with the following: approved safety file; safety induction of all personal
entering the site; site access certificate requirements of the Employer:

3.1.2 Restrictions to access on Site, roads, walkways and barricades

3.1.3 Only People who have attended the safety induction and have conformed to the requirements
on the safety file are allowed on site.

The Contractor complies with the CEMP, SES and PES in the construction of the works, all as
described under paragraph 2.4 of C3.1 Employer’s Works Information.

3.1.4 The Contractor complies with the following hours of work for his people (including
Subcontractors) employed on the Site: The working hours during normal operation is from
08HOO0 to 15H00.
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3.1.5 The Contractor keeps daily records of his people engaged on the Site and Working Areas
(including Subcontractors) with access to such daily records available for inspection by the
Project Manager at all reasonable times.

3.1.6  There is no Health and safety facilities on Site. Transnet Freight Rail will not be held
responsible for any loss, damage or injury to workmen while working on Transnet Freight Rail
property.

3.1.7 The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s
Works Information.

3.1.8 Environmental controls, fauna & flora, dealing with objects of historical interest. The traction
substation is situated on the banks of an estuary and all precautions must be observed to safe
guard the environment.

3.1.9 The Contractor complies with the CEMP, SES and PES in the construction of the works, all as
described under paragraph 2.4 of C3.1 Employer’s Works Information.

Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste
disposal, telecommunications etc) for the Contractor’s use within the Working Areas and the
Contractor adapts such facilities for use, then the Contractor makes good and provides full
reinstatement to the land (including all apparatus of the Employer and Others in, on or under
the land) and surrounding areas to its original standard upon dismantling of such facilities and
hand-back to the Employer.

3.1.10 The Contractor has title to all Materials arising from the works with the exception of:

e Copper and Steel

with title to such Materials (as referenced above) remaining with the Employer. The Project
Manager shall instruct the Contractor how to label, mark, set aside and/or dispose of such
Materials for the benefit of the Employer in accordance with ECC Clause 73.1.

3.1.11 Cooperating with and obtaining acceptance of others

3.1.12 The Contractor provides a notice board indicating the Employer name, Project name and
location.

3.1.13 The Contractor provides progress photographs on a weekly basis through email format.

3.1.14 The Contractor does not advertise the contract or the project to any third party, nor
communicate directly with the media (in any jurisdiction) whatsoever without the express written
notification and consent of the Project Manager.

3.1.15 Contractor’'s Equipment records are to be kept of Equipment on Site including whether it is
owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Working Areas. Also silencing similar to Clause 7.1 in SANS 1200 A

3.1.16 The Contractor keeps daily records of his Equipment used on Site and the Working Areas
(distinguishing between owned and hired Equipment) with access to such daily records
available for inspection by the Project Manager at all reasonable times.

3.1.17 Equipment provided by the Employer
None

3.1.18 The Employer provides the following Equipment on the Site for the Contractor’s use:
None

3.1.19 Site services and facilities:
None

3.1.20 The Employer provides the following facilities for the Contractor:
None

3.1.21 Wherever the Employer provides facilities (including, inter alia, temporary power, water, waste
disposal, telecommunications etc) for the Contractor’s use within the Working Areas and the
Contractor adapts such facilities for use, then the Contractor makes good and provides full
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reinstatement to the land (including all apparatus of the Employer and Others in, on or under
the land) and surrounding areas to its original standard upon dismantling of such facilities and
hand-back to the Employer.

3.1.22 Facilities provided by the Contractor:
Mobile Ablution, vehicles, water, waste disposal, telecommunication

3.1.23 The Contractor provides the following facilities for the Project Manager and Supervisor:
None

3.1.24 Wherever the Contractor provides facilities (either his own or for the Project Manager and/or
Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation,
laboratories, Materials storage, compound areas etc, within the Working Areas, then the
Contractor makes good and provides full reinstatement to the land (including all apparatus of
the Employer and Others in, on or under the land) and surrounding areas to its original
standard, upon dismantling of such facilities and items of Equipment.

3.1.25 Unless expressly stated as a responsibility of the Employer as stated under 5.1.11 Site services
and facilities, all residual requirements for the provision of facilities and all items of Equipment
necessary for the Contractor to Provide the Works remains the responsibility of the Contractor.

3.1.26 The Employer provides the following information and survey controls for the Contractor:

None

3.1.27 Excavations and associated water control — The sites does not have any water. It is the
responsibility of the Contractor to provide water for any of the ‘Works’.

3.1.28 Underground services, other existing services, cable and pipe trenches and covers

3.1.29 The Contractor to ensure that the noise levels, dust, water and waste are controlled.

3.1.30 The Contractor complies with the following constraints in the execution of the works:
3.2 Completion, testing, commissioning and correction of Defects

3.2.1 The work to be completed on or before the Completion Date the Contractor shall have done
everything required to provide the Works and in any case before the date stated. The Project
Manager cannot certify Completion until all the work listed below has been done and is also
free of Defects, which would have, in his opinion, prevented the Employer from using the works
and Others from doing their work.

3.2.2 The Contractor is permitted to carry out the following works after Completion: Minor Defects
that does not prevent the normal business operation.

3.2.3 Commissioning of the works shall be approved by a Transnet Freight Rail representative/s.

3.2.4 The Contractor ensures that the documentation as described under paragraph 3.8 of the Works
Information is presented to the Project Manager before Completion.

3.2.5 The Contractor ensures that the Project Manager has a full and accurate dossier of As-built
documents that represent the state combination of Mechanical, Electrical, General Layout as
appropriate status of the completed works (to include Plant within the works) to present to the
Employer.

3.2.6  The Contractor ensures that the Project Manager has a full and accurate dossier of state
Maintenance and Operating Manuals as appropriate at the earlier of take-over or Completion.

3.2.7 Where the Contractor has presented state Maintenance and Operating Manuals as appropriate
to the Project Manager at take-over, the Contractor modifies and updates As-built documents
as necessary prior to Completion.

3.2.8 Access given by the Employer for correction of Defects
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4 Plant and Materials Standards and Workmanship

4.1 Investigation, Survey and Site Clearance

4.1.1 During the site briefing session, the Contractor is to conduct all necessary investigation
regarding the Service.

4.1.2 This investigation might not be sufficient, and Contractor might want to carry out further
investigation of the site before submitting the offer or design. For this, arrangements can be
made with the Project Manager for further site visits.

4.2 Building works

4.2.1 Where the Association of South African Quantity Surveyors Model Preamble for Trades 1999
are used within the Works Information, the following interpretations and meanings shall apply:

4.2.2 In case of any conflict in interpretation, ambiguity or discrepancy between any Model Preamble
for Trades 1999 (whether standard or written as a particular project specification) contained in
the Works Information and the conditions of contract, the conditions of contract take
precedence within the ECC Contract.

4.2.3 In case of any conflict in interpretation, ambiguity or discrepancy between any Model Preamble
for Trades 1999 (whether standard or written as a particular project specification) contained in
this paragraph 4.2 of C3.1 Employer’s Works Information and specific statements contained
elsewhere in C3.1 Employer’'s Works Information, the specific statements contained elsewhere
shall prevail, without prejudice to the Project Manager’s express duty to resolve any ambiguity
or inconsistency in the Works Information under ECC Clause 17.1.

4.2.4  Within the Model Preambles for Trades 1999, the following amendments and interpretations
shall apply:

Where the word or expression “Principal Agent” is used, read “Project Manager” or “Supervisor”
as the context requires.

Where the word or expression “Contractor” is used, read “Contractor”.

Where the word or expression “Engineer” is used, read “Project Manager” or “Supervisor” as the
context requires.

Where the Model Preambles for Trades 1999 mention “rates” for measured work and any
contractual statements relating to payment, all such statements shall be discounted, with the
ECC conditions of contract taking precedence.

4.2.5 Within the Model Preambles for Trades 1999, A. GENERAL, the following amendments and
interpretations shall apply:

Where the word or expression “bills of quantities” is used, this shall be discounted for the
purposes of the Works Information. The ECC Contract Data - Part One states the main option to
apply within the ECC Contract between the Parties.

4.2.6 Within the Model Preambles for Trades 1999, B. ALTERATIONS, B.2 MATERIALS FROM THE
ALTERATIONS, CREDIT, ETC and C. EARTHWORKS, C1.4 Materials from demolitions shall
not apply. C3.1 Employer’s Works Information paragraph 3.1.6 states details of the Contractor’s
title (if any) to Materials arising from excavations and/or demolitions and how such Materials
are either to be disposed of or re-used in the works.

4.2.7 Within the Model Preamble for Trades 1999 Q. PLUMBING AND DRAINAGE, Q.24 TESTS
shall be deemed to be included within paragraph 3.2.1 of C3.1 Employer’s Works Information.

4.2.8  Within the Model Preamble for Trades 1999 U. EXTERNAL WORKS, U.3.8 Process control
tests shall be deemed to be included within paragraph 3.2.1 of C3.1 Employer’s Works
Information.

4.2.9 The principles, meanings and interpretation stated and established within paragraphs 6.2.1 to
6.2.8 with respect to the Model Preambles for Trades 1999 equally apply to the other Model
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Preambles for Trades 1999 references used within this paragraph 4.2 of C3.1 Employer’s
Works Information.

4.3 Civil Engineering and Structural Works

4.3.1 Where the SANS 1200 series of Specifications are used within the Works Information, the
following interpretations and meanings shall apply:

4.3.2 In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 1200
Specification (whether standard or written as a particular project specification) contained in the
Works Information and the conditions of contract, the conditions of contract take precedence
within the ECC contract.

4.3.3 In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 1200
Specification (whether standard or written as a particular project specification) contained in this
paragraph 4.3 of the Employer’s Works Information and specific statements contained
elsewhere in C3.1 Employer’s Works Information, the specific statements contained elsewhere
shall prevail, without prejudice to the Project Manger’s express duty to resolve any ambiguity or
inconsistency in the Works Information under ECC Clause 17.1.

4.3.4 Within SANS 1200 A: GENERAL, the following amendments and interpretations shall apply:
Where the word or expression “Employer” is used, read “Employer”;
Where the word or expression “Contractor” is used, read “Contractor”;

Where the word or expression “Engineer” is used, read “Project Manager” or “Supervisor” as the
context requires;

Where the word or expression “schedule of quantities” is used, this is deleted in entirety.
Assessment and payment is in accordance with the conditions of contract (and the ECC main
and secondary options stated therein);

4.3.5 Within SANS 1200 A: GENERAL 2.3 DEFINITIONS, the following apply:

“Acceptable. Approved (Approval)” is interpreted as either a Project Manager or a Supervisor
communication or instruction in relation to Works Information compliance, consistent with the
conditions of contract as the context requires;

“Adequate” is deleted. The Project Manager notifies the Contractor where the Contractor has not
complied with the Works Information;

“‘Measurement and payment” and the further definitions contained within 6.3 c) are deleted.
Assessment and payment is in accordance with the conditions of contract (and the ECC main
and secondary options stated therein);

4.3.6  Within SANS 1200 A: GENERAL 2.6 APPROVAL, the following applies:

“Approval” by either the Project Manager and/or the Supervisor is without prejudice to ECC
Clause 14.1 and, inter alia, ECC Clauses 13.1, 14.3 and 27.1.

4.3.7 SANS 1200 A: GENERAL 2.8 ITEMS IN SCHEDULE OF QUANTITIES, is deleted in entirety.
Assessment and payment is in accordance with the conditions of contract (and the ECC main
and secondary options stated therein).

4.3.8 SANS 1200 A: GENERAL 3.2 STRUCTURES AND NATURAL MATERIAL ON SITE, applies
only to the extent that it is consistent with paragraph 3.1.6 of C3.1 Employer’s Works
Information.

4.3.9 Within SANS 1200 A: GENERAL 7.1 PLANT, the following applies:
Where the word or expression “Plant” is used, read “Equipment”.

4.3.10 SANS 1200 A: GENERAL 7.2 CONTRACTOR’S OFFICES, STORES AND SERVICES, applies
but the Project Manager resolves any inconsistency with statements included within paragraph
3.1.12 of C3.1 Employer’s Works Information.

4.3.11 SANS 1200 A: GENERAL 3.1 SURVEY, applies only to the extent that it is consistent with
paragraph 3.1.14 of C3.1 Employer’s Works Information.
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4.3.12

4.3.13

4.3.14

4.3.15

4.3.16

Within SANS 1200 A: GENERAL 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC
CROSSINGS, the following applies:

Where the word or expression “specification” is used, read “Works Information”.

SANS 1200 A: GENERAL 3.4 PROTECTION OF OVERHEAD AND UNDERGROUND
SERVICES applies only to the extent that it is consistent with the specific statements made
elsewhere in C3.1 Employer’s Works Information and in any case and at all times consistent
with the conditions of contract.

Within SANS 1200 A: GENERAL 5 TESTING, the following applies:
Where the word or expression “Engineer” is used, read “Supervisor”.

SANS 1200 A: GENERAL 8 MEASUREMENT AND PAYMENT, is deleted in entirety.
Assessment and payment is in accordance with the conditions of contract (and the ECC main
and secondary options stated therein).

The principles, meanings and interpretation stated and established within paragraphs 6.3.1 to
6.3.15 with respect to SANS 1200 series and to SANS 1200 A: GENERAL equally apply to the
other SANS 1200 specification references [state particulars of SANS 1200 used ] used within
this paragraph 6.3 of C3.1 Employer’s Works Information.

4.4 Electrical & mechanical engineering works

44.1

4.4.2

Where SANS 10142 and/or SANS 10198 specifications are used within the Works Information,
then where the term “Equipment” (or the like) is used with the meaning of installation and items

left behind in the works, then please read this term as “Plant” for ECC defined term compliance.

The Transformer must comply to Transnet Specification BBB8204.
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SECTION 2

5 Management and start up

5.1 Management meetings

Regular meetings of a general nature may be convened and chaired by the Project Manager as

follows:

Title and Approximate time | Location Attendance by:

purpose & interval

Risk register and | Weekly On Site / Project Project Manager (and appropriate

compensation Managers Office delegates), Supervisor (as

events necessary and appropriate
delegates) and Contractor
(appropriate key persons)

Overall contract | Weekly On Site / Project Employer, Contractor (appropriate

progress and Managers Office key persons), Supervisor (as

feedback necessary and appropriate
delegates), and Project Manager
(and appropriate delegates)

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information
or if not so specified by persons and at times and locations to suit the Parties, the nature and the
progress of the works. Records of these meetings are to be submitted to the Project Manager by
the person convening the meeting within five days of the meeting.

All meetings are to be recorded using minutes or a register prepared and circulated by the person
who convened the meeting. Such minutes or register are not to be used for the purpose of
confirming actions or instructions under the contract as these are to be done separately by the
person identified in the conditions of contract to carry out such actions or instructions.

5.2 Documentation Control

In undertaking the ‘Works’ (including all incidental services required), the Contractor shall conform
and adhere to the requirements of the ‘Contractor Documentation Submittal Requirements’
Standard included in Annexure 1 (refer DOC--STD-0001).

The Contractor is to ensure that the latest versions of the required application software and a
suitable ‘IT’ Infrastructure are in place to support the electronic transmission of documentation.

5.3 Safety risk management

5.3.1 The Contractor complies with the following SMP: Site cardinal rules, Project site induction,
Hazard management on site, Risk assessment, Daily safe task instructions, Occupational health
and hygiene, Safe systems of work, Incident management, Site management (as a minimum)

5.3.2 The Contractor ensures that its Subcontractors comply with the requirements of the SMP.
5.3.3 The Contractor performs the works having due regard to the HSSP.

5.3.4 The Contractor in the performance of the works establishes an incentive programme for its
employees with respect to SMP compliance.

5.3.5 The Contractor complies with the requirements of the SSRC with respect to his own activities
and others on the Site and Working Areas.

5.3.6  The Contractor makes the SMP available to its employees and Subcontractors in the language
of this contract and other local languages as required.

5.3.7 The Contractor participates in a HAZOP at intervals upon the instruction and direction of the
Project Manager.
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5.3.8

5.3.9

5.3.10

5.3.11

The Contractor completes a JSA prior to carrying out any operation on the Site and/or Working
Area to the approval of the Project Manager

The lines of communication of the various personnel acting on behalf of the Project Manager
who communicate directly with the Contractor and his key persons with respect to the SMP are
contained within the Annexure.

The roles and responsibilities of the various personnel acting on behalf of the Project Manager
with respect to the SMP and health and safety issues are as stated in the paragraphs.

The CM is responsible (in the context of the SMP only) for health and safety on the Site and
Working Areas and reports to the Project Manager.

5.4 Environmental constraints and management

54.1

The Contractor complies with the following ENV-STD-001 Rev01 (CEMP):

The Contractor performs the works and all construction activities within the Site and Working
Areas having due regard to the environment and to environmental management practices as
more particularly described within the SES and PES.

The SES describes the minimal acceptable standard for environmental management for a range
of environmental aspects commonly encountered on construction projects and sets
environmental objectives and targets, which the Contractor observes and complies.

The PES may require higher minimal standards than those described in the SES as may be
required by the Project Manager or Others.

The overarching obligations of the Contractor under the CEMP before construction activities
commence on the Site and/or Working Areas is to provide an environmental method statement
for a particular construction operation at the Site and/or Working Area by the Contractor and
where requested by the CM and to comply with the following:

Where relevant, method statements, as detailed in the SES and PES, shall be provided by the
Contractor. These include, but are not limited to, the following where applicable:

e Establishment of construction lay down area

e Hazardous and non-hazardous solid waste management
¢ Storm water management

¢ Contaminated water management

e Prevention of marine pollution

e Hydrocarbon spills

o Diesel tanks and refuelling procedures

¢ Dust control

e Spoil dumping

e Sourcing, excavating, transporting and dumping of fill material
¢ Noise and vibration control

o Removal of rare, endemic or endangered species

¢ Removal and stockpiling of topsoil

e Rodent and pest control

e Environmental awareness training

e Site division

¢ Emergency procedures for environmental incidents

e Contractor’s SHE Officer

e Closure of construction laydown area

The Contractor shall ensure that his management, foremen and the general workforce, as
well as all suppliers and visitors to Site have attended the Induction Programme prior to
commencing any work on Site. If new personnel commence work on the Site during
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construction, the Contractor shall ensure that these personnel undergo the Induction

Programme and are made aware of the environmental specifications on Site.

Where applicable, the Contractor ensures that he appoints a suitably qualified Subcontractor, to
be approved by the Project Manager, to undertake the “Removal of rare, endemic or endangered
species”. This appointment must be completed at least three weeks before commencement of

any other work on Site.

The Protection of the Environment Form shall be signed and submitted to the CM within 14 days

after the Contract Date.

Where required, one of the first actions to be undertaken by the Contractor shall be to erect and
maintain a temporary fence along the boundaries of the Site and Working Areas as applicable,
and around any no-go areas identified on the layout plans, to the satisfaction of the Project

Manager.

The plant search and rescue (if applicable) must be undertaken and completed prior to any Site
clearance or any other construction activity that may damage the vegetation can commences on

Site.

The Contractor must appoint a sufficient number of named assistants to the CSHEO to monitor
environmental issues e.g., litter, spills, illegal activities, fence patrol, dust etc. These
appointments, along with details of the individuals being appointed and job descriptions, must be

sent to the Project Manager for his approval.

During the construction period, the Contractor complies with the following:

A copy of the SES, and the relevant PES shall be available on Site, and the Contractor shall
ensure that all the personnel on Site (including Subcontractors and their staff) as well as suppliers
are familiar with and understand the specifications contained in the SES (as amended by the

PES).

Method statements that are required during construction must be submitted to the Project
Manager for approval at least 20 days prior to the proposed commencement of the activity.
Emergency construction activity method statements may also be required. The activities requiring
method statements cannot commence if they have not been approved by the Project Manager.

The method statements for Completion by the Contractor are contained within Annexure.

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when

workers are engaged in activities, which require method statements.

The Contractor shall ensure that any Materials delivery drivers are informed of all procedures
and restrictions (e.g. which access roads to use, no go areas, speed limits, noise, etc) required

by the CEMP before they arrive at Site and off load any Materials.

The Contractor shall be responsible for rehabilitating and re-vegetating all areas to the

satisfaction of the Project Manager as detailed in the SES and PES.

The Contractor shall clear and clean the Site and Working Areas and ensure that everything not
forming part of the works is removed from the Site and Working Areas and that all rehabilitation
has taken place in accordance with the PES. An Environmental Closure Certificate has been

issued by the SHEC and signed off by the Project Manager.

The Contractor complies with environmental inspections and audits as contained within Annexure

ENV-STD-001 RevO1.

The Contractor makes copies of the CEMP, SES and PES available at the offices of the
Contractor on Site. The Contractor ensures that all personnel on Site (including Subcontractors)

are familiar with and understand the requirements of the CEMP.

5.4.2 The Contractor complies with the following SES:

The Contractor shall identify the kinds of environmental impacts that will occur as a result of his
activities and then prepare separate method statements describing how each of those impacts
will be prevented or managed so that the standards set out in this document are achieved. These
method statements will be prepared in accordance with the requirements set out in the CEMP.

To ensure that environmental issues are taken into account in the establishment of the Site offices

and all other facilities on Site.

TRANSNETI

r



TRANSNET FREIGHT RAIL

TENDER NUMBER: SIM22026CIDB

DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERTAL BUNDLE CONDUCTOR TO FEED HIGH MAST
LIGHTS AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

543

54.4

5.4.5

5.4.6

5.4.7

5.5

55.1

5.5.2

55.3

554

555

5.6

56.1

5.6.2

5.6.3
5.6.4

5.6.5

The Contractor must comply with the PES, CEMP and SES. The Contractor abides by the
instructions of the Project Manager regarding the implementation of the CEMP.

The lines of communication of the various personnel acting on behalf of the Project Manager
who communicate to the Contractor and his keys persons with respect to the CEMP are
contained within Annexure.

The roles and responsibilities of the various personnel acting on behalf of the Project Manager
with respect to environmental issues are stated in the paragraphs following.

The ProjEM is responsible for ensuring that the Contractor complies with the CEMP. The
ProjEM acts on behalf of the Project Manager.

The Contractor complies with the CEMP, SES and PES. The Contractor abides by the
instructions of the Project Manager regarding the implementation of the CEMP.

Quality assurance requirements

The Contractor shall have, maintain and demonstrate its use to the Project Manager (and/or the

Supervisor to satisfy the requirements of paragraphs 7.4, 7.5, 3.2.1 and 3.2.8 as appropriate)
the documented Quality Management System to be used in the performance of the works. The
Contractor’s Quality Management System shall conform to International Standard ISO 9001 (or
an equivalent standard acceptable to the Project Manager).

The Contractor submits his Quality Management System documents to the Project Manager as
part of his programme under ECC Clause 31.2 to include details of:

e Quality Plan for the contract;

¢ Quality Policy

¢ Index of Procedures to be used; and

¢ A schedule of internal and external audits during the contract

The Contractor develops and maintains a comprehensive register of documents that will be

generated throughout the contract including all quality related documents as part of its Quality
Plan.

The Project Manager indicates those documents required to be submitted for either information,

review or acceptance and the Contractor indicates such requirements within his register of
documents. The register shall indicate the dates of issue of the documents with the Project
Manager responding to documents submitted by the Contractor for review or acceptance within
the period for reply prior to such documents being used by the Contractor.

The Quality Plan means the Contractor’s statement, which outlines strategy, methodology,
resources allocation, QA and Quality Control co-ordination activities to ensure that the works
meet the standards stated in the Works Information.

Programming constraints

The Contractor shows on each programme he submits to the Project Manager, the
requirements of the CEMP, SES, PES and SMP as described under paragraph 2.4 of the
Works Information, together with the associated environmental method statements.

The Contractor shows on each programme he submits to the Project Manager, the
requirements of Health and Safety issues, design issues, construction operations and
procurement issues.

The Contractor complies with the Employer’s programme when he submits his first programme.

The Contractor presents his first programme and all subsequently revised programmes (see
ECC Clauses 31.2 and 32.1) in hard copy format and in soft copy format.

The Contractor uses Microsoft Project for his programme submissions or a similar programme
software package equivalent to Microsoft Project subject to the prior written notification and
acceptance by the Project Manager.

TRANSNETI
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5.6.6

5.6.7

5.6.8

5.6.9

The Contractor shows on his Accepted Programme and all subsequently revised programmes
schedules showing the critical path or paths and all necessary logic diagrams demonstrating
sequence of operations.

The Contractor’s programme shows duration of operations in working days [please state here
or by cross-reference elsewhere in C3.1 Employer’s Works Information to normal hours of a
working days and what is a normal working week].

The Contractor submits programme report information to the Project Manager on weekly
intervals in addition to the intervals for submission of revised programmes stated under
Contract Data Part One.

The Contractor's weekly programme narrative report includes:

e Level 4 Project Schedule — showing two separate bars for each task i.e. the primary bar must
reflect the current forecast dates and the secondary bar the latest Accepted programme.

e 3-week Look ahead Schedule - showing two separate bars for each task i.e. the primary bar
must reflect the current forecast dates and the secondary bar the latest Accepted programme.

e Manpower Histogram — reflecting actual, forecasted and planned activities

e S-curves — reflecting the actual percentage complete versus the planned percentage for the
overall contract utilising the earned values as calculated by the detailed progress report.

5.7 Contractor’'s management, supervision and key people

57.1
5.7.2

5.7.3

57.4
575

5.7.6

57.7

The Contractor employs a CSHEO as a key person under ECC Clause 24.1

The CSHEO reports to the SHEC on the Site. The CSHEO ensures that the works (to include
any part thereof) are subject to a prior environmental method statement(s) approved by the
Project Manager, CM or SHEO and ensures that the CEMP is implemented by the Contractor in
a timely and proper manner. The SCHEO provides the Project Manager with all environmental
method statements.

The CSHEO tasks are:
Daily inspections of the Site and Working Areas.

Monitor compliance with the CEMP (to include the SES and PES) and the environmental method
statements submitted to the Project Manager.

¢ Reporting of an environmental incident to the Project Manager.

e Attendance at all SHE meetings, toolbox talks and induction programmes.

e Litter control and ensuring the Contractor clears litter from the Site and Working Areas; and
e Ensuring that environmental signage and barriers are correctly placed

The CSHEO submits daily checklists to the SHEC.
The Contractor employs a CIRP as a key person under ECC Clause 24.1.

The CIRP is based on the Site and ensures that all reports and IR requests are submitted
accurately and in a timely manner to the Project Manager, CM, PIRM, PSIRM or SIRM.

The CIRP tasks are:

o Dedicated to human resources, industrial relations and any other Contractor employee related
function;

e Resolve all human resources and industrial relations matters arising from the Contractor’s
employees;

e Represent the Contractor at all industrial relations meetings [state specific details within
paragraph 6.1 management meetings of the Works Information];

e Represent the Contractor on the IRCC.

The Contractor employs an HSR as a key person under ECC Clause 24.1

5.8 Training workshops and technology transfer
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5.8.1 The Contractor arranges for the following technology transfer to the Employer:

e None

5.9 Insurance provided by the Employer

5.9.1 Insurance provided by the Employer is contained in the Contract Data — Part 1.
5.10 Contract change management

5.10.1 No additional requirements apply to ECC Clause 60 series.

5.11 Provision of bonds and guarantees

5.11.1 The form in which a bond or guarantee required by the conditions of contract (if any) is to be
provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3,
Sureties.

5.11.2 The Contractor provides a bond or guarantee as required by the conditions of contract
concurrently with the execution by the Parties of the form of agreement for the ECC contract.

5.12 Records of Defined Cost, payments & assessments of compensation
events kept by Contractor
5.12.1 The Contractor keeps the following records available for the Project Manager to inspect:
Records of design employees location of work (if appropriate)
5.12.2 The Contractor keeps the following records available for the Project Manager to inspect:
e Records of design employees location of work (if appropriate);
e Records of Equipment used and people employed outside the Working Areas (if applicable).

5.13 The Contractor’s Invoices

5.13.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment
date, the Contractor complies with the Employer’s procedure for invoice submission.

5.13.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the
Contractor as stated in the payment certificate.

5.13.3 The invoice states the following:
Invoice addressed to Transnet SOC Ltd;
Transnet SOC Limited’s VAT No: 4720103177;
Invoice number;
The Contractor’'s VAT Number; and

The Contract number.
Purchase Order number

The invoice contains the supporting details.
5.13.4 The invoice is presented either by post or by hand delivery.
5.13.5 Invoices submitted by post are addressed to:

Transnet SOC Ltd
P O Box 8621

Johannesburg
2000

For the attention of Central Accounting
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A copy of the Invoice must also be submitted to the Project Manager either by email or by hand.
The invoice is presented as an original.

5.13.6 The invoice is presented either by post or by hand delivery.
5.14 People

5.14.1 Minimum requirements of people employed on the Site.
Safety File approved by Transnet safety officers.

People on site must have a valid medical certificate and they must appear on the organogram on
the safety file.

Attend the compulsory Transnet Freight Rail safety induction.
Have all appropriate Personal Protective Equipment (PPE)
5.14.2 The Contractor complies with the following PIRPMP

1.1. The Contractor warrants that it will be liable to Transnet for any loss or damage caused by
strikes, riots, lockouts or any labour disputes by and/or confined to the Contractor’s employees,
which loss will include any indirect or consequential damages;

1.2. The Contractor warrants that no negotiations or feedback meetings by the Contractor’s
employees shall take place on Transnet premises, whether owned or rented by Transnet.

1.3. The Contractor shall give notice to Transnet of any industrial action by the Contractor’s
employees immediately upon becoming aware of any actual or contemplated action that is or
may be carried out on Transnet’s premises, whether owned or rented, and shall notify Transnet
of all matters associated with such action that may potentially affect Transnet.

1.4. The Contractor is responsible for educating its employees on relevant provisions of the Labour
Relations Act which deal with industrial action processes, and the risks of non-compliance.

1.5 The Contractor is required to develop a Contingency Strike Handling Plan, which plan the
Contractor is obliged to update on a three monthly basis. The Contractor must provide Transnet
with this plan and all updates to the Plan. The Contractor is responsible to communicate with its
employees on site details of the plan

2. INDUSTRIAL ACTION BY CONTRACTOR EMPLOYEES
2.1. In the event of any industrial action by the Contractor’s employees, the Contractor is required to
provide competent contingency resources permitted in law to carry out any of the duties that are

or could potentially be interrupted by industrial action in delivering the Service.

2.2. The Contractor warrants that it will compensate Transnet for any costs Transnet incurs in
providing additional security to deal with any industrial action by the Contractor’'s employees.

2.3. In the event of any industrial action by the Contractor’'s employees, the Contractor is obliged:
2.3.1. To prepare and deliver to Transnet, within two (2) hours of the commencement of

industrial action an Industrial Action Report. If the industrial action persists the Contractor
is required to deliver the report at 8h30 each day.

2.3.2. The Industrial Action Report must provide at least the following information:
2.3.2.1. Industrial incident report,
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2.3.2.2. Attendance register,
2.3.2.3. Productivity / progress to schedule reports,

2.3.2.4. Operational contingency plan,
2.3.2.5. Site security report,
2.3.2.6. Industrial action intelligence gathered.

2.3.3.The final Industrial Action Report is to be delivered 24 hours after finalisation of the
industrial action.

2.3.4.The management of the Contractor is required to hold a daily industrial action
teleconference with personnel identified by Transnet to discuss the industrial action,
settlement of the industrial action, security issues and the impact on delivery under the
contract.

2.4. The resolution of any disputes or industrial action by the Contractor's employees is the sole

responsibility of the Contractor.

2.5. Access to Transnet premises by the Contractor and its employees is only provided for purposes

5.14.3

5.14.4

5.14.5

5.14.6

5.14.7

of the Contractor delivering its services to Transnet. Should the Contractor and its employees
not, for any reason, be capable of delivering its services Transnet is entitled to restrict or deny
access onto its premises and unless otherwise authorized; such person will deemed to be
trespassing.

The Contractor complies with the requirements of the IRCC involving the engineering
construction Contractors engaged (including all future Contractors) by the Employer.

The roles and responsibilities of the various personnel acting on behalf of the Project Manager
with respect to IR issues are stated in the paragraphs following:

The PIRM is responsible for ensuring that the Contractor complies with the PIRPMP. The PIRM
acts on behalf of the Project Manager.

The PIRM specific tasks are:

e To complete the PLA prior to the Contract Date; and

e To assign specific duties to the PSIRM.

The SIRM is responsible, inter alia, for day-to-day IR on the Site and Working Areas through

the implementation of the PIRPMP. The SIRM reports directly to the PSIRM and the Project
Manager.

The SIRM specific tasks are:

¢ To liaise with the Contractor prior to the commencement of construction activities (as per the
Contractor’s programme accepted by the Project Manager) with respect to IR issues under
the SIP.

5.15 Plant and Materials

5.15.1

5.15.2

5.15.3

The Contractor provides Plant and Materials for inclusion in the works in accordance with
SANS 1200A sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information
provided by the Employer. All Plant and Materials are new, unless the use of old or refurbished
goods and/or Materials are expressly permitted as stated elsewhere in this Works Information
or as may be subsequently instructed by the Project Manager.

Where Plant and Materials for inclusion in the works originate from outside the Republic of
South Africa, all such Plant and Materials are new and of merchantable quality, to a recognised
national standard, with all proprietary products installed to manufacturers’ instructions.

The Contractor replaces any Plant and Materials subject to breakages (whether in the Working
Areas or not) or any Plant and Materials not conforming to standards or specifications stated
and notifies the Project Manager and the Supervisor on each occasion where replacement is
required.
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5.15.4 The Contractor provides all Plant and Materials necessary for the works. The Employer will not
be providing any “free issue” Plant and Materials.

5.16 Tests and inspections before delivery
5.16.1 The Contractor submits to the Supervisor details to certify that tests and inspections have been

carried out on Plant and Materials by others which include:
e AlA and INC
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Transnet Freight Rail
Tender Number: SIM22026CIDB
Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

PART 4: SITE INFORMATION

Core clause 11.2(16) states
“Site Information is information which

e describes the Site and its surroundings and
e is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information.

1. Description of the Site and its surroundings

1.1. General description

The Site is situated in Richards Bay at Nsezi Complex. This is a yard that has numerous lines made up of
both Electrified and non-electrified lines.
The site location is at these GPS Coordinates: Lat: 28°43'53.06"S & Long: 32° 0'15.79"E

=]
Enseleni Nature Reserve

‘Fishgraq'e‘,‘Y ard

Contract PAGE 1 Part C4
CPM 2020 Rev01 C4. Site Information
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Transnet Freight Rail ‘
Tender Number: SIM22026CIDB

Description of the works: For the supply and installation of aerial bundle conductor at fish grade yard in TFR’s Richards
Bay depot.

1.2, Information about the site at time of tender which may affect the work in this contract

1.2.1 Access limitations

The Contractor will be furnished with a site access certificate once his/her safety file has
been approved. All works shall be performed under supervision of a Transnet authorised
personnel.

1.2.2 Existing buildings, structures, and plant & machinery on the Site

e The Overhead Lines at Fishgrade Yard will be “ALIVE” at all times, unless when the Transformer
is being connected.

e There will be constant train movements in the Yard.

e The road adjacent to the Railway line would have movement of vehicles and needs to be clear at
all times.

1.2.3 Access conditions in areas affected by work in this contract

Access to Fishgrade is limited to vehicles not exceeding 4 meters in height due to the
Overhead lines being “"ALIVE” at the level crossing.

1.2.4 Hidden and other services within the site

Existing stormwater pipes and electrical cable.

2. Site Inspection

A site inspection will be arranged, which must be attended by tenderers. Further details regarding date
and time will appear in the appointment letter.

Contract PAGE 2 Part C4
CPM 2020 Rev01 C4. Site Information



TRANSNET

MANDATARY AGREEMENT

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED)

AGREEMENT WITH MANDATORY
In terms of Section 37(1) & (2)

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

Transnet SOC Ltd
(Hereinafter referred to as the Employer)

AND

(Hereinafter referred to as Mandatory (Principal Contractor)

Compensation Fund Number

Project Name
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PREAMBLE

WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires

that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of
the Act.

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within
its workshops.

AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure,

specialist employees and expertise to execute such projects at the highest level of efficiency on short notice.

NOW THEREFORE the parties agree as follows;

1. DEFINITIONS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out
for the terms indicated:

“Act” means the Occupational Health and Safety Act No 85 of 1993;

"Agreement" means this Mandatary agreement;

“Contractor ” means the Mandatory;

“COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993.
“Effective Date"” means the date of signature of this Agreement by the last party signing hereto;
“Employer” refers to TRANSNET SOC LTD;

“Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the
status in his own right as an employer or user;

“Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as
the context indicates;

“Principal Contract” means the appointed contractor whereby such contractor has to provide goods and
or services to TRANSNET SOC LTD.

“Regulations” means regulations promulgated in terms of the relevant legislation.

“Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993

"Services" means the services to be provided by the Contractor to TRANSNET SOC LTD.

"TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with

(Registration No. 1990/000900/30), a public company incorporated in accordance with the company
laws of the Republic of South Africa;

2. INTERPRETATION

Clause headings in this Agreement are included for ease of reference only and do not form part of this
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed
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against or interpreted to the disadvantage of either Party hereto by reason of such Party having or
being deemed to have structured or drafted such provision.

2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading
“Definitions” shall be given its plain English meaning, and those terms, words, acronyms, and phrases
used in this Agreement will be interpreted in accordance with the generally accepted meanings
accorded thereto.

2.3 A reference to the singular incorporates a reference to the plural and vice versa.
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa.
2.5 A reference to a particular gender incorporates a reference to the other gender.

3. REPORTING

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational
Health and Safety Act 85 of 1993 (“the OHS Act”) shall report to the Risk Manager and/or a Project
Manager and/or a representative designated by the Employer prior to commencing the work at the
premises of the Employer.

4. WARRANTY OF COMPLIANCE

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS
Act for the purposes of compliance with the OHS Act.

4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance
with the OHS Act. Without derogating from the generality of the above, nor from the provisions of the
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times
adhered to by himself and his employees.

4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the
premises is not endangered by the conduct of his activities and that of his employees.

5. APPOINTMENTS AND TRAINING

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act. Any such
appointed person shall be trained on any occupational health and safety matter and the OHS Act
provisions pertinent to the work is to be performed under his responsibility. Copies of any
appointments made by the Mandatary shall immediately be provided to the Employer.

5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects
relating to the work to be done on the premises of the Employer and that they understand the hazards
associated with such work being carried out on the premises. Without derogating from the foregoing,
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or
equipment are properly trained in the use of such materials, machinery or equipment.

5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed
responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and
that they comply with the provisions of the Act.

6. SUPERVISION, DISCIPLINE AND REPORTING

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict
supervision and that no unsafe or unhealthy work practices are permitted. Discipline regarding health
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and safety matters shall be strictly enforced against any of his employees regarding non-compliance
by such employee with any health and safety matters.

6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work
situations immediately after they become aware of such conditions and that he in turn immediately
reports these to the Employer and/or his representative.

ACCESS TO THE OHS ACT

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that
this is accessible to his appointed responsible persons and employees, save that the parties may make
arrangements for the Mandatary and his appointed responsible persons and employees to have access
to the Employer’s updated copy/copies of the Act.

COOPERATION

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and
information if and when the Employer or his representative inquires into any occupational health and
safety issues concerning the Mandatary. It is hereby recorded that the Employer and his
representative shall at all times be entitled to make such inquiry.

8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall
make available to the Employer and his representative, on request, all and/or any checklists and
inspection registers required to be kept by him in respect of any of his materials, machinery or
equipment.

WORK PROCEDURES

9.1 The Mandatary shall, after having established the dangers associated with the work performed,
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his
responsible persons and employees are familiar with such mitigation measures.

9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall
ensure that his responsible persons and employees are made conversant with such other safe work
practices as prescribed by the Employer and that his responsible persons and employees adhere to
such safe work practices.

9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not
performed by his employees prior to the Employer obtaining such permit from the Mandatary.

HEALTH AND SAFETY MEETINGS

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety
committee(s) and ensure that his employees, being the committee members, provide health and
safety representatives to attend the Employer’s health and safety committee meetings.

COMPENSATION REGISTRATION

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner
are discharged. The Mandatary shall further ensure that the cover remain in force while any such
employee is present on the premises.

MEDICAL EXAMINATIONS

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they
are medically fit for the purposes of the work they are to perform.
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13. INCIDENT REPORTING AND INVESTIGATION

13.1

13.2

All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the
Department of Labour and to the Employer. The Employer shall further be provided with copies of any
written documentation relating to any incident.

The Employer retains an interest in the reporting of any incident as described above as well as in any
formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident.

14. SUBCONTRACTORS

14.1

The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing
with the work. Without derogating from the generality of this paragraph:

14.1.1 The Mandatary shall ensure that training as discussed under appointments and training,
is provided prior to the subcontractor commencing work on the Employer’s premises.

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his
strict supervision, discipline and reporting.

14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue
that the subcontractor may have brought to his attention.

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding
compliance by the subcontractor with any health and safety instruction, procedure
and/or legal provision applicable to the work the subcontractor performs on the
Employer’s premises.

15. SECURITY AND ACCESS

15.1

15.2

15.3

The Mandatary and his employees shall enter and leave the premises only through the main gate(s)
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe
the security rules of the Employer at all times and shall not permit any person who is not directly
associated with the work from entering the premises.

The Mandatary and his employees shall not enter any area of the premises that is not directly
associated with their work.

The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the
premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a
refusal by the Employer to allow the materials, machinery or equipment to be removed from the
Employer’s premises.

16. FIRE PRECAUTIONS AND FACILITIES

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually
make arrangements for the provision of such facilities.

16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the
premises, which includes fire-alarm signals and emergency exits, and that such precautions are
adhered to.
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ABLUTION FACILITIES

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his
employees performing work on the Employer’s premises, save that the parties may mutually make
arrangements for the provision of such facilities.

HYGIENE AND CLEANLINESS

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left
lying about unnecessarily and the work site shall be cleared of waste material regularly and on
completion of the work.

NO NUISANCE

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings.

19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the
Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary
shall give prior notice to the Employer.

INTOXICATION NOT ALLOWED

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being
intoxicated shall not be allowed on the site. Any person required to take medication shall notify the
relevant responsible person thereof, as well as the potential side effects of the medication.

PERSONAL PROTECTIVE EQUIPMENT

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate
personal protective equipment (PPE) for the work they may perform and in accordance with the
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure
that his responsible persons and employees wear the PPE issued to them at all material times.

PLANT, MACHINERY AND EQUIPMENT

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the
OHS Act.

22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the
liability for taking the necessary steps to ensure that any article or substance that it erects or installs at
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the
prescribed requirements and will be safe and without risks in terms of health and safety when properly
used.

NO USAGE OF THE EMPLOYER’S EQUIPMENT

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials,
machinery or equipment of the Employer unless the prior written consent of the Employer has been
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of
such materials, machinery or equipment, have access thereto.
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24. TRANSPORT

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the
premises at all times.

24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary
shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully
all times.

25, CLARIFICATION

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain
such clarification.

26. DURATION OF AGREEMENT

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary

and/or while any of the Mandatary’s employees are present on the Employer’s premises.

27. NON COMPLIANCE WITH THE AGREEMENT

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,

271.1 to suspend the main Agreement; or
27.1.2 To claim immediate performance and/or payment of such obligations.

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is
authorised to suspend the main contract without complying with the condition stated in the clause
above.

28. HEADINGS

The headings as contained in this Agreement are for reference purposes only and shall not be construed as
having any interpretative value in them or as giving any indication as to the meaning of the contents of the
paragraphs contained in this Agreement.
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Thus done and signed

at on the day of 201__

For and on behalf of the Employer

Witnesses:

at on the day of 201__

for and on behalf of the Mandatary
Witnesses:

3.

4.
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TRANSNET FREIGHT RAIL SAFETY HEALTH AND
ENVIRONMENTAL (SHE) COMPLIANCE SPECIFICATIONS
FOR CONTRACTORS

CONTRACT NAME:

For Supply and Installation of Aerial Bundle Conductor

CONTRACT NUMBER:

SIC22026CIDB

CONTRACT SCOPE:

Install a 100KVA, 11000/400V, 3 phase Transformer together with fuse
links and a 1,5-meter Earth spike with clamp at each streetlight pole.

Install a 125A, 3 phase isolators in a lockable pole mounted steel
waterproof distribution box and a 10A, 6KA single phase MCB at each high
mast.

Plant 48 of 10-meter-long steel streetlight poles in between the high mast
lights using 20MPA concrete.

Suspend the 35mm2 Aerial Bundle Conductor on the streetlight poles
using LV suspension clamps for aerial bundle conductor.

Use 6mm, 2 core ECC cable together with piercing connectors to tap of
the bundle conductor to the high mast light.

CONTRACT LOCATION:

Richards Bay

CONTRACT DURATION:

CONTRACT MANAGER:

TFR TECHNICAL OFFICER:

SHE SPECIFICATION APPROVAL

TITLE: NAME: SIGNATURE:
TFR CONTRACT MANAGER
/ TECHNICAL OFFICER

DATE

RISK / ENVIRONMENTAL
SPECIALIST

Ramatsobane Lekwane

DATE
SAFETY SPECIALIST / Phuti Rankapole
MANAGER
DATE
Contractor Signature.........cccooiiiiiinienenns . Date...ccccooceeiecee e
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1.1

1.2

2.1

2.2

3.1

3.2

3.3

TRANSNET

This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR)
minimum requirements to be met by contractors when performing work for or on behalf
of TFR. They set out the requirements to be followed by the Contractor and other
contractors so that the health and safety of all person’s potentially at risk may receive
the same priority as other facets of the contract.

Introduction

The Contractor shall develop a SHE plan and prepare a SHE file based on these
requirements, risk assessment as well as all the relevant applicable legislation. The
contractor shall remain accountable for the quality and execution of his health and safety
programme for his employees and sub-contractor employees. This specification in no
way releases the contractors from compliance with the relevant legislation.

Purpose

The purpose of this specification is to ensure that the Contractor provides and
maintains, as far as reasonably practicable a safe working environment for all employees
and the public whilst performing work for or on behalf of TFR.

This specification form an integral part of the contract, and the Contractor shall forward
this specification to all subcontractors at the bidding stage so that they can in turn
prepare health and safety plans relating to their operations

Scope and Application

This specification is applicable to all contractors, suppliers and all activities and
processes carried out for or on behalf of Transnet Freight Rail. The Specification defines
the strategies to manage Health and Safety and is a compliance document drawn up in
terms of the Occupational Health and Safety Act 85 of 1993 and Electrical Installation
Regulations and National Railway Safety Regulator Act (Act no 16 of 2002) requirements
as applicable.

This specification shall also apply to any subcontractors as employers in their own right.
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full
particulars of such subcontractors and shall ensure that they comply with the OHS Act
and Regulations and Transnet's safety requirements and procedures.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may
not be considered as grounds for claims under the contract for additional reimbursement
or extension of time, or relieve the Contractor from his responsibilities and accountability
in respect of the contract to which this specification document pertains. Any such
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the
attention of the TFR Contract Manager/Technical Officer or Client Agent.

General
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4.1

4.2

4.3

4.4

4.5

5.1

5.2

5.3

6.1

6.1.1

TRANSNET

r

The Contractor and Transnet Freight Rail are individual employers, each, with their
respective duties and obligations set out in the Occupational Health and Safety Act, Act
85 of 1993 (herein referred as the OHS Act) and applicable Regulations.

The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the OHS Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. The Contractor shall, before commencement with the
execution of the contract work, comply with the provisions set out in the OHS Act, and
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site
and place of work for the duration of the contract.

The Contractor accepts his obligation to complying with the OHS Act and applicable
Regulations notwithstanding the omission of some of the provisions of the OHS Act and
the Regulations from this document.

Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of
its own employees working on or associated with the site or place of work, and the
Contractor and TFR Contract Manager/Technical Officer or his deputy shall always, co-
operate in respect of the health and safety management of the site, and shall agree on
the practical arrangements and procedures to be implemented and maintained during
execution of the works

In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

Section 37(2) Agreements

Transnet Freight Rail and the Contractor shall enter into an agreement in terms of
section 37(2) of the Occupational Health and Safety Act to the arrangements and
procedures between them to ensure compliance by the Contractor with the provisions of
the OHS Act.

The agreement shall be completed and signed by the Contractor mandated
representative as soon as possible and returned to the relevant TFR Project Manager /
TFR Contract Manager for his/her signature on behalf of TFR.

The Contractor shall enter into a Section 37(2) Agreement with their respective sub-
contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file.

Definitions

In this Specification the definitions as listed in the Occupational Health and Safety Act 85
of 1993 and Construction Regulations, 2014 shall apply, unless the context otherwise
indicates: -

“Certificate of compliance” means—

a certificate with a unique number obtainable from the chief inspector, or a person
appointed by the chief inspector, and issued by a registered person in respect of an
electrical installation or part of an electrical installation; or
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b) a certificate of compliance issued under the Electrical Installation Regulations, 1992.
6.1.2 “Competent person” means a person who—

a) has in respect of the work or task to be performed the required knowledge, training,
and experience and, where applicable, qualifications, specific to that work or task:
Provided that where appropriate qualifications and training are registered in terms of the
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and
training; and

b) is familiar with the Act and with the applicable regulations made under the Act.

6.1.3 "“Contractor” means an employer (organisation) or a person who performs ANY work
and has entered into a legal binding business agreement contract to supply a product or
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service
Providers or Contractors. NB: A contractor is an employer in his/her own right (includes
Principal Contractor and subcontractor).

6.1.4 “Construction work” means any work in connection with the construction, erection,
alteration, renovation, repair, demolition or dismantling of or addition to building or any
similar structure.

The construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or the moving of land,
the making of excavation, piling, any similar civil engineering structure, or type of work

6.1.5 “Environment” means the surroundings within which humans exist and that are made
up of -

a) the land. water and atmosphere of the earth
b) micro-organisms, plant, and animal life

c) any part or combination of (a) and (b) and the interrelationships among and between
them and

d) The physical. chemical, aesthetic, and cultural properties and conditions of the foregoing
that influence human health and well-being.

6.1.6 “Electrical contractor” means a person who undertakes to perform electrical
installation work on behalf of any other person but excludes an employee of such first —
mentioned person.

6.1.7 “Electrical installation” means any machinery, in or on any premises, used for the
transmission of electricity from a point of control to a point of consumption anywhere on
the premises, including any article forming part of such an electrical installation
irrespective of whether it is part of the electrical circuit, but excluding—

a) any machinery of the supplier related to the supply of electricity on the premises.
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C)
d)

6.1.8

6.1.9
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any machinery which transmits electrical energy in communication, control circuits,
television, or radio circuits.

an electrical installation on a vehicle, vessel, train, or aircraft; and

control circuits of 50 V or less between different parts of machinery or system
components, forming a unit, that are separately installed and derived from an
independent source or an isolating transformer.

“Electrical Installation Regulations, 1992” means the Electrical Installation
Regulations, 1992, promulgated by Government Notice R.2920 of 23 October 1992.

“Electrical tester for single phase” means a person who has been registered as an
electrical tester for single phase in terms of regulation 11(2) for the verification and
certification of the construction, testing and inspection of electrical installations supplied
by a single-phase electricity supply at the point of control, excluding specialised
electrical installations.

6.1.10 “Excavation work” means the making of any man-made cavity, trench, pit, or

depression formed by cutting, digging, or scooping.

6.1.11 “Fall protection plan” means a documented plan, which includes and provides for-

a)

b)

all risks relating to working from a fall risk position, considering the nature of work
undertaken and

the procedures and methods to be applied to eliminate the risk of fall rescue plan and
procedures.

6.1.12 “"Health and safety (SHE) plan” means a site, activity, or project specific

documented plan in accordance with the client’s health and safety specification.

6.1.13 “Installation work” means—

a)
b)

c)

the installation, extension, modification, or repair of an electrical installation.
the connection of machinery at the supply terminals of such machinery; or

the inspection, testing and verification of electrical installations for the purpose of
issuing a certificate of compliance.

6.1.14 “Point of consumption” means any point of outlet or the supply terminals of

machinery which is not connected to a point of outlet, and which converts electrical
energy to another form of energy: Provided that in the case of machinery which has
been installed for any specific purpose as a complete unit, the point of consumption
shall be the supply terminals which have been provided on the unit of machinery for
that purpose.

6.1.15 “Point of control” means the point at which an electrical installation on or in any

premises can be switched off by a user or lessor from the electricity supplied from the
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point of supply, or the point at which a particular part of an electrical installation on or
in any premises can be switched off where different users occupy different portions of
such premises.

6.1.16 “Point of outlet” means any termination of an electrical installation which has been
provided for connecting any electrical machinery without the use of tools.

6.1.17 “Point of supply” means the point at which electricity is supplied to any premises by a
supplier.

6.1.18 “Registered person” means a person registered in terms of—
a) regulation 11 or

b) regulation 9 of the Electrical Installation Regulations, 1992, as an electrical tester for
single phase, an installation electrician, or a master installation electrician.

6.1.19 “Specialised electrical installations” means electrical installations in—
a) explosive atmospheres as contemplated in SANS10086-1

b) the petroleum industry as contemplated in SANS10089-2
¢) hazardous locations as contemplated in SANS10108
d) medical locations as contemplated in SANS10142-1.

6.1.20 “Respiratory protective equipment” means a device that is worn over at least the
mouth and nose to prevent the inhalation of an airborne HCA and that is of a type, or
conforms to a standard, approved by the Minister.

6.1.21 “Risk assessment” means a programme to determine any risk associated with any
hazard at a work site, to identify the steps needed to be taken to remove, reduce or
control such hazard.

6.1.22 “Safety, Health and Environmental (SHE) File” means a file or other record in
permanent form, containing the information required to be kept on site in accordance
with the OHS Act and applicable Regulations.

6.1.23 “Supply terminals” in relation to machinery installed as a complete unit, means the
terminals or connection clamps on such machinery where the external conductors
supplying the machinery with electricity are terminated or connected.

6.1.24 “TFR"” means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No.
1990/000900/30), a public company incorporated in accordance with the company laws
of the Republic of South Africa.

6.1.25 “TFR Contract Manager” means a TFR employee appointed to liaise with the
contractor to ensure that the specifications of the contract are met (with special
emphasis on safety, technical specifications, inspection of quality and quantity of work).
It includes a Technical Officer, Depot Engineering Manager, Engineering Technician,
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Maintenance Supervisor’s, Security Inspector, Depot Security Manager, Real Estate
Manager, Facilities Manager etc.

7. Notification of Construction Work

7.1 The Contractor who intends to carry out any construction work other than work where a
Construction Work Permit is required, must at least 7 days before carrying out such
work, notify the Provincial Director of the Department of Labour in writing if the
construction work: -

(a) includes excavation work

(b) includes working at a height where there is a risk of a person falling.
(c) includes the demolition of a structure; or

(d) includes the use of explosives to perform construction work,

7.2 The notification to the Provincial Director shall be on a form like Annexure 2 of the
Construction Regulations, 2014. The Contractor shall ensure that a copy of the
completed notification form is kept on site for inspection by an inspector, TFR Contract
Manager/Technical Officer or employee.

8. Letter of Good standing

8.1  The Contractor shall submit proof of registration and Letter of Good Standing with the
compensation fund or with a licensed compensation insurer as contemplated in the
Compensation for Occupational Diseases Act,1993 (Act No. 130 of 1993) for his
company and each of his sub-contractors'.

8.2 No contractor may do any work for TFR without a valid letter of good standing. The
Contractor must ensure that the Letter of Good Standing remains valid for the duration
of the contract period.

8.3  The letter of good standing must reflect the name of the Contractor and/or Sub-
contractor, registration number and, expiry date.

9. Management and Supervision

9.1  The Contractor and all subcontractors shall submit a SHE organogram outlining the site
SHE management structure including the relevant appointments/competent persons or
the intended appointments where such appointments have not been made.

9.2  The Contractor shall, in accordance with the OHS Act and applicable Regulations, make
all the necessary appointments of competent persons in writing. Copies should also be
retained on the SHE file.

10. SHE Committee Meetings and SHE Representatives
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11.6

11.7

TRANSNET

Where applicable, The Contractor and subcontractors shall appoint SHE Representative/s

in writing after consultation with employees and ensure that they are trained in
performing their duties.

SHE Representatives duties shall include inspections of the workplace, taking part in
incident investigations, risk assessments, attending SHE Committee meetings etc.
Records of monthly inspections of SHE Representatives must be kept on the SHE file.

The number of SHE Representatives appointed shall be in accordance with the
requirements of the Occupational health and Safety Act 85 of 1993.

When required by legislation, the Contractor must ensure that a SHE Committee
meeting is held monthly, and minutes of such meeting shall be recorded, and records
kept on the SHE file. The Contractor representative and appointed SHE representatives
shall attend the monthly SHE Committee meeting.

The TFR Contract Manager/Technical Officer or his deputy shall be allowed to attend
meetings of the Contractor's health and safety committee as an observer.

Subcontractors appointed by the Contractor shall have their own internal monthly SHE
Committee meeting.

SHE Audits and Contractor Monthly Reports

The TFR Contract Manager/Technical Officer or his deputy shall ensure that the
Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at
least once every month to ensure that the SHE Plan is implemented and maintained on
site.

TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the
work sites, the Contractor site offices, and tool-sheds to inspect the Contractor’s and its
subcontractor’s tools, equipment, registers, and workplace.

Should any non-compliances or contraventions to the TFR safety requirements, legal
requirements, this specification, or the Contractor’s SHE Plan be identified, such non-
compliances or contraventions shall be rectified by the contractor at its cost immediately
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy,
or TFR Safety Officers / Specialists.

Should the Contractor refuse or fail to rectify such non-compliances or contraventions,
TFR may take remedial action at the Contractor’s cost as it may deem necessary to
ensure safety at the TFR sites at all times.

TFR reserves the right to conduct safety audits without prior warning.

The Contractor on all contracts of more than 1 month shall provide a monthly safety
performance report as required by TFR.

The Monthly safety performance report shall be compiled in terms of Annexure 1 or in
any format that the Contractor has as long as it includes all items listed in Annexure 1.
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12. Training, Competence and Awareness
12.1 Induction Training

12.1.1 The Contractor shall ensure that all his employees and subcontractors employees
undergo a TFR SHE Induction with regard to the general hazards prevalent on the site,
rules and regulations, and other related aspects before commencing work. It is the
responsibility of the contractor to inform TFR whenever new employees are appointed
after the initial induction was conducted.

12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop
and implement a site specific SHE Induction programme, a job specific induction
programme and a general employee SHE awareness programme, to develop awareness
amongst employees on the generic SHE issues associated with the scope of work and
the specific environmental issues in question.

12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply
with Contractors’ site-specific safety induction requirement prior to being allowed access
to site. All visitors and suppliers shall sign the attendance register.

12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst
on site and shall remain in the care of the host who understand the scope of work and
associated risks.

12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction
training on the SHE file.

12.2 Competency / Training

12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the
tasks allocated to them and that there is the requisite amount of supervision at all times
to maintain safe work practices and standards.

12.2.2 The Contractor shall identify training requirements of employees whose work may have
a significant impact on their health and safety or that might create a significant impact
upon the environment and ensure that these employees will receive appropriate training.
A Training matrix shall be used as a mechanism to manage and control the training of
employees.

12.2.3 The Contractor shall identify all training needs and incorporate the site-specific training
into the SHE plan.

12.2.4 Each Contractor shall be required to ensure that before an employee commences work
on the contract that the supervisor in control with responsibility for the employee has
informed the employee of his scope of authority and any hazards associated with the
work performed. This will include man-job specifications, the discussion of any standard
task procedures or hazardous operational procedures to be performed by the employee
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12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is

conversant with all hazards associated with any work to be performed by conducting
task observations.

12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are
provided in the SHE File.

12.3 Awareness Training

12.3.1 Awareness training required shall be identified for all employees on the contract using
the SHE Policy, the SHE Plan, the SHE programmes and procedures.

12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor
employees.

12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at
hand, incidents, accidents, and up-and-coming work will be discussed along with
suggestions and comments. These meetings can be used as a training meeting with the
central idea of educating employees.

13. Health and Safety Plan (SHE Plan)

13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and
Safety Plan setting out the practical arrangements and procedures to be implemented by
him to ensure compliance by him with the OHS Act and Regulations, this SHE
specification and particularly in respect of: -

(a) The provision, as far as is reasonably practical, of a working environment that is safe
and without risk to the health of his employees and subcontractors in terms of section 8
of the OHS Act.

(b) the execution of the contract work in such a manner as to ensure in terms of section 9
of the OHS Act that persons other than those in the Contractor's employment, who may
be directly affected by the contract work are not thereby exposed to hazards to their
health and safety.

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no
employee or subcontractor of the Contractor does or omits to do any act which would
be an offence for the Contractor to do or omit to do.

13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect
of the hazards to health and safety of his employees and other persons under his
control that are associated with or directly affected by the Contractor's activities in
performing the contract work and shall establish precautionary measures as are
reasonable and practical in protecting the safety and health of such employees and
persons.

13.3 The SHE Plan shall include full particulars in respect of: -
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Safety Management Structure arrangements i.e., Appointments to be done and

how.

SHE Organisation arrangements i.e., SHE Committees, SHE Audits, Findings and
Corrective Actions

Risk Management i.e., Risk Assessment frequencies, methodology

Education and Training i.e., safety induction, site / job specific training
arrangements

Emergency Planning
Health and Safety Communication i.e., Toolbox talks, incident recall

Safe working methods and procedures to be implemented i.e., safe work
procedures, task observation

Fall Protection Plan i.e., documented plan, training/competency, medical
surveillance, rescue plan

Personal protective Equipment and Clothing
Contract Security i.e., site access control and security
SHE Costs

Occupational Health i.e., Medical Surveillance, First Aid, Welfare Facilities,
Substance Abuse testing, Noise, Vibration, Manual Handling etc

Environmental management

Incident Management i.e., reporting and investigation
Operational Control

Review plan of the SHE Plan and

COVID-19 Requirements

13.5 The Contractor shall submit a final SHE Plan after awarding of the contract which shall
be subject to the TFR Contract Manager/Technical Officer's approval and he may, in
consultation with the Contractor, order that additional and/or supplementary practical
arrangements and procedures be implemented and maintained by the Contractor or that
different working methods or safety equipment be used or safety clothes be issued

which,

in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure

full compliance by the Contractor with his obligations as an employer in terms of the
OHS Act and Regulations.
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The Contractor shall approve the SHE Plan of the subcontractor and further take
reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and
maintained on the site: Provided that the steps taken, shall include periodic audits at
intervals mutually agreed to between them, but at least once every month.

The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the
site, or which poses a threat to the health and safety of persons.

The Contractor shall ensure that a copy of the SHE Plan is available on site for
inspection by an inspector, TFR Contract Manager/Technical Officer, agent,
subcontractor, employee, registered employee organisation, health and safety
representative or any member of the health and safety committee.

Hazards Identification and Potential Hazardous Situations

The Contractor shall ensure a risk assessment is carried out by a competent person,
appointed in writing, before commencement of any work and reviewed during the
duration of the contract period. The Risk Assessments shall form part of the Health and
Safety Plan to be applied on the site and shall include at least the following:

(a) The identification of the risks and hazards (including ergonomic risks) that
persons may be exposed to.

(b) The analysis and evaluation of the hazards identified.

(© A documented plan, including safe work procedures to mitigate, reduce or
control the; risks identified; and

(d) A monitoring and review plan.

Risk assessments shall be conducted by a competent person and such person shall use a
documented method to analyse and evaluate identified risk and hazards.

The Contractor shall consult with the health and safety committee or, if no health and
safety committee exist, with a representative group of employees, on the development,
monitoring and review of the risk assessment

The risk assessment shall be reviewed when there are changes that affect the design of
the structure that may affect the health, safety, and environment on site or after an
incident.

The Contractor shall ensure that all employees are to be informed, instructed, and
trained regarding any risks, hazard and related SHE procedures by a competent person
as outlined in the risk assessment prior to commencement of work and thereafter at
predetermined intervals as outlined in the monitoring plan.

The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the risk assessment before any work commences, and thereafter at such
intervals as may be determined in the risk assessment.
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The risk assessment shall be available on site for review. Where a risk assessment is not
readily available or not communicated to contractor employees, the construction
activities shall be stopped until such time the contractor complies.

The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify
one another of any hazardous or potentially hazardous situations which may arise during
performance of the contract or any subcontractor and, in particular, of such hazards as
may be caused by the design, execution and/or location and any other aspect pertaining
to the contract work.

The Contractor shall be required to analyse his scope of work and define these critical
activities. For each activity, a risk assessment shall be required which defines systems
and safe work procedures that will be used in order to complete the activity safely.

Copies of all safe work procedures and proof that employees have been trained on those
safe work procedures shall be kept on the SHE file.

Preliminary risk and hazard identification shall be conducted by the Contractor prior to
work commencement on site. Should the Client’s Agent, Project Manager, TFR Contract
Manager/Technical Officer or his duly nominated alternative identify hazardous activities
performed by the Contractor on the site for which the Contractor has not submitted a
risk assessment, the Contractor shall be required to do so before continuing with work.

Safety, Health and Environmental (SHE) File

The Contractor shall prepare a SHE file and submit to TFR Contract Manager for
approval prior to commencement of work on site. The file shall include all
documentation required as per the OHS Act and applicable regulations.

The approval time of the SHE file is at least 5 working days

The Contractor shall ensure that a copy of both his or her SHE File as well as any
subcontractor’'s SHE File is kept on site and made available to an inspector of the
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor
upon request.

The Contractor shall hand over a consolidated SHE file to the TFR Contract
Manager/Technical Officer upon completion of the Construction Work and shall in
addition to documentation mentioned in the OHS Act and applicable Regulations include
a record of all drawings, designs, materials used and other similar information
concerning the completed structure.

Occupational Health
Medical Surveillance Programme

The Contractor shall ensure that all his and subcontractor employees have a valid
medical certificate of fitness issued by an Occupational Health Practitioner.
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16.1.2 Medical certificate of fithess must be available and be kept in the SHE file.

16.2 Substance Abuse

16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation
2A of the General Safety Regulations of the OHS Act.

16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture,
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR
premises.

16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of
its employees or threatens its services to our stakeholders. It is on this basis that a
contractor employee will be considered unfit for work if:

(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have
alcohol in his/her breathe and/or blood.

(b) Refuses to undergo substance screening and/or testing.

(c) He /she produces a positive confirmatory test for any other substances, measured by
sample analysis at a registered pathological laboratory and authorised by a medical
practitioner; and/or

(d) Through observation by security personnel or TFR Contract Manager, it is evident that
the contractor’s physical, emotional, mental, or behavioural state reflects that they are
intoxicated or under the influence.

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may
result in the termination of services/contract.

16.2.5 Any contractor employee using medication that has a narcotic effect must declare before
work to his / her supervisor.

16.3 Occupational Hygiene

16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene /
Environmental stressors (e.g., noise, dust, illumination, HCS, heat & cold stressors,
ergonomics, etc.) present in the area where they operate to determine if there is any
possible worker exposure. Records of all these assessments should be documented and
kept up to date.

16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the
occupational hygiene stressors. These assessments shall be conducted by an Approved
Inspection Authority as listed on the Department of Labour database. The findings from
these assessments should be kept on the SHE file, communicated to all affected parties,
and be reported to relevant authorities.

16.4 First Aid requirements
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16.4.1 All Contractors shall ensure that their employees receive prompt first aid treatment in

case of injury or emergency. The Contractor must have the necessary equipment and/or
facility on site for treatment of injured persons.

16.4.2 Contractor shall ensure that the first aid box / boxes are available and accessible. More
first aid boxes shall be provided if the risks, distance between work teams, or the
working environment requires it.

16.4.3 Taking into account the type of injuries that are likely to occur on site, the nature of
activities performed and the number of employees on site, the Contractor shall ensure
that the first aid box contain suitable first aid equipment which includes at least the
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).

16.4.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed
and be available on site at all times. The ratio of first aiders to employees shall be 1:50.

16.5 Asbestos Control

16.5.1 The Contractor shall inform the TFR Project Manager or TFR Contract Manager if during
construction work asbestos or suspected asbestos containing material is found. Only
Asbestos Approved Contractor can work on asbestos containing material.

16.6 Noise

16.6.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss
Regulations are complied with.

16.6.2 Contractor shall ensure that machinery and equipment are operated at noise levels not
exceeding an equivalent level of 85-dB (A) during normal working conditions.

16.6.3 Where the noise levels at the Operator position or to employees working in the vicinity
exceed an equivalent level of 85-dB (A) during normal working conditions, the
Contractor shall take appropriate measures to reduce such levels to an equivalent level
of 85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort.

16.6.4 All employees exposed to noise must be trained on the effects of exposure,
precautionary measures to be taken to prevent exposure and the correct use of PPE.

16.6.5 Noise zones must be demarcated as such.
16.7 Vibration

16.7.1 Contractors must put measures to reduce the risks associated with hand—arm vibrations,
avoid, whenever possible, the need for vibration equipment.

16.7.2 Contractor shall develop a good maintenance regime for tools and machinery. This may
involve ensuring that tools are regularly sharpened, worn components are replaced or
engines are regularly tuned and adjusted.
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16.7.3 The Contractor must introduce a work pattern that reduces the time exposure to
vibrations.

16.7.4 The Contractor shall issue employees with gloves and warm clothing. There is a debate
as to whether anti-vibration gloves are really effective, but it is agreed that warm
clothing helps with blood circulation which reduces the risk of vibration white finger.
Care must be taken so that the tool does not cool the hand of the operator.

16.8 Manual Handling

16.8.1 Contractor must reduce risk of injury due to manual handling by using mechanical
assistance involving the use of mechanical aids to assist the manual handling operation.
Mechanical aids such as hand-powered hydraulic hoists, especially adapted trolleys,
hoist for lifting patients and roller conveyors can be used.

16.8.2 Contractor shall ensure all employees involved in manual handling are trained in good
lifting techniques.

16.9 Dust

16.9.1 The Contractor shall monitor dust caused by their activities, mobile equipment,
generators, and other equipment during construction. Factors such as wind can often
affect the intensity to which the impact is experienced.

16.9.2 Dust suppression measures must be in place to reduce the dust caused by the activities
on site.

16.9.3 Appropriate PPE should be provided to exposed employees.
16.10 Weather precautions

16.10.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or
other conditions, the Contractor must institute precautionary measures to protect
employees on site.

16.10.2 The Contractor shall take steps to prevent heat stroke, dehydration, and exhaustion of
employees as a result of exposure to excessive heat on site. Such steps may include
employees taking regular breaks, consuming enough water, provision of sun brims for
their hard hats and sunscreen to protect them against sun burn.

16.10.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the
body as a result of exposure to cold temperatures.

16.11. Welfare Facilities

16.11.1 The Contractor must ensure that all workplace facilities meet health, safety and welfare
needs of all employees, including disabled persons where applicable.
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16.11.2 The Contractor must in addition to Facilities Regulations 2004, provide at or within
reasonable access of every construction site, the following clean, hygienic, and
maintained facilities:

(a)shower facilities, at least one shower facility per 15 persons

(b)at least one sanitary facility for each sex and for every 30 workers
(c) changing facilities for each sex; and

(d)sheltered eating areas

16.11.3 The Contractor must provide reasonable and suitable living accommodation for the
workers at construction sites who are far removed from their homes and where
adequate transportation between the site and their homes or other suitable living
accommodation, is not available

16.12 COVID 19 Requirements

16.12.1 The contractor shall complete and submit to the TFR Contract Manager a declaration
stating that the contractor is permitted to operate in terms of the provisions of the
Disaster Management Act 2002 (Act No 57 of 2002) and Regulations, Transnet COVID-
19 Guidelines and COVID-19 Occupational Health and Safety Measures in Workplaces,
COVID-19 (C19 OHS), 2020 and have prepared a COVID-19 Workplace Readiness Plan
and shall operate within the regulated permissions and restrictions of applicable
lockdown level.

16.12.2 The contractor must ensure that all its employees are trained on the health risks and
hazards associated with COVID-19 and what precautionary measures they must follow
for the protection of their health, including the proper use and maintenance of PPE.
They are prepared and informed regarding updated rules, hygiene, and behavioural
practices, complete a “return to work interview” with their line manager and sign
commitment to maintain social distancing.

16.12.3 The contractor shall ensure that every employee reporting for duty is screened to
ascertain whether they have any observable symptoms associated with COVID-19 and
require such employee to immediately inform the contractor if he/she experiences such
symptoms

16.12.4 non-essential physical work that requires close contact between workers should be
avoided where it is possible to do so.

16.12.5 Where it is practicable, every employee must be issued with own tool for use for the
duration of the shift. Tools and equipment in stores should be sanitised before issued
and on return to the stores.

16.12.6 Washing hands facilities must be provided on site, and where it is not available,
employees should be provided with hand sanitisers. Employees should be encouraged
to regularly wash their hands.

16.12.7 Alcohol testing on site should be managed in such a way that no employee is exposed
to the virus and contractors must promote personal hygiene. Breathalyzer equipped
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with disposable mouthpieces shall be used and shall be cleaned and/or disinfected
after every use.

16.12.8 All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers

must be advised in advance of the COVID-19 site screening tests and required COVID-
19 PPE requirements for the site.

16.12.9 Where site meetings are held, only necessary meeting participants should attend. Social

distancing should be maintained.

16.12.10 The contractor shall when transporting his employees to TFR premises comply with

the regulations which outlines that 70% of the vehicle capacity can be utilised or as
applicable at the time.

16.12.11 The contractor shall inform the TFR Contract Manager when any of its employees

16.13

16.13.1

16.13.2

16.13.3

16.13.4

working on TFR premises has been diagnosed with COVID-19. The contractor shall
investigate the cause and control failure and review its risk assessment to ensure that
the necessary controls and PPE requirements are in place.

Work in Confined Space

The Contractor shall ensure that a confined space is only entered by an employee or
any other person only after the air therein has been tested and evaluated by a person
who is competent to pronounce on the safety thereof, and who has certified in
writing that the confined space is safe and will remain safe while any person is in the
confined space, taking into account the nature and duration of the work to be
performed therein.

The Contractor shall take steps to ensure that any confined space in which there exist
or is likely to exist a hazardous gas, vapour, dust, or fumes, or which has or likely to
have, an oxygen content of less than 20 percent by volume, is entered by an
employee or other person only when:

(@) the confined space is purged and ventilated to provide a safe atmosphere
therein and measures necessary to maintain a safe atmosphere therein have
been taken.

(b) the confined space is isolated from all pipes, ducts, and other communicating
openings by means of effective blanking other than the shutting or locking of a
value or a cock, or, if this is not practicable, only when all valves and cocks
which are a potential source of danger have been locked and securely fastened
by means of chains and padlocks.

The Contractor shall ensure that the provisions of General Safety Regulation 5 are
complied with regard to work on confined space

The Contractor must take into consideration that a tunnel is defined as a confined
space in terms of the General Safety Regulations and must ensure compliance to the
above when working in tunnels.
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17 Incidents/Occurrences

17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the
OHS Act involving the contractor and his subcontractor on TFR premises, shall be
reported to the TFR Contract Manager and Department of Labour as prescribed by the
OHS Act.

17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry
conducted in terms of Section 31 and 32 of the Act into any incident involving the
contractor, his subcontractor, any person or machinery under his control on TFR
premises.

17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the
end of shift when the incident/occurrence occurred.

17.4 The Contractor shall make available its employees to attend as witnesses when required
so by TFR during an investigation into any incident where TFR believes the said
contractor employees were witnesses or may assist in the investigation.

17.5 The contractor shall make available to TFR any documents required to assist in their
investigation.

18. SHE Cost

18.1 The Contractor shall ensure that it has made adequate provision for the cost of health
and safety measures in the tender offer.

18.2 The Contractor shall ensure that its subcontractors have made adequate provision for
the cost of health and safety measures in the tender offer.

19. Personal Protective Equipment (PPE)

19.1 The Contractor shall ensure that all employees are provided with appropriate prescribed
Personal Protective Equipment (PPE) free of charge (according to General Safety
Regulations (2), suitable for the type of activities that the employees will perform.

19.2  Such PPE shall be approved by credible institution such as SABS, EN, or AN.

19.3 The Contractor shall manage the issuing of PPE and ensure that PPE is used at all times.
Employees shall be trained in the proper use of PPE.

20. Emergency Evacuation Plan and Procedure

20.1 The Contractor must establish and implement an emergency evacuation plan to ensure
that in the event of fire, explosion structural collapse etc. all staff is able to evacuate the
area to a demarcated area for the purpose.

20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign
displayed where applicable or use TFR nearest assembly point.
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20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and
contractors shall be given awareness training and participate in regular evacuation drills.

20.4 The Contractor and its employees shall collaborate and adhere to TFR evacuation drills
and requirements.

21. Access Control and Security

21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract
Manager/Technical Officer a Site Access Certificate signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR
minimum SHE requirements, with the SHE File not approved and without the SHE
induction been concluded.

21.3 The Contractor must assess the security risks and implement appropriate measures. All
contractors are to strictly adhere to all security requirements on the premises.

21.4 The Contractor in collaboration with the TFR representative will ensure that proper
access control is in place and functional at all times onto and out of the site. A form of
access control will be issued to contractor employees who have been inducted and
submitted copies of ID documents or work permits (where required).

21.5 Access Permits should be carried by a contract employee at all times when on site.
Access Permits shall be produced at the point of entry / gate.

21.6 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct
route along with their employees may proceed when coming on or going off shift and
direct their employees accordingly.

22. Management of Subcontractors

22.1 The Contractor is directly responsible for the actions of his contractors/sub-contractors.

22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan)
that may be necessary to ensure that the contractor complies with all requirements.

22.3 The Contractor shall provide any contractor who is making a bid or appointed to perform
construction work, with the relevant sections of the documented SHE specification, who
would in turn provide a SHE plan for approval.

22.4 The Contractor shall carry out inspection/audits on the contractor/subcontractor to
ensure that their SHE plan is being implemented and maintained and submit audit report
to TFR Representative.

22.5 The Contractor shall stop any contractor/subcontractor from executing construction
work which poses a threat to the safety and health of persons or the environment.
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The Contractor shall ensure that the sub-contractors appointed have the necessary
competencies and resources to perform the work safely.

The Contractor will be required to submit 37(2) mandatory agreements between the
Contractor and subcontractor to the TFR Contract Manager

Environmental Management

The Contractor shall identify, document and comply with all pertinent Environmental
laws and associated Regulations, approvals, licenses and permits which are applicable to
the Services and activities undertaken.

Before commencement with any of the services to be rendered to TFR, the Contractor
shall make available all personnel who will be working on the specified contract to be
given environmental induction training. All Contractor employees arriving on the site
shall attend such induction.

The Contractor shall adhere to all instructions issued by Contract Manager or his /her
delegated person in promotion of environmental management and legal compliance.

The Contractor shall determine the correct positioning of topsoil stockpiling to avoid
massive disturbance and prepare the topsoil for reuse during landscaping.

Concrete shall not be mixed directly on the ground or any other permeable surface.
Should concrete batching activities occur, these should be located in the designated area
on site with low environmental sensitivity levels.

All excess concrete shall be removed from site on completion of plastering or concrete
pouring and disposed of in an environmentally acceptable manner.

The Contractor shall ensure that his or her employees are aware of the procedures to be
followed when dealing with spills and leaks, which shall include notifying the relevant
authorities and TFR as required in terms of National Environmental Management Act
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all
necessary material and equipment required for use during clean — up/rehabilitation of
spills and leaks are available on site at all times. Treatment, remediation and/or
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction
of the TFR Environmental Control Officer or relevant Environmental Specialist.

Contractor shall be solely responsible for the control of dust generated from his or her
activities. Excavation, handling and transport of erodible material shall be avoided under
aggressive wind conditions or when a visible dust plume is present. If dust damping
measures are deemed inadequate, working must cease until the wind speed drops to an
acceptable level.

Construction activities generating output levels of 85 dB (A) or more shall be confined to
the hours 08h00 to 17h00 Mondays to Fridays (close to residential areas).
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No on-site burying or dumping of waste material shall occur. Waste must be collected by
a licensed waste transporting contractor and disposed of at a licensed disposal site.
Disposal certificate must be made available to TFR on request.

Waste bins must be provided in sufficient number and capacity to store solid waste
produced on a daily basis. These bins must be kept closed and emptied regularly.

A designated re-fuelling area (s) must be provided. The re-fuelling area must be
protected from hydrocarbon spillage to the reasonable satisfaction of the TFR
Environmental Control Officer or Relevant Environmental Specialist. As a minimum
requirement, re-fuelling and workshop areas shall have a bunded floor surface and
storm water collection mechanism. Refuelling shall always be accompanied by the use of
drip trays.

The Contractor must notify the Contract Manager immediately of any pollution incident.
An incident record system shall be maintained on site for inspection by TFR and relevant
authorities.

All vehicles and equipment’s shall be kept in good working condition. All leaking
equipment’s shall be repaired immediately or removed from site. All vehicles and
equipment shall be maintained and not emit excessive noise.

In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract
Manager must be made aware of such event and the affected area must be fenced off
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental
Control Officer to prevent contamination of soil and both surface and groundwater.

The Contractor shall ensure that no spillage occurs when toilets are being cleaned or
emptied and that the contents are removed from site by a licensed service provider.

The use of borrow pits for the construction of access roads must comply with the
provisions of Minerals and Petroleum Resources Development Act of 2004 as amended
and should not be located inside the border of any protected area (e.g. Nature Reserve).

All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR
Environmental Control Officer or Relevant Environmental Specialist.

Transportation, handling and storage of all substances classified as hazardous must
comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant
Regulations and SANS Codes.

Archaeological remains, artificial features and structures older than 60 years are
protected by the Natural Heritage Resources Act, 25 of 1999. Should any archaeological
artefact be exposed during construction or any contract work, such work must be
stopped immediately. The TFR Environmental Control Officer must be called in for
inspection and to recommend the way-forward. Under no circumstances may any
artefacts be destroyed or removed from site.
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The extraction of water for construction purposes must at all times comply with licensing

requirements of Department of Water Affairs, where applicable. Extraction of water from
a stream or a river requires approval.

Blasting work that may be required on site shall be carried out entirely within the
provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety
standards.

Office and camp sites shall be established, as far as is practicable, outside the flood
plain, above the 1:50 flood level mark within the boundaries of the construction area.

No camp or office site shall be located closer than 100 metres from a stream, river,
spring, dam or pan.

The area chosen for these purposes shall be the minimum reasonably required and
which will involve the least disturbance to vegetation.

Camps and site offices shall be fenced (where necessary) in consultation with the
landowner.

The Project Manager or TFR Contract Manager may, at his or her discretion stop any
work, activity or process not in accordance with Environmental laws and associated
Regulations, approvals, licenses and permits.

The contractor shall preserve wildlife in terms of the NEMA.

24  Operational Safety

24.1 National Safety Regulator requirements

24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR
premises complies fully with all applicable railway safety requirements and/or regulations
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of
Practice.

24.1.2 Permission for the engagement of a subcontractor by the principal both initially and
during a contract shall be subject to a review by TFR of the capability of the proposed
subcontractor to comply with railway safety requirements and user specifications.

24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the
contract, to review any railway safety related activities, including the coordination of
such activities across all parts of the organisation.

24.1.4 The Contractor shall ensure that where applicable, such work is performed by person
who has the necessary competencies as required in terms of any applicable railway
safety standard or code of practice.

24.1.5 The Contractor shall ensure that all his employees are protected from the risk of being
hit by moving trains.
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24.1.6 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

24.2 Special Permits

24.2.1 Where special work permits are required before work may be carried out such as for e.g.
hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to
be issued. The Contractor shall strictly comply with the conditions and requirements
pertaining to the issue of such work permits.

24.3 Vehicle Safety
With respect to vehicles, vehicles and mobile plants the Contractor must ensure that:

24.3.1 They are of an acceptable design and maintained in a good working order and are used
in accordance with their design and the intention for which they were designed

24.3.2 Are operated by a person who-has received appropriate training, is certified competent
and in possession of proof of competency and is authorised in writing to operate such
vehicle and mobile plant.

24.3.3 Are operated by a person who has a medical certificate of fitness to operate those
vehicle and mobile plant, issued by an occupational health practitioner.

24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried. No employees will be allowed to be transported at
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further
that the risk assessment has indicated it to be a low risk.

24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material
or from being crushed should the vehicle or mobile plant overturn.

24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the
operator and an automatic acoustic reversing alarm

24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a
relevant checklist prior to use and that the findings of such inspection are recorded in a
register kept in the construction vehicle or mobile plant.

24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose.

24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar
appendages, fully lowered or blocked, controls in a neutral position, motors stopped,
wheels chocked, brakes set, and ignition secured.

24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation
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24.3.11 Tools, material and equipment are secured and separated by means of a physical
barrier in order to prevent movement when transported in the same compartment with
employees.

24.3.12 Where applicable, also in collaboration with the TFR representative and other
appropriate personnel develop a traffic management plan for the site to ensure the
safe movement of all construction related mobile plant where applicable

24.3.13 This plan is to be reviewed as and when required to ensure its applicability where
applicable.

24.3.14 Those working or operating on public roads comply with the requirements of the
National Road Traffic Act, 1996.

24.4 Housekeeping and general safeguarding on sites

24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each
work site

24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal
of scrap, waste and debris at appropriate intervals.

24.4.3 The Contractor must ensure that materials required for use, are not placed on the site
so as to obstruct means of access to and egress from workplaces and passageways

24.4.4 The Contractor must ensure that materials which are no longer required for use, do not
accumulate on and are removed from the site at appropriate intervals.

24.5 Hazardous Chemical Substances (HCS)

24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are
trained on the potential source of exposure, potential risk to health caused by exposure
and measures to be taken by the contractor and employees against any risk of
exposure.

24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be
exposed, the contractor shall ensure that monitoring is carried out in terms of regulation
6 and 7 of the Hazardous Chemical Substances Regulations.

24.5.3 Employees exposed to hazardous substances shall be under medical surveillance

24.5.4 Where herbicides are used, the contractor shall comply with all relevant legislative
requirements pertaining to the use of herbicides and that work is undertaken under the
supervision of a person with a valid certificate in Pest Control.

24.6 Stacking and Storage

24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the
duty of supervising all stacking and storage.
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24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat
and under control.

24.7 Fire Precautions and Fire Safety

24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of
fire. The Contractor shall comply to the fire precautions as stipulated in the
Environmental Regulations for Workplaces, 1987 and regulation 29 of the Construction
Regulations, 2014

24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases.

24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials

24.7.4 The Contractor shall ensure that the work areas are clear, at all times, of any material,
which could fuel a fire and that ccombustible materials do not accumulate, oily rags,
waste and other substances liable to ignite are without delay removed to a safe place.

24.7.5 A thorough inspection is made of the work site at the end of any working period to
ensure that no material is left at the work site, or any situation left in such a manner
that a fire or accident could result (all machines to be turned off at main switches, and
cylinders to be closed and hoses deflated).

24.7.6 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned and that such
equipment is maintained in a good working order.

24.7.7 The fire equipment is inspected by a competent person, who has been appointed in
writing for that purpose, in the manner indicated by the manufacturer thereof

24.7.8 Sufficient number of employees are trained in the use of fire extinguishing equipment
and familiarise themselves with locations of fire fighting equipment in the work site.

24.7.9 There is an effective evacuation plan providing for all persons to be evacuated speedily
without panic, accounted for and a siren is installed and sounded in the event of a fire.

24.7.10 Where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire and the means of escape is kept clear at all times.

24.7.11 The Contractor must ensure that fire fighting equipment are not to be used for any
purpose other than their intended use.

24.8 Demarcation of the site

24.8.1 The Contractor shall ensure that its activities are conducted within a limited area to
facilitate control and to minimize the impact on the existing natural environment and
other TFR activities.
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The Contractor shall demarcate the boundaries of the site in order to restrict activities to

the site.

The method of demarcation and the location of the demarcated area shall be
determined by the Contractor and approved by the TFR Contract Manager prior to any
work being undertaken. The Contractor shall ensure that all his plant, labour and
materials remain within the boundaries of the site.

Failure to do so may result in the Contractor being required to fence off the boundaries
of the site at his own expense to the satisfaction of the TFR. The contractor is
responsible for the safeguarding of his/her own equipment and material while on site.
Fall Protection Plan
In the event of the risk and hazard identification, as required in terms of clause 14 of
this Specification, revealing risks relating to working from a fall risk position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan.
The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of the contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.
The fall protection plan shall include: -

(a) a risk assessment of all work carried out from a fall risk position.

(b) the procedures and methods to address all the identified risks per location.

(c) the evaluation of the employees physical and psychological fitness necessary to
work at fall risk positions.

(d) the training of employees working from fall risk positions.
(e) rescue plan; and

(f) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment

24.10 SHE Signage (Symbolic Safety Signs) on plant and in buildings

24.10.1 The Contractor's employees shall comply with all SHE signage posted at various

locations of TFR sites.

24.10.2 The Contractor shall after occupation of the construction site ensure that appropriate,

SHE signs (Symbolic Safety Signs) are displayed on site

24.11 General Machinery, Tools and Equipment
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24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified,
numbered or tagged, listed on an inventory list.

24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be
used and is maintained in a good condition.

24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels,
chains and couplings shall be adequately guarded in such a manner that persons cannot
gain inadvertent access to the moving parts.

24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as
required by legislation and risk assessments. Records of such inspections shall be kept
on the SHE file.

24.11.5 Where applicable machinery, tools and equipment must have the necessary approved
test or calibration documentation.

24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by
persons who have been trained to operate such machinery, tools or equipment.

24.12 Portable Electrical Tools and Explosive Power Tools

24.12.1 The Contractor shall ensure that use and storage of all explosive power tools and
portable electrical tools comply with all applicable legislation.

24.12.2 The Contractor shall ensure that only trained employees are authorised to use portable
electrical tools and explosive power tools

24.12.3 The Contractor shall ensure that all portable electrical tools and explosive power tools
are kept in a safe working condition.

24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a
competent person and daily before use by the operator of such tool. Records of such
inspections must be kept in the safety file.

24.12.5 Users / Operators of electrical power tools and explosive power tools should be issued
with suitable protective equipment

24.13 Lifting Machine, Lifting Tackle and Suspended Loads

24.13.1 The Contractor shall ensure that lifting machine and tackle comply with Driven
Machinery Regulation 18 and all other applicable legislative requirements and
standards.

24.13.2 The Contractor shall ensure that lifting machine operators shall be competent to
operate a lifting machine. They must be in possession of a valid permit. The training
should have been done according to the Code of Practice by a provider registered by
the Department of Labour.
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24.13.3 A lock out system should be implemented to ensure that only an operator that is
competent can draw lifting machines and forklifts.

24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the
operator inspect it. Records of such inspections and examinations shall be kept on the
safety file.

24.13.5 All lifting machines shall be examined and subjected to a performance test by an
accredited person/company at intervals not exceeding 12 months.

24.13.6 All lifting tackle should be recorded on a register and should be examined by an
accredited person/company at intervals not exceeding 3 months.

24.13.7 All hooks shall be fitted with a safety latch/catch.

24.13.8 All lifting tackle should be conspicuously and clearly marked with identification
particulars and the maximum mass load which it is designed for.

24.13.9 No person shall be moved or supported by means of a lifting machine unless such a
machine is fitted with a cradle approved by an inspector.

24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices

24.13.11 Contractors and their employees shall keep out from under suspended loads, including
excavators, and between a load and a solid object where they might be crushed if the
load should swing or fall. They shall not pass or work under the boom or any crane or
excavator.

24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the
heads of any workmen.

24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including
the use of guide ropes to prevent loads from swinging and a trained person to direct
lifting operations and checking the lifting tackle and attachments daily.

24.14 Hand Tools and Pneumatic Tools

24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and
inspected by a competent person on a monthly basis as well as by users prior to use.

24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as
well as by users prior to use. And the revolutions per minutes measured in accordance
with the manufacturer specifications

24.14.3 Tools with sharp points in toolboxes must be protected with a cover.

24.14.4 All files and similar tools must be fitted with handles.

24.14.5 The Contractor must have a policy on private and makeshift tools on site.
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24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic
equipment shall only draw supply from mobile air compressors or from compressed air
lines installed within the premises.

24.15 Management and control of exposure to Polychlorinated Biphenyls (PCB)
contaminated material

24.15.1 The Contractor shall ensure that all personnel, persons who work with material that
contains PCBs and persons who might come into contact with such material are
appropriately familiarized with the danger of working with PCBs.

24.15.2 The Contractor shall ensure that provide systems to ensure that personnel who are
involved in activities that affect the safe and acceptable use of material that contains
PCBs have, at all times, current and suitably authorized documented procedures and
standards available, and that such documentation can be retrieved and updated when
required.

24.15.3 The Contractor shall ensure adequate ventilation in the working area; portable fans at
ground level should be used in enclosed substations.

24.15.4 The Contractor shall ensure full protective clothing shall be worn, which includes:

a) a one-piece chemical resistant suit,

b) chemical resistant gloves,

C) disposable covers for shoes,

d) in confined spaces, approved self-contained breathing apparatus, and

e) a full-face mask with a type "CC" replacement canister can be used for lower-

level exposure.

24.15.5 A respiratory protection device with a full-face mask and a cartridge or canister suitable
for use with PCBs is required when PCB liquids hotter than 55 °C are handled, where a
significant amount of PCB liquid is exposed to the air, or where adequate ventilation is
not possible. In a fire situation where PCBs are involved, self-contained breathing
apparatus should be used.

24.15.6 The Contractor shall ensure impervious gloves made of butyl rubber, neoprene, nitrite
rubber, polyvinyl alcohol, Viton saranex or teflon (NOT ordinary rubber) should be
worn when PCB liquids are handled.

24.15.7 The Contractor shall ensure that all PPE shall be disposed of after use and potentially
contaminated protective equipment shall be treated as material that contains PCB and
shall be disposed of accordingly.

24.15.8 The Contractor shall ensure that respiratory protective equipment is provided and worn
when required as per the requirements of clause 5.2 of SANS 290:2016.
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24.15.9 The Contractor shall ensure that employees likely to be exposed to PCB contaminated
material are trained in first aid measure to be taken in case of exposure.

24.16 Ladders

24.16.1 A contractor shall ensure that all ladders are numbered, inspected before use and
weekly inspections are recorded in a register. A contractor shall ensure that a
competent person who carries the above inspections is appointed in writing.

24.17 Electrical Equipment
The Contractor must ensure that:

24.17.1 Implementation and compliance with Electrical Installation Regulations, Electrical
Machinery Regulations and regulation 24 of the Construction Regulations and OH&S
Act.

24.17.2 Al electrical installations, machinery and electrical work is performed in compliance
with TFR Electrical Safety Instructions.

24.17.3 Connections are not made to any power supply without the prior written approval of
the TFR Contract Manager.

24.17.4 All electrical machines and appliances provided by the Contractor for his own use on
the Site are in a serviceable condition

24.17.5 Power tools used on the Site are protected by residual current devices approved by
TFR Contract Manager and are double insulated.

24.17.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32
volts are inspected, tested, and tagged by a Licensed Electrician at regular monthly
intervals. Details of inspections and tests are kept in Logbooks available for inspection
by the TFR Contract Manager or any other authorised Officer of TFR.

24.17.7 Al electrical installations are inspected by the TFR Contract Manager (or his nominee)
to ensure that the installation complies with the Statutory Regulations applicable to
the site and TFR Electrical Safety Instructions. Any installations deemed
unsatisfactory by the TFR Contract Manager should be removed by the Contractor at
his expense.

24.17.8 Portable lights have adequate stability and are fitted with a mechanical guard to
protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all
insulated’ type.

24.17.9 All temporary light fittings are supplied from more than one final sub-circuit, with the
supply from a residual current device, extra low voltage source or an isolating
transformer.
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24.17.10 The Contractor must obtain approval from the TFR Contract Manager before any of his

employees or Sub-contractors commence work within three (3) metres of conductor
rails or high-tension wires, or where there is a possibility of equipment coming close
to and/or touching a power source and must provide suitable protective insulating
barriers. For the erection of scaffolding, the distance is five (5) metres.

24.17.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch

24.17.12

24.17.13

24.17.14

24.17.15

24.17.16

24.17.17

24.17.18

24.17.19

Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such
places to carry out work, he must first obtain permission from the TFR Contract
Manager and obtain a valid Permit to Work.

The Contractor's employees required to enter such electrical spaces “authorised
persons”, with the names entered in the TFR Authorised Persons Register, after
receiving approval from the TFR Electrical Officer, or they are accompanied by an
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit.

Electrical equipment supply cabling distribution boards, fixed lighting and portable
appliances, extension leads, welding machines, compressors, pumps, and hand
portable tools are inspected on a monthly basis and also by the user daily before use.

Such monthly inspection(s) are to be performed by an appropriately qualified
Electrician.

Contractors working on, over, under, or adjacent to railway lines and near high
voltage equipment shall comply with the TFR E7/1 Specification for Works On, Over,
Under or Adjacent to Railway Lines and Near High Voltage Equipment.

No person may do electrical installation work as an electrical contractor unless that
person has been registered as an electrical contractor in terms of the Electrical
Installation Regulations.

No person shall authorize, design, install or permit or require the installation of an
electrical installation, other than in accordance with a health and safety standard
provided that the components within an electrical installation shall comply with the
standards and proof of compliance shall be identifiable on the components or
certification shall be available from the supplier or manufacturer of the components.

Contractor shall provide further that items of an electrical installation not covered by
such incorporated safety standard, and the conductors between the point of supply
and the point of control, shall be installed in accordance with the by-laws or
regulations of the supplier concerned.

A registered person shall exercise general control over all electrical installation work
being carried out, and no person shall allow such work without such control:
Provided that where the voltage exceeds 1kV, the installation shall be designed and
supervised by a person deemed competent
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24.17.20 No supplier shall restrict the application of a health and safety standard when an

25,

25.1

25.2

25.3

26.

26.1

26.2

26.3

26.4

26.5

26.6

26.7

electrical installation is installed, except where the distribution system of the supplier
may be adversely affected by the application thereof.

Scaffolding

The Contractor must ensure that all scaffolding operations are carried out under the
supervision of a competent person and that all erectors, team leaders and inspectors
are competent to carry out their work.

The Contractor must ensure that scaffolding when used and erected, complies with
the safety standards as per SANS 10085-1:2004 Please note that Scaffold also need
to comply with CR 12 Temporary Works.

All scaffolding equipment to be inspected and proclaimed safe to use or rectified as to
be safe to use after any inclement weather. Signage must be posted to indicate the
status of the scaffolding.

Excavations, Floor Openings and Trenches

The Contractor must ensure that:

All excavation work is carried out under the supervision of a competent person who
has been appointed in writing for that purpose.

Evaluation of the stability of the ground, as far as is reasonably practicable, before
excavation work begins.

Sufficient steps in order to prevent, as far as is reasonably practicable, any person
from being buried or trapped by a fall or dislodgement of material in an excavation.

No person is permitted to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where the sides of
the excavation are sloped to at least the maximum angle of repose measured relative
to the horizontal plane; or such an excavation is in stable material: Provided that
permission has been given in writing by the appointed competent person upon
evaluation by him or her of the site conditions.

Where any uncertainty pertaining to the stability of the soil still exists the decision from
a professional engineer or a professional technologist competent in excavations is
decisive and such a decision must be noted in writing and signed by both the
competent person and the professional engineer or technologist, as the case may be.

The shoring or bracing used is designed and constructed in a manner that renders it
strong enough to support the sides of the excavation in question.

No load, material, plant or equipment is placed or moved near the edge of any
excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautions such as the provision of sufficient and suitable shoring
or bracing are taken to prevent the sides from collapsing.
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26.8  Where the stability of an adjoining building, structure or road is likely to be affected by
the making of an excavation, steps are taken to ensure the stability of such building,
structure or road and the safety of persons.

26.9 Convenient and safe means of access to be provided to every excavation in which
persons are required to work, and such access may not be further than six meters
from the point where any worker within the excavation is working.

26.10 The location and nature of electricity, water, gas or other similar services which may in
any way be affected by the work to be performed and must before the commencement
of excavation work that may affect any such service, take the steps that are necessary
to render the circumstances safe for all persons involved.

26.11 Every excavation, including all bracing and shoring, is inspected by the competent
person, daily, prior to the commencement of each shift; after every blasting operation;
after an unexpected fall of ground; after damage to supports; and after rain in order to
ensure the safety of the excavation and of persons.

26.12 The results of such inspections must be recorded in a register kept on site and made
available on request to an inspector, the client, the client's agent, any other contractor
or any employee.

26.13 Every excavation which is accessible to the public or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered, to be adequately
protected by a barrier or fence of at least one metre in height and as close to the
excavation as is practicable; and provided with warning illuminates or any other clearly
visible boundary indicators at night or when visibility is poor.

26.14 All precautionary measures stipulated for confined spaces as determined in the General
Safety Regulations, 2003, are complied with by any person entering any excavation.

26.15. Where the excavation work involves the use of explosives, appoint a competent person
in the use of explosives for excavation, and must ensure that a method statement is
developed by that person in accordance with the applicable explosive’s legislation.

26.16 Warning signs to be positioned next to an excavation within which or where persons are
working or carrying out inspections or tests.

27 Electrical Installations

27.1 Each electrical installation (temporary or permanent) installed or worked on by
contractor must be inspected by a nominated project management representative to
ensure that the installation complies with all statutory requirements, codes, design
criteria and safety standards applicable to the project.

27.2 A nominated project management representative must approve all electrical work before
the installation is energised.
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Any installation deemed unsatisfactory by a nominated project management
representative must be removed, repaired, or modified by the contractor at his expense.

For every permanent or temporary electrical installation, a certificate of compliance must
be issued by a competent and appropriately qualified electrician.

These certificates must be available for inspection. Single line diagrams (with supporting
documentation) must be produced and maintained for all electrical installations.

This information must include system fault calculations, equipment details, electrical
protection discrimination curves, and cable ratings. Work on electrical installations (new
installations, and modifications or repairs to existing installations) may only be carried
out by qualified and authorised personnel (i.e., electricians).

Electrical safety devices (specifically, earth leakage protection and overcurrent
protection) must be installed on all distribution circuits and the settings must be
established by suitably qualified personnel.

A suitable numbering and / or labelling system must be used so that each circuit breaker
or earth leakage device can be clearly and readily matched with the outlet or equipment
that it protects.

To ensure the safety of the user, each distribution panel must be completely enclosed,
must be of the dead-front type, and must be properly constructed and earthed.

All electrical cabling must be covered (e.g., in cable trenches) or elevated (in cable
trays) to protect it from damage and to eliminate tripping hazards.

All permanent and temporary electrical installations (cabling, sockets, distribution
panels, transformers, switchgear, etc.) must be inspected and tested by a competent
and suitably qualified electrician monthly.

The testing must include a grounding (earthing) continuity test and testing of the
electrical safety devices. Details of these inspections and tests must be recorded in a
register which must be made available to the nominated project management
representative for inspection.

A rigorous Isolation, Lockout and Permit to Work system must be applied to all electrical
work (i.e., work on electrical installations, machinery, or equipment). All personnel must
comply with the system and procedures applicable to the project. Before any work on an
electrical installation or equipment is carried out, the installation or equipment must be
de-energised.

No electrical work may be performed live, regardless of the voltage, unless written
approval is obtained from the nominated project management representative (a TRN-
IMS-GRP-GDL-014.3 Version 2.0 Page 95 of 157 Contractor Management Procedure
©Transnet SOC Ltd justification as to why it is necessary for the work to be carried out
with the equipment in an energised state must be provided).
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For all energised electrical work, a Safe Work Procedure must be in place and, with the
exception of voltage testing and where no tools are used, a Permit to Work (specifically
authorising energised electrical work) must be issued. When carrying out any energised
electrical work, approved electrically insulated gloves, blankets, mats and other
protective equipment must be used.

Control centres, switchgear rooms, substations, generators, transformers, capacitor
banks, and other similar electrical plant and equipment must be appropriately guarded
and labelled and, with the exception of emergency shut-off mechanisms, must be made
inaccessible to unauthorised personnel (i.e., plant or equipment of this nature must be
positioned within rooms or fenced enclosures which must be kept locked).

Appropriate warning signage must be prominently displayed within, and at all entrances
to, these rooms or enclosures. The signage must indicate that unauthorised persons are
prohibited from entering, that unauthorised persons are prohibited from handling or
interfering with any electrical plant or equipment, the procedure to be followed in the
event of a fire, and the first aid procedure to be followed should a person suffer electric
shock. Suitable fire-fighting equipment must be provided in all such rooms or
enclosures.

All electrical panels must be kept locked (using keyed-alike padlocks). Keys may only be
issued to authorised personnel. All un-insulated (bare) or partially insulated conductors
must be enclosed and protected to prevent accidental contact therewith. Measures must
be taken to prevent unauthorised access and appropriate warning signage must be
conspicuously displayed.

Only authorised persons may enter rooms or enclosures housing electrical plant or
equipment, and only authorised persons may access electrical panels or cabinets, and
cable ducts or trenches. If any work must be carried out in such an area or on such
equipment, a Permit to Work must first be obtained from the nominated project
management representative.

No connection to any electrical system may be made without prior approval and a valid
Permit to Work from the nominated project management representative. No electrical
equipment or apparatus may be modified without written authorisation from the
nominated project management representative. Conductive ladders may not be used in
proximity to non-insulated electrically energised lines or equipment.

All permanent and temporary electrical cables, whether energised or not, must at all
times be handled as if they are energised. Only appropriately certified intrinsically safe
electrical equipment may be used in flammable or potentially explosive atmospheres
such as in confined spaces. Any equipment or structure on which electric charges may
accumulate (such as storage tanks) must be grounded (earthed).

Lightning protection must be provided on all tall structures and buildings. TRN-IMS-GRP-
GDL-014.3 Version 2.0 Page 96 of 157 Contractor Management Procedure ©Transnet
SOC Ltd Grounding (earthing) and lightning protection systems and devices must be
designed, engineered, selected, and installed based on site-specific requirements.
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27.23 Before carrying out any excavation work, a Permit to Work (specifically authorising the
excavation activities) must be obtained from the nominated project management
representative. Such a permit must not be issued until it has been verified that no
buried hazards or services exist where the excavation work is to be carried out (refer to
the Excavation Standard).

28. Confidentiality

28.1 The Contractor must, at all times, consider all data or information given to him or that is
required in connection with the work of the Company, as confidential and not makes
unauthorized use of it.

28.2 He/she must ensure that such data or information is not given to any non-employee of
the contractor without written consent of the TFR Contract Manager.

28.3 The Contractor shall be aware of the confidentiality of the mentioned information and is
compelled to treat it accordingly.

28.4 The Contractor must provide adequate physical protection for any confidential
documents, etc, which were obtained from Transnet in connection with the contract
work as well as any copies made thereof. If any documents or sketches are lost, the
TFR Contract Manager must be notified immediately.

Contractor Signature.........cccooiiiiiinienenns . Date...ccccooceeiecee e
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ANNEXURE 1

CONTRACTOR MONTHLY SHE REPORT

For Month/Year Name of

Contractor
Name of Contract
Contract Number Date of Commencement | Date of Completion
Number of Man-hours Cumulative Man-hours DIFR
employees worked this (Contract Since last Lost

Month duration man- | Time Incident
hours) (LTI)

1. Details of SHE Incidents

Incident This Cumulative(Contract | Short description of major/
Month duration) significant incidents and
preventative action taken

Number of
fatalities

Number of
disabling incidents

Number of
Medical Treatment
Cases

Number of first
aid Cases

Number of near
miss incidents

Motor vehicle
incidents

Number of
environmental
incidents

Positive substance
abuse incidents

Substandard Act/
Conditions
observed

Legal violations
observed

Contractor Signature.........cccooiiiiiinienenns . Date...ccccooceeiecee e
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2. Details of SHE Meetings

Date No of Major SHE Concerns Action taken
participants

3. Details of Audits/Inspections

Date Area / Findings/Recommendations Action taken
Facility

5. Details of any SHE Promotional activities for the month

Date Activity Remarks

6. Safety Communication

Month | Number of Safety talks held | Remarks

Attach separate sheets for further or other details

Name of Contractor Representative Signature Date
Contractor Signature.........cccooiiiiiinienenns . Date...ccccooceeiecee e
TRN-IMS-GRP-GDL-014.3 Version 1.0 39139
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TRANSNET FREIGHT RAIL
Enquiry: SIM22026CIDB r
DESCRIPTION OF THE WORKS: SUPPLY AND INSTALL AERIAL BUNDLE CONDUCTOR TO FEED HIGH MAST LIGHTS

AT FISH GRADE YARD IN TFR’S RICHARDS BAY DEPOT.

TRANSNET

W,

(REGISTRATION NO.1990/000900/30)
TRADING AS

TRANSNET FREIGHT RAIL

ADDENDUM NO. 1

TO THE
SECONDARY AND GENERAL SPECIFICATIONS
OF THE CONTRACT

1) Wherever the word “South African Transport Services” or “Spoornet” appears in these specifications,
please replace it with “Transnet Freight Rail”.

2) Wherever the words “Technical Officer” appear in these specifications, please replace with
“Supervisor”.



(7
ﬂ w ‘2 133HS | JUNXINNY 40 8 OL ¥ SYMVAIY OL ¥I434 OSW 'O J
'SIONVEVITD WHOAIVId MO € LIIHS | FHNXINNY 335 S s
"WO0S A8 G30N3Y 38 AVN 1 GNY H SIONVAVIID “RIOM AMVSOJNIL GNY SY2UY JOHSINOM ¥03 ¥
e : ‘JOUVHO NI ¥IINIONT 3HL A8 Q3LVIOLHIINI 38 AVIH SINTVA JIVIGINYIAINE ¢
o W “INVO WXV NO GISVE 3AMND 3HL 40 JGISNI JHL NO 3ONVEVATO TVINOZROH FMINDI IHL SI O NV 1
ﬁ w INVO z:s_z_: NO G3SVE INUND 3HL 40 JAISLNO 3HL NO JONVAVITO WINOZWOH QMIND3Y ML SI @ ONV H 1
_ _ SHIVWIS
Z S|\ _ )
M ' (009 1 | 009t | os¥ 2 | 09% z | 09t z | 000 <)
m M 009 t | oost |ovc | ovz | ovz |o00 ¢
oK 099 + | ovb t | osr z | 0osz | osy z | 000 2
4 1 00t | stv 1t |osvz | 0ssz | oz |oos +
| m..v AN oL L | 00z L J o6 2 | 08S T | 08y ¢ | 00T |
z £ 931 MOT-T3ATT WY i
5 v _ 09, t | osc t | oev 2 | 009 z | osv z | o000 ¢
N © zms L 3umanwy | o6zt | see t | oocz | ozo z | o6k ¢ | 008
x © £ 310N 335 -
o i haes [ ocet [ ove t | otsz | 099z | oos 2 | 009
¥ 3J0ISNI SINIOd
BN \P\..ll.uz::o iMod ose 1 [ oze t | ozsz | os9z | oisz | oos
siom savsoanay | S8+ 0t | ossz | oz | ozs | oor
Faiw svay domsmon | o6a + | oz 1+ | ovs 2 | osz 2 | oms z | ose
ZOF(.O.EE#OMJM 006 1 0sT i1 098 ¢ 09, ¢ ovs ¢ 0o¢
: “ZNON 804 ;
| j 7~ 0z6 + | oszt | oes z | o6, ¢ | oss ¢ | osz
: S30NV9 JUNONAS  [“oce | ["goz + | 009 z | oze z | ozs z | ooz
061 | o6l t |ooaz| oz | o6sz |oLl
0 066 + | szt L | 099z | 0z6 ¢ | 0z9 z | ovl
= INOZ NOWVOIINLOI1A | 010z | oot L | ooz z | o6z | os9 z | ozt
x4 ! 505 0s0z | ovt 1 | oszz | oso £ | ooz z | oot
She A Zo | ootz | oct 1 |oscz | osoe | ocLz | o6
M%M . A ) | (ww) o (ww) @ | 1R H | (ww) () W | (w)
AN | ﬁ | (v um  [iwo on] wwvo um | snova )

) ,
Page | 22

: JUNE 2000

DATE

(BE 97-01 Sht 1 of 5



'SIONVUVITO WYHO4LVId ¥04 € I33HS | FUNXINNY 33S (< N} JJ

"HIONTT AGOE FUHOIA WZ' (e Qz< SIYINID 31908 WGl NO d3sv8 3u¥ SIONWHVITD '8
1’8 3SNV10 33S ‘SINIOd ONIMNO4 'L
'GE~78 38 ONIMVMO 33S :STINNNL 'O
S

oo Ld 3000 390148 33S SRUNLONYLS MIN
” % "SIHOIVYIS ONOTV WGL 40 HIONIT V ¥IA0 3Lv¥ WHOLINA V LV 30Na3¥ SIAUND GINOILISNVMI-NON ¥04 €'
i % = ; “JANND NOILISNVEL 3HL 40 NIANIVINZY 3HL ¥3A0 3Iv WHOAINN V IV SIONVEVID 30na3 T
> O “AYND ¥VINOYIO 3HL 40 SANI 3HL ONOAIE WE SINIOd OL SIAUND ¥O4 SIONVUVITO GISVIUONI AlddY |'¥
M mnu _ " SIAUND 1V NOWVOMddY ¥04 b
5 M 394VHO NI ¥3INIONZ 3HL A9 GILVIOYIINI 38 AVA SINTVA ILVIGINYIINI ‘€
Q = "SANM Q3LINLOTIA-NON NIAO NHOM ANVHOJWIL ONV SIUNLONYLS 04 IONVHVITD TVOILMIA WANININ IHL S| S T
o E ‘SAddV S IONVAVITO G30NA3Y -IYIHM L1d30X3 FONVEVITO TVOLNIA QIMINDIY IHL SI A °1
<C ISHYVNIY
s E|IN )
W S [  SNIGVY 40 INLOTSTNYI)
WINLOTT3 AQ
> , 00091 0S8 S | q3uinb3y 41 ONISSOND ANV
931 MOT-T3A3T VY SINIOd ¥V3N ¥O M3IAO +
08¢ S 0€6 ¥ oLe v 000 ¢< >
‘ . 2F
: : 062 S ov6 ¥ 06¢ v 000 T % W
M MHOM ANVHOJINAL : #
\ /1 anv svawy n_ozméoslul.J olcs| 096 ¥ ole v |oost |ss
. @O
SN \ A jores| oes v 0sc + | 000 ¢t mwm_
] S39NVD JUNLONYLS ! 0sg § 000 S oss ¥ | 009 = u 3
£ 310N 338 \ oL S 020 oiv ¥ | oo 2
w0 | “13A31 SHL MOT3E //r w.
s ....nw — SINIOd 9NITNO4 dO4 s. ooy ¢ 0S0 ,m oLy ¢ ool
w -z ’ , W Wi Wi W
& oviy |1 s 1 3unxaNny 338 { ¢ A ) ¢ A ) ¢ s ) mr_nsw_
2O ANOZ NOILYIIINLOATI ,
whz=1{ ) mos |msz amie|
Zwid | / GULTE] o
Z53 | - (nInd ¥O INISI) | joN _ _
L / g - \__caumioE . J)

(BE 97-01 Sht 2 of 5 DATE : JUNE 2000

Page | 23



(" ANNEXURE 1 -

SHEET 3 of 5 , CLEARANCES : PLATFORMS
'\kAMENDMENT J
= : ~)

PLATFORMS : TRACK GAUGE 1 065mm
PASSENGERS GOODS .
o { A ! B I
1:50 Max. i , ' l E ! E | .
T HiGH N 1:50 MAX. 1:50 MAX. I ! ’ l 1:50 MAX.
LOW ) 1:50 MAX. ) o 3 ! ; '
= |
— — ¥ X
L X
(NO CANT)
RADIUS A 8 c D v
(m) (mm) (mm) (mm) (mm) (mm)
90 1 690 1 820 890 810 1840 | REMARKS:
100 1 650 1 790 890 810 1 810 1. NO CANT TO BE APPLIED
EXCEPT WHEN THE GOODS
120 1 610 1 740 890 810 1 760 PLATFORM IS ON A
140 1 580 1 700 890 810 1 720 RUNNING. LINE. ;
170 1 550 1 660 890 810 1 690 | 2- INTERMEDIATE VALUES MAY
. BE INTERPOLATED BY THE
200 1 8§30 1 630 890 820 1 670 ENGINEER IN CHARGE.
250 | 1520 | 1600 890 820 1640 |3 @ 8m TO MAN STATION—
300 1 520 1 580 890 830 1 620 BUILDINGS AND 3m TO
350 1 520 1 560 880 830 1 600 ALL OTHER STRUCTURES.... -
4. TOLERANCES : SEE
400 1 520 1 550 880 840
1590 CLAUSE 8.0.10. °
500 1 520 1 540 880 850 1 580
600 1 520 1 530 870 850 1 570
800 1 520 1 520 860 860 1 560

1 200 1 520 1 520 860 860 1 550

2 000 1 520 1 520 860 860 1 540

3 000 1520 | 1520 860" 860 1 530
| STRAIGHT | 1 520 1 520 860 860 1 520 )
s N

STRUCTURES ON PLATFORMS : 1 065mm AND 610mm TRACK GAUGE
BUILDING/STRUCTURE
. ")
' Ty
| EDGE OF PLATFORM .|
\S —/

(B€ 97-01 Sht 3 of 5 DATE : JUNE 2000
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1.0
11

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet' publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

“Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

e safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.

Page 3 of 14
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3.0
3.1

3.2

4.0
4.1

4.2

4.3

5.0
5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 t0 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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6.0
6.1

6.2

6.2.1

6.3

7.0
7.1

7.2

8.0
8.1

9.0
9.1

10.0
10.1

work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

rg TRACK
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be installed on the network
operator’s property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’'s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(i) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rall trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.

Page 8 of 14



BBD8210 Version 1

21.2

21.3

21.4

215

21.6

21.7

21.8

22.0
22.1

22.2

22.3

22.4

23.0
23.1

23.2

The Contractor shall take all the requisite measures and precautions during the course of the Works to:
0] protect the public and property of the public,

(i) protect the property and workmen of both the network operator and the Contractor,

(i) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator's specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT
GENERAL

This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force.

Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator’s staff where this is necessary.

No barrier shall be removed unless authorised by the Electrical Officer (Contracts).
WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING
No person may stand, climb or work, whilst on any platform, surface or foothold:
higher than the normal unrestricted access way, namely -
external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
walkways between coaches and locomotives.
of restricted access ways in terms of the Electrical Safety Instructions namely -
the floor level of open wagons

external walkways or decks of road-rail vehicles, on-track maintenance machines and material
trains.

Unauthorised staff working on these platforms must be directly supervised by duly authorised
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipment.

When work is being undertaken in such a position that it is possible for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken.

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(i) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4

37.0

No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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