

GENERAL NOTES


This drawing is issued for electrical purposes only, and should be read in conjunction with the Electrical Specifications. Setting out of Electrical and Electronic accessories are to be as indicated on Architects details. Refer to Architects and Structural Drawings for all building dimensions, latest building revisions and services. Do not scale this drawing.

All work to comply with relevant Standards, Codes of Practice, Specification and regulations.

Notwithstanding anything to the contrary, all rights reserved. No part of this drawing may be reproduced in any material form (including photocopying, recording, or by any information storage and retrieval system) without the prior written permission of the author. In addition, this drawing may not be used for any purpose or reason other than for which it was originally issued, without written permission of the author.

DRAWING NOTES

- 1 A&S Communication, P5555-1080P Outdoor FTZ Network Dome Camera
- 2 A&S P2325-LVE Indoor Fixed Dome Camera
- 3 100mm x 50mm Conduit box mounted @ 1000mm AFFL for the Break Glass Unit.
- 4 Weatherproof Card Reader
- 5 Devices to be installed on suspended P2000 Trunking
- 6 Motion Detector installed on walls @ 2500mm AFFL
- 7 Panic Station
- 8 Intrinsic Safe Smoke Detector
- 9 Smoke Detector to be installed on the under side of Ceiling
- 10 Fire Mink Panel



NOTES

(1) - Contractor to ensure max. distance between draw boxes 20 metres notwithstanding anything to contrary.

(2) - Draw boxes required after every second 90 deg. bend or 180 deg. total of slow bends.

(3) - All unworked conduits to be provided with draw wires. These will be withdrawn and checked at random.

(4) - Cast in conduits to be spaced 35mm minimum.

<ul style="list-style-type: none"> 15 100x100 Conduit Box 16 100x100 Conduit Box at 90 deg. 17 100x100 Conduit Box at 45 deg. 18 100x100 Conduit Box at 180 deg. 19 100x100 Conduit Box at 90 deg. 20 100x100 Conduit Box at 180 deg. 21 100x100 Conduit Box at 90 deg. 22 100x100 Conduit Box at 180 deg. 23 100x100 Conduit Box at 90 deg. 24 100x100 Conduit Box at 180 deg. 25 100x100 Conduit Box at 90 deg. 26 100x100 Conduit Box at 180 deg. 27 100x100 Conduit Box at 90 deg. 28 100x100 Conduit Box at 180 deg. 29 100x100 Conduit Box at 90 deg. 30 100x100 Conduit Box at 180 deg. 31 100x100 Conduit Box at 90 deg. 32 100x100 Conduit Box at 180 deg. 33 100x100 Conduit Box at 90 deg. 34 100x100 Conduit Box at 180 deg. 35 100x100 Conduit Box at 90 deg. 36 100x100 Conduit Box at 180 deg. 37 100x100 Conduit Box at 90 deg. 38 100x100 Conduit Box at 180 deg. 39 100x100 Conduit Box at 90 deg. 40 100x100 Conduit Box at 180 deg. 41 100x100 Conduit Box at 90 deg. 42 100x100 Conduit Box at 180 deg. 43 100x100 Conduit Box at 90 deg. 44 100x100 Conduit Box at 180 deg. 45 100x100 Conduit Box at 90 deg. 46 100x100 Conduit Box at 180 deg. 47 100x100 Conduit Box at 90 deg. 48 100x100 Conduit Box at 180 deg. 49 100x100 Conduit Box at 90 deg. 50 100x100 Conduit Box at 180 deg. 51 100x100 Conduit Box at 90 deg. 52 100x100 Conduit Box at 180 deg. 53 100x100 Conduit Box at 90 deg. 54 100x100 Conduit Box at 180 deg. 55 100x100 Conduit Box at 90 deg. 56 100x100 Conduit Box at 180 deg. 57 100x100 Conduit Box at 90 deg. 58 100x100 Conduit Box at 180 deg. 59 100x100 Conduit Box at 90 deg. 60 100x100 Conduit Box at 180 deg. 61 100x100 Conduit Box at 90 deg. 62 100x100 Conduit Box at 180 deg. 63 100x100 Conduit Box at 90 deg. 64 100x100 Conduit Box at 180 deg. 65 100x100 Conduit Box at 90 deg. 66 100x100 Conduit Box at 180 deg. 67 100x100 Conduit Box at 90 deg. 68 100x100 Conduit Box at 180 deg. 69 100x100 Conduit Box at 90 deg. 70 100x100 Conduit Box at 180 deg. 71 100x100 Conduit Box at 90 deg. 72 100x100 Conduit Box at 180 deg. 73 100x100 Conduit Box at 90 deg. 74 100x100 Conduit Box at 180 deg. 75 100x100 Conduit Box at 90 deg. 76 100x100 Conduit Box at 180 deg. 77 100x100 Conduit Box at 90 deg. 78 100x100 Conduit Box at 180 deg. 79 100x100 Conduit Box at 90 deg. 80 100x100 Conduit Box at 180 deg. 81 100x100 Conduit Box at 90 deg. 82 100x100 Conduit Box at 180 deg. 83 100x100 Conduit Box at 90 deg. 84 100x100 Conduit Box at 180 deg. 85 100x100 Conduit Box at 90 deg. 86 100x100 Conduit Box at 180 deg. 87 100x100 Conduit Box at 90 deg. 88 100x100 Conduit Box at 180 deg. 89 100x100 Conduit Box at 90 deg. 90 100x100 Conduit Box at 180 deg. 91 100x100 Conduit Box at 90 deg. 92 100x100 Conduit Box at 180 deg. 93 100x100 Conduit Box at 90 deg. 94 100x100 Conduit Box at 180 deg. 95 100x100 Conduit Box at 90 deg. 96 100x100 Conduit Box at 180 deg. 97 100x100 Conduit Box at 90 deg. 98 100x100 Conduit Box at 180 deg. 99 100x100 Conduit Box at 90 deg. 100 100x100 Conduit Box at 180 deg. 	<ul style="list-style-type: none"> 101 100x100 Conduit Box at 90 deg. 102 100x100 Conduit Box at 180 deg. 103 100x100 Conduit Box at 90 deg. 104 100x100 Conduit Box at 180 deg. 105 100x100 Conduit Box at 90 deg. 106 100x100 Conduit Box at 180 deg. 107 100x100 Conduit Box at 90 deg. 108 100x100 Conduit Box at 180 deg. 109 100x100 Conduit Box at 90 deg. 110 100x100 Conduit Box at 180 deg. 111 100x100 Conduit Box at 90 deg. 112 100x100 Conduit Box at 180 deg. 113 100x100 Conduit Box at 90 deg. 114 100x100 Conduit Box at 180 deg. 115 100x100 Conduit Box at 90 deg. 116 100x100 Conduit Box at 180 deg. 117 100x100 Conduit Box at 90 deg. 118 100x100 Conduit Box at 180 deg. 119 100x100 Conduit Box at 90 deg. 120 100x100 Conduit Box at 180 deg. 121 100x100 Conduit Box at 90 deg. 122 100x100 Conduit Box at 180 deg. 123 100x100 Conduit Box at 90 deg. 124 100x100 Conduit Box at 180 deg. 125 100x100 Conduit Box at 90 deg. 126 100x100 Conduit Box at 180 deg. 127 100x100 Conduit Box at 90 deg. 128 100x100 Conduit Box at 180 deg. 129 100x100 Conduit Box at 90 deg. 130 100x100 Conduit Box at 180 deg. 131 100x100 Conduit Box at 90 deg. 132 100x100 Conduit Box at 180 deg. 133 100x100 Conduit Box at 90 deg. 134 100x100 Conduit Box at 180 deg. 135 100x100 Conduit Box at 90 deg. 136 100x100 Conduit Box at 180 deg. 137 100x100 Conduit Box at 90 deg. 138 100x100 Conduit Box at 180 deg. 139 100x100 Conduit Box at 90 deg. 140 100x100 Conduit Box at 180 deg. 141 100x100 Conduit Box at 90 deg. 142 100x100 Conduit Box at 180 deg. 143 100x100 Conduit Box at 90 deg. 144 100x100 Conduit Box at 180 deg. 145 100x100 Conduit Box at 90 deg. 146 100x100 Conduit Box at 180 deg. 147 100x100 Conduit Box at 90 deg. 148 100x100 Conduit Box at 180 deg. 149 100x100 Conduit Box at 90 deg. 150 100x100 Conduit Box at 180 deg. 151 100x100 Conduit Box at 90 deg. 152 100x100 Conduit Box at 180 deg. 153 100x100 Conduit Box at 90 deg. 154 100x100 Conduit Box at 180 deg. 155 100x100 Conduit Box at 90 deg. 156 100x100 Conduit Box at 180 deg. 157 100x100 Conduit Box at 90 deg. 158 100x100 Conduit Box at 180 deg. 159 100x100 Conduit Box at 90 deg. 160 100x100 Conduit Box at 180 deg. 161 100x100 Conduit Box at 90 deg. 162 100x100 Conduit Box at 180 deg. 163 100x100 Conduit Box at 90 deg. 164 100x100 Conduit Box at 180 deg. 165 100x100 Conduit Box at 90 deg. 166 100x100 Conduit Box at 180 deg. 167 100x100 Conduit Box at 90 deg. 168 100x100 Conduit Box at 180 deg. 169 100x100 Conduit Box at 90 deg. 170 100x100 Conduit Box at 180 deg. 171 100x100 Conduit Box at 90 deg. 172 100x100 Conduit Box at 180 deg. 173 100x100 Conduit Box at 90 deg. 174 100x100 Conduit Box at 180 deg. 175 100x100 Conduit Box at 90 deg. 176 100x100 Conduit Box at 180 deg. 177 100x100 Conduit Box at 90 deg. 178 100x100 Conduit Box at 180 deg. 179 100x100 Conduit Box at 90 deg. 180 100x100 Conduit Box at 180 deg.
--	--

PROJECT REFERENCES

Ngwalezane Hospital
Proposed New Orthotic & Prosthetics Centre
Electrical Installation

TITLE
Ground Floor
Electronics Layout and Details

OPTION 4

PROJECT NO.	2013	DRAWING NO.	300_4	DATE	2013
DESIGNER	IBU A PROJECTS	CHECKED	SCALE	DATE	1:100
DATE	04/20	BY	DATE	04/20	
PROJECT NO.	2013	DRAWING NO.	300_4	DATE	2013

IBU A PROJECTS
ESSEX PARK
WATERLOO ROAD
WANDERBEEK 3611
TEL: 071 001 090 853
E-MAIL: info@ibuap.co.za