

THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 3 – BRAAMFONTEIN PERWAY DEPOT IN THE SOUTH GAUTENG REGION TO BE DONE OVER 9 MONTHS CONSTRUCTION PERIOD.



SGR/CRES/BRAAM-CON/07/2022

ADDENDUM NO. 1

This document forms integral part of the tender document and therefore must be submitted with the RFP document.

- 1. <u>A VIRTUAL BRIEIFING WILL BE HELD ON MSTEAMS (AS REFERENCED ON PAGE 33 OF 59 OF THE RFP)</u>
- 2. SBD 4 HAS BEEN REPLACED WITH THE ONE ON PAGE 10 (ANNEXURE 1 -- APPENDICES)
- 3. SBD 8 & SBD 9 HAVE BEEN REMOVED FROM ANNEXURE 1 (APPENDICES)

REQUEST FOR QUOTATION

| | for / on behalf of PRASA |
|---|---|
| Tender Number: | SGR/CRES/BRAAM-CON/07/2022 |
| Tender Scope: | THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 3 – BRAAMFONTEIN PERWAY DEPOT IN THE SOUTH GAUTENG REGION TO BE DONE OVER 9 MONTHS CONSTRUCTION PERIOD. |
| Issue Date: | 12 JULY 2022 |
| Closing Date for Submissions of Bids | 10 AUGUST 2022 @12:00 PASSENGER RAIL AGENCY OF SOUTH AFRICA SUPPLY CHAIN MANAGEMENT PRASA CRES 30 WOLAMARANS STREET UMJANSTSHI HOUSE BRAAMFONTEIN JOHANNESBURG |
| Contact person: | Lehlohonolo Mahlonoko, SCM |

Note: the addendum should form part of your submission.

| I/We declare that I/We have rea me/us. | d the above-r | nentioned notice and t | hat it is understood by |
|---|---------------|------------------------|-------------------------|
| Signed at | on this | _ (day) of | _ (month) 2022 |
| | | | |



THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 3 – BRAAMFONTEIN PERWAY DEPOT IN THE SOUTH GAUTENG REGION TO BE DONE OVER 9 MONTHS CONSTRUCTION PERIOD.



SGR/CRES/BRAAM-CON/07/2022

| TENDERER: | | |
|--------------------------------|------|------|
| Wallonoko - 12 SCM Official | July | 2022 |