

Part 2 – Foyer Upgrade - Iziko SA Museum (ISAM)

Item No	DESCRIPTION	Amount excl VAT
1	Bills of Quantities – QS (brought forward from 2.3)	R -
2	Bills of Quantities – Electrical (brought forward from 2.4)	R -
	Sub-Total	R -
	Total Carried forward to Pricing schedule	R -

Signed by Tenderer

Date