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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT  
 
 

C3.1.1  Description of Works  

The Contract covers the construction of bulk earthworks and the installation of civil infrastructure 
required for a new police station being constructed for policing purposes on Erf 75169 of 59037 in 
the area known as Khayelitsha of City of Cape Town Municipality. The Contract covers a new police 
station being constructed for policing purposes. In addition to the main police station the project 
includes the provision of a cell block, detective services, support services, vispol, support services, 
service point, parking areas and access roads all of which are to be constructed on a large levelled 
platforms formed by cutting and filling within the site. This new police station is to be constructed 
near the existing park home police station.   

 
 

C3.1.2  Description of Site and Access  

The site, Erf 75169 of 59037 is vacant and undeveloped covered with veld grass and shrubs. A 
portion of the site is currently occupied with park homes being utilized by SAPS, however this does 
not form part of the proposed works. The site is located in Khayelitsha which is approximately 30 
km south east of Cape Town in the Western Cape Province. Access to the site is via Dibana Road 
and Cekeca Road which are typical urban collector roads coming off the M9 Road which is a major 
arterial road. The northern, western and southern boundaries of the site are bounded by 
neighbouring properties.   

 
 

C3.1.3  Nature of Ground and Subsoil Conditions  

The site comprises a planar surface sloping very gently in a north easterly direction.  A detailed 
geotechnical investigation has been carried out and a report covering the geotechnical conditions 
is available. Groundwater seepage was encountered in the test pits, at a depth of 1.4m from the 
natural ground level, most likely fluctuating with seasonal rainfall patterns. The site area is 
classified as “non-dolomitic”. The site is considered stable, and no geotechnical problems are 
anticipated provided the recommendations of the report are followed. The subsoils can be classified 
as suitable for general fill, fair to good subgrade material but poor subbase material. 
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C3.2:  PROJECT SPECIFICATIONS  
 

PREAMBLE 
 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 
discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 
item.   

 
 

C3.2.1  GENERAL  
 
 

PS.1 PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC  
 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 
1921-1 and SANS 1921-2.   

 
PS.1.1  Preliminary Programme  

 
The Contractor shall include with his tender a preliminary programme on the prescribed form (see 
Part T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be  
in the form of a simplified bar chart with sufficient details to show clearly how the works will be 
performed within the time for completion as stated in the Contract Data.   

 
Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 
on the specified Time for Completion.  Each such alternative tender shall include a preliminary 
programme similar to the programme above for the execution of the works, and shall motivate his 
proposal clearly by stating all the financial implications of the alternative completion time.   

 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in 
his programme for all possible delays due to normal adverse weather conditions (refer to 
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 
Contract Data.   

 
PS.1.2  Programme in Terms of Clause 5.6 of the General Conditions of Contract  

 
It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of 
the General Conditions of Contract, be furnished within the time stated in the Contract Data (refer 
to Clause 5.3.1/2).   

 
The preliminary programme to be submitted with the tender shall be used as basis for this 
programme.   
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The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 
of and method of carrying out the works.  The more important of these are:   

 
(1)  Services: Important bulk services exist along both Cekeca Road and Dibana Road.  It is 

essential that these services be located as soon as possible so that arrangements can 
be made to connect the site infrastructure to bulk services.   

(2)  Traffic Accommodation: The contractor must allow accommodate the traffic using Big 
Street.  The full width of the existing road must be available for traffic during peak traffic 
periods.    

 
Those known, existing services in the area of the works have been depicted on the contract 
drawings.  It is evident, however, that the status of existing service records as far as can be 
ascertained might not reflect the actual situation in the field.  As such, due allowance has been 
made in the Bill of Quantities for the proving of services where directed by the Engineer.   

 
PS.1.3  Requirements for Accommodation of Traffic  

 
PS.1.3.1  General  

 
Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 
South Africa if accommodation of traffic will be involved on any part of the construction works.   

 
Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:  

 
“Road signs and markings shall comply with the requirements of “The South African Road Traffic 
Signs Manual - Volume 2 : Roadworks Signing”.   

 
PS.1.3.2  Basic Requirements  

 
The travelling public shall have the right of way on public roads, and the Contractor shall make use 
of approved methods to control the movement of his equipment and vehicles so as not to constitute 
a hazard on the road.   

 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 
controls are effective and that courtesy is extended to the public at all times.   

 
Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition shall 
constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc., 
have been repaired to his satisfaction.   

 
The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the requirements 
of this document and the South African Road Traffic Signs Manual.    

 
The  Contractor  shall  construct  and  maintain  all  temporary  drainage  works  necessary  for 
temporary deviations. The Contractor shall ensure that the existing property accesses are 
maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 
completing the work required to the accesses out of normal hours.   
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PS.1.3.3  Traffic Safety Officer  
 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance of 
all the measures for the accommodation of traffic for the duration of the project.  Duties of the traffic 
safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and the 
Construction Regulations 2014.   

 
PS.1.3.4  Payment  

 
The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 
compensation for all possible additional costs which may arise from this, and no claims for extra 
payment due to inconvenience as a result of the modus operandi will be considered.    

 
PS.1.3.5  Pedestrian movement  

 
The Contractor shall make provision for accommodating all pedestrian movements in the area of 
the works.  Allowance shall be made in the relevant rates for any barricades and signs required.   

 
 

PS.2 SERVICES  
 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 
1921-1 and SANS 1921-2.   

 
PS.2.1  Existing Services  

 
The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 
effort has been made to depict these services accurately the positions shown must be regarded 
as approximate.   

 
PS.2.2  Proving Underground Services  

 
This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 
vicinity of underground services.   

It is stressed that all services in a particular area must be proven before commencing work in that 
area.   

In so far as bulk earthworks are concerned, where services are indicated on the drawings or 
where from site observations can reasonably be expected that such services are likely to exist 
where excavations are to take place, the Contractor shall without instructions from the Employer’s 
Agent carefully excavate by hand to expose and prove their positions.   

 
The cost of the proving trenches is to be included in the work covered by Clause DA.8.3.  
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When a service is not located in its expected position the Contractor shall immediately report such 
circumstances to the Employer’s Agent who will decide what further searching or other necessary 
action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 
Services.   

 
Should any service be damaged by the Contractor in carrying out the works and should it be found 
that the procedure as laid down in this clause has not been followed then all costs in connection 
with the repair of the service will be to the Contractor's account.   

 
Proving of services shall be completed at least two weeks in advance of the actual programmed 
date for commencing work in the area. The position of these services located must be co- 
ordinated and levelled by the Contractor, and the information given in writing to the Employer's 
Agent’s Representative.   

 
The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 
Conditions of Contract or under Clause 4.17 of SANS 1921-1.   

 
PS.2.3  Relocation of Existing Services  

 
This clause shall be read in conjunction with Clause PS.1.  

 
Relocation of services shall generally be carried out by the relevant services organisation. 
Generally their work shall include the excavating and bedding the service which will include 
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 
shall be carried out by the Contractor.   

 
 

PS.2.4  Accommodation of Services  
 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 
be made under this item and / or the appropriate rates, for all costs incurred as a result of 
complying with these clauses. It shall also cover liaison with the services organisations and 
accommodation of their work gangs / contractors on site.   

 
 

PS.3 MANAGEMENT OF THE ENVIRONMENT  
 

The Contractor shall pay special attention to the following:  
 

PS.3.1  Natural Vegetation  
 

The Contractor shall confine his operation to as small an area of the site as may be practical for 
the purpose of constructing the works.    

 
Only those trees and shrubs directly affected by the works and such others as the Employer’s 
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 
other plants shall not be disturbed other than in areas where it is essential for the execution of the 
work or where directed by the Engineer.    
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PS.3.2  Fires  
 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 
resulting from such fires which may have been caused by him or his employees.   

 
PS.3.3  Environmental Management Plan  

 
In addition to the above, all requirements according to the Environmental Management Plan as 
detailed in C3.4: Particular Specifications, will be adhered to.   

 

PS.4 OCCUPATIONAL HEALTH AND SAFETY  
 

PS.4.1  General Statement  
 

When considering the safety on site the Contractor's attention is drawn to the following:  
 

1.   Traffic:  Traffic using  Big Street for access.  Full signage must be provided to warn motorists,  
pedestrians and provide protection to workers.   

2.   Trench Excavations: Excavations are required as part of the works. The sides of the trenches  
must be supported by shoring and or battering back. Suitable hard barricading or netting set 
back at least a metre from the edge of excavations.   

3.   Heavy Plant / Machinery: Heavy plant and machinery are required to implement the works.  
At times they will be working in close proximity to exiting roadways.   

4.   Unauthorised persons entering the area of works. Access control (signing in) by security  
personnel at site entrance. Warning signs at entrance indicating “No unauthorized entry”. 
Install boundary fencing and additional security guard to patrol boundary perimeter.   

 
It is a requirement of this contract that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly affected by his activities, are not exposed to hazards to their health 
and safety. To this end the Contractor shall assume full responsibility to conform to all the 
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 
and  the  OHSA  1993  Construction  Regulations  2014  issued  on  7  February  2014  by  the 
Department of Labour.    

 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the 
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.   
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PS.4.2  Health and Safety Specifications and Plans to be submitted at tender stage  
 

PS.4.2.1  Employer's Health and Safety Specification  
 

The Employer's Health and Safety Specification is included in Part C3.4: Particular Specifications.  
 

PS.4.2.2  Tenderer's Health and Safety Plan  
 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 
this contract will be adequate.  This will be attached to Part T2.2: Contractor’s Health and Safety 
Plan.   

 
Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms of 
Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, and 
referred to in Part T2.2 : Contractor’s Health and Safety Plan.    

 
The detailed safety plan will take into consideration the site specific risks as mentioned under 
PS.10.1 and must cover at least the following:   

 
(i)  A proper risk assessment of the works, risk items, work methods and procedures in terms  

of Regulations 9 to 29;   
(ii)  Pro-active identification of potential hazards and unsafe working conditions;   
(iii)  Provision of a safe working environment and equipment;   
(iv)  Statements of methods to ensure the health and safety of subcontractors, employees and  

visitors to the site, including safety training in hazards and risk areas (Regulation 7);   
(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records  

and registers as provided for in the Construction Regulations;   
(vi)  Details  of  the  Construction  Supervisor,  the  Construction  Safety  Officers  and  other  

competent persons he intends to appoint for the construction works in terms of Regulation 8 
and other applicable regulations; and   

(vii)  Details of methods to ensure that his Health and Safety Plan is carried out effectively in  
accordance with the Construction Regulations 2014.   

 
The  Contractor's  Health  and  Safety  Plan  will  be  subject  to  approval  by  the  Employer,  or 
amendment if necessary, before commencement of construction work. The Contractor will not be 
allowed to commence work, or his work will be suspended if he had already commenced work, 
before he has obtained the Employer's written approval of his Health and Safety Plan.   

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension of 
time or standing time and related costs    

 
A generic plan will not be acceptable.  
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PS.4.3  Cost of compliance with the OHSA Construction Regulations  
 

The rates and prices tendered by the Contractor shall be  deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the Employer's 
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply 
with the provisions of the Construction Regulations, he will be liable for penalties as provided in 
the Construction Regulations and in the Employer's Health and Safety Specification.   

 
Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 
Specification.   

 
 

PS.5 SITE SECURITY  
 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 
adequately ensure the safety and protection of the works, the Contractor’s staff, including local 
labour and subcontractors, and all site plant and construction equipment required for the works.   

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal of 
disruptive elements, that may interrupt the progress of the contract through acts such as, but not 
limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity by the 
local community or independent organisations or entities that may result in slowing down or partial 
or total stoppage of the works.   

 
Payment for this item shall be made under Section 1, Part A of the Bill of Quantities.  
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C3.3: STANDARD SPECIFICATIONS  
 
 

C3.3.1  The Specifications on which this contract is based are the South African Bureau of Standards  
Standardized Specifications for Civil Engineering Construction SANS 1200.    

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications 
of SANS 1200 shall form part of this Contract:    

 
SANS 1200 A  :  GENERAL   
SANS 1200 C  :  SITE CLEARANCE   
SANS 1200 D  :  EARTHWORKS   
SANS 1200 DB  :  EARTHWORKS (PIPE TRENCHES)  
SANS 1200 DM  :  EARTHWORKS (ROADS, SUBGRADE) 
SANS 1200 L  :  MEDIUM-PRESSURE PIPELINES   
SANS 1200 LD  :  SEWERS   
SANS 1200 LE  :  STORMWATER DRAINAGE   
SANS 1200 ME  :  SUBBASE   
SANS 1200 MF  :  BASE   
SANS 1200 MH  :  ASPHALT BASE AND SURFACING  
SANS 1200 MK  :  KERBING AND CHANNELLING   
SANS 1200 MM  : ANCILLARY WORKS   

 

C3.3.2  AMENDMENTS TO THE STANDARD SPECIFICATIONS  
 

INTRODUCTION  
 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 
project specifications between alternative materials or methods of construction and for additional requirements to 
be specified to suit a particular contract. Details of such alternative or additional requirements applicable to this 
contract are contained in this part of the project specifications. It also contains additional specifications required 
for this particular contract.   

 
The number of each clause and each payment item in this part of the project specifications consists of the prefix 
PS followed by a number corresponding to the number of the relevant clause or payment item in the standard 
specifications. The number of a new clause or payment item, which does not form part of a clause or a payment 
item in the standard specifications and which is included here, is also prefixed by PS, but followed by a new 
number which follows on the last clause or item number used in the relevant section of the standard 
specifications.   
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PSA  GENERAL  
 

PSA 5  GENERAL  
 

PSA-5.  CONSTRUCTION  
 

PSA-5.3  Protection of Structures  

The contractor shall maintain a photographic record of neighbouring fences, walls and structures 
for the duration of the contract and immediately notify the Engineer of any changes.   

 
PSA 5.4  Protection of Overhead and Underground Services  

Reference is made to the existing utility services in Clause PS.2 of the Project Specifications. 
Where excavation is to be undertaken in the vicinity of such services, their position is to be 
confirmed after discussion with representatives of the authority concerned, by careful hand 
excavation before any other work is undertaken in the area.   

When a service is not located in the expected position, the Contractor shall notify the Engineer 
who will decide what further action is to be carried out.   

The location of the service is to be completed at least two weeks before bulk works are due to 
commence in the area.   

Services damaged by the Contractor, in carrying out the works where the procedure described 
above and in Clause 5.7 have not been followed, will be repaired to the satisfaction of the Utility 
company concerned.  All costs associated with this will be to the Contractor’s account.   

 
PSA 5.5  Dealing with Water or Works  

 
This clause must be read in conjunction with Clause PS.3.  

 
PSA-5.7  Safety  

 
• Add the following:  

“The Contractor will refer to section, C3.3, Particular Specifications, for the OHSA 1993 Safety 
Specification.”   

 
 

• Add the following:  

“The Contractor will refer to section, C3.4 Particular Specifications, for the OHSA 1993 Safety 
Specification”   
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PSA-8  MEASUREMENT AND PAYMENT  
 

• Add the following clause:  
 

PSA-8.5  Sums stated provisionally by Engineer  
 

PSA-8.5(b)   (i)   Acceptance Testing  

The provisional sum covers the cost of acceptance testing specifically ordered by the 
Engineer.   

 
(ii)   As-Built Survey  

On completion of the works the Contractor is required to undertake an as-built survey of the 
works providing the following details:   

 
1.  Stormwater drainage :  manholes/headwall covers and inverts levels and centre  

co-ordinates.   
 

2.  Surface Level  :  a 5m by 5m grid of levels on the completed paved surface  
prior to approval   

 
 
 

PSC  SITE CLEARANCE  
 

PSC-3 MATERIALS  
 

PSC-3.1  Disposal of Materials  
 

• Add the following clause:  

Material obtained from clearing and grubbing shall be disposed of in a designated area of the 
site.  All costs shall be to the contractor’s account.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Scope of Work   
Standard Specifications  11  



 

PSD EARTHWORKS  
 

PSD-5  CONSTRUCTION  
 

PSD-5.1  Precautions  
 

PSD-5.1.1   Safety  
 

PSD-5.1.1.2  Safeguarding of excavations  
 

• Add the following additional sub items:  

“(g) The Contractor or his agent or his representative shall not require or allow any person to 
work under unsupported overhanging material or in an excavation which is more than 1,5 m 
deep, and any excavation which has not been adequately supported or braced if there is a 
danger of the overhanging material or the sides of the excavation collapsing.  The support, 
shoring or bracing to be designed and constructed by the Contractor, shall be strong and 
sturdy enough to support the sides of the excavation in question.”   

 
PSD-5.2  Method and Procedures  

 
PSD-5.2.2  Excavation  

 
PSD-5.2.2.1  Excavations for general earthworks and for structures  

 
• Add the following additional sub items:  

“(f) The Contractor shall so plan his cut-to-fill operations that all excavated material is used in 
the manner that is most appropriate.   

The Contractor shall conserve all suitable surplus material and he shall not borrow, spoil or 
waste any material unnecessarily.  If excavated material designated for a particular purpose 
become  contaminated,  is  incorrectly  used  or  becomes  unavailable  through  injudicious 
planning of excavation operations, the Contractor shall replace the contaminated material and 
make good any shortfall with material of quality at least equal to that of the said selected 
material.   

Where selection of excavated material is required, the method of excavation shall be so 
arranged as to avoid double handling.  Wherever possible excavated material shall be placed  
in its final position without being stockpiled.  If stockpiling is unavoidable, materials intended for 
different uses shall be stockpiled separately.”   

 
 

PSD-8  MEASUREMENT AND PAYMENT  
 

PSD-8.2  Computation of Quantities  
 

• Add the following:  

PSD-8.2.1  Measurement of the bulk earthworks for this contract shall be in cubic metres (m³) calculated 
by Average End Areas method or Digital Terrain Model (D.T.M.).  The measurement shall be 
based on the total cut volume measured after site clearance and the topsoil has been stripped.  
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PSDM EARTHWORKS (ROADS, SUBGRADE)  
 

PSDM-5  CONSTRUCTION  
 

PSDM-5.2  Methods & Procedures  
 

PSDM-5.2.2.4  Benching  
 

The requirements of Sub Clauses 5.2.4.2(b) of SABS 1200 DM shall apply.  
 

PSDM-5.2.4 Finishing  
 

The following clauses shall be added to this section:  
 

PSDM-5.2.4.2  Placing and Compaction  
 

(f)  The degree of compaction for all material except cohesionless sand shall be 95% Mod  
AASHTO.”   

 
PSDM-5.2.4.3  Finishing  

 
(f)  Grassing  

 
The grass supplied for this contract shall be either Buffalo or Cynodon Dactylon.  

 
PSDM-5.2.8  Transport  

 
All transport shall be regarded as free haul.  

 
 

PSDM-8  MEASUREMENT AND PAYMENT  
 

PSDM-8.3  Scheduled Items  
 

PSDM-8.13.12  Overhaul  
 

Overhaul shall not be paid and rates are deemed to be inclusive of haulage.  
 

PSDM-8.13.13  Surface Finishes  

Grass planted shall distinguish between stolons (runners) and sodding. The supply of 
grass shall either be from site or the contractors own source.   
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PSLB  BEDDING (PIPES)  
 
 

PSLB-3  MATERIALS  
 

PSLB-3.3  Bedding  

All stormwater pipes are to be regarded as rigid and shall use a CLASS C bedding as per 
drawing LB.3 of SABS 1200 LB. Sewer and water reticulation pipes shall be regarded as 
flexible and shall be bedded in accordance with Drawing m LB-2 of SABS 1200 LD.   

 
All subsoil pipes shall be bedded in accordance with the typical detail shown on the project 
drawings.   

 
PSLB-3.4  Geofabric  

The geofabric used as a surround to the stone bedding and subsoil drain shall be a non-woven 
fabric complying with the requirements of a Grade 3 geotextile.   

 
 

PSLB-8  MEASUREMENT AND PAYMENT  
 

PSLB-8.2  Scheduled Items  
 

PSLB 8.2.6  Geofabric ................................................................................................................. Unit : m²  

The rate shall cover the supply and installation of the geofabric as a surround to stone chips. 
Measurement shall be based on the length, design width of the trench and the depth of the 
stone layer plus the specified overlap.   

 
 
 
 

PSLD SEWERS  
 

PSLD-3  MATERIALS  
 

PSLC-3.5  Manholes, Chambers, etc.  
 

PSLD 3.5.7  Step Irons  
 

Step Irons are not required.  
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PSLE STORMWATER DRAINAGE  
 

PSLE-8  MEASUREMENT AND PAYMENT  
 

PSLE-8.2  Scheduled Items  
 

PSLE-8.2.8  Supply and Install Manholes, Catchpits, and the like  

Manholes, catchpits and the like shall be measured per unit for the various types and sizes as 
per Clause LE8.2.8. The rates shall include all excavations and backfilling required in connection 
therewith and for the cleaning and treatment of the covers with one coat of bitumen paint 
subsequent to installation.   

 
PSLE-8.2.14  Breaking into Existing Stormwater Structures and Existing Pipes  

Breaking into existing stormwater structures and existing pipes shall be separately measured 
per unit. The rate shall include the breaking out of walls to accommodate the new pipeline, 
disposal of demolished material, building in and sealing of the new pipe and all labour and plant. 
The rate for breaking into existing pipes shall include the cutting and making good of the existing 
pipe, disposal of demolished material, benching around the existing pipe and all labour and plant.  

 
 
 

PSMM ANCILLARY ROADWORKS  
 

PSMM-8  MEASUREMENT AND PAYMENT  
 

PSMF-8.3  Scheduled Items  
 

PSMM-8.6  Concrete Block Drystack Structure  

The unit of measure shall be square meter (m²) and the rate shall cover the supply of materials, 
plant and labour required to construct the drystack wall and to complete the backfill and 
compaction of soilcrete behind wall, installing Bidim A5 up the back of the wall from the bottom 
row to between top 2 rows and the erection and stripping of formwork, the supply, placing and 
compacting of the reinforced concrete foundations.   
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C3.4 : PARTICULAR SPECIFICATIONS  
 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 
shall apply to this contract:    

 
 

C3.4.1  Part AH - OHSA 1993 Safety Specification  
 

C3.4.2  Standard Environmental Management Plan for Civil Engineering Construction Works  
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C3.4.1:  PART AH - OHSA 1993 SAFETY SPECIFICATION  
 
 
 

CONTENTS 
 

PAM-1:  SCOPE   

PAM-2:  DEFINITIONS   

PAM-3:  APPLICATION FOR CONSTRUCTION WORK PERMIT   

PAM-4:  TENDERS   

PAM-5:  NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK  

PAM-6:  RISK ASSESSMENT   

PAM-7:  APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS   

PAM-8:  APPOINTMENT OF SAFETY PERSONNEL   

PAM-9:  RECORDS AND REGISTERS   

PAM-10:   CONTRACTOR’S RESPONSIBILITIES   

PAM-11:   MEASUREMENT AND PAYMENT   
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION  
 

PAM-1:  SCOPE  

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his 
control and for all other persons entering the site of works.    

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other 
safety codes and specifications referred to in the said Construction Regulations.    

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible 
to comply with all provisions of OHSA 1993 and the Construction Regulations 2014.    

This safety specification and the Contractor’s own  Safety Plan as well as the Construction 
Regulations 2014, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works.    

The following are possible risks associated with this project:  

� Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical  
high voltage cables, on the bridge, buried and overhead,   

� Movement of construction vehicles on site, taking into consideration steep slopes, other traffic  
and existing services,   

� Exposure to possible injuries due to mishandling or failure of power and hand tools,   
� Risks related to general safety and security on site.   

Additional risks may arise from specific methods of construction selected by the Contractor which 
are not necessary covered in the above.   

PAM-2:  DEFINITIONS  

For the purpose of this contract the following shall apply:  

(a)  “Employer” where used in the contract documents and in this specification, means the 
Employer as defined in the General Conditions of Contract and it shall have the exact same 
meaning as “client” as defined in the Construction Regulations 2014. “Employer” and 
“client” is therefore interchangeable and shall be read in the context of the relevant 
document.    

(b)  “Contractor”, wherever used in the contract documents and in this specification, shall have  
the same meaning as “Contractor” as defined in the General Conditions of Contract.    

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively.    

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right.    

(c)  “Engineer” where used in this specification, means the Engineer as defined in the 
General  Conditions  of  Contract.  In  terms  of  the  Construction  Regulations  the 
Engineer may act as agent on behalf of the Employer (the client as defined in the 
Construction Regulations).   
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PAM-3:  APPLICATION FOR CONSTRUCTION WORK PERMIT  

The Employer shall at least 30 days before work is to be carried out apply to the Provincial Director 
of the Department in writing for a construction work permit if the intended works:   

(a)  Exceeds 180 days;   
(b)  Involves more than 1800 person days;   
(c)  The value of the works equals to or exceeding S i x t y  Million Rands of CIDB grade  

level 7 or higher.    

The application shall be done using form Annexure 1.   

PAM-4:  TENDERS  

The Contractor shall submit the following with his tender:  

(a)  a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction 
Regulations. The Safety Plan must be based on the Construction Regulations 2014 and will 
be subject to approval by the Employer;   

(b)  a declaration to the effect that he has the competence and necessary resources to carry  
out the work safely in compliance with the Construction Regulations 2014;   

(c)  a declaration to the effect that he made provision in his tender for the cost of the health  
and safety measures envisaged in the Construction Regulations.    

(d)  Failure to submit the foregoing with his tender, will lead  to the conclusion that the 
Contractor will not be able to carry out the work under the contract safely in accordance with 
the Construction Regulations.    

PAM-5:  NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK   

After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 
following work is involved:   

(a)  the demolition of structures and dismantling of fixed plant of height of 3,0 m or more;   
(b)  the use of explosives;   
(c)  excavation work deeper than 1,0 m; or   
(d)  working at a height where there is a risk of falling.    

The notification must be done in the form of the Annexure 2 included in the tender document.   

A copy of the notification form must be kept on site, available for inspection by inspectors, 
Employer, Engineer, employees and persons on site.    

PAM-6:  RISK ASSESSMENT  

The Employer shall prepare a baseline risk assessment for the construction project and prepare a 
site specification Health & Safety specification.   

Before commencement of any construction work during the construction period, the Contractor 
shall have a risk assessment performed and recorded in writing by a competent person. (Refer 
Regulation 7 of the Construction Regulations 2014).   

 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during 
the execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified.    
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The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor.    

PAM-7:  APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS  

PAM-7.1   Health and Safety plan  

The Contractor shall appoint his employees and any subcontractors to be employed on the 
contract, in writing, and he shall provide them with a copy of his documented Health and Safety 
Plan,  or  relevant  sections  thereof.  The  Contractor  shall  ensure  that  all  subcontractors  and 
employees are committed to the implementation of his Safety Plan.    

PAM-7.2   Health and safety induction training  

The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work. No visitor or other person shall be allowed or permitted to 
enter the site of the works unless such person has undergone health and safety training pertaining to 
hazards prevalent on site.    

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work.    

PAM-8:  APPOINTMENT OF SAFETY PERSONNEL  

PAM-8.1:  Construction Supervisor  

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work.    

He may also have to appoint one or more competent employees to assist the  construction 
supervisor where justified by the scope and complexity of the works.   

PAM-8.2:  Construction safety officer  

Taking into consideration the size of the project and the hazards or dangers that can be expected, 
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so 
decided by the Inspector of the Department of Labour. The Safety Officer shall have the necessary 
competence and resources to perform his duties diligently.    

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract.   

PAM-8.3:  Health and safety representatives  

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety representative 
whenever he has more than 20 employees in his employment on the site of the works.  The health 
and safety representative must be selected from employees who are employed in a full-time 
capacity at a specific workplace.    

The number of health and safety representatives for a workplace shall be at least one for every 
100 employees.    
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The function of the health and safety representative(s) will be to review the effectiveness of health 
and safety measures, to identify potential hazards and major incidents, to examine causes of 
incidents  (in  collaboration  with  his  employer,  the  Contractor),  to  investigate  complaints  by 
employees  relating  to  health  and  safety  at  work,  to  make  representations  to  the  employer 
(Contractor) or inspector on general matters affecting the health and safety of employees, to inspect 
the  workplace,  plant, machinery etc.  on a regular  base,  to  participate  in consultations with 
inspectors and to attend meetings of the health and safety committee.   

PAM-8.4:  Health and safety committee  

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more health and 
safety representatives at a workplace. The persons selected by the Contractor to serve on the 
committee shall be designated in writing.    

The function of the health and safety committee shall be to hold meetings at regular intervals, but at 
least once every three months, to review the health and safety measures on the contract, to discuss 
incidents related to health and safety with the Contractor and the inspector, and to make 
recommendations  regarding  health  and  safety  to  the  Contractor  and  to  keep  record  of 
recommendations and reports made by the committee.    

 
PAM-8.5:  Competent persons  

In  accordance  with  the  Construction  Regulations  the  Contractor  has  to  appoint  in  writing 
competent persons responsible for supervising construction work on each of the following work 
situations that may be expected on the site of the works.   

(a)  Risk assessment and induction training as described in Regulation 9 of the Construction  
Regulations;   

(b)  Fall protection as described in Regulation 10;   
(c)  Structures work as described in Regulation 11;   
(d)  Temporary works as described in Regulation 12;   
(e)  Excavation work as described in Regulation 13;   
(f)  Demolition work as described in Regulation 14;   
(g)  Scaffolding work as described in Regulation 16;   
(h)  Suspended platform operations as described in Regulation 17;   
(i)  Rope access work as described in Regulation 18;    
(j)  Material hoist as described in Regulation 19;   
(k)  Bulk Mixing Plant as described in Regulation 20;   
(l)  Explosive activated fixing device as described in Regulation 21;   
(m)  Cranes as described in Regulation 22;   
(n)  Construction vehicle and mobile plant inspections on a daily basis by a competent person  

as described in Regulation 23;   
(o)  Electrical installations and mechanisms on construction site as described in Regulation 24;  
(p)  Use and storage of flammable liquids on construction site as described in Regulation 25;  
(q)  Water Environments as described as Regulation 26;   
(r)  Housekeeping and general safeguarding on construction sites as described in Regulation  

27;    
(s)  Stacking and storage on construction site as described in Regulation 28;   
(t)  Fire Precautions as described in Regulation 29; and   
(u)  Construction employer facilities as described in Regulation 30.   

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed.   

The appointment of competent persons to supervise parts of the construction work does not relieve 
the Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations.    
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PAM-9:  RECORDS AND REGISTERS  

In accordance with the Construction Regulations the Contractor is bound to keep records and 
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, the 
Employer, trade union officials and subcontractors and employees. The following records and 
registers must be kept on site and shall be available for inspection at all times.   

(a)  A copy of the OHSA 1993 Construction Regulations 2014;   
(b)  A copy of this Health and Safety Specification;   
(c)  A copy of the Contractor’s Health and Safety Plan (Regulation 7);   
(d)  A copy of the Notification of Construction Work (Regulation 3);   
(e)  A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety  

Officer [Regulation 6(7)];   
(f)  A copy of the risk assessment described in Regulation 7;   
(g)  A  full  protection  plan  and  the  corresponding  records  of  evaluation  and  training  of  

employees working from elevated positions as described in Regulation 8;   
(h)  Drawings pertaining to the design of structures [Regulation 9(3)] and formwork and support  

work structures [Regulation 10(d)] must be kept on site;   
(i)  Pronouncement of the safety of excavations must be recorded in a register to be kept on  

site [Regulation 11(3)(h)];   
(j)  A copy of the certificate of the system design for suspended platforms [Regulation 15(3)];   
(k)  A notice must be affixed around the base towers of material hoists to indicate the maximum  

mass load, which may be carried at any one time by material hoists [Regulation 7(5)].    
(l)  Maintenance records of material hoists and inspection results must be kept in a record  

book to be kept on site [Regulation 17(8)];   
(m)  A record of any repairs to or maintenance of a batch plant must be kept on site [Regulation  

18(9)];   
(n)  A warning notice must be displayed in a conspicuous manner when and wherever an  

explosive powered tool is used [Regulation 19(2)];   
(o)  A  register  for  recording  of  findings  by  the  competent  person  appointed  to  inspect  

construction vehicles and mobile plant [Regulation 21(1)(j)].   

PAM-10:   CONTRACTOR’S RESPONSIBILITIES  

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 
2003, and are not repeated in detail but some important aspects are highlighted hereafter, without 
relieving the Contractor of any of his duties and responsibilities in terms of the Construction 
Regulations.    

(a)  Contractor’s position in relation to the Employer (Client) (Regulation 4)  

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the 
Act and the Regulations are met and complied with.    

(b)  The Principal Contractor and Contractor (Regulation 5)  

 The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principal 
Contractor as defined in the Construction Regulations, and he shall comply with all the 
provisions of Regulation 5.    

 Any subcontractors employed by the Contractor must be appointed in writing, setting out 
the terms of the appointment in respect of health and safety. An independent subcontractor 
shall however provide and demonstrate to the Contractor a suitable, acceptable and 
sufficiently documented health and safety plan before commencement of the subcontract. In 
the absence of such a health and safety plan the subcontractor shall undertake in writing that 
he will comply with the Contractor’s safety plan, the health and safety specifications of the 
Employer and the Construction Regulations 2003.    
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(c)  Supervision of construction work (Regulation 6)  

The Contractor shall appoint the safety and other personnel and employees as required in 
terms of Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel 
and  employees  does  not  relieve  the  Contractor  from  any  of  the  obligations  under 
Regulation 6.   

(d)  Risk assessment (Regulation 7)  

The Contractor shall have the risk assessment made as set out in paragraph 7 above 
before commencement of the work, and it must be available on site for inspection at all 
times. The Contractor shall consult with the health and safety committee or health and 
safety representative(s) etc. on a regular basis to ensure that all employees, including 
subcontractors  under  his  control,  are  informed  and  trained  by  a  competent  person 
regarding health hazards and related work procedures.    

No subcontractor, employee or visitor shall be allowed to enter the site of works without 
prior health and safety induction training, all as specified in Regulation 7.    

(e)  Fall protection (Regulation 10)  

Fall protection, if applicable to this contract shall comply in all respects with Regulation 10 
of the Construction Regulations.    

(f)  Structures (Regulation 11)  

The Contractor will be liable for all claims arising from collapse or failure of structures if he 
failed to comply with all the specifications, project specifications and drawings related to the 
structures, unless it can be proved that such collapse or failure can be attributed to faulty 
design or insufficient design standards on which the specifications and the drawings are 
based.   

In addition the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations.    

(g)  Formwork and support work (Regulation 11)  

The Contractor will be responsible for the adequate design of all formwork and support 
structures by a competent person.    

All drawings pertaining to formwork shall be kept on site and all equipment and materials 
used in formwork, shall be carefully examined and checked for suitability by a competent 
person.    

The provisions of Regulation 11 of the Construction Regulations shall be followed in every 
detail.    

(h)  Excavation work (Regulation 13)  

It is essential that the Contractor shall follow the instructions and precautions in the 
Standard  Specifications  and  Project  Specifications  as  well  as  the  provisions  of  the 
Construction Regulations to the letter as unsafe excavations can be a major hazard on any 
construction site. The Contractor shall therefore ensure that all excavation work is carried 
out under the supervision of a competent person, that inspections are carried out by a 
Professional Engineer or Technologist, and that all work is done in such a manner that no 
hazards are created by unsafe excavations and working conditions.   

Supervision by a competent person will not relieve the Contractor from any of his duties 
and responsibilities under Regulation 13 of the Construction Regulations.   
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(i)  Demolition work (Regulation 14)  

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of  Regulation  14  of the Construction  Regulations. The fact that  a 
competent person has to be appointed by the Contractor, does not relieve the Contractor 
from any of his responsibilities in respect of safety of demolition work.    

(j)  Scaffolding (Regulation 16)  

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction 
Regulations are complied with. [Note : Reference in the Regulations to “Section 44 of the 
Act” should read “Section 43 of the Act”]   

(k)  Suspended platforms (Regulation 17)  

Wherever suspended platforms will be necessary on any contract, the Contractor shall 
ensure that copies of the system design issued by a Professional Engineer are submitted 
to the Engineer for inspection and approval. The Contractor shall appoint competent 
persons as supervisors and competent scaffold erectors, operators and inspectors and 
ensure  that  all  work  related  to  suspended  platforms  are  done  in  accordance  with 
Regulation 17 of the Construction Regulations.    

(l)  Boatswain’s chairs (Regulation 18)  

Where boatswain’s chains are required on the construction site, the Contractor shall 
comply with Regulation 18.    

(m)  Material Hoists (Regulation 19)  

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to 
the letter.   

(n)  Batch plants (Regulation 20)  

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all 
operators, supervisors and employees are strictly held to the provisions of Regulation 20. 
The Contractor shall ensure that the General Safety Regulations (Government Notice 
R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice R295 of 
26/2/1988)  and  the  Electrical  Installation  Regulations  (Government  Notice  R2271  of 
11/10/1995) are adhered to by all involved.    

In terms of the Regulations, records of repairs and maintenance shall be kept on site.  

(o)  Explosive powered tools (Regulation 21)  

The Contractor shall ensure that, wherever explosive-powered tools are required to be 
used, all safety provisions of Regulation 21 are complied with.   

It is especially important that warning notices are displayed and that the issue and return 
of cartridges and spent cartridges be recorded in a register to be kept on site.    

(p)  Cranes (Regulation 22)  

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 
shall be complied with.    
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(q)  Construction vehicles and mobile plant (Regulation 23)  

The Contractor shall ensure that all construction vehicles and plant are in good working 
condition and safe for use, and that they are used in accordance with their design and 
intended use. The vehicles and plant shall only be operated by workers or operators who 
have  received  appropriate  training,  all  in  accordance  with  all  the  requirements  of 
Regulation 23.    

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent 
person and the findings must be recorded in a register to be kept on site.    

(r)  Electrical installation and machinery on construction sites (Regulation 24)  

The Contractor shall comply with the Electrical Installation Regulations (Government 
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government 
Notice R1953 of 12 August 1993).  Before commencement of construction, the Contractor 
shall take adequate steps to ascertain the presence of, and guard against dangers and 
hazards due to electrical cables and apparatus under, over or on the site.    

All temporary electrical installations on the site shall be under the control of a competent 
person, without relieving the Contractor of his responsibility for the health and safety of all 
workers and persons on site in terms of Regulation 24.    

(s)  Use of temporary storage of flammable liquids on construction sites (Regulation 25)  

The  Contractor  shall  comply  with  the  provisions  of  the  General  Safety  Regulations 
(Government Notice R1031 of 30 May 2986) and all the provisions of Regulation 25 of the 
Construction Regulations to ensure a safe and hazard-free environment to all workers and 
other persons on site.   

(t)  Water environments (Regulation 26)  

Where construction work is done over or in close proximity to water, the provisions of 
Regulation 26 shall apply.    

(u)  Housekeeping on Construction sites (Regulation 27)  

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environmental Regulations for workplaces (Government Notice R2281 of 16 October 1987) 
and all the provisions of Regulation 27 of the Construction Regulations.    

(v)  Stacking and storage on construction sites (Regulation 28)  

The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions of Regulation 28 of 
the Construction Regulations shall apply.    

(w)  Fire precautions on construction sites (Regulation 29)  

The provisions of the Environmental Regulations for Workplaces (Government Notice 
R2281 of 16 October 1987) shall apply.    

In addition the necessary precautions shall be taken to prevent the incidence of fires, to 
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in 
accordance with Regulation 29 of the Construction Regulations.   

(x)  Construction Employer facilities (Regulation 30)  

The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations  (Government  Notice  R1593  of  12  August  1988)  and  the  provisions  of 
Regulation 30 of the Construction Regulations.   
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(y)  Non-compliance with the Construction Regulations 2014  

The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects.    

The Contractor, as employer for the execution of the contract, shall ensure that all 
provisions of the Construction Regulations applicable to the contract under consideration 
are complied with to the letter.    

Should the Contractor fail to comply with the provisions of the Regulations 3 to 32 as listed in 
Regulation 33, he will be guilty of an offence and will be liable, upon conviction, to the fines 
or imprisonment as set out in Regulation 33.   

The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in 
any proceedings related to non-conformance to the Act and the Regulations.   

PAM-11:   MEASUREMENT AND PAYMENT  

PAM-11.1: Scheduled Item Unit  

Contractor’s obligations in respect of the Occupational Lump Sum  
Health and Safety Act   

Payment  of  the  lump  sum  tendered  in  the  Preliminary  &  General  item  shall  include  full 
compensation for all costs resulting from the Contractor’s specified obligations in respect of 
fulfilling his obligations in respect of the Occupational Health and Safety Act.   

 
Payment of the sum tendered will be made in two instalments, as follows:  

The first instalment, 50% of lump sum, will be paid after the Contractor has submitted a Health and 
Safety plan in accordance with the specifications.   

The second instalment, 50% of the lump sum, will be paid after the issuing of the Completion 
Certificate and the submission of the Health and Safety file.   

 
(a) Safety personnel  

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses PAM-7.1 to 7.5 shall 
be members of the Contractor's personnel, and no additional payment will be made for the 
appointment of such safety personnel.   

 
(b) Records and Registers,  

The keeping of health and safety-related records and registers as described in PAM-8 is regarded 
as a normal duty of the Contractor for which no additional payment will be considered, and which is 
deemed to be included in the Contractor's tendered rates and prices.   
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C3.4.2  ENVIRONMENTAL MANAGEMENT SPECIFICATION  
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ENVIRONMENTAL MANAGEMENT SPECIFICATION  
 
 

1.  PURPOSE 
 

The purpose of the EMP is to encourage good management practices through planning and 
commitment  with  respect  to  environmental  issues,  and  to  provide  rational  and  practical 
environmental guidelines to minimise disturbance of the natural environment.    

 
 

2.  RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT  
 

The contractor will be responsible for environmental control on site during construction and the 
maintenance period.  The construction activities will be monitored by an independent environmental 
specialist and audited against the EMP.   

 
 

3.  TRAINING AND INDUCTION OF EMPLOYEES  
 

The contractor has a responsibility to ensure that all those people involved in the project are aware of 
and familiar with the environmental requirements for the project (this includes sub-contractors, 
casual labour, etc.).   

 
 

4.  COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK  
 

Any complaints received by the project team from the community will be recorded. The complaint will 
be brought to the attention of the site manager.    

 
All complaints received will be investigated and a response given to the complainant within 28 days.  

 
All environmental incidents occurring on the site will also be recorded.  

 
 

5.  ENVIRONMENTAL SAFETY  
 

The management of impacts associated with various categories of concern is discussed as separate 
topics, indicated below.   

 
5.1  Soil  

 
(a)  Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, 

when  areas  are  cleared.  If  mixed  with  clay  sub-soil  the  usefulness  of  the  topsoil  for 
rehabilitation of the site will be lost.   

 
(b)  Stockpiled topsoil should not be compacted and should be replaced as the final soil layer. No  

vehicles are allowed access onto the stockpiles after they have been placed.   
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(c)  Stockpiled soil should be protected by erosion-control berms if exposed for a period of greater 
than 14 days during the wet season. The need for such measures will be indicated in the site- 
specific report.   

 
(d)  Topsoil stripped from different sites must be stockpiled separately and clearly identified as  

such. Topsoil obtained from sites with different soil types must not be mixed.   
 

(e)  Topsoil stockpiles must not be contaminated with oil, diesel, petrol, waste or any other foreign  
matter, which may inhibit the later growth of vegetation and micro-organisms in the soil.     

 
(f)  Soil must not be stockpiled on drainage lines or near watercourses without prior consent from  

the Project Manager.   
 

(g)  Soil should be exposed for the minimum time possible once cleared of invasive vegetation, that 
is the timing of clearing and grubbing should be co-ordinated as much as possible to avoid 
prolonged exposure of soils to wind and water erosion. Stockpiled topsoil must be either 
vegetated with indigenous grasses or covered with a suitable fabric to prevent erosion and 
invasion by weeds.   

 
(h)  Limited vehicular access is allowed across rocky outcrops and ridges.  

 
(i)  All cut and fill surfaces need to be stabilized with appropriate material or measures when major  

civil works are complete.   
 

(j)  Erosion and donga crossings must be dealt with as river crossings. Appropriate soil erosion 
and  control  procedures  must  be  applied  to  all  embankments  that  are  disturbed  and 
destabilized.   

 
(k)  All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages 

must be repaired on mobile equipment or containment trays placed underneath immobile 
equipment until such leakage has been repaired.   

 
(l)  Soil contaminated with oil must be appropriately treated and disposed of at a permitted landfill  

site or the soil can be regenerated using bio-remediation methods.   
 

(m)  Runoff must be reduced by channelling water into existing surface drainage system.  
 

5.2  Water  
 

(a)  Adequate sedimentation control measures must be instituted at any river crossings when  
excavations or disturbance of a riverbanks or riverbeds takes place.   

 
(b)  Adequate  sedimentation  control  measures  must  be  implemented  where  excavations  or  

disturbance of drainage lines of a wetland may take place.   
 

(c)  All fuel, chemical, oil, etc. spills must be confined to areas where the drainage of water can be 
controlled.  Use  appropriate  structures  and  methods  to  confine  spillages  such  as  the 
construction  of  berms  and  pans,  or  through  the  application  of  surface  treatments  that 
neutralise the toxic effects prior to the entry into a water course.   
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(d)  Oil absorbent fibres must be used to contain oil spilt in water.  
 

(e)  During construction through a wetland, the majority of the flow of the wetland should be  
allowed to pass downstream.     

 
(f)  Vehicular traffic across wetland areas must be avoided.  

 
(g)  No dumping of foreign material in streams, rivers and/or wetland areas is allowed.  

 
(h)  The wetland area and/or river must not be drained, filled or altered in any way including 

alteration of a bed and/or, banks, without prior consent from the DWAF. The necessary 
licenses must be obtained in terms of Section 21 and 22 of the National Water Act, 36 of 1998 
from DWAF.   

 
(i)  No fires or open flames are allowed in the vicinity of the wetland, especially during the dry  

season.   
 

(j)  No swimming, washing (including vehicles and equipment), fishing or related activity is  
permitted in a wetland or river without written permission from the Project Manager.   

 
(k)  Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas  

must be minimized.   
 

5.3  Air  
 

Speed limits must be implemented in all areas, including public roads and private property to limit 
the levels of dust pollution.     

 
Dust must be suppressed on access roads and construction sites during dry periods by the regular 
application of water or a biodegradable soil stabilisation agent.  Water used for this purpose must be 
used in quantities that must not result in the generation of run-off.   

 
The site-specific investigation will quantify the impact of dust on nearby wetlands, rivers and dams in 
terms of sedimentation. Mitigation measures identified during the site specific study must be 
implemented.   

 
The Contractor must notify the Principal of all schools within 50m of the site of proposed activities. 
The Principal must in turn ensure that children with allergies and respiratory ailments take the 
necessary precautionary measures during the construction period.  The Contractor must ensure that 
construction activities do not disturb school activities e.g. dust clouds may reduce visibility affecting 
sports activities.     

 
Waste must be disposed of, as soon as possible at a municipal transfer station, skip or on a permitted 
landfill site.  Waste must not be allowed to stand on site to decay, resulting in malodours.   

 
Noise control measures must be implemented. All noise levels must be controlled at the source. All 
employees must be given the necessary ear protection gear. IAP’s must be informed of the excessive 
noise factors.   

 
 
 
 

Scope of Work   
Particular Specifications  30  



 

The Contractor must inform all adjacent landowners of any after-hour construction activities and any 
other activity that could cause a nuisance e.g. the application of chemicals to the work surface. 
Normal working hours must be clearly indicated to adjacent land owners.   

 
No loud music is allowed on site and in construction camps.  

 
No fires are allowed if smoke from such fires will cause a nuisance to IAP's.  

 
5.4  Social and Cultural  

 
(a)  Access by non-construction people onto any construction sites must be restricted. The 

Contractors activities and movement of staff must be restricted to designated construction 
areas only.   

 
(b)  The Contractors crew must be easily identifiable due to clothing, identification cards or other  

methods.   
 

(c)  Rapid migration of job seekers could lead to squatting and social conflict with resident 
communities and increase in social pathologies if not properly addressed. The Contractor must 
ensure that signs indicating the availability of jobs are installed.   

 
(d)  Criteria for selection and appointment (by the Contractor) of construction labour must be 

established to allow for preferential employment of local communities.  The Local Authority 
must be actively involved in the process of appointing temporary labourers.   

 
(e)  Sub-Contractors and their employees must comply with all the requirements of this document 

and supporting documents e.g. the Contract document that applies to the Contractor. Absence of 
specific reference to the sub-contractor in any specification does not imply that the sub- 
contractor is not bound by this document.   

 
(f)  No member of the construction workforce is allowed to wander around private property, except  

within the immediate surroundings of the site.   
 

(g)  The Contractor must provide suitable sanitation facilities for site staff.  Sanitation provided 
during the construction phase should be managed so that it does not cause environmental 
health problems.  The use of the surrounding veld for toilet purposes is not permitted under any 
circumstance.   

 
(h)  The Contractor must arrange for all his employees and those of his sub-contractors to be 

informed of the findings of the environmental report before the commencement of construction to 
ensure:   

 
• A  basic  understanding  of  the  key  environmental  features  of  the  work  site  and  

environments, and   
• Familiarity with the requirements of this document and the site specific report.   

 
(i)  Supervisory staff of the Contractor or his sub-contractors must not direct any person to 

undertake any activities which would place such person in contravention of the specifications 
of this document, endanger his/her life or cause him/her to damage the environment.   
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(j)  The demand for construction materials and supplies will have an effect on the local economy. 
This impact can be optimised by sourcing and purchasing materials locally and regionally 
wherever possible, insofar as the material complies with the design specification.     

 
(k)  The Contractor must maintain a detailed complaints register. This must be forwarded, together  

with solutions, to the authorities when requested.   
 

5.5  Aesthetics  
 

(a)  Scenic Quality  
 

Damage to the natural environment must be minimized.  
 

Trees and tall woody shrubs must be protected from damage to provide a natural visual shield. 
Excavated material must not be placed on such plants and movement across them must not 
be allowed, as far as practical.   

 
The clearing of all sites must be kept to a minimum and surrounding vegetation must, as far 
as possible, be left intact as a natural shield.   

 
No painting or marking of natural features must be allowed.  

 
(b)  All  above  ground  structures  could  be  treated  or  painted  to  blend  in  with  the  natural  

environment.   
 

(c)  Cut and fill areas, river and stream crossings and other soil stabilisation works must be  
constructed to blend in with the natural environment.     

 
(d)  Natural outcrops, rocky ridges and other natural linear features,  must not be bisected. 

Vegetation on such features must, as far as possible, not be cut unless absolutely necessary for 
construction.     

 
(e)  Excavated material must be flattened (not compacted) or removed from site.  No heaps of  

spoil material must be left on site once the Contractor has moved to a new construction site.   
 

(f)  Any complaints from interest groups regarding the appearance of the construction site must  
be recorded and addressed promptly by the Contractor.   

 
5.6  Archaeology and Cultural Sites  

 
(a)  All finds of human remains must be reported to the nearest police station.  

 
(b)  Human remains from the graves of victims of conflict, or any burial ground or part thereof which 

contains such graves and any other graves that are deemed to be of cultural significance may 
not be destroyed, damaged, altered, exhumed or removed from their original positions without a 
permit from the South African Heritage and Resource Agency (SAHRA).   

 
(c)  Work in areas where artefacts are found must cease immediately.  
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(d)  Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or 
his/her sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. 
Any person who causes  intentional damage  to  archaeological or historical sites and/or 
artefacts could be penalised or legally prosecuted in terms of the National Heritage Resources 
Act, 25 of 1999.   

 
(e)  A  fence  at  least  2 m  outside  the  extremities  of  the  site  must  be  erected  to  protect  

archaeological sites.    
 

(f)  All known and identified archaeological and historical sites must be left untouched.  
 

(g)  Work in the area can only be resumed once the site has been completely investigated. The  
Project Manager will inform the Contractor when work can resume.   

 
5.7  Flora  

 
(a)  All suitable and rare flora and seeds must be rescued and removed from the site.  They must  

be suitably stored, for future use in rehabilitation.   
 

(b)  The felling and/or cutting of trees and clearing of bush must be minimised.  
 

(c)  Bush must only be cleared to provide essential access for construction purposes.  
 

(d)  The spread of alien vegetation must be minimized.  
 

(e)  Any incident of unauthorised removal of plant material, as well as accidental damage to priority  
plants, must be documented by the Contractor.   

(f)  Woody  vegetative  matter  stripped  during  construction  must  either  be  spread  randomly 
throughout the surrounding veld so as to provide biomass for other micro-organisms and 
habitats for small mammals and birds, or it may be stockpiled for later redistribution over the 
reinstated topsoiled surface.  No vegetative matter must be burnt or removed for firewood 
other than those removed during the grubbing and clearing phase.  Such vegetation can be 
made available to the local inhabitants to be used as firewood.   

 
(g)  No tree outside the footprint of the Works area must be damaged.  

 
5.8  Fauna  

 
(a)  No species of animal may be poached, snared, hunted, captured or wilfully damaged or  

destroyed.   
 

(b)  Snakes and other reptiles that may be encountered on the construction site must not be killed  
unless the animal endangers the life of an employee.   

 
(c)  Anthills and/or termite nests that occur must not be disturbed unless it is unavoidable for  

construction purposes.   
 

(d)  Disturbances to nesting sites of birds must be minimized.  
 

(e)  The Contractor must ensure that the work site is kept clean and free from rubbish, which could  
attract pests.   
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5.9  Infrastructure  
 

(a)  The relevant authorities must be notified of any interruptions of services, especially the Local 
Municipality, National Road Agency, Spoornet, TELKOM and ESKOM. In addition, care must 
be taken to avoid damaging major and minor pipelines and other services.    

 
(b)  The integrity of property fences must be maintained.  

 
(c)  No telephone lines must be dropped during the construction operations, except were prior 

agreement by relevant parties is obtained. All crossings must be protected, raised or relocated 
as necessary.   

 
(d)  All complaints and/or problems related to impacts on man-made facilities and activities must  

be promptly addressed by the Contractor and documented.   
 

(e)  Storage Facilities  
 

• Proper storage facilities should be provided for the storage of oils, grease, fuels,  
chemicals and hazardous materials.   

 
• The Contractor must ensure that accidental spillage does not pollute soil and water  

resources.   
 

• Fuel stock reconciliation must be done on all underground tanks to ensure no loss of  
oil, which could pollute groundwater resources.   

 
• Cement must be stored and mixed on an impermeable substratum.  

 
(f)  Traffic Control  

 
All reasonable precautions must be taken during construction to avoid severely interrupting 
the traffic flow on existing roads, especially during peak periods.     

 
Before any work can start the Local Traffic Department must be consulted about measures to 
be taken regarding pedestrian and vehicular traffic control.   

 
(g)  Access Roads  

 
The Contractor and the affected landowner must collaborate on the planning and construction 
of new access routes and the repair or upgrading of existing routes.     

 
Access to the site must be controlled such that only vehicles and persons directly associated 
with the work gains access to the site.   

 
Temporary access roads must not be opened until required and must be restored to its former 
state as soon as the road is no longer needed.   
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(h)  Batching Plants  
 

Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled 
outside this area, must be promptly removed by the Contractor and taken to a permitted waste 
disposal site.  After all concrete mixing is complete, all waste concrete must be removed from 
the batching area and disposed of at an approved dumpsite. Stormwater must not be allowed to 
flow through the batching area. Water laden with cement must be collected in a retention area 
for evaporation and not allowed to escape the batching area. Operators must wear suitable 
safety clothing.   

 
(i)  Chemical toilet facilities should be managed and serviced by a qualified company. No disposal  

or leakage of sewerage should occur on or near the site.   
 

(j)  Blasting  
 

Blasting must not endanger public or private property.  
 

Noise mufflers and/or soft explosives must be used to minimize the impact on animals.  
 

All the provisions of the Explosives Act, 26 of 1956 and the Minerals Act, 50 of 1991 must be 
complied with.   

 
The Contractor must take measures to limit flyrock.  

 
5.10   Safety  

 
(a)  Measures must be taken to prevent any interference that could result in flashover of power lines 

due to breaching of clearances or the collapse of power lines due to collisions by vehicles and 
equipment.   

 
(b)  Measures must be taken during thunderstorms to  protect workers and equipment from  

lightning strikes.    
 

(c)  All tall structures must be properly earthed and protected against lightning strikes.  
 

(d)  The process of excavation and back filling must be carried out as a sequential process 
following one another as quickly as possible. Excavations must only remain open for a 
minimum period of time and during this time they must be clearly demarcated.  If excavations 
place the public at risk these sites must be fenced.   

 
(e)  The residents directly affected by open trenches must be notified of the dangers.  This will be  

done during the site-specific phase.   
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5.11   Waste  
 

Solid Waste  
 

(a)  Littering on site and the surrounding areas is prohibited.  
 

(b)  Clearly marked litterbins must be provided on site.  The Contractor must monitor the presence  
of litter on the work sites as well as the construction campsite.     

 
(c)  All bins must be cleaned of litter regularly.  

 
(d)  All waste removed from site must be disposed at a municipal/permitted waste disposal site.  

 
(e)  Excess concrete, building rubble or other material must be disposed of in areas designated  

specifically for this purpose and not indiscriminately over the construction site.   
 

(f)  The entire works area and all construction sites must be swept of all pieces of wire, metal,  
wood or other material foreign to the natural environment.   

 
(g)  Contaminated soil must be treated and disposed of at a permitted waste disposal site, or be  

removed and the area rehabilitated immediately.   
 

(h)  Waste must be recycled wherever possible.  
 

Liquid Waste  
 

(a)  The Contractor must maintain mobile toilets on site.  
 

(b)  The Contractor must provide adequate and approved facilities for the storage and recycling of 
used oil and contaminated hydrocarbons.  Such facilities must be designed and sited with the 
intention of preventing pollution of the surrounding area and environment.     

 
(c)  All vehicles must be regularly serviced in designated area within the Contractors camp such  

that they do not drip oil.     
 

(d)  All chemical spills must be contained and cleaned up by the supplier or professional pollution  
control personnel.  Run-off from wash bays must be intercepted.   

 
Hazardous Waste  

 
(a)  No hazardous materials must be disposed of in the veld or anyplace other than a registered 

landfill for hazardous material.  Hazardous waste must be stored in containers with tight lids 
that must be sealed and must be disposed at an appropriately permitted hazardous waste 
disposal site. Such containers must not be used for purposes other than those originally 
designed for.   

 
(b)  The Contractor must maintain a hazardous material register.  
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5.12   Rehabilitation and Site clearance  
 

(a)  When all major construction activities are completed, the site must be inspected to determine 
site-specific rehabilitation measures.  This may be considered as unplanned work e.g. soil 
rehabilitation due to oil spills.   

(b)  All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste,  
construction rubble fencing and other materials foreign to the area must be removed.   

 
(c)  If waste products cannot be recycled they must be disposed of at a permitted landfill site.  

 
(d)  All drainage deficiencies including abandoned pit latrines and waste pits must be corrected.  

 
(e)  Cut and fill areas must be restored and re-shaped.  

 
(f)  The area must be restored to its natural vegetation condition using indigenous trees, shrubs  

and grasses as directed by a grassland and/or rehabilitation expert.   
 

(g)  Borrow pits must be re-shaped into even slopes and surfaces to blend with the natural terrain  
and topsoil must be replaced.     

 
(h)  The grass mix, shrubs and trees used for rehabilitation must be compatible with the species  

identified in the site-specific investigation.     
 

(i)  Areas compacted by vehicles during construction must be scarified to allow penetration of  
plant roots and the regrowth of natural vegetation.   

 
6.  MEASUREMENT AND PAYMENT  

 
No additional payment will be made to the Contractor to comply with the above actions as it will be 
deemed to be included in the rates tendered.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Scope of Work   
Particular Specifications  37 

 


