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Part T1:  Tendering Procedures
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C.2.1 Eligibility

Only those tenderers who satisfy the following criteria are eligible to submit tenders:

(a) Meet the minimum requirements for the key persons as stated in the Scope of Works in Clause

C.3.1.11: Personnel requirements; excluding 3.1.11(f), which is dealt with under Tender Data C.3.13(k).

(b) Registered on National Treasury Central Supplier Database.

Tenderers, or in the event of a Joint Venture or a Targeted Enterprise, each member of the Joint Venture

or Targeted Enterprise, shall be registered on the National Treasury Central Supplier Database at the

closing date for tender submissions. If not registered as verified online at tender closing, the tenderer will

be declared non-responsive.

Failure to satisfy the eligibility criteria will result in a non-responsive tender.

C.2.2 Cost of tendering

Tender documents are available from SANRAL website at no cost.

TENDER DATA
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C.2.6 Acknowledge addenda

Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive in terms

of condition of tender C.3.8.

C.2.7 Clarification meeting

No Clarification Meeting

TENDER DATA
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C.2.8 Seek clarification

Request clarifications at least 12 (Twelve) working days before the closing date.

C.2.10 Pricing the tender offer

Tenderers are required to state the rates and currencies in Rand.

Separate forms, as part of the Pricing Schedule, has been provided wherein the Employer has provided

hourly rates for different staff categories.

The hours tendered in these forms for percentage fee purposes and other appropriate stages will be

utilised to calculate the appropriate lump sum for the different stages. These lump sums will become the

applicable rates in the Pricing Schedule.

All rates and/or sums tendered shall not be negative.

TENDER DATA
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C.2.12 Alternative tender offers

Alternative offers are generally not acceptable due to possible manipulation of the tender process and

resulting complexity of the evaluation. Therefore, the submission of alternative tenders is strongly

discouraged.

The submission of alternative key persons will be declared non-responsive, even if submitted with an

alternative financial offer.

However, a tenderer wishing to submit an alternative offer shall first apply to the Employer with full details

of the principles of the alternative for confirmation that the Employer’s standards and requirements are

not compromised or reduced. Such confirmation must have been provided by the Employer in writing at

least 5 (five) working days before the date of tender closing, or as extended by an addendum sent to all

tenderers. The application shall not be submitted later than 7 (seven) working days before the date of

tender closing given in Tender Data Clause C.2.15.

Acceptable alternative offers will only be considered from a tenderer with the highest number of

evaluation points for the main offer.

C.2.13.2 The returnable documents shall be electronically completed in their entirety, submitted on the issued

software format or fully compatible format, unless otherwise specified.

Wherever it is a requirement that the tenderer has to provide hours to match the price tendered

and failed to do so, such imbalance cannot be corrected and will be declared non-responsive

Submission in the tender box

• Submit the tender offer electronically on a flash drive.

• (In the relevant MS Word 2013 and MS Excel 2013 format as issued, and not in .pdf format, except

where so specified.)

C.2.13.3 Submission in the tender box

The tenderer is required to upload all certificates as listed in the List of Returnable Schedules as scanned

copies, in .pdf format, on the flash drive

TENDER DATA
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C.2.13.6 Submission in the tender box is applicable

A two-envelope procedure will apply as follows:

1. A folder is provided marked “TECHNICAL PROPOSAL”

a. Ensure that all returnable schedules listed in T2.1 List of Returnable Schedules for

inclusion in the Technical Proposal and listed in the Technical Proposal folder are electronically completed

(all A-Forms and B-Forms on the provided MS Word file and convert to pdf. Wherever it is a requirement

to attach certificates or letters to the returnable schedules, these should be scanned in.pdf format.

b. Upload the A-Forms (pdf.), B-Forms (pdf) and certificates or letters (pdf.) on the flash drive.

The completed flash drive should be marked with the tenderer’s company name, the project number and

description and marked “TECHNICAL PROPOSAL”.

c. Scan and insert a valid B-BBEE certificate.

d. Scan and insert a copy of the completed Form C2.4: Key Persons for this Project.

e. Electronically sign the declaration in the folder.

f. Insert the electronically completed flash drive in an envelope marked “TECHNICAL

PROPOSAL”.

2. A folder is provided marked “FINANCIAL PROPOSAL”

a. Ensure that all returnable schedules listed in T2.1 List of Returnable Schedules for

inclusion in the Financial Proposal and listed in the Financial Proposal folder are electronically completed

on a flash drive (Contract Data and Pricing Schedule). Wherever it is a requirement to attach letters or

certificates to the returnable schedules, these should be scanned in, on the flash drive in .pdf format.

The completed flash drive should be marked with the tenderer’s company name, the

project number and description and marked “FINANCIAL PROPOSAL”.

b. Electronically sign the declaration in the folder.

c. Complete and electronically sign the Form of Offer and scan into the folder. A draft copy

of this form is provided.

d. Scan and insert a copy of the Summary of Pricing Schedule into the folder.

e. Insert the electronically completed flash drive in an envelope marked “FINANCIAL

PROPOSAL – DO NOT OPEN WITH TECHNICAL PROPOSAL”.

TENDER DATA
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C.2.13.6 f. Place and seal the signed and completed booklet with the electronically completed flash

drive in an envelope marked “FINANCIAL PROPOSAL - DO NOT OPEN WITH TECHNICAL

PROPOSAL”.

3. Each envelope shall state on the outside the Employer’s address, contract number

and title as well as the Tenderer’s name, authorised representative’s name, postal address and

contact telephone numbers.

4. Seal both envelopes in an outer envelope with the words “TENDER” clearly marked and

bearing the Employer’s name, contract number and description as well as the Tenderer’s authorised

representative’s name, postal address and contact details.

SANRAL will not be held liable where the tenderer submit an electronic tender that cannot be accessed.

The tenderer will be declared non-responsive if a tenderer submits:

• One (1) envelope with 1 (one) document or 1 (one) flash drive (technical and financial);

• Incorrectly labelled envelopes where the financial offer is labelled technical and the technical offer is

labelled financial.

C.2.15.2 The closing time for submission of tender offers is 11:00 on Tuesday 14th May 2024.

Where closing date was extended, documents that were valid at the original closing date, remain valid for

the extended closing date.

C.2.17 Clarification of tender offer after submission

Any clarification requested under this clause must be provided within 1 (one) working day of date of

request.

TENDER DATA
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C.2.18 Provide other material

Any additional information requested under this clause must be provided within 5 (five) working days of

date of request.

C.3.1

C.3.1.1

Respond to requests from the tenderer

The Employer shall respond to clarifications received up to 12 (twelve)working days before tender closing

date.

The Employer shall respond to any clarifications from the tenderers emanating from the addenda until 3

(three) working days before tender closing date.

C.3.2 Issue Addenda

The employer shall issue addenda until 10 (ten) working days before tender closing date.

C.3.4

C.3.4.1

Opening of tender submissions

The time for opening of the technical offer via live streaming are:

Time: 11:00 on Tuesday, 14th May 2024.

TENDER DATA
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C.3.5 Two-envelope system

The minimum percentage of evaluation points for quality is not less than 85%

Reasons for non-responsive/not achieving the threshold will only be communicated when the tender

process is concluded, in terms of Clause C.3.16 of the Tender Data. The scores obtained for the non-

financial proposals will not be announced at the opening of the financial offers/proposals.

The time for opening of the financial offers via live streaming shall be communicated to all tenderers

having achieved the minimum number of points for quality as prescribed.

The financial offer of all tenderers who failed to achieve the minimum number of points for quality shall be

returned unopened.

C.3.11 Evaluating quality / functionality

The quality criteria and maximum score (including the relevant returnable schedule to calculate the score) 

in respect of each of the criteria are as follows : A detailed explanation of the evaluation scoring is 

provided further in this document as “SANRAL – EXPLANATION OF CONSULTANT TENDER 

EVALUATION SCORING FOR CONVENTIONAL PROJECTS”

TENDER DATA

Description of quality criteria  
Maximum number 
of Tender 
evaluation points 

Technical experience in comparable projects (Form B1) 30 

Management ability in comparable projects (Form B2) 15 

Workplan Appropriateness (WA) to the size and nature of the work 
(Form C2.4) 

30 

Quality assurance systems which ensure conformance to 
Employer’s stated requirements (Form B4) 

10 

Past performance experience on reference projects (Form B6) 15 

Total evaluation points for quality (MS) 100 
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C.3.11 The minimum number of evaluation points for quality is not less than 85.

An explanation of the evaluation methodology is provided as part of Returnable Schedule Form B2.

Key persons

As part of the quality criteria as specified above, key persons shall be used to calculate the technical

experience and managerial ability score. For this purpose, the tenderer may propose the same candidate

for more than 1 (one) position simultaneously. If this is proposed and the evidence of the candidates’

suitability is different for each position in the team, then separate Returnable Schedules for each position

must be completed.

Each proposed candidate shall complete the relevant B1 and B2 forms included in the Returnable

Schedules. The Project Leader (PL) and the Assistant Project Leader (APL) (if applicable) will be limited to

participate in a maximum number of 6 (six) conventional contracts in active design phase which will be

complete after the award of the Works Contract tender. Design Specialists (DS) and Assistant Design

Specialists (ADS) (if applicable) will be limited to participate in a maximum number of 6 (six) conventional

contracts in the design phase with the Employer which will be complete after the Detailed Design report is

accepted by the Employer.

TENDER DATA
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C.3.11

When a proposed candidate for any position is not in the permanent employ of the tenderer but a

contracted person, this must be indicated on form B2 and a signed letter of consent from the candidate

must be submitted with the relevant B-forms. When a proposed candidate for any position is a permanent

staff member of the tenderer, this must be indicated on Form B2 and a signed letter of confirmation must

be submitted with the relevant B-forms.

The following key persons shall form part of the quality criteria:

Project  Leader  “shall be a permanent staff member of the tenderer”

Design Specialist 1: Senior Bridge Inspector

Design Specialist 2: Structural Engineer - Bridges

*Design Specialist 3: Hydrology/Hydraulic Engineer

*Works Contract Engineer

* The Hydrology/Hydraulic Engineer and Works Contract Engineer shall not be evaluated for quality;

however his/her qualification, registration and experience shall be assessed in terms of the minimum

criteria specified in Clause C3.1.10.

TENDER DATA
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C.3.11

Evaluating price and preference

i. 80/20 preference point system for acquisition of goods and services for Rand value equal

to or above R2 000 and up to R50 million

The following formula will be used to calculate thee points out of 80 for price:

Ps =80(1-(Pt-Pm)/Pm)

Where:

Ps is the points scored for price of tender under consideration.

Pt is the price of the tender under consideration; and

Pm is the price of the lowest acceptable tender.

i. 90/10 preference point system for acquisition of goods and services for Rand value above

R50 million

The following formula will be used to calculate the points out of 90 for price:

Ps =90(1-(Pt-Pm)/Pm)

Where:

Ps is the points scored for price of tender under consideration.

Pt is the price of the tender under consideration; and

Pm is the price of the lowest acceptable tender.

TENDER DATA
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Part  T2:  Returnable Schedules
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EXPLANATION FOR TECHNICAL SCORING

 

SANRAL – EXPLANATION OF CONSULTANT TENDER EVALUATION 
SCORING FOR CONVENTIONAL PROJECTS 

 
This document does not look at the tenderer’s eligibility, compliance and responsive requirements, 
but merely explains the scoring methodology that is applied to tenders deemed complaint and 
responsive. 
 
The criterion for scoring is made up as follows: 
 

Evaluation Criteria Points 

Technical Knowledge 30 

Management Knowledge 15 

Quality System 10 

Past Performance 15 

Workplan Appropriateness 30 

TOTAL 100 
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NB: Project type is MSBBR

EXPLANATION FOR TECHNICAL SCORING

1) Project Type Relevance 

 
The relevance of the project type is evaluated against a pre-determined key person specific matrix. For a 
comprehensive list of matrixes please refer to the Consultant Technical Submission Spreadsheet. Below 
are examples of the matrices for various key Persons: 
 
PL, CE, RE         Conventional 
 

 Project Type Relevance 

Project type 
 
Experience 

MO/MA MP/MS DS DI DN CD 

NONE 0 0 0 0 0 0 

MO/MA 5 3 1 1 1 2 

MP/MS 5 5 2 2 2 3 

DS 5 5 5 3 3 4 

DI 5 5 5 5 4 5 

DN 5 5 5 5 5 5 

CD 4 3 2 2 2 5 
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EXPLANATION FOR TECHNICAL SCORING

For each project experience listed, a point (out of a maximum 5) from the matrix per project type relevancy and 

15 (fifteen) points overall for project type relevancy can be scored for each key person.
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2) Period Relevance

For each project experience listed, a point is allocated for the time lapse between the experience gained and the tender

closing date. If the experience is within 10 (ten) years of the tender closing a point of 2 (two) is allocated. If the experience is

beyond 10 (ten) years but less than 15 (fifteen) years, 1 (one) point is allocated. If the experience is longer than 15 (fifteen)

years ago, 0 (zero) points are allocated.

If the experience is less than 6 (six) months, a pro-rata point is allocated to that of the point that would have been achieved

as the experience is of a limited duration. Also, specifically for the Route Manager (RM) and Assistant Route Manager

(ARM) positions on Routine Road Maintenance (RRM) projects, the point allocation is based on a 3-year project

experience. The point is increased, pro-rata, should the project experience be longer than 3 years.

A maximum of 2 (two) points per project period relevancy and 10 (ten) points overall for project period relevancy can be

scored for each key person.

EXPLANATION FOR TECHNICAL SCORING
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EXPLANATION FOR TECHNICAL SCORING

• Position Held (Only for managerial positions)

A maximum of 5 (five) points per project position held relevancy (managerial experience) and 15 (fifteen) points overall for position held 

relevancy can be scored.

Therefore a total of 15 (fifteen) – non-managerial positions, and 30 (thirty) points – managerial positions, can be scored for each key 

position listed in the tender document. The total for all key positions are totalled and this score is then converted back down into a score 

out of 15 (fifteen) for managerial experience.
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Management Knowledge (15):

The same returnable schedules as for the Technical Knowledge is used to evaluate the Managerial Knowledge.

For management knowledge up to two (2) areas are evaluated:

1) Client

2) Position Held (Only for managerial positions, e.g. PL; CE; RE)

1) Client

The tender is allocated points for the client the work experience was done for:

A maximum of 5 (five) points per project client relevancy and 15 (fifteen) points overall for client relevancy can be scored.

EXPLANATION FOR TECHNICAL SCORING

CLIENT CODE POINT 

National Roads Authority 5 

Concessionaire 5 

Provincial Authority 5 

Relevant SOE 4.5 

Metro Council 4.5 

Municipality 4 

Private  3.75 

Other 3.75 
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2) Position Held (only for managerial positions)

This is only used for certain key positions that are expected to perform a managerial function during the contract. The

relevance of the position held during the managerial experience against the position that is tendered for is evaluated:

A maximum of 2 (two) points per project position held relevancy (managerial experience) and 10 (ten) points overall for

position held relevancy can be scored.

Therefore, a total of 10 (ten) – non-managerial positions, and 20 (twenty) points – managerial positions, can be scored for

each key position listed in the tender document. The total for all key positions is totalled and this score is then converted

back down into a score out of 30 (thirty) for managerial experience.

EXPLANATION FOR TECHNICAL SCORING
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EXPLANATION FOR TECHNICAL SCORING

Managerial Experience 
 

       Position  
             Req. 
 
 
 
 
 
Experience. 

PL CE RE RM PL(T) CE(T) CM(T)   

PL 5 5 5 5 2.5 2.5 2.5 PL Project Leader 
APL 2.5 3.75 5 5 0 0 0 APL Alternate Project Leader 
DS 2.5 2.5 2.5 2.5 0 0 0 DS Design Specialist 
DA 0 0 0 0 0 0 0 DA Design Assistant 
CE 5 5 5 5 0 2.5 0 CE Contracts Engineer 

ACE 2.5 3.75 5 5 0 0 0 ACE Alternate Contracts Engineer 
RE 2.5 5 5 5 0 0 0 RE Resident Engineer 

ARE 2.5 2.5 2.5 2.5 0 0 0 ARE Assistant Resident Engineer 
RM 2.5 5 2.5 5 0 0 0 RM RRM Route Manager 

ARM 0 2.5 0 2.5 0 0 0 ARM Assistant Route Manager 
SMT 0 0 2.5 2.5 0 0 0 SMT Senior Materials Technician 
CM 5 5 5 5 0 0 2.5 CM Contracts Manager 
SA 2.5 5 5 5 0 0 0 SA Site Agent 
MT 0 0 2.5 2.5 0 0 0 MT Project Leader (Toll) 
ETS 0 0 0 0 0 0 0 ETS Electronic Systems Engineer 

DS(T) 0 0 0 0 2.5 2.5 2.5 DS(T) Design Specialist (Toll) 
CE(T) 2.5 5 2.5 2.5 5 5 5 CE(T) Contracts Engineer (Toll) 
CM(T) 0 5 2.5 2.5 2.5 2.5 5 CM(T) Contracts Manager (Toll) 
ETS(T) 0 0 0 0 2.5 2.5 2.5 ETS(T) Electronic Systems Engineer (Toll) 

ES 0 0 0 0 0 0 2.5 ES Electrical Systems Engineer 
MS 0 0 0 0 0 0 2.5 MS Mechanical Systems Engineer 

PE(E) 2.5 5 2.5 2.5 2.5 2.5 2.5 PE(E) Project Engineer (Client) 
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Quality System (10)

The quality assurance system offered by the tenderer is evaluated as follows:

For full ISO certification, a tenderer is awarded 10 (ten) points, for a quality assurance system that has been submitted to

ISO for certification, but not yet received, 6 (six) points are allocated. If the tenderer’s quality assurance system is purely an

in-house system, 4 (four) points are allocated.

The total number of points allocated are tallied and a score out of 10 (ten) is awarded.

EXPLANATION FOR TECHNICAL SCORING
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Part  C1:  Agreements and 
Contract Data
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3.11.1

5.1.7 It is encouraged that Local Targeted Enterprises from the Kwa-Zulu Natal Province participate in a

minimum of 1/3 (one-third) of the specified percentage of the Contract Price (excluding provisional and

prime cost sums and the respective mark-up, butmark-up but including provision for site supervision staff

and the respective mark-up).

C1.2.2:  CONTRACT DATA - EMPLOYER

3.11.1 The penalty payable for poor performance will be applied over the full-time duration of the 
Contract. Penalty charges shall be as follows: 
- Failure to meet milestone dates in the Project programme = R2 000.00/day (excl. VAT) 

subject to a maximum of 10% of the Contract Value. 
- Failure to capture structures inventory and condition updates onto ITIS before issue of 

Taking-Over-Certificate (TOC) = R5000.00/structure (bridges and major culverts) per 
week or part thereof subject to a maximum of R50 000.00 (excl. VAT) per structure. 

- Failure to disclose Sub-contractors = up to 10% of the Contract value. 
- Failure to meet the tendered target of work for Targeted Enterprises = 100% of the 

value by which the cumulative value of payments to the Targeted Enterprises fails to 
meet the tendered percentage.  
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5.4

C1.2.2:  CONTRACT DATA - EMPLOYER

The Service Provider is required to provide the Service with all reasonable care, diligence and skill in 
accordance with generally accepted professional techniques and standards. 
 
The Service Provider is required to provide the following insurances: 
 

• Insurance against Professional indemnity 
Cover is: R8.0 million without a limit on the number of claims (The limit of liability is only provided to 
cover the Employer’s damages and does not allow for the Service Provider’s costs for defending any 
claim.  
Period of cover: Structures – 25 years: all other instances – 10 years 

 

• Insurance against general public liability 
Cover is: R10.0 million 
Period of cover: Structures – 25 years: all other instances – 10 years 

 
3.  Third Party Liability 

Cover is: R8 million  
Period of cover: Duration of contract only. 
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B: Key Persons

*Attach letter confirming permanent or contract employment or signed
letter of consent.

C1.2.3:  CONTRACT DATA - TENDERER

Key Persons Name
Indicate permanent 
or not permanent *

Project  Leader

Alternate Project Leader

Design  Specialist 1 (Senior Bridge Inspector)

Alternate Design  Specialist 1 (Senior Bridge 

Inspector)

Design  Specialist 2 (Structural Engineer –

Bridges)

Alternate Design  Specialist 2 (Structural 

Engineer – Bridges)

Design  Specialist 3 (Hydrologic/Hydraulic 

Engineer)

Alternate Design  Specialist 3 

(Hydrologic/Hydraulic Engineer)

Works  Contract  Engineer

Alternate Works Contract Engineer
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C: Subcontracting to 
Targeted 
Enterprises 
(Form B7)

The amount of work expressed as a percentage of the Contract Price
(excluding provisional and prime cost sums and the respective tendered
mark-up (if any), but including provision made for site supervision staff
(payment items 3.7.4(a) and (b)) that will be undertaken by a Targeted
Enterprise(s) selected by the Service Provider shall be ……%*.

* Note to tenderer: insert percentage as tendered in Form B7.

C1.2.3:  CONTRACT DATA - TENDERER
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Part  C3:  Scope of Works
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C3.1.3 Description of the Project

The envisaged scope of the works have been established through 
the SANRAL Asset Management System (AMS) verified by regional 
panel inspections that have been the subject of previous separate 
assignments by the same or another Service Provider.

New Facilities: The Employer’s AMS currently indicates that 
additional capacity is required that may take the form of upgrading 
the existing single carriageway to a dual carriageway and the 
construction of new grade-separated interchange indicating the 
closing off of existing informal access for public roads.  The current 
Provincial Route P537 crosses under the N2 Section 28 and links the 
Port Dunford communities in the East to the R102 in the West. The 
N2 was upgraded a dual carriageway in 2017 which result in a new 
NBC underpass structure being constructed using an  MSE type 
abutments and precast beams.  Therefore Earthworks, layerworks
and asphalt pavement is required to be constructed included 
resurfacing and widening of the P537 within the planned 
interchange area. 

C3.1.3:  DESCRIPTION OF THE PROJECT
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C3.1.3 The Services required of the Service Provider are divided into 
the following distinct stages:

Design Development which shall include the following phases: 
Review of the detail design 
Tender Documentation.
Identifying material sources including investigations, 
assessments, environmental process etc.
Finalising the Tender Document.
Clarification Meeting, Tender Period and Tender Evaluation.
Administration and Monitoring of the Works Contract.
Additional duties, Special Services and Specialist Advice.
Quality Control: Works Contract.
Close Out.

C3.1.3:  DESCRIPTION OF THE PROJECT
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C3.1.4

C3.1.4:  Determination of Remuneration

C3.1.4  Determination of Remuneration 
 
The basis for determining remuneration shall be based on 4 (four) different methods, which are not necessarily 
mutually exclusive, namely: 
1. Fee based on the cost of works; 
2. Separate payment for services that are additional to those provided for in the normal fee-based calculation; 
3. Time based fees; and  
4. Reimbursable expenses.  
 
a) Fee determination 
 
The determination of fees will be based on different construction work types, i.e. road works, structures and 
other works (e.g. mechanical, electrical, electronic, buildings, etc.). The estimated cost of construction for each 
work type is provided by the Employer. This cost of works is a forecasted estimate escalated to the planned 
commencement date of the works contract (excluding contingencies, CPA during the construction period and 
VAT). Where a full service is not required, or the commencement date of the works contract is unknown the 
forecasted cost of the works will be escalated to the completion date of the service.  
 
The remuneration payable shall be based on the tables below, depending on the type of service required 
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C3.1.4

C3.1.4:  Determination of Remuneration
Table C3.1.4(a): Remuneration payable 

Section Stage 

Remuneration payable 

Road Works, 
Structures, Building, 

Other 

Mechanical, 
Electrical, 
Electronic 

C3.2 Project Assessment Tendered separately and excluded from the fee 

C3.3 
Investigations for Design 
Development 

Tendered separately and excluded from the fee 

C3.4 

Design Development: 
1. Concept Design 
2. Preliminary Design 
3. Detailed Design  

Fee based on Table 
C3.1.4(b) below 

Fee based on Table 
C3.1.4(c) below 

C3.5 Tender Documentation Tendered as separate payment and not part of fee 

C3.6 
Clarification Meeting, Tender 
Period & Tender Evaluation 

Tendered as separate payment and not part of fee 

C3.7 
Administration & Monitoring of 
the Works Contract 

Fee based on Table 
C3.1.4(b) below plus 
reimbursable expenditure for 
site personnel 

Fee based on Table 
C3.1.4(c) below plus 
reimbursable expenditure 
for site personnel 

C3.8 
Additional Duties, Special 
Services and Specialist Advice 

Tendered as separate payment and not part of fee 

C3.9 
Quality Control: Works 
Contract 

Tendered as separate payment plus reimbursable 
expenditure for site laboratory 

C3.10 Close Out 
Fee based on Table 
C3.1.4(b) below plus any 
reimbursable expenditure 

Fee based on Table 
C3.1.4(c) below plus any 
reimbursable expenditure 
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C3.1.9:  PROJECT PROGRAMME

The Employer shall attempt to coincide the completion of all work 

packages with the end of the contract appointment as far as 

possible. However, if a particular work package runs beyond the 

end of the contract, the Service Provider shall be allowed to 

complete the work package, or the particular phase of the work 

package as agreed with the Employer. The Employer reserves 

the right to terminate a work package at any phase. 

Project Stage/Phase Stage/Phase Completion Date

A Submission of Tenders / Proposals 03 May 2024

B Appointment of Service Provider 1 August 2024

C Project Hand-over meeting 1 September 2024

D First Progress meeting 1 October 2024

E Submission of draft Assessment Report n/a
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C3.1.11:  PERSONNEL REQUIREMENTS
Position

Minimum

Qualification/Registration

Minimum Relevant

Experience

(years)3

Other

Requirements

Project Leader Pr Eng or Pr Tech Eng1 10
In the permanent employment of the 

tendering entity

Assistant Project Leader Pr Eng or Pr Tech Eng1 <10
In permanent employment of the tendering 

entity or Targeted Enterprise

Design Specialist Pr Eng or Pr Tech Eng1 10

Assistant Design Specialist Pr Eng or Pr Tech Eng1 <10
In permanent employment of the tendering 

entity or Targeted Enterprise

Surveyor Registered Professional Surveyors, Technologist Surveyors, Technician Surveyors 5 Member of SAGC6

Engineering Geologist Pr Sci.Nat4 5 SAIEG3

Environmental Practitioner Refer to sub-service procurement document

OHS Specialist

Design Phase:

SACPCMP5 registration as a Professional Construction HSE Agent 

Construction Phase:

SACPCMP5 registration as a Professional Construction HSE Agent or Manager

As required by SACPCMP5

Road Safety Audit Team Leader Pr Eng or Pr Tech Eng1 10
Road safety course (5 CPD)

Minimum 2 (two) audits within 3 (three) years

Contract Engineer Pr Eng1 10
In permanent employment of the tendering 

entity or Targeted Enterprise

Assistant Contract Engineer Pr Eng or Pr Tech Eng1 <10
In permanent employment of the tendering 

entity or Targeted Enterprise

Engineer’s Representative (RE) Pr Eng or Pr Tech Eng1 15

Assistant RE Pr Tech candidate 5

Senior Materials Technician

None specified 20

National Diploma in civil engineering 10

Pr Techni Eng1 5

Materials Technician

None specified 10

National Diploma in civil engineering 5

Pr Techni Eng1 2

Trainee Technician Candidate Technician 0

Minimum Requirements
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C3.1.19 The Service Provider’s Targeted Enterprise(s) become a contractual
commitment upon award.

The Targeted Enterprise(s) shall be involved throughout the project
stages and the percentage tendered in the Contract Data shall be
applicable to actual work split (excluding all provisional and prime cost
sums but including site staff salaries) amongst the following stages:
• Investigation for Design Development
• Design Development stage
• Tender Documentation
• Clarification Meeting, Tender Period & Tender Evaluation
• Administration and Monitoring of the Works
• Additional duties, special services and specialist advice
• Quality control
• Close out

The use of Targeted Enterprise personnel as site staff during the
administration and monitoring of the Works phase is included as part of
the percentage tendered in the Contract Data.

C3.1.19:  PARTICIPATION OF TARGETED 
ENTERPRISE(S)
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Part C4: Site Information

C.4.1 LOCATION OF THE PROJECT

• The proposed new Interchange would be situated approximately midway
between the existing Mtunzini and Esikaleni Interchanges which is
approximately 9 km’s away from each of these two Interchanges. It is within
the Mhlatuze local Municipality and King Cetshwayo District Municipality. The
minimum spacing recommended in accordance with SANRALs design manual
is 2,2 km’s. P537 crosses below the N2 facility at a point where the horizontal
alignment of the N2 is straight, the vertical longitudinal gradient is less than
1% and visibility is good in both directions.

• The simple diamond access type Interchange was selected as anticipated
traffic volumes on P537 are low and thus a systems type interchange would
not be appropriate. Furthermore, anticipated traffic movements are not
expected to be prominently high in any particular direction which eliminates
the need for any directional ramps. This type of interchange is also common to
the immediate area namely, Mtunzini; Esikaleni and Empangeni Interchanges.
Single lane ramps were designed for as expected traffic volumes are low.
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Part C4: Site Information

C.4.13 SUB-SERVICE PROVIDERS

The following sub-service may be required on this project:  

• Survey

• Peer review

• Environmental Assessment Practitioner

• External OHS auditor

• Geotechnical drilling services

• Specialist technical and contractual sub-services
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ANY QUESTIONS?

SEND QUESTIONS TO :

ProcurementER7@sanral.co.za SUBJECT:  NRA N.002-280-2020/1S 

(QUESTIONS MUST REACH SANRAL 12 DAYS BEFORE THE CLOSING DATE.)

mailto:ProcurementER7@sanral.co.za
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