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Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

BID DOCUMENT

PROJECT DESCRIPTION: Mangaung Metropolitan Municipality: 36 Months Preventative
Maintenance, Service and Repair of Standby Generator in Motheo District

BID NO: BL23/035

Closing Date: 19 December 2023

Closing Time: 11HO00

Bid Briefing Meeting Date: N/A

Bid Briefing Meeting time: N/A

Tenderers CSD NO: ....... ..o

Name Of the TeNOEIer: ..ot e e e e a e naas

Bid Box Address

Department of Public Works & Infrastructure
18 President Brand Street

Bloemfontein

9300

SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enguires: Lwando Manyisana Enquires: Trecia Hambone

Tel No: 051 408 7391 during office hours Tel No: 015 408 7372 during office hours
Cell No: N/A Cell No: 064 848 8833

Emait Address: Lwando.Manyisana@dpw.gov.za Email Address: Trecia.Hambone@dpw.gov.za
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Puhblic Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

SUMMARY OF BID INFORMATION

Bid Number BL23/035

Bid/ Project Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,

Description Service and Repair of Standby Generator in Motheo District |
—

_?il;glosmg Catos Tuesday, 19 December 2023 Closing Time: 11H00

z'%mef'“g Date | pate of Bid Briefing (if any) Time of Bid Briefing (if any)

(If applicable) N/A N/A

Venue N/A

SCM SPECIFIC _Lwando Manyisana L_wando.Manvlsana@d pw.gov.za

e 051 408 7434 N/A

TECHNICAL / Trecia Hambone i .

PROJECT B Trecia.Hambone@dpw.gov.za

S e 051 408 7391 064 848 8833

ENQUIRIES

Bid Validity Period | 84 calendar days

Bid Document
Price R 300.00

Procurement Plan | BLM/17
Reference Number
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PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,

Project title: Service and Repair of Standby Generator in Motheo District

Bid no: BL23/035 Procurement Plan BLM/17
Reference no:
- . | Friday, 24 November . )
Advertising date: 2023 Closing date: Tuesday, 19 December 2023
Closing time: 11HO00 I Validity period: 84 calendar days |

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 4 ME or 4 EB™ or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further

evaluation:
Functionality criteria’: Weighting factor:
1. Relevant Experience with ability to complete projects within contract 20
period
2. Quality of past performance (Work) 20
3. Labour: Qualified Artisan and General Assistance 20
Resources: Office, Vehicles and Tools 20
5 Finances 20
6.
= o
8
TOTAL o 100

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process fo arrive
at the fotal functionality points)

Minimum functionality score to qualify for further evaluation: |' 50

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

The points allocated to each functionality criterion should not be generic but should be determined separately for each
tender on a case by case basis.
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3. EVALUATION METHOD FOR RESPONSIVE BIDS

public works .
& infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

3.1.The following Evaluation Method for responsive bids will be applicable:

] Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
1. tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2. | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3. | X | Use of correction fluid is prohibited. Corrections to be crossed out and initialled. |
| ]
4. | Xl | Submission of a signed bid offer as per the DPW-07 (EC).
5. | ‘m Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
6. | 4 | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
7 7 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
) = | document inclusive of all parts) together with his tender.
8. | [ | There will be a compulsory bid briefing meeting and all potential bidders must attend.
9 ] The tenderer shall submit his fully priced and completed sectional summary- and final summary
| pages with the tender. ]
10.| [ Submission of registration letter as an electrical contractor for bidder issued by the Department of
' Labour (DOL), permitting to issue a Certificate of compliance (COC's)
11.| J | Bidders will be evaluated as per special conditions of bid (SCB-1)
| Tenderer must submit valid copy of Electrical with three phase Wireman’s licence
| approved by Department of Labour and Diesel Mechanic Artisan certificate (Trade Test)
12| X | or
' valid Copy of Millwright certificate with three phase Wireman’s licence approved by
il Department of Labour |
,' 13.| [ Specify other responsiveness criteria
14| O Specify other responsiveness criteria N

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to

submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.
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| Any correction to be initialled by the person authorised to sign the tender documentation as per ]
1. | X | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture. )
3 K] | Submission of (PA-11): Bidder’s disclosure
4 X1 | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
< | All parts of tender documents submitted must be fully completed in ink and signed where 1
5 .
required. ) -
6 X Upon request, submission of fingerprints obtainable from local SAPS including any other
' additional documentation and information required for vetting purposes.
Dpon request, submission of a fully completed security clearance application form with supporting
7. Xl | documentation and information as required. The security clearance form will be provided by the
I Employer for projects requiring a security clearance.
8. | | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
9 [] | Bidders will be evaluated as per special conditions of bid (SCB-1)
; [ Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use 'own form' - the
10 | H | details of all the tenderers current and previous projects must however be similar to the DPW-09
" (EC) forms details. Bidders are required to sign and date the DPW09 / 'own form' and cross-
(I | reference the documents if 'own form' is used.
: Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
11.| 1 | confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not
__ submitted with the bid at the closing date.
12 The tenderer must provide evidence of their good standing in the relevant category with
| the Compensation for Occupational Injuries and Diseases Act,1993
D] | The tender must submit a valid, original or copy of BBBEE certificate/ Sworn affidavit or
13. DTI certificate together with a bidding document at closure
X | Submission of documentation relating to risk assessment criteria as contained in C 2.1 of
14. DPW-03 Tender Data

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential

1] X .
Procurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint
2| X | ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
|

| accredited service provider

Page 6 of 88
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo
District



S

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL23/035

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference | Documentation to be submitted by bidders to |
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 o SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people (Mandatory).
2. Located in a specific Local | 2 e Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or
be done or services to be rendered « Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.
Or
_ _ e Permission To Occupy from local chief in case
” (e %b abc of rural areas (PTO) which is in the name of the
bidder.
Or
e Lease Agreement which is in the name of the
| bidder.
3. | An EME or QSE or any entity which 4 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
(i women (Mandatory).
4, | An EME or QSE or any entity which 2 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
| people with disability (Mandatory). ‘ and
| s Medical Certificate indicating that the disability
| is permanent
' or
| e South African Social Security Agency
| (SASSA) registration indicating that the
disability is permanent
| Or
[ e National Council for Persons with Physical
Disability in South Africa registration
_ (NCPPDSA)
5. [ An EME or QSE or any entity which 2 e ID Copy and SANAS Accredited BBBEE

is at least 51% owned by black youth
| (Mandatory).

Certificate or sworn affidavit where applicable.

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects

in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is-found to present an unacceptable risk to the Employer.
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RUDIIC WOTKS BID NO: BL23/035
f:pl?:erfstructure In order for the evaluation reports to be prepared by the Professional Team, the
Public Wrks and Infiastucture - Tandarer is obliged to provide comprehensive information on form DPW-09 (EC).
Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Employer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the

tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:
Criterion 1: Experience on comparable projects during the past

5 to 10 years.

The tendering Service Provider’s experience on comparable projects during the past 5 to 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances). size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.
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Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

8.

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action {either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a) | accordance with the cidb Standard for Contract Participation Goals for Targeting

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting

(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published in the |
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
| 2020 — Condition of Contract.
[ Minimum Targeted Local Labour Skills Development Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract.
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CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract |
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. |

(e) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July | Not applicable
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

) DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(g) | Labour Intensive Works — Condition of Contract. Not applicable

9. COLLECTION OF TENDER DOCUMENTS
[ Bid documents are available for free download on e-Tender portal www.etenders.gov.za

/ ? Alternatively; .Bi.d documents may be collected during working hours q\lét%toll&v@%a%dr%?\% NDPWI,
EberrBongesBuitding—EnrRobert-and Hancock street-Gaeberher6656 %(t , T

\ 17 3 ) -
A non-refundable bid deposit of R 300.00 is payable (cash only) on collection e bid d:)\cu

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

'|
Venue: N/A

Virtual meeting link: | N/A

Date: | Date of Bid Briefing (if any) Starting time: Time of Bid Briefing (if any)
| NIA N/A
11. ENQUIRIES
11.1 Technical enquiries may be addressed to:
|
| DPWI Project Manager | Trecia Hambone Telephone no: | 051 408 7372
| Cellular phone no 064 848 8833 Fax no: N/A
! E-mail Trecia.Hambone@dpw.gov.za
11.2 SCM enquiries may be addressed to:
[ SCM Official Lwando Manyisana Telephone no: | 051 408 7391
Cellular phone no N/A Fax no: N/A
! E-mail Lwando.Manyisana@dpw.gov.za
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12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Closing Date: = Tuesday, 19 December 2023
Closing Time: 11H00

Tender documents may be posted to: | Deposited in the tender box at:

The Director-General

Department of Public Works and Infrastructure The Bid Box

Private Bag X 20605 OR Department of Public Works & Infrastructure
Bloemfontein 18 President Brand Street

9300 Bloemfontein

Documents must be deposited in The Bid Box
before the closing date of the bid
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f Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

§*=¢ public works )
g}% BID NO: BL23/035

EVALUATION ON FUNCTIONALITY

Functionality attached
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8§ --~& public works .
2I& 3 infrastructure BID NO: BL23/035

N
43 & A Department:

bA 5 Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

Bid no: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words): ‘

Rand in figures: R

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
| ........................................................................

And: Whose Registration Number is: Whose Identity Number(s) is/are:
| e e e e 0 S TS
l And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
l CSD supplier NUMDBer: .. CSD supplier number: ... rncecnsicinn e

AND WHO IS (if applicable):

i
| Trading under the name and Style Of: ... ... ..o e e

B AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:

IVIE/VIES/IVIS: oo vt en e s e sss e sesersss nerseresesmsstesasnasnss A Resolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this
Offer, authorising the Representative to make this offer.
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==& public works .
%‘T & infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

‘SIGNED FOR THE TENDERER:

Name of representative Signature Date {
WITNESSED BY:

Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the .
appropriate block)

The official documents ..o
The official alternative ..o [
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No [X]
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [] No
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes ] No
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandiin the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO. ..o Cellular Phone NO. ...
Fax NO. ..o

o T P= BT Lo =TT PN PP
BanKer ... e Branch.........coooiviiiiiiiiiiee e
Bank Account NO. ....ooveiiiii Branch Code .......oocoeviiii

Registration No of Tenderer at Department of Labour...............oo e
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public works . 035
& infrastructure BIBRESSISSE
Department.

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.
For the Employer:

Name of signatory Signature Date

Name of Organisation: ‘ Department of Public Works

Address of |
Organisation:

WITNESSED BY:

Name of witness Signature . Date
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pUbIIC works D NO: BL23/035
& infrastructure BID NO: BL2sf
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

SCHEDULE OF DEVIATIONS

Bid no: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and

acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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public works .

& infrastructure SIRNGRBESES
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

Paste Specifications or Terms of Reference here

C3. Scope of Works
CONTENTS
C3.1 STANDARD SPECIFICATIONS

SANS 10142 — WIRING REGULATIONS.
OHS ACT

SPECIFICATION APPLICABLE TO GENERATORS.

HT

LV

SANS 10142 -1 & 2.

SANS 10400 — NATIONAL BUILDING REGULATIONS.
LOCAL MUNICIPALITY BY-LAWS AND REQUIREMENTS.

C3.2 SCOPE OF SERVICES

CONTENTS DESCRIPTION PAGES
C3.2.1 GENERAL SCOPE
C3.22 OFFICIAL ORDER FOR REPAIRS
C3.2.3 | TYPE OF REPAIRS
C3.2.4 JOB CARDS / “E” FORMS FOR REPAIRS B
C3.25 | SUBMISSION OF SUPPLIER’S INVOICES
C3.2.6 MATERIAL OF EQUAL QUALITY
C3.2.7 REDUNDANT MATERIAL, RUBBISH AND WASTE
C3.2.8 RESPONSE TIME B
C3.2.9 FUEL FILTRATION AND WATER AND SEPARATOR
C3.2.10 ELECTRONIC CONTROLLER FOR GENERATOR PLANT
C3.2.11 EXHAUST SYSTEM INSULATION (LAGGING)
| C3.2.12 WARNING NOTICES
C3.2.13 MAINTENANCE OF METAL PLANT COMPONENTS
C3.2.14 GENERATING PLANT MAINTENANCE AND SERVICING (PLANNED)
C3.2.15 OPERATING & MAINTENANCE (O&M) DOCUMENTS
| C3.2.16 SCHEDULED WORK
C3.2.17 UNSCHEDULED WORK
C3.2.18 CHECK LISTS FOR MAINTENANCE ON PETROL AND DIESEL
GENERATORS
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C3.2.1:

public works .
& infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

GENERAL SCOPE

The plant rooms and containers in which generating plant is accommodated shall be maintained
in a clean & serviceable condition. The requirements for plant room and environs maintenance
are specified. The relevant schedules shall be completed at every maintenance visit and
submitted for record & payment.

This tender involves the servicing of emergency standby generator plants situated in military and
police bases, state buildings and structures falling under the control of the Department or other
departments hereafter referred to as “user” departments.

It is a specific condition of this contract that all new work or additions of any nature whatsoever
are excluded. Where it is necessary to replace any plant the Department reserves the right to
ask for quotations and to accept the lowest such quotation.

The generating sets covered under this contract comprise various configurations between 4 to 12
cylinder engines manufactured by companies such as Rolls Royce, Deutz, Cummins, A.D.E.
Caterpillar, Volvo and others to a maximum size of 1.2 NVA. (Insert the maximum size of
generator in the area)

Some plants are equipped with automatic change over panels such as Meissner, Circon
Elmectron and others.

At premises where computers, delicate tests, machines and passenger lifts are in operation, the
services cannot be done during normal working hours and arrangement must be made for
performing the services on Saturdays or after hours, which shall form part of the contract at no
extra cost.

Simulated power failures in conjunction with all parties concerned are also to be arranged at sets
where it is not possible for any damage to sets in the event of negligence or poor workmanship.
Any damage to user department equipment which results from the contractor's actions shall be
an insured risk by the contractor.

No claims will be considered for specialised labour and advice, equipment or special equipment
or transportation of same for services/repairs/maintenance.

Certain new replacement components are specified on a provisional basis to be installed as
required.

During each visit to a plant the contractor shall attend to all items listed on each checklist.
All irregularities and comments must be reported by the contractor in the spaces provided
in the check lists. A duplicate copy of the completed check lists for each visit must be
kept in the plant room and the contractor must make provision in each plant room for a
document holder secured to the wall for this purpose. The contractor shall allow for &
arrange for the reproduction of the proforma checklists at his own cost for the use in all
plant rooms.

The work shall be carried out by a competent technician all in accordance with the OHS as
amended.
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&;&@ public works BID NO: BL23/035

C3.23

C3.2.31

C3.2.3.2

C3.24

»a® & infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

OFFICIAL ORDER FOR REPAIRS

An official order for repairs shall be issued to the Contractor.

Instructions for repairs may only be issued to Contractors by Departmental Representative. For
each repair the complaint number issued for that repair as well as details regarding the defects
shall be given to the Contractor in writing.

If the Contractor has facsimile facilities, the order form shall be faxed to him. The Contractor shall
not proceed with any work without the official order form.

Special arrangements are applicable for emergency repairs which are stipulated in clause
C3.2.3.1. No payments shall be made for work executed without the necessary written authority

Payments can be delayed if order numbers and complaint numbers do not appear on invoices
submitted for payment.

TYPE OF REPAIRS

EMERGENCY REPAIRS

Emergency repair works consist of urgent action taken on normalizing or temporarily relieving
where danger, need or distress occurred. Only breakdowns which affect public health, loss of
people/buildings and sensitive equipment shall be treated as emergency repairs. Breakdowns
involving personal comfort shall not be considered as emergency repairs unless authorized as
such by the Regional Manager of this Department.

Emergency repairs after hours may be executed without receipt of an official complaint number,
and only on the instruction of an official of this Department. The Contractor shall, however, ensure
that the official of the Client department signs the job card. The Contractor shall also ensure that
he obtains the official complaint number from the Department on the following working day. No
payment shall be made without a complaint number, duly completed and signed job card.

NORMAL REPAIRS

Normal repairs are repair works where danger or distress does not dictate immediate attention but
must still be attended to within 48 hours after the call has been logged and the Contractor has
been informed of the call.

JOB CARDS / “E” FORMS FOR REPAIRS

Job cards shall be completed in all respects for each and every repair undertaken. Job cards
shall be in accordance with the example included in this document and duplicating or printing
thereof shall be for the Contractor’'s own cost.

Job cards shall be completed legibly in ink after completion of each repair, and all unused lines
shall be deleted. In addition to the original completed job card submitted with the invoice, the
contractor shall submit a copy of the fully completed job card to the client Department for audit
purposes and for verification of the deletion of the unused lines.

Incomplete and incorrect job cards shall be returned to the contractor with his invoice. Contractors
are to state the name of the client department, for which the work was done, for example,
SAPS/SANDF/Justice and correctional etc. on their job cards.

Page 20 of 88

Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo

District



%g

C3.2.6

C3.2.7

public works .
& infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

See sample in C3.5.

SUBMISSION OF SUPPLIER’S INVOICES

Contractors shall submit copies of supplier’s tax invoices in respect of new parts, components and
material purchased for any repairs, attached to all accounts where non-scheduled repairs were
executed. Descriptions like "1x compressor” or "1x wire" is not acceptable and shall lead to the
delay of payments.

The full description that is essential to order such an item from a supplier, i.e. make, model, serial
number, size, capacity, etc. shall be listed on the account.

Note: Should the contractor’s price for material /new parts /components be abnormally
high, the Department reserves the right to obtain written quotations for such material /new

parts /components from other independent suppliers and adjust the contractor’s price
accordingly.

A separate invoice for each installation shall be submitted for repairs executed.

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal or similar specification and shall
match the existing item that is being replaced. Only genuine parts are acceptable to the
Department and the use of pirate parts shall not be allowed. The Contractor shall submit to the
Department any supplier's or factory guarantee of repaired or replaced components together with
his invoice and ensure that such guarantees are not jeopardized in any way.

The serial numbers of original and new components such as motors, compressors etc., shall be
entered on job cards and invoices submitted for payment.

Note: No invoices for ex-stock spare parts or material is acceptable. If ex-stock parts or
material was used, the serial number as well as the correct description must be furnished.
Copies of the original invoices must be furnished and those rates will apply if non-
schedule rates apply.

REDUNDANT MATERIAL, RUBBISH AND WASTE

All redundant materials and parts shall remain the property of the Government and shall be
left on site and stored in a room designated for such purpose by the Caretaker or person in
charge of the plant or building, against the job card as a receipt. A copy of the job card
shall be left with the Caretaker or person in charge for audit purposes.

The original job card shall be attached to the invoice. Failure to comply with this requirement
shall lead to payments not being effected within the prescribed period of 30 days.

All redundant materials or parts shall be labeled with the complaint number for the repair work.

After an inspection (within 60 days) by the Departmental Representation of all material and parts,
such that are declared obsolete/ unserviceable/ of no value to the Regional Manager, the
Contractor shall remove and dispose of such material and parts.

The material and parts shall then become the property of the Contractor and the removal and
disposing thereof shall be for the Contractor's account.
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All rubbish and waste shall be removed from the site by the Contractor.
No mark-up or handling fees on sub-contractor's invoices shall be accepted.

RESPONSE TIME

The Contractor shall respond to all normal calls within 48 hours (2 days) and complete
repairs as set out in the contract conditions as this is service delivery driven.

Should this not be possible it is the responsibility of the contractor to obtain an extension
of time. The written request shall state clearly all the reasons for the extension and the
actual extension required in regard to the repair.

Permission for any extension shall be granted in writing.

For emergency services the response time shall within 4 hours. Response time is
applicable to all scheduled, non-scheduled and emergency services.

FUEL FILTRATION AND WATER AND SEPARATOR

A fuel filtration and water separation system (filter & separator) which is entirely separate from the
fuel supply line and line filter to the engine shall be provided when requested by the Departmental
Representative. This filtration and water separation system must be dedicated to purifying the
content of the storage system / tank by way of the cleaning processes which are applied while
circulating the fuel through the filter & separator unit.

The filtration system must be able to handle diesel fuel of “high” and of “low” sulphur content for
an indefinite period. The suction line of the system must be connected to the lowest part of the
storage system / tank. The return line must be connected in the top section of the storage system
/ tank in such a position and in such a way that the flow of fuel within the storage system / tank
between the fuel return point and the fuel suction point will induce scouring of the bottom of the
system / tank to effectively capture sediment and water in the to be filtered fuel.

The filtration unit must filter the diesel fuel, removing suspended particles of effective diameters
down to 5 micron. In addition, it must separate all water from the fuel and the fuel storage system
and automatically dispose of / dump such water into an open, removable receptacle for disposal at
the installation or in a suitable position outside the building. Separation of the fuel and water must
be sufficiently effective that the discharged water will meet the standard required for it to be
disposed of into a municipal drain and sewer system.

The filter and water separator unit must draw its power from the DC batteries used to power the
relevant generator set. The circulating pump shall be provided with a controller programmed to
switch the pump through not more than three complete on and off cycles of equal time (ie 50% on;
50% off) , per hour, with a deviation of not more than 10 % *. The pump must be capable of a
duty cycle of not less than 60% running time. The flow rate through the circulating pump must be
between 1 | /min and 1,25 | /min.

The filter cartridge of the filter and water separator unit must be replaceable, and, in normal

operational conditions, not require replacement within periods shorter than three months. The
replacement units must be readily available.
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The filtration & separator system may be mounted against the wall of the plant room or on the
inside of a converted shipping container, which may house the installation as may be specified
elsewhere in this document.

The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving
an audible and visible signal on the switchboard as well as a low-low fuel level cut-out.

An electrically operated pump with sufficient length of oil resistant hose to reach 2m beyond the
door shall be supplied, for each set for filling the fuel tank/s from 200 litre drums.

The interconnection fuel piping shall consist of copper tubes and the connection to vibrating
components shall be in flexible tubing with armored covering.

C3.2.10 ELECTRONIC CONTROLLER FOR GENERATOR PLANT

Where instructed the existing generator set controller shall be replaced by a new electronic
device. The control panel wiring, components and metalwork shall be altered as necessary to
accommodate the new unit. Any panel alterations shall preserve the protection class of the
enclosure and any new finishes shall match the existing enclosure finish.

Prior to installation of the new device the manufacturer’s product data sheets shall be submitted
for record purposes.

A drawing of all alterations shall be submitted at completion of the work. Drawings shall include
wiring diagrams & panel layouts. The wiring diagrams shall represent the complete control
system, not merely the alterations & additions.

C3.2.10.1 Particulars

Description: Microprocessor based control & monitoring unit including
integral display & tactile functions & operating software.

Display: LCD graphic touchscreen with backlight 192x64 pixel
analogue or digital presentation.

Transfer switch control: Contactor or motorised circuit breaker control.

Automatic clock & calendar: Integral

Data download & setup: R-S232 port plus interface cable for personal computer

(pc) download & analysis shall include facility to
download the stored event log and perform the complete
controller setup from a pc. Setup, download & analysis
software for Windows based pc shall be included.
Minimum Control & Monitor e Mains voltage
functions: e Mains fail/restore
¢ Alternator voltage
e Alternator line currents
e Frequency
¢ Incoming supply voltage failure timer phase
e Incoming supply restore timer
e Transfer switch timer
e Cool-off timer
e Repeat start control
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Displays : Volts frequency ampere, battery voltage, running time.
Alarms : Refertopart ..............
Compatibility: The contractor is entirely responsible for ensuring that the

new controller controls & monitors the plant in accordance
with the original manufacturer’'s specifications.

Controller Unit: Procurement & delivery to site of the unit excluding
installation, testing & commissioning. Number of units
irrespective of the plant rating. Applicable to all ratings of
diesel powered plant.

EXHAUST SYSTEM INSULATION (LAGGING)

The exhaust systems consisting of the pipework & silencers from which asbestos based lagging
has been removed where lagging does not exist, shall be fitted with new insulation (fagged) for
thermal & acoustic purposes. Flexible joints in pipework shall not be lagged nor sections of
exhaust pipe external to the plant room or container. Lagging shall consist of preformed moulded
sections of high density mineral free fibre. The sections shall be sheathed overall in a woven or
other approved membrane to which is applied three coats of heat resistant aluminium or zinc-rich
paint including primer in accordance with the paint manufacturer’s specifications. At flanges &
other units the lagging shall butt up to the face thereof. The ends of silencers shall be lagged to
the same thickness as the silencer. At bends in pipework the lagging shall be sectored to butt
without gaps between sectors.

All exhaust lagging shall be 30mm thick.

Pipework: Linear length of pipework lagged & clad including bends & butting to flanges,
flexible & fittings, sheath & painting

Silencers: Item lagged and clad complete including ends

WARNING NOTICES

Where necessary existing signs shall be replaced and the new signs shall conform to the
requirements of SANS. Existing signs shall be removed and the remaining fixing holes in the wall,
door or panel shall be made good and refinished to match the surrounding area. Refinishing is
measured elsewhere.

The signs shall (Warning Notices) manufactured from a UV resistant ABS plastics sheet 2,5mm
thick. Lettering and graphics on the sheet shall consist of either screen printed or adhesive
characters in a UV resistant material. Lettering & graphics shall be non-fading suitable for an
outdoors application. Fixing holes (4) shall be formed at each corner of the sign.

The format & artwork of all signs are subject to the approval of the Departmental Representative.

Fixings, including the making of holes in the support surface shall consist of the following:

e On timber: Stainless steel roundhead wood screws and washers
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¢ On brickwork: As for timber but with a plastics wall plug in the wall hole drilled for
the purpose.
e On panels or enclosures:  Aluminium “pop” rivets & washers.

Existing Signs: Removal by number irrespective of material or size including disposal as scrap &
the filling & touch-up of the resulting holes in all materials.

New Signs: Number by description

MAINTENANCE OF METAL PLANT COMPONENTS

Where required, any corroded or damaged components of the generator, generator enclosure,
fuel tank etc shall be repaired such as to match the surrounding components of the plant. In the
case of in-situ repairs, the corroded surface area shall be completely cleaned of corrosion
products, degreased, treated with a suitable metal primer and undercoat prior to over coating the
complete panel on which the repair has been made.

Any firmly adhering paint outside the repaired area shall be abraded and degreased prior to over
coating. The edges of surrounding firm paintwork shall be faired such that edges are not visible
after the finish coats have been applied. All surface coatings shall be applied strictly in accordance
with the product manufacturer's specifications. The contractor shall ensure that the new coating
products are compatible with any existing finish which is over coated.

In-situ repairs shall be performed using an air powered spray applicator. Areas surrounding the
work section shall be effectively masked to prevent overspray. Should overspray occur, the
contaminated surface shall be immediately cleaned.

All products shall be suitable for interior and exterior use. Manufacturer’s data sheets shall be
submitted to demonstrate compliance with the specification and for application monitoring
purposes.

In-situ repair: e Gloss air drying spray applied enamel.
e Minimum two coats of finish colour for an overall minimum dry film thickness

(dft) of 100um, including primer & undercoat.

Area in square metres (m2) coated including surface preparations & all coats distinguished by
process.

Maintenance & Management Requirements.

GENERATING PLANT MAINTENANCE AND SERVICING (PLANNED)

3 Monthly Maintenance & Servicing (Insert if the plants are to be serviced 3 or 250 hours)

The existing generator plant installations, plant room and container details as applicable shall be
verified and recorded on the contractor’s first service visit to each plant. Drawings of the existing
installations are not available.

The Contractor shall fully acquaint themselves with the nature of the work to be carried out, the
locality of the plant and any possible hindrances in the execution of the service (entry clearance,
etc.) and to allow for all of these factors in their prices, as any later claim bases on a want
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Generating plant shall be maintained and serviced every three (3) months in accordance with the
inspection schedules contained in C3.4.1 to 6 commencing from the first service of the plant. The
condition of the generating plant installations including the plant room or container and electrical
installation associated with the generator plant shall be surveyed on each service visit to each
plant, the information being recorded and submitted in schedule format to the Engineer for record.
Such records shall include any damage or equipment faults. The plant condition reports contained

in C3.4.2 shall be employed for this purpose. The information shall include electrical installations
relevant to the generator plant. Attention shall be given to reporting the corrosion of any metallic
components during the inspection visits.

Bulk diesel and petrol fuel will be supplied by others. The contractor, however, shall be
responsible for checking the present fuel levels and to ensure that the day tank is full and to make
the necessary entry on the check lists accompanying his invoice.

Maintenance shall include the execution of all items in accordance with C3.4.1. Check list for
Maintenance of Diesel and Petrol Electric Generators including engine oils, all plant expendable
material (consumable sundries) and labour, etc., but excluding transport which is measured under
Day works.

Lubricating Oil: Drain, flush & refill the engine lubricating oil including the replacement of all filters,
gaskets, seals, O-rings, etc. and cleaning of magnetic sump plugs prior to replacement.

Cooling System: Drain and flush water cooling system & refill with rust inhibitor added.

All replacement fluids and spares shall comply with the original equipment manufacturers (OEM)
specifications. Drain, flush and refill actions shall likewise comply with the OEM maintenance
procedure set out in the relevant operating & maintenance manual. New replacement components
such as filters shall be inscribed with the date & plant run time (hours) when installed.

Used oil, cooling water and contaminated components shall be safely disposed at an approved
facility. A certificate of disposal shall be obtained. Such waste materials may be temporarily stored
at the Contractor’s premises until such time as the quantity is sufficient for bulk disposal as
specified above.

The existing electrical installation which is directly associated with generating plant shall be in a
safe, serviceable, clean & operational condition. Such associated electrical installation shall
include the electrical panel containing the transfer switches and mounted in the plant room or
adjacent room and the power and control cables interconnecting the generating plant & electrical
panel containing the transfer switches and mounted in the plant room or an adjacent room. All
switchgear & control components shall be maintained including earth bonding.

Maintenance of the electrical installation as specified shall include the submission of detailed
maintenance records. Such maintenance shall be performed during the same visit during which
the generating plant & auxiliaries are maintained.

The requirements for electrical maintenance & servicing of generating plant panels are specified
which shall be completed at every maintenance visit & submitted for record & payment.

On completion of each inspection the contractor shall complete a Job Card and submit to the
Regional Representative with a copy to the facility concerned. The contractor shall attach to the
Job Card the following documents associated with the inspection.
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repuBLic oF soUTHAFRIcA @ Servicing Checklists completed and endorsed with the contractor’s original

signature.
e Travel Log sheets.

Number of service & maintenance visits with distinction between generator plants of differing
ratings. The rate shall include all necessary labour, materials, parts, consumables, reports,
document copies and disposal of used waste materials and parts. Materials and parts shall
include but not limited to lubricating oil, corrosion inhibitor, filters, gaskets, etc. as necessary for
the complete servicing of the plant.

Payment will be subject to submission of claims for payment with acceptable maintenance reports
comprising completed job cards, maintenance checklists and travel logs all signed and dated.

OPERATING & MAINTENANCE (O&M) DOCUMENTS

Comprehensive supplementary O&M documents shall be compiled for any new components
which have been installed or where plant, circuits, panels etc. have been altered in the course of
the maintenance and servicing of the generator plant.

Where control panel alterations have been executed, complete schedules of approved
components and wiring diagrams shall be included.

Draft copies of the documents shall be submitted to the Regional Representative for scrutiny and
any necessary revisions shall be made prior to submission of multiple copies of the approved
document. The final copies shall be submitted in a ring binder file or files divided info sections per
affected plant.

Draft copies: Fixed sum for all documents for all affected plant including any resubmissions
to achieve approval.

Final copies: Number of copies of the complete set of supplementary documents per
affected plant. Four copies of each set of documents shall be submitted.

SCHEDULED WORK

Material item unit rates shall include for all labour, material profit overhead, transport as
well as the disconnecting, removal and commissioning of existing as per Bill of Quantities.

UNSCHEDULED WORK

Provide for certain works to be executed on unscheduled items where specified or instructed. This
item may only be utilised on the specific instruction of the Departmental Representative. All
overhead costs shall be included.

In the case of work provided for in terms of Provisional Sums the Contractor shall submit a
detailed quotation as per Supply Chain Management requirements prior to commencing work. The
amount of the quotation shall not be exceeded without approval prior to completion of the work
concerned. In the case of Transport for planned maintenance, a prior quotation is not required.
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Materials:  An allowance for the cost of materials utilised in connection with work performed in

terms of day works. The materials mark-up rate shall allow full compensation to the
Contractor for quotation profit & attendance costs. The mark-up rate shall be given
as a portion of the proven cost of the materials utilised, ie 15% must be entered as
0,15.

Payment: Payment will be subject to the submission of an invoice, job card and logsheets.
Payment claims shall include full details of the work performed with supporting materials invoices,

cl

ose-out reports, labour time sheets & transport details with distance travelled log.

PARTICULAR SPECIFICATIONS

GENE

Department of Public Works quality specification part A, B & C.

Generator specification.

Occupational Health and Safety Specification for Preventative and Day to Day Maintenance
Services See attached Generic Guidelines.

SL - Employment and training of labour on the Expanded Public Works Program (EPWP)
infrastructure projects: National Youth Service (NYS). See attached additional specification

SN — Implementation of labour-intensive Infrastructure Project under the Expanded Public Works
Programme (EPWP).

RATING PLANT MAINTENANCE AND SERVICING (PLANNED) INSPECTION SCHEDULES.

C3.41

CHECK LIST FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS.

C3.4.2 GENERATOR PLANT QUESTIONARE.
C3.4.3 MAINTENANCE AND SERVICE SCHEDULE FOR PLANTROOM VISUAL INSPECTION OF

ELECTRICAL APPARATUS.

C3.4.4 MAINTENANCE AND SERVICE SCHEDULE FOR LOW VOLTAGE PLANTROOMS,

DISTRIBUTION CONTROL BOARDS, ELECTRICAL METER READINGS.

C3.4.5 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND

C3.46

ATTENDANCE TO PLANTROOM AND CONTAINERS.
MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY OPERATION
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GENERATORS

MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

ITEM NO. DESCRIPTION OF ITEM (TC')TSEATCIE'EES%?:F)
YES NO
1(a) Drain crankcase oil and refill with new Oil.
(b) Renew Lubricating oil filter elements
(c) Renew fuel filter elements
(d) Renew air cleaner filter elements as per manufacturer’s requirements
(e) Drain and refill injector pump cambox oil
() Adjust tappet clearances and replace gaskets
(9) Flush out water cooling system and refill with rust inhibitor added.
(h) Pressure test cooling system
Q) Report condition of plant
2. CHECK FUNCTION, ADJUST, TIGHTEN, AND/OR LUBRICATE
\WHERE NECESSARY
A Fuel pump timing
B Pump drive
"C Oil feed pump
"D Excess fuel device
"E Governor
"F Turbo Charger
||G Heat Exchanger
"H Fan & Fan Bearings
"H Fan & Fan Bearings
II Dynamo Bearings
L Stop Solenoid
]K Hand/Electric day tank pump
"L Lubricating oil filter element
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CHECK LISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS (CONTINUE)
MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

ITEM CHECKED
ITEM NO. DESCRIPTION OF ITEM (TO BE TICKED
OFF)
YES NO
3. ISUALLY CHECK CONDITION, AND TIGHTEN, WHERE NECESSARY
A Radiator Core
B Radiator Hoses
"C Radiator pressure cap or valve
"D \Water heater element and thermostat
"E \Vee Belts
"F Engine Mountings
"G Engine/Alternator coupling
"H Exhaust silencer and pipes
|I7 Day tank condensate : Drain water from tank
4. CHECK FOR LEAKS AND TIGHTEN WHERE NECESSARY
A Drain plug
B Oil lines and seals
"C Fuel lines and seals
“D Injector seals
"E All packing'’s
5.A Clean Air Cleaner dry element and/or bath
B Clean fins and oil cooler
C Clean Engine
D Clean drip trays (where fitted)
E Clean day tank and gauge glass
F Check alarm cancel and alarm function on:
rr(i) Low fuel warning
(i) Start failure
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C3.41 CHECKLISTS FOR MAINTENANCE TO PETROL AND DIESEL GENERATORS (CONTINUE)
MAINTENANCE AND SERVICE SCHEDULE FOR GENERATORS
(TO BE SUBMITTED WITH CLAIM FOR PAYMENT)
Service to be carried out to manufacturer's specification.

PLANTROOM NAME OR NUMBER:

NAME OF BUILDING/PLACE:

ITEM NO. DESCRIPTION OF ITEM ITEM CHECKED
(TO BE TICKED
OFF)
YES NO
G Check alarm and engine shut down functioning on:
|(i) High temperature
"(ii) Low oil pressure
"(iii) Over speed
CHECK AND TOP UP WHERE NECESSARY (Specify quantity)
A Battery Cells
B Diesel tank
DATE: o
NAME (PRINT): -
ELECTRICIAN:
SIGNATURE:
CLIENT STAMP
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C3.4.2 GENERATOR PLANT QUESTIONAIRE

NAME OF BUILDING/SITE/USER DEPARTMENT:

BID NO: BL23/035

(TO BE COMPLETED ON FIRST VISIT TO ALL PLANTROOMS)

ENGINE INFORMATION INFORMATION
1 MAKE TYPE
| a Serial No b Speed (rpm)
c Output (sea level KW) d Output Site (KW)
Fuel tank capacity: Day Bulk (L)
(L)
e Cooling Method f Starter Battery (V
AH)
g State typi :)); jet: Base h Standby
g ALTERNATOR
a Make b Type
c Serial No d Type
e Output KVA f Volts/phase 1. 2...... 3.
g Efficiency at full load %
B CONTROL PANEL
a Make b Type
c How mounted: Wall d Type of Governor
f Control System:;
e Floor mounted Relay or Solid
State
DATE:
NAME (PRINT):
ELECTRICIAN: o
SIGNATURE: CLIENT STAMP
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C3.4.3 MAINTENANCE AND SERVICE SCHEDULE FOR PLANTROOM VISUAL INSPECTION OF
ELECTRICAL APPARATUS

ACTIVITY YES NO

-

L.T. Cables in order

L.T. Cable Terminations in order

All L.T. Switchgear, Covers and Panels intact

All L. T. Switchgear intact

Are all switches and circuit breakers in "ON" position?

Are Circuit Legends available?

Are Circuit Legends complete?

Are all Circuit breakers properly labelled?

I I I N O S N

Are all Time switches correct and set accordingly? (Where applicable)

—_—
©

Are all indicating Panel lights working: - if not — indicate quantity replaced under
'Remarks" (see 16)

—_—
—

Check all engine oil levels and top up where required. Report any leaks under
'Remarks" (see 16)

12. Check selector switch in all positions

13. REMARKS: (a) No. of panel lights replaced:

(b) Topping up in excess of 2 litres: Litres

(c) Leaks:

14 Dummy Load

Check & Clean elements check currents.

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP
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C3.4.4 MAINTENANCE AND SERVICE SCHEDULE FOR LOW VOLTAGE PLANTROOMS,
DISTRIBUTION CONTROL BOARDS, ELECTRICAL METER READINGS

Test-Run plant for 30 minutes on full load, check and record the following:
Reset all Maximum Demand Ammeters and record running hours after the test.

Meter Readings

PLACE:
INSTITUTION:
ltem | Plant Number & Hours Phase 1 Phase 2 Phase 3
a \Y \Y \Y
h A A A
b \ \Y \
h A A A
c vV Y Y
h A A A
d \ Vv \
h A A A
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE: CLIENT STAMP

Page 34 of 88
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo
District




public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL23/035

C3.45 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS
| ELEMENT CONDITION CONDITION
_ GOOD POOR
1. Doors and frames
2. Window panes and frames
3. ILWindow guards
4. Window cills
5. Walls and ceilings (High Pressure)
6. Cable ducts
7. HT Switchgear (where applicable)
8. LT Switchgear
9. LT Distribution board/Control panel B
10. Container interior and exterior
11. Container air filter elements
6.2. Clean and oil
1. Door hinges
v_2. Door locks
3. Container latches & padlocks
4. Plant Room Floors
5. Walls & Ceilings
6. Container panels
7. Bunn Walls
6.4. 'Report under "Remarks" on the condition of -
1. IDoors including hinges, locks, etc.
_2. _Windows including glass, cills, guards, etc.
_3. Yard fencing and gates (where applicable)
‘_4. IWaIIs — any cracks?
'_5. Roofs — any leaks?
6. Container padlocks
{7. _Container view panel where fitted
i8. Container panel corrosion
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9. Distorted or mechanically damaged panels

C3.45 MAINTENANCE AND SERVICE SCHEDULE FOR MISCELLANEOUS INSPECTION AND
ATTENDANCE TO PLANTROOM AND CONTAINERS (CONTINUE)

6.5. Inspection of and Attendance to sundry items:

1. Cable duct covers to be in position

2. Warning signs to be in position on outside of door

3. Warning and First Aid Signs to be in position on inside of Plant
room

4. Container signs in position

REMARKS:

DATE:

NAME (PRINT):

ELECTRICIAN:

SIGNATURE: CLIENT STAMP
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C3.46 MAINTENANCE AND SERVICE SCHEDULE FOR BATTERY OPERATION
BATTERIES AND CHARGERS

Contractors are to note that all maintenance to Nickel Cadmium Alkaline batteries, charging equipment and
accessories, are to be in accordance with the manufacturer's requirements.

Any loss or damage to the equipment through negligence on the contractor’s part will be for his account.

ELEMENT YES | NO
Clean Battery and/or Container/Stand and terminals with warm water and dry out
Neutralise corrosion with bicarbonate of soda solution
Top up all cells with distilled water __
Clean all battery terminals and cover with "Vaseline" \
Check for loose connections and terminals, tighten where necessary
Ensure that Battery Charger is set on "trickle charge”
Is Amp/Voltmeter on charger operational (see "Remarks")
Is "Test" button on charger operational {see "Remarks")

Check indicating lights on charger and replace if necessary; indicate quantity
replaced under "Remarks” (see "Remarks")

10 | The following information on each cell is to be recorded.

Qoo N| O O | W N -

BATTERY CHARGER  ......ccocoiieeieiiiiiee AMPS
Battery No. 1 CellBattery No. 2 Cell|Battery No. 3 Cell
No. Volts S.G.|No. Volts S.G.|No. Volts S.G.
1. 1. 1.
2 2. 2
3 3. 3
4 4. 4
5 5. 5
6 6. 6
7 7. 7
8 8. 3
9 9. 9
10 10. 10
11. 11. 11.
12. 12. 12.
DATE:
NAME (PRINT):
ELECTRICIAN:
SIGNATURE:
CLIENT STAMP
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public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

C3.5 JOB CARD

Department of Public Works

BID NO: BL23/035

Tender No: ...
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE

JOB CARD
ServiceDate: .....................
Place: ........coeiiiiininnn Institution: ............................. Location: ........
Service Description: ... Ref No: ..........
(07e]g) (7= el (o) AN O Telephone:

WORK EXECUTED DESCRIPTION

Use addendum if additional space is required. Attach the following documents:

1. Completed & signed servicing checklists pages 5/3...5/4. (if applicable)
2. Monthly travel log sheet. (If applicable)

Artisan’s Name: ............
Date of arrival: ............

Actual hours worked on site: ................

CONTRACTOR

Signature of Artisan (Contractor): ..........ccceiiinii e

| hereby declare that the maintenance, repairs and / or servicing, as listed in the schedules, have
been satisfactorily executed and that all records have been updated

SIGNED BY THE CONTRACTOR

Name : ......occcvviiiniiiannes Sighature : .......ccccoeeiciiiiieninnan

CLIENT DEPARTMENT (TO BE COMPLETED BY THE DESIGNATED OFFICER)

| the undersigned declare that the work has been completed (however | do not certify the technical /

cost / correctness)

REMArKS & sineeeene e isi e ens siiiee e e s EEEDERY ve e e v oS r o vrmsrennensrnnssonionnneenesnfionafianennens

Telephone: ...................

Rank: ................. Signature : ........cccccceoeune

DEPARTMENTAL REPRESENTATIVE
| certify that the work has been carried out satisfactorily

Rank: ..........

Date: ... e
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public works .
& infrastructure BID NO: BL23/035
Department:

Public Works and Infrastructure C3-6TRAVEL LOG

REPUBLIC OF SQUTHAFRICA

Department of Public Works Tender NO: ......ccoooiiiiiiniinnns
PREVENTATIVE AND DAY-TO-DAY MAINTENANCE
TRAVEL LOG

Place: ... Institution: ......ccccoeveiiiein. Location: oo
Service DescCriplion: ... Ref NO: oo
(0701 0] (=11 (o] F- S UURURPRRRRTOUPUPRE I =1 (=1 o] 3 To] 1 [ PP
Travel Log for the period from (date) ............cccooiii i to(date) vevereieiii

Date Origin Destination Distance | Purpose of travel

(km)
Place Odometer Place Odometer
reading reading

Total distance travelled

Contractor (Representative’s name) Signature
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public wWorks NO:

& infrastructure BID NO: BL23/035
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

C2.1 Pricing Instructions

1. BILLS OF QUANTITIES

The Bills of Quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract documents, the Facilities Management: Preventative and
Day-to-Day Maintenance Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

2. VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, efc. in the
Bills of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the total
value thereof in the Final Summary.

3. FIXED PRICE CONTRACT

Tenderers are to take note that contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the contract sum, Bill of Quantities, etc., for possible
price increases during the contract period, as no claims in this regard shall be entertained.

4 QUANTITIES PROVISIONAL

The quantities set out in the schedules are measured provisionally and will be subject to re-measurement
on completion of the Maintenance Works.

5 ZERO, NIL, GRATIS, UNBALANCED OR NON- MARKET RELATED RATES

Zero, nil, gratis, unbalanced or non- market related rates will not be accepted and The Department
reserves the right to adjust such rates without altering the tender value. The Bill of quantities must
therefore be returned with the tender documentation

6 CONTRACT PRICE ADJUSTMENT PROVISION
Contract price adjustment provision CPAP is not applicable to this tender document.
7 MATERIAL ITEM UNIT RATES

Material item unit rates shall include for all labour, material profit overhead, transport, as well as
disconnecting and removal of existing etc.

8 MARK-UP

Percentage mark-up is allowed on non-scheduled material, parts and components only and not on
fabour, transport and sub-contractor's services. The total discount obtained from the supplier shall be
credited to the Department. The percentage mark-up shall then be calculated on the total discount
price excluding VAT. This must be indicated in the Bill of Quantities applicable to the resulting contract.
Percentage mark-up allowed. A provisional amount has been provided in the Rates of Schedules.
Tenderers to indicate percentage profit as indicated in the schedule of rates.

9 TRANSPORT COST

Transport cost for schedule items can only be claimed if distance traveled is more than 50km
radius from the General Post office or the office of the service provider (whichever is the lesser)
of the subject area of this tender.Transport cost will be calculated according to the distance
travelled to the site/building where the work is to be executed.Where more than one service has
to be done on the same day in the same area, transport cost will be calculated on actual
distance travelled outside the 50km radius as below example.
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public works :
& infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

From Post Office to property A- 135Km: from property A to property B-7Km: from property B to
property C-5Km: from property C to Post Office =travel that can be claimed 187km 140Km =
Total distance that can be claimed - (50km radius) = Total km.

The Contractor shall make the necessary arrangements to have the required parts, material or
equipment available to execute repair work, therefore no claims for delivery costs or transport
costs to collect parts, material or equipment shall be accepted. Workers travelling in the vehicle
are to be included in transport costs.

10 MEASUREMENTS

The unit of measurement is indicated in the Scope of works and in the Bill of Quantities.
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& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Q7 E puplc works BID NO: BL23/035
=)

PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

Pricing Schedule of Bill of Quantities attached
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Department of Public Works and Infrustructure

Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo
District

Tender No: BL23/035

TOTAL AMOUNT

ITEM YEAR 1+ YEAR 2+ YEAR 3

1 |SUBTOTAL1

SUB TOTAL 2

SUB TOTAL 3

W N

SUB TOTAL 4

5 |SUB TOTALS

SUB TOTAL (1+2+3+4+5)

VAT @ 15%

TOTAL PRICE (CARRIED FORWARD TO THE “FORM OF OFFER AND ACCEPTANCE”
DPW-07

*QFFICE ADDRESS FROM WHERE THE CONTRACTOR OPERATES :

* All distances for inspection, repairs and installations will be measures from the
"Reference ocation" identified

FULL NAME OF TENDERER:

NAME OF FIRM:

CELLPHONE NUMBER:

TELEPHONE NUMBER:

EMAIL ADRRESS:

SIGNATURE:

DATE:

Quantities listed in this tandar documant are only estimates and cannot be seen as i Actual ities will only be referal dotermined based on actual complaints/lodged calls (ID#)  Page 6of6
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1. PREAMBLE
In terms of the Occupational Health and Safety Act and Regulations, (Act 85 of

1993), the Department of Public Works (NDPW), as the Client shall be responsible
to prepare Health & Safety Specifications for any intended project and provide any
Contractor who is making a bid or appointed to perform any work for the Client
(NDPW).

This ‘Health and Safety Specifications’ document is governed by the “Occupational
Health and Safety Act, (Act No. 85 of 1993), hereinafter referred to as ‘The Act'.
Notwithstanding this, cognizance should be taken of the fact that no single Act or

its set of Regulations can be read in isolation.

Due to wide and different scope of any work on any project, every activity will be
different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting
the Health and Safety Plan, and in consideration of the information contained here-
in, the contractor shall set up a Risk Assessment Program to identify and
determine the scope and details of any risk associated with any hazard, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.
This Risk Assessment and the steps identified will be the basis or point of
departure for the Health and Safety Plan. The Health and Safety Plan shall include
documented ‘Methods of Statement’ detailing the key activities to be performed in
order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The National Department of Public Works (NDPW) is tasked to provide
accommodation and operational facilities to a very large proportion of the
approximate 35 National Departments responsible for the governance of the
NDPW. A very large number of State employees and public users of the facilities
and the services provided there-in directly interacts with the facilities provided by

the well-being, health and safety of a great number of people.

OHS Spec Guideline Aug 2015 3
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In this a high premium is to be placed on the health and safety of the most valuable

assets of the Department of Public Works. These are its personnel, the personnel
of its Clients Departments and the physical assets of which it is the custodian and
may also include the public as well. The responsibilities the Department and

relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These
responsibilities stem from both moral, civil and a variety of legal obligations. The

Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate
and adequate in all respects. Should it however, contain any errors or omissions
they may not be considered as grounds for claims under the contract for additional
reimbursement or extension of time, or relieve the Contractor from his
responsibilities and accountability in respect of the project to which this
specification document pertains. Any such inaccuracies, inconsistencies and/or

inadequacies must immediately be brought to the attention of the NDPW.

2, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Occupational Health
and Safety and Regulations, Act 85 of 1993, including all other Regulations and
Safety Standards which were or will be promulgated under the Act or incorporated
into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other
documentation pertaining to the project, including contract documentation and
technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE
The Department is obligated to implement measures to ensure the health and
safety of all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are
structured and applied according to the requirements of these Health and Safety
Specifications.

OHS Spec Guideline Aug 2015 4
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The purpose of this specification document is to provide the relevant Contractor

with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health
and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work during the
carrying out of construction work for the Department of Public Works. The
Contractor is to be briefed on the significant health and safety aspects of the

project and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Contractor; and

d) the Contractor's health & safety plan.

To serve to ensure that the Contractor is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction
regulation (2014).

To inform the Contractor that the Occupational Health and Safety Act, 1993 (Act 85
of 1993) in its entirety shall apply to the contract to which this specification
document applies. The Construction Regulations promulgated on 07 February
2014.

4. DEFINITIONS — All definitions in this document are explained or provided for in the
Occupational Health and Safety Act and Preventative and Day to Day Maintenance

Conditions of Contract.

Where contradictions are experienced, the definitions in the OHSA will take

precedence.

OHS Spec Guideline Aug 2015 5
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Communication, Participation & Consultation
5.1.1 Occupational Health & Safety matters/issues shall be communicated
between the client, the Contractor, the Designer and other concerned parties shall

be through the H&S Committee or other means determined by the client.

5.1.2 Consultation with the workforce on OHS matters will be through their

Supervisors and H&S Representatives (‘SHE — Reps’)

5.1.3 The Contractor will be responsible for the dissemination of all relevant OHS

information to all involved, e.g. design changes agreed with the Client.

6. INTERPRETATION
a) The Occupational Health and Safety Act and all its Regulations, distinguish

between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner”
of a construction or operational project, the “owner” being regarded as the

employer.

b) The Contractor has to take full responsibility for the health and safety on the
site of the relevant project / contract. This includes monitoring health and

safety conditions and overseeing administrative measures required by the Act.

7. RESPONSIBILITIES OF THE CONRACTOR.
a) The Contractor shall accept the appointment under the terms and Conditions of
Contract. The Contractor shall sign and agree to those terms and conditions

and shall, before commencing work;

b) The Contractor shall ensure that he is fully conversant with the requirements of

this Specification and all relevant health and safety legislation.

OHS Spec Guideline Aug 2015 6
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby
Generator in Motheo District



BID NO: BL23/035
¢) The Contractor will in no manner or means be absolved from the responsibility

to comply with all applicable sections of the Act and the Regulations proclaimed

under the Act or which may perceivable be applicable to this contract.

d) The Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification,

e) The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

f) The Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on him by the client in

terms of this Specification and the Act.

8. SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the
above-mentioned project as detailed in the contract documents, this amongst all
includes and not limited for example, to:
¢ Maintenance of building and horticulture works;
e Maintenance of electrical and or Mechanical machineries
e Construction, erecting, alteration, renovations, refurbishment, repairs,

demolishing or dismantling of building and structures.

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complexity of the
project and the risks involved in the work. The plan must be easily accessible in
a construction site and it must be clearly understood by management,
supervisors & workers.

(b) The plan must be implemented, maintained and kept up to date during the
project execution.

(c) The contractor should prepare a H&S plan that includes
e project information;

OHS Spec Guideline Aug 2015 7
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e client requirements for H&S management on the project;

The H&S plan should include the following information:
o Details of the client, that is the person commissioning the work, for example
their name, representative and contact details;

¢ Details of the project, for example address of the workplace, anticipated start

and end date and a brief description of the type of work that the H&S plan will
cover;

¢ Details on how to manage the risks associated with falls, falling objects,

moving plant, electrical / mechanical / building work and all high risk work in
the project, as per the scope of work.

The H&S plan should also include information on:

o the provision and maintenance of a hazardous chemicals register, safety data

sheets and hazardous chemicals storage;

e the safe use and storage of plant;
e obtaining and providing essential services information — electrical, gas,

telecom, water and similar services;

e ensuring workers have appropriate licences and training to undertake the

construction work.

The H&S plan must contain:

e a general description of the type of work activities involved in the project
¢ the project program or schedule details, including start and finish dates,

showing principal activities;

10. HEALTH AND SAFETY FILE

a)

b)

c)

OHS Spec
Mangaung

The contractor is responsible for producing an H&S file. It contains important
project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Contractor must, keep a Health & Safety File on site at all times that must
include all documentation required in terms of the Act and Regulations and
must also include a list of all Contractors on site that are accountable to the
Contractor and the agreements between the parties and details of work being
done. A more detailed list of documents and other legal requirements that must

be kept in the Health & Safety File.
The Health and Safety File will remain the property of the Client throughout the
project work and shall be consolidated and handed over to the Client.

Guideline Aug 2015 8
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11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client on a continuous basis.

11.1 Identification of hazards and development of risk assessments, standard
working procedures (SWP) and method statements
The Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the

contract or project.

The identification of hazards is over and above the hazards identification
programme and those hazards identified during the drafting of the Health and
Safety Plan.

11.1.1 Safety Audit by the NDPW.
The NDPW (Client) will be conducting Periodic Audits ensure to compliance with
Occupational Health and Safety Act and Regulation (Act 85 of 1993) and to ensure
that the Contractor is adhering to, implemented and is maintaining the agreed and
approved OH&S Plan.

a) A representative of the Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client on all Audits and
Inspections and may conduct their own audit/inspection at the same time.
Each party will, however, take responsibility for the results of his/her own
audit/inspection results. The Client may require to be handed a copy of the

minutes of the previous Health and Safety Committee meeting reflecting

OHS Spec Guideline Aug 2015 o
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possible recommendations made by that committee to the Employer for

reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Contractor shall report all incidents where an employee is injured on duty

to the extent that he/she:

dies
becomes unconscious

loses a limb or part of a limb

iv.  isinjured or becomes ill to such a degree that he/she is likely either to
die or to suffer a permanent physical defect or likely to be unable for a
period of at least 14 days either to work or continue with the activity for
which he/she was usually employed

OR where:
i. a major incident occurred

i. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department

of Labour within seven days and at the same time to the Client and/or its

Agent on its behalf.

b) The Contractor is required to provide the NDPW with copies of all statutory

reports required in terms of the Act and the Regulations.
c) The Contractor is required to provide the NDPW with a monthly “SHE Risk

Management Report”.

OHS Spec Guideline Aug 2015 10
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d) The Contractor is required to provide a.s.a.p. the NDPW with copies of all

internal and external accident/incident investigation reports.

The Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they
had to receive first aid or be referred for medical treatment by a doctor, hospital or

clinic. (General Administrative Regulation 9)

(a) The results of the investigation to be entered into the Accident/Incident

Register listed above. (General Administrative Regulation 9)

(b) The Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the
results of such investigations including the steps taken to prevent similar

incidents in future.

(c) The Contractor is responsible for the investigation of all accidents relating to
site operations and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall
be investigated and reported on in writing, irrespective of whether such

incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
o Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

(e) Reporting Of Near-Misses
e The National Department of Public Works (NDPW) views the reporting of near
misses as a critical component in creating a positive health and safety

awareness culture on site.

OHS Spec Guideline Aug 2015 11
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o Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Contractor is to review the Hazard Identification, Risk Assessments and
Standard Work Processes at each Planning and Progress Report meetings as the
work develops and progresses, and each time changes are made to the designs,

plans and work methods and processes.

The Contractor must provide the NDPW and all other concerned parties with
copies of any changes, alterations or amendments as contemplated in the above

paragraph.

Site Rules and other Restrictions
a) OHS rules
The Contractor must develop a set of site-specific OHS rules that will be applied to

regulate the Health and Safety Plan and associated aspects of the project.

b) Security Arrangements
The Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.
The Contractor must appoint a competent person who must develop contingency
plans for any emergency that may arise on site as indicated by the risk

assessments.

OHS Spec Guideline Aug 2015 12
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12.1.1 Duties and Functions of the H&S Representatives

e The Contractor must ensure that the designated H&S Representatives conduct
at least a weekly inspection of their respective areas of responsibility using a
checklist developed by the Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

e H&S Representatives must form part of the incident/accident investigating

team.

12.1.2 Establishment of H&S Committee(s)

e The Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives
appointed as per Section 19(3) that are not allowed to exceed the number of
H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.3 Training & Awareness
The contents and syllabi of all training required by the Act and Regulations
including any other related or relevant training as required must be included in the

Contractor's Health and Safety Plan and Health and Safety File.

a) Training & Induction
All employees performing work or task on site that potentially impact on H&S must

be competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project;
procedures must be put in place to ensure that all workers are aware of the

consequences of their work activities & benefits of improved H&S performance;

OHS Spec Guideline Aug 2015 13
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moreover all employees on site must be in possession of proof of General

Induction training.

OHS Spec Guideline Aug 2015 14
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13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been
identified for the project and site and for which Risk Assessments, Standard
Working Procedures (SWP), management and control measures and Method
Statements (where necessary) have to be developed by the Contractor:
a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures
d) Location of existing services
e) Protection against heat exhaustion, dehydration, wet & cold conditions
f) Use of portable electrical & explosive tools
d) Mechanical works

- Boilers, Incinerators, welding works, Lifts, air-conditioning, geysers, heaters

etc.

h) Electrical Works

- Wiring, Standby generators, transformers, bulb changing, etc.
i) Anyon Plants

- Sewage plants, Water reticulation plants
j) Building Works

- Roofing work, ceiling, carpeting, painting, tiling, plumbing, carpentry,

partitioning, etc.

L) Civil Works

- Parking areas, Roads pavings, speed humps construction

OHS Spec Guideline Aug 2015 15
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BID NO: BL23/035
15. THE CONTRACTOR’S GENERAL DUTIES

e The Contractor shall at all times ensure his status of an “employer” as
referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e The Contractor shall keep, and on demand make available, a copy of the
Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the NDPW representative whenever necessary or on request to
an interested party.

e The project under control of the Contractor shall be subject to periodic
health and safety audits that will be conducted by the NDPW at intervals
agreed upon between the Contractor and the NDPW, provided such
intervals will not exceed periods of one month.

e The Contractor is to ensure that he/she and all persons under his control on
the construction site shall adhere to the above specifications.

¢ The Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused
by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these

specifications.

H&S Spec Guideline Sept 2015
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of
Standby Generator in Motheo District 20



BID NO: BL23/035

16. THE CONTRACTOR’S SPECIFIC DUTIES
The Contractor's specific duties in terms of these specifications are detailed in the
Occupational Health and Safety Act and Regulations (Act 85 of 1993), as the
employer.
17. THE CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD TO
HAZARDOUS ACTIVITIES
The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following the Occupational Health and Safety Act and Regulations (Act 85
of 1993) and other applicable regulations of the Act, including relevant SANS
codes;
- Fall protection
- Structures
- Excavation work
- Demolition work
- Scaffolding
- Water environments
- Housekeeping on construction sites
- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health
.and safety standards as required by the Act. All documents and records required
by the Occupational Health and Safety Act and Regulations (Act 85 of 1993) will be
kept in the Health and Safety File and will be made available at any time when
required by the NDPW or his representative, or on request to an interested party.
OHS Spec Guideline Aug 2015 21
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18. GENERAL NOTES TO THE CONTRACTOR
Legal Framework: Part of legal obligations
The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well
as to State owned buildings and premises: -

. The latest issue of SABS 0142: "Code of Practice for the Wiring of
Premises"

. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as
amended and the municipal by-laws and any special requirements of the
local supply authority

. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

. The National Building Regulations and Building Standards Act 1977 (Act
103 of 1977) as amended and relevant proclaimed Regulations (SABS
0400)

. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

. Legislation pertaining to water usage and the environment
Legislation governing the use of equipment, which may emit radiation (e.g.
X-Rays etc.)

Common Law
OHS Spec Guideline Aug 2015 22
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BID NO: BL23/035

HOUSE KEEPING

In promotion of environmental control all waste, rubble, scrap etc., will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Contractor will
ensure that the matter is brought to record with the NDPW or his representative,

after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or
constituting a nuisance shall be treated or disposed of by methods approved of by

an a certified institution.

NOTE: No Contractor / employer shall require or permit any person to work at
night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.

MINIMUM REQUIREMENTS (NOT EXAUSTIVE) TO BE KEPT BY THE
CONTRACTOR

a) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his

employees on site, unless provided for by the NDPW.

b) Smoking Areas

The Department of Public Works is designated as non-smoking area.

c) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the
Contractor and the NDPW.

OHS Spec Guideline Aug 2015 23
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BID NO: BL23/035
d) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be
limited to:
i. lifting equipment and lifting tackle
ii. power driven machinery
ii. electrical equipment

iv.  testing and monitoring equipment

e) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading
(e.g. plastic danger tape) has been approved in writing by the NDPW. The
contractors’ barricading standard shall be included in the Health and Safety
Plan. Where more than one contractor is working on a site, the fixed
barricading shall be clearly marked with the company's name, site contact

person as well as the contact number/s.

f) Erection of Structures for Logistic Support
The NDPW shall approve all structures erected for logistical support by the
contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

g) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0
metres. Above heights of 2.0 metres fall prevention equipment shall include fall
arrest. Equipment. Users of fall arrest equipment shall, amongst other things be

OHS Spec Guideline Aug 2015 24
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trained in what an appropriate load bearing point is for connecting fall
prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with the
NDPW in writing.

h) Hazardous Chemical Substances Waste Removal

The contractor shall provide adequately marked and sealable containers to
transport all hazardous chemical waste from the source to the approved Works
disposal point.

i) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated
with the work to be performed and specific to conditions on site and shall
comply with South African National Standards (SANS) or similar.

21. LOCKOUT SYSTEMS
A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are
working or doing maintenance, even if equipment, plant or machinery is out of
commission for any period, thus eliminating injuries and damage to people and

equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

22. IMPORTANT LISTS AND RECORDS TO BE KEPT
The following are lists of several records that are to be kept in the Health and
Safety File;
a) Contractor Risk Assessment Process
The risk assessment process shall include:
¢ an evaluation of the method of the work to be conducted
¢ the method statement on the procedure to be followed in performing the
task shall be developed
e the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Physical and mental capabilities of employees

iii. Others as may be specified.

OHS Spec Guideline Aug 2015 25
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e a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change
in a process, work methods, equipment or procedures and working
conditions
ii. Risk assessment/s to be reviewed if the outcome of incident

investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments

shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their
Health and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

d) List of Statutory appointments

e) List of record keeping responsibilities Inspection checklis

IMPORTANT CONTACT DETAILS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support
and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

OHS Spec Guideline Aug 2015 26
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Ambulance i_
|
j’ Water
N Electricity
=

& Police

Fire Brigade

Q@//  Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

(Name of contractor/supplier)

OHS Spec Guideline Aug 2015 27
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(NAME)rEPresSeNtiNg .........ccccuueiiuieiirn et [INSEIT NAME OF
contractor/supplier], do hereby acknowledge that ...
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed
in the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to

ensure that all work will be performed and/or machinery or plant used in accordance with the

provisions of the Act.

lundertake that ...........oooviiiiii e [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ..................coiiiinis [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier] and
Department of Public Works, which will ensure compliance by

[Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation,
modification, or waiver of any of the provisions of this agreement or consent to any departure from
these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by
both parties, and such variation, modification, waiver, or consent shall be effective only in the

specific instance and for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she

has the requisite authority to do so.

Signed this ..........cccoeiiienann day of ...cocitennnnn s e 20 s venn s sis at
...................................................... (Place)

(FUlName).........c.coviiiiiiiiiii i (Signature) .........cccovvvviiiiiiiiiiiiann, on
OHS Spec Guideline Aug 2015 28
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Behalf of ..o, (Supplier/contractor)

Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
B oottt R ¢ e BB e e e e OB < e e e e e B e 8
PP 25 U~

Signed this ............cccooeiiilL dayof ..o, 20

A e (Place)

(Full name. ..o, (Signature).........ccooociiiiiiiiiiiiiiiiiiinns on

On behalf of Department of Public Works (NDPW).

(Department of Public Works representative)

Witnesses

DETAILS OF CONTRACTOR:

Name and Surmname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACT (WORK TO BE EXECUTED):

Description

Ref. No. (Invoice / Order No.).

Start Date

OHS Spec Guideline Aug 2015 29
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SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

DETAILS OF NDPW REPRESENTATIVE:

Name and Surname Thabo Matsha

Tel No. and Cell No. 051 408 7372 /071 611 4444

Fax No. N/A

SUPERVISION BY CONTRACTOR:

DETAILS OF CONTRACTOR’S SUPERVISOR:

Name and Surname

Tel No. and Cell No.

Fax No.

DETAILS OF CONTRACTOR’S HEALTH AND SAFETY REPRESENTATIVES:

Name and Surname

Tel No. and Cell No.

Fax No.

OHS Spec Guideline Aug 2015
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puUblIC works .
& infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW - 03 (EC) TENDER DATA

Bid no: BL23/035

Bid/ Project Description: Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,
Service and Repair of Standby Generator in Motheo District

Paste Tender Data here

[ Clause
number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Construction Procurement as per Government Notice No. 423 published in
Government Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see
www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned
Standard Conditions of Tender.

C141

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the
CIDB’s “Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Page 44 of 88

Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo

District



~=§ public works )
T .
%é;g & infrastructure BIDING] BLES05
( ¥ 7] Department:

A Y Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

| C1.4 The Employer’s agent is:

Name: Trecia Hambone

Capacity: Departmental Project Manager

Address: 18 President Brand Street, Bloemfontein, 9300
Tel: 015 408 7372

Fax: N/A

E-mail: Trecia.Hambone@dpw.gov.za

C.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to
the evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of
being so registered, or who have applied for registration but have not yet received confirmation of such
registration, must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a 4 ME or 4
EB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 4 ME or 4 EB** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 4 ME or 4 EB** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

C. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer

being disqualified.

Functionality Criteria Weighting Factor

1. Relevant Experience with ability to complete projects within 20

contract period

2. Quality of past performance (Work) 20

3. Labour: Qualified Artisan and General Assistance |20

4. Resources: Office, Vehicles and Tools 20

5. Finances 20

Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the fotal functionality
points)

Minimum functionality score to qualify for further evaluation: 50
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public works BID NO: BL23/035

& & infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-11: BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION
Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having

a controlling interest? in the enterprise, employed by the state?
JYES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

'(5) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For External Use
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Department:

Public Warks and Infrastructure

REPUBLIC OF SOUTHAFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?

[JYES [INO
2.21 If so, furnish particulars:
23 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person

having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

OYES [INO
2.3.1  If so, furnish particutars:
3. DECLARATION
I, the undersigned, (MamME)......coviiiit e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1 | have read and [ understand the contents of this disclosure;

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not fo submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use

Page 48 of 88
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo
District



pUDIIC WOrks : BL23/035
& infrastructure BID N

Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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l’ 7 \ Department:

Public Works and Infrastructure

V REPUBLIC OF SOUTHAFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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Name Capacity Signature

8" & public works .
%%g BID NO: BL23/035
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Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are fo be attached
hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Confract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Postal Address:

Postal Code

Telephone number: Fax number:

Name Capacity Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP
1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering

Enterprise.

3. In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attarney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separafe page.

Page 53 of 88
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo
District



public works ]

& infrastructure SIBNOSCESHESS
Department:

Public Warks and Infrastructure

REPUBLIC OF SOUTHAFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (fegally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint vénture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)
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Mr/Mrs/Ms:

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:

E-mail address:
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) Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Name Capacity Signature

10

11

12

13 [

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities fo the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint
venture, must be attached to this Special Resolution (PA-15.3).
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Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Mangaung Metropolitan Municipality: 36 Months Preventative

Project title: Maintenance, Service and Repair of Standby Generator in Motheo District

Tender / Quotation no: BL23/035 Reference no: BLM/17

Date Bid Briefing Meeting: N/A
Time of Bid Briefing Meeting: N/A
Venue: N/A

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

__Name of Tenderer Signature Date

Name of DPW Representative Signhature Date
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance,

! Project title: Service and Repair of Standby Generator in Motheo District

‘ Tender / Quotation no: BL23/035 Reference no: BLM/17

1. 1/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10.

Name of Tenderer Signature Date

2. | / We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Page 1 of 1
DPW-21 (EC)

Page 58 of 88
Mangaung Metropolitan Municipality: 36 Months Preventative Maintenance, Service and Repair of Standby Generator in Motheo
District



19U)SI 09YJOW U1 10)eIdUdN) Agpue)s Jo Jleday pue 3JIAIaS ‘@oueUSjUIRl dAIIBIUBARId SYIUOK oF :Alljedidiuniy ueyjodosna Bunebuepy
88 Jo 66 obed

asudiaug ssauisng |lews BulAyiend) 1380 ¢
asudisiug ool paydwsax3 :JNT

(eou)y yINOS ul wiog suosiad o) ajges)dde Jou) pauiego diysuaziio uedly YINOS JO S)ep dlels ##
Jaquinu uopesisibay yim sayiebol ‘Auedwor BuipjoH sy} jo diysiaumo ayy Ayjuapl *0je diysiauped ‘uonelodion) asol) ‘Auedwo)) B saAjaswWaL} ale SIsUMQ 2IaUM #
oN[] saA [] oN [] mm>.._H_ ON[] soA[] | oN[] seA] | oN[dseA[] | oN[] seA ] , 0L
OoN [ saA[] ON ﬂ._lmo>D|. oﬂﬂu_ soA[] | oN[J seA[] | oN[J seA [ | oN[] seA [ 6
oN [] mo|>_H_ ON[]saA[] | ON[] soA[] | oN[] seA[] | oN[] seA[] | oN[] soA[] - ‘8
ON [] saA [ OoN [] seA [ oz|_H_ |mo>|D o—ﬂ_ D|mu> [0 |oN[J seA] | oN[] seA ] ‘L
oN [] seA [ ON[] saA[] | oN[] seA[] | oN[] seA[] | oN[] seA[] | oN[] seA[] o 9
ON [[] soA [ OoN [] seA [ oN [] seA [] ON [] soA [] ON [] seA [ oN [] seA [ ‘G
oN[] seA[] ON[] seA[] |oz|_H_ s8A[] | oN[] seA[] | oN[] seA[] | ©N _Hl_|w¢> ] §4
ON [] seA [] oN [] soA [ ON [] saA [] oN [] seA [ ON[] s9A[] | oN[] s2A [ K5
ON[] seA [ ON _H_| soA [] ON[] saA[1 | oN[] soA[] ON[] s9A[] | oN[] seA[] Z
|oz_H_ saA [ ON[] saaA[] | ON[]seA[J | oN[J saA[] | oN[] seA[d | oN[] saA [ 1
T . - | spdsuozpo
pue
Qua,_”_f amuosed | URWOM | wnok o | peumo | 8GN | ugung pue oue
__ uesojoA Auejiiw |/ jeand uj BuiAl RIS /Aypusp)
| upeeopuj #! 3yedipu]

"SdNOYD QILVYNOISIA ANV dIHSNIZILID “YIIWNN ALILNIAI ‘TAWVN A9 SYIATOHINYHS HO SHIGWIN ‘SHOLINDONd TV 1S 'L

(xoq ajqes|idde ¥o13) 3SO/ANT UoN [] ;3O [ aAW3 []

§€0/€2719 ‘ON ai9

INIFNWIAND0™Ud
AVILNIYI438d 404 SdNOYO A31VNOIS3A 40 NOILVHV1D04Ad 0¥ -Vd

VIIH4VYHINOS 40 2I7and3y

BINPNASBIUL PUB SHIOM OligNd
uawpedaq

aJnjonisesul 9

1219pua] Jo sweN
G€0/€21d -J9quunN Japual

syJom alignd @&.ﬂ%



10L3S1d OSYJOIN Ul Jojelauas) Agpue)s jo Jiedoy pue aDIAISG “90UBUIJUIRIA SATJRIUBADIG SYJUO 9¢ :A}ediouniy ueyjodosnay Bunebuepy
88 j0 09 abed

— ajeq ainyeubig aAljejuasaidal jo sawepN

1ei9pua] ay) Aq paubig

-Jaye| syl Aq 1es aq Aew se polled awi ay)
ulyim Jahodwig ay} 0} papiwgns aq |[IM ‘Uiiay papiacid uoneuwloul ay) Buipiebal sehojdwg ay) Aq paiinbai jooud Alejuswinoop Jayuny Auy G

‘ulelay pepiroid
UOIeLIOJU! JuBNpNel} Jo uonejuasaldalsiui 0) anp uoieoyljenbsip yons Aue Jo }nssel e Se Japus) 8|qeInoAe) sse| e )dedoe o) Buiaey Joy
sebewep 1o} wiejd e Buipnjoul JoBHUOD BY) Ul pue Me| Ul aaey Aew ) Apalal Jayjo Aue asiolexe Aew JeAojdwg sy) jey) sydeooe Jasspus] 8yl ¥

‘uislay Jayo s Jalepua] ey} woll Bujnsal 10esuo)
Aue |aoueo o} Jakojdwg ay) epiue [Im Jo ‘parenjeas Buleq A|snosue)nulis Jajopua] oy} Jo (S)1ayo Japus) Jaylo AUe Se [[om Se ‘Ulaiay Jayo
sJaispua] ay) Ajienbsip |jeys uleisy pspircid UONELLIOMUI JUSINPNEL) JO Uolieluasaidaisiul [euoualul AUe Jey) spuelsiepun Jalepua) 8yl €

‘SJU2WNJ0p ples Ul
PAUIBJUOD UOIBWIOUI pUB Suoliuep 8y} 0} Buipiodoe pele|dwod sem WIo) 8A0ge Y] 18yl pue poojsiapun pue paipn)s aiam Japus| siy) o}
Buiuiepad sjuswnoop ||le pue papuswe Se 9661 40 Z01 10V Ssauisng |lews [euoiieN ‘Zz0g ‘suonenbey juswainaold |enualaleld aul (000z 1o
G 19V) 0002 19V Yomawel4 A21j0d Juswainoold [enualaleld (£00Z 10 €6 10V) £00Z 10V Juswiamodw] oillouoo] yor(g paseq-peolg ay| z

‘s]0adsal ||B Ul 1981100 puk anJ) ale JIABPLIY SIY) Ul paulejuod sienoled pue uonewlojul sy l
‘Jey) swuuod Aqalay ‘Jalapua] ay} Jo jeYag uo os op o) pazuoine A|np S| ays/ay Jey) sjueliem oym ‘paubisiapun ay|

'NOLLVYHVI23d I

VIIM4YHLNOS 40 2I189nd3y
aiMpnasedul pue sYIopM aand
Suawpedaq
aJmonJiseljul
$£0/c219 ‘ON aIg wvtows o_u__n.: m




JoLISId O3YIOW Ul LojeIauUaD) Aqpuels JO Jleday pue 321IAISS ‘@OUBUIJUIRH SANBIUBADIH SYIUOA 9¢ Anjedidiunpyy uepjodonapy bunebuey
88 Jo |9 abed

L

9

G

%

%

K4

| )

- (@031 Bo—
ssalBoid peja|dwod | 1oy pajurodde 20lold 10 Jokojdw3 yo
ul sabe1s 1o sebe)s | sabejsyiom) E:wu iyl M% "ou °|9) Joejuod aAnejuasaiday 1o uj pabeBua Aj3uarino sjoefoid
: 1S HoM IOAA Sa0IAIOG joenued 1afojdwz jo saweN
Jo adoog B

syaofoud yuaung 'y
SLININLININOD SNOIATHd ANV LNIHUND S HFYIANTL FHL 4O SUVINIILEvVd )

‘paJinbau sj aseds aiow J1 sabed jeuonippe yoepe o} pue sieinanied buimojjos ay) ysiuing oy paiinbau si 1o1opuaj ay | 9jON

00HL) UL

€202

12quiaa( 61 ‘Aepsan] :ajep Buiso|) seo/eeT1d -0u uohEIoNy / 19pus L

PLISIg osyoiN

ul Jojerauan) Agpuels Jo Jieday pue 92IAI9g ‘@oUBUIJUIRIA SAlRIUBARI SYJUuo 9¢ :Ayjedidiuniy ueyijodosay Bunebuep 233 309f0ud

S103rodd S.A3¥3ANTL 40 SHVINOILYVd 60-Mdd

VII¥4VHLNOS 40 2NEnd3y
aunRnIselu) pue SO 2)jgng
Suewuedag

§£0/£279 ‘ON Qig mk_:%_um_v%w_u,_m_:m




12113S1g O3YIOA Ul Jojelausan) Aqpuels Jo Jleday pue 291AI9S ‘aouBUSIUIRI dAljRIUBARId SYIUON 9¢ Ajjedidiunyy uepjodossy Bunebuepy

88 jo g9 obed

sleq

ainjeubig

Jalapug | 10 sawep

uonedwos
jo ajeq

juauwiujodde
jo ajeq

(9 0} | Bo—
104 pajulodde
sabie)s yiopn)

Sa2IAI9S
Jo adoog

josloud jo
wns }oeijuon

‘ou ‘|93 J9BIU0H

J19fojdwz jo
aAnejuasalday Jo
Jakojdwig jo swepN

sieak (aAly) G 1se| 9y} ui paja|dwod syaaloid

S£0/£271d ‘ON did

s)oefoad pajs|dwon 7'}

YOIAVHLNOS 40 JI78nd3y
aInpnIselU| pue SO a)qnd
Qualupedeq

alnjonaisedu) g
syJom 21|gnd




public works .
& infrastructure BID NO: BL23/035

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 Preference Points System to be applied

[X] The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender shall be awarded for:

1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

Preference Points System to be applied R 80/20

PRICE 80

SPECIFIC GOALS ' 20
1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people sworn affidavit where applicable. |
2. Located in a specific Local Municipality or 2 e Official Municipal Rates Statement which is
District Municipality or Metro or Province | in the name of the bidder.
area for work to be done or services to be Or
rendered in that area e Any Account or statement which is in the
i name of the Bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
L - Or
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL23/035

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20 o
| e Lease Agreement which is in the name of the
bidder.
3. | An EME or QSE or any entity which is at 4 e SANAS Accredited BBBEE Certificate or
least 51% owned by black women sworn affidavit where applicable.
4. An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency |
(SASSA) registration indicating that the
disability is permanent
Or
[ o National Council for Persons with Physical
| Disability in South Africa registration |
| (NCPPDSA) [
5. An EME or QSE or any entity which is at 2 |« ID Copy and SANAS Accredited BBBEE |
least 51% owned by black youth Certificate or sworn affidavit where
applicable.
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to

1.7
2.
(a)
(b)
(c)
(d)
(e)

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price guotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tander for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.1.1.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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Ps=80(1-"2200 ) or  ps=90(1-Tm)
Pmin P min

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.21. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-Pmax Pt—P max
Ps=80(1+"""%)  or Ps =90 (1+2 %)
Pmax Pmax

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference

points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend o use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
allocated claimed (80/20
The specific goals allocated points in terms of this system)
(80/20 system)

tender (To be completed by

(To be completed by the tenderer)
the organ of state)

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
Individuals (HDI)

2. Located in a specific Local Municipality or District 2
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least 4

51% owned by women e
4. An EME or QSE or any entity which is at least 2

51% owned by people with disability
5. An EME or QSE or any entity which is at least 2

51% owned by youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ..o C e e e e aeeere e
4.4. Company registration NUMDbDEr: ... ....iiiii e e e ea
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

HiNNEENE

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;
i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

............................................. SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ........coiirini e,
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

BID NO: BL23/035

This affidavit
must be used
for Construction/

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Contractor

Supplier

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:”

Definition of “Black
Designated Groups”

"Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational instifution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

d) Black people living in rural and under developed areas;

e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth %
o Black Disabled %
o Black Unemployed %

%
%
%

o Black People living in Rural areas % %
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o Black Military Veterans % %

4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less
day month year

than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level) N
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

8) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

“Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

"Certificate of Completion” means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

“Contract’” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

"Contract Data" means the specific data, which together with these Conditions of Confract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time fo time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

"Facilities" means the land and buildings, detailed in the Scope of Works, and any additions,

or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

21.

2.2.

“Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data” means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of
Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;

2.1.2  The singular includes the plural; and vice versa

2.1.3 Anyreference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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23.

24.

2.5.

2.6.

3.1.

3.2.

3.3.

4.1.

5.1.

5.2.

53.

5.4.

5.5.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access fo or supply the Service Provider with:

411 Al relevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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5.6.

5.7.

5.8.

5.9.

6.1.

6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.
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The Service Provider undertakes fo effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities fo render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating
fo the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2.

9.3.

94.

10.

10.1.

1.

12.

12.1.

12.2.

12.3.

any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.
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12.4.

12.5.

13.

13.1.

13.2.

13.3.

13.4.

14.

14.1.

14.2.

15.

15.1.

15.2.

16.

16.1.

16.2.
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The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Confract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, fo the contrary.
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Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage to
property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests o be performed by any other
person.
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19.4.  All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

20.2. If the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

20.3.  If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

20.4. Ifthe Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

21. INDEMNIFICATIONS

21.1.  The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

21.2.  The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

22, VARIATIONS

221. The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

22.2.  No variation by the Employer of whatever nature shall vitiate the Confract.

22.3. Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.
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Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties;
and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or simifar
character executed under the same or similar conditions as those fo which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or simifar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.
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23.10

23.11

If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V =(Nw— Nn) + (Rw—-Rn)
X

"4 = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm

or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average humber of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant ldentified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSFPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time fo time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,256%, whichever is applicable, of the Contract Sum (excl.
VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

ii. Deductions for overpayments;
iii. Deductions for retention
iv.  Deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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All the work shall be evaluated in accordance with the provisions of the Pricing Data.

In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,56% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made fo the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION
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At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party fo any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right fo use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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32.6

33.

33.1

33.2

33.3

34.

34.1

34.2

any copyright or any other intellectual property right in connection with the work outlined in
this Conftract.

All information, documents, recommendations, programmes and reports colfected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with

and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer,
give access to and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice fo any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management

or fo commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.2.4 if the Service Provider informs the Employer that it intends fo cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;
or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will
be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the
Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract
Data or one week after being sent by registered post to the addressee specified in the
Contract Data.

G
[/
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DECLARATION — EPWP. PROGRAMME

from company

Hereby Undertake To Comply To:

1.

Signed by

LABOUR INTENSIVE CONSTRUCTION METHODS (LIC)
1.1 Comply To Implementation Of LIC BOQ ltems Specified Elsewhere In The Tender Documents.
RECRUITMENT AND PLACEMENT OF EPWP NYS PARTICIPANTS

2.1 Recruitment, Placement And Exposure Training Of Participants

2.2 Comply To EPWP BOQ, Specifications And Code Of Good Practice
RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

3.1 Recruitment And Placement Of Local Labourers

3.2 Comply With Applicable Wage Order/Determination or Agreement, In Terms of Labour Relations
Act or Wage Act

COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS
Monthly prepare and submit below EPWP reports attached to monthly payments certificate:

4.1 All Employees and EPWP Participants Contracts

4.2 All Employees and EPWP Participants Certified SA ID Copies
4.3 All Employees and EPWP Attendance Register

4.4 All Employees and EPWP Proof of Payment

4.5 EPWP Reports Populated on Standard Templates

Failure to comply with the above will result in the contractor’s invoice/certificate not being processed.
PENALTIES FOR NON COMPLIANCE
Acknowledge Non Compliance Penalty of R3000-00 (Three thousand rand) Per Month Per Participant

(NYS).
Acknowledge Non Compliance will result in the invoice/certificate not being processed (local labourers).

Director of the Company

Company name

Date:




