

DESCRIPTION OF THE WORKS: REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A PERIOD OF TWO (2) YEARS

TRANSNET NATIONAL PORTS AUTHORITY

TENDER NUMBER: TNPA/2024/08/0003/73199/RFP

REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A PERIOD OF TWO (2) YEARS

ADDENDUM NO.4B

DATED: 13 OCTOBER 2025

Addendum 4B replaces Addendum 4 issued on 07/10/2025

The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the above-mentioned work.

The following changes were made:

1. PART C3: SCOPE OF WORK

- 1.1 Some tenderers have advised that t files are too large and are unable to open. Files/ folders as indicated below will be uploaded onto the tender portal separately.
 - a. TNPA2020-000-E-CR-0001 Sheet 001-Electrical Substation Site Low Voltage Cable Racking and Routing Layout.pdf and
 - b. TNPA2020-000-E-CR-0002 Sheet 001-Electrical Substation Site Medium Voltage Cable Racking and Routing Layout.pdf
- 1.3 The RFP omitted the following Design Gap Analysis reports:
 - CI GAP ANNALYSIS REPORT -SDD ELECTRICAL SUBSTATION UPGRADE Rev0
 - A SDD Electrical Infrastructure Upgrade Structural 'Gap' Analysis report
 - Summarized Gap Analysis Report Sturrock Dry Dock Electrical Infrastructure Rev 1



DESCRIPTION OF THE WORKS: REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A PERIOD OF TWO (2) YEARS

2. C3.1 EMPLOYER'S WORKS INFORMATION

2.1 In the Electrical Bill, there are references made to various Data Sheets and Specifications, and these documents were omitted and not included with the RFP: The following documents have been uploaded to the tender portal as OneDrive_ 1 & 2:

The annexures below were omitted from the RFP and have now been uploaded onto the tender portal as OneDrive_1:

- TNPA2020-000-E-CS-0001 MV and LV Cable Schedules
- TNPA2020-000-E-DS-0001- 3.3kV SWITCHGEAR
- TNPA2020-000-E-DS-0002- 3MVA TRANSFORMER
- TNPA2020-000-E-DS-0004- 11.75kV SWITCHGEAR
- TNPA2020-000-E-DS-0005- 400V SWITCHGEAR
- TNPA2020-000-E-DS-0006- BTU
- TNPA2020-000-E-DS-0007- POWER METER
- TNPA2020-000-E-DS-0009- TELEMETRY
- TNPA2020-E-SPC-0002- MV SWITCHGEAR
- TNPA2020-E-SPC-0003- TRANSFORMER

The annexures below were omitted from the RFP and have now been uploaded onto the tender portal as OneDrive_2:

- TNPA2020-000-E-EL-0001 Sheet 001-LV Equipment GA Layout.pdf

 TNPA2020-000-E-ELPS-0001 Sheet 001- Earthing and Lightning Layout.pdf

 TNPA2020-000-E-GDB-0001 Sheet 001- Graving Dock 400V LV Board.pdf

 TNPA2020-000-E-LSCH-0023 Sheet 001-400 Feeder Schematic for 1MVA diesel Generator Feeder 1_2.pdf
- TNPA2020-000-E-SLD-0001 Sheet 001 of 002 -Low Voltage Single Diagram.pdf
- TNPA2020-000-E-STM-0001 Sheet 001- SCADA, Telemetry _ Metering Layout.pdf
- TNPA2020-E-SPC-0002-Medium Voltage Switchgear Specification-REV00.pdf



DESCRIPTION OF THE WORKS: REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A PERIOD OF TWO (2) YEARS

3. T1.1 TENDER NOTICE AND INVITATION TO TENDER

The amendment of the tender closing date from Friday, 17 October 2025 @ 16h00 to Friday, **07 November 2025** @ 16h00.

4. C2.2 BILL OF QUANTITIES

The updated Bill of Quantities (BOQ), inclusive of the provisional sum figures, has been incorporated into the RFP and is included in this file:

🛃 6. C2 Part 2 Pricing Data Option B 01 09 2025

5. GENERAL

All other terms and conditions remain unchanged.

This addendum must be signed and submitted with your tender.

Prepared By:

Lungelwa Mxokozeli

Date: 13 October 2025

Michael Hogg

Date: 13 October 2025



DESCRIPTION OF THE WORKS: REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A PERIOD OF TWO (2) YEARS

FROM:	
DATE:	
TENDER NUMBER: TNPA/2024/08/0003/73199/RFP	
REPLACEMENT AND CONSTRUCTION OF THE NEW BULK ELECTRICAL INFRASTRUCTURE AT STURROCK DRY DOCK FOR THE PORT OF CAPE TOWN FOR A PERIOD OF TWO (2) YEARS	
Dear Sir/Madam	
Receipt of Addendum No.4B dated 13 October 2025 is her	reby acknowledged.