SECTION 1 PRELIMINARY AND GENERAL

PART 0102	C1.2 GENERAL REQUIREMENTS AND PROVISIONS	
PART 0103	C1.3 CONTRACTOR'S SITE ESTABLISHMENT AND	
PART 0104	C1.4 FACILITIES FOR THE ENGINEER	
PART 0105	C1.5 ACCOMMODATION OF TRAFFIC	

TOTAL CARRIED TO FINAL SUMMARY	
TOTAL CARRIED TO I IIVAL SOMIVIAR I	·

SECTION 2 SITE CLEARANCE

PART 0106	C1.6 CLEARING AND GRUBBING	
PART 0107	C1.7 LOADING AND HAULING	
TOTAL CARRIED TO FINAL SUMMARY		

SECTION 3 SERVICES

PART 0201	C2.1 GEN REQMENTS AND TRENCHING SERVICE	
TOTAL CARRI	ED TO FINAL SUMMARY	

SECTION 4 EARTHWORKS

PART 0402	C4.2 CUT MATERIALS	
PART 0403	C4.3 EXISTING ROAD MATERIALS	
TOTAL CARRIED TO FINAL SUMMARY		

SECTION 5 ROADWORKS

PART	0303	C3.3 CONCRETE KERBING AND CHANNELING	
PART	0404	C4.4 COMMERCIAL MATERIALS	
PART	0501	C5.1 ROADBED	
PART	0503	C5.3 ROAD PAVEMENT LAYERS	
PART	0801	C8.1 PRIME COAT	
PART	0901	C9.1 ASPHALT LAYERS	
PART	1203	C12.3 GROUND IMPROVEMENT	

TOTAL CARRIED TO FINAL SUMMARY	

SECTION 6 STORMWATER

PART 0)301	C3.1 DRAINS	
PART 0	0302	C3.2 CULVERTS	
PART 1	1206	C12.6 MECH STABILISED FILL AND GABIONS	

TOTAL CARRIED TO FINAL SUMMARY	
TOTAL CARRIED TO FINAL SUMMART	

SECTION 7 RETAINING WALLS

PART 1206	C12.6 MECH STABILISED FILL AND GABIONS	
TOTAL CARR	LIED TO FINAL SUMMARY	

SECTION 8 ANCILLARY ROADWORKS

PART	1104	C11.4 ROAD RESTRAINT SYSTEMS	
PART	1106	C11.6 ROAD SIGNS	
PART	1107	C11.7 ROAD MARKINGS AND ROAD STUDS	
PART	1108	C11.8 LANDSCAPING AND PLANTING PLANTS	
PART	1109	C11.9 FINISHING ROAD AND ROAD RESERVE	

TOTAL CARRIED TO FINAL SUMMARY	