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WINDOW 
AND DOOR 
SCHEDULE

CATALOGUE NO

DESCRIPTION Aluminium
Window 
Frame

QUANTITY
TYPE MARK

External Double Flush Door

20
32

Standard 12mm pressed
steel single rebate frame
hard board wood door 
complete with 2 level lockset.
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GROUND FLOOR LAYOUT1

700mm wide x 250mm thick
strip footing (20mpa)
Concrete Strip Foundation.
Engineer's Specifacation 
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ROOF PLAN2

700mm wide x 250mm thick
strip footing (20mpa)
Concrete Strip Foundation.
Engineer's Specifacation 

Harcore filling on soil which 
has been chemically treated
against plant growth and insect. 
Compaction layer to 
ecxceed at least 150 mm thick
 above N.G.L
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THIS IS COPYRIGHT

DRAWING SHOULD NOT BE SCALED, WORK TO FIURED DIMENSIONS
ONLY.ALL DIMENSIONS AND LEVELS ARE TO BE VERIFIED ON SITE BY 
THE CONTRACTOR BEFORE COMMENCING ANY WORK .

GENERAL NOTES 
1.   ALL WORK TO COMPLY WITH THE NHBRC AND S.A.B.S 10400
      STANDARDS.
2.   ALL EXCAVATIONS & REINFORCEMENT MUST BE INSPECTED AND 
APPROVED BY THE ENGINEER.
3.   CONCRETE COVER TO ALL REINFORCEMENT TO 
      BE 50 mm.
4.   THE CONTRACTOR MUST ENSURE THAT THE REINFORCMENT ARE KEPT 
IN POSITION BEFORE & DURING THE CONCRETE BEING CAST.
5.    REINFORCEMENT MUST BE KEPT IN POSITION BY APPROVED S.A.B.S 
PLASTIC COVER CLIPS 
6.    STRENGTH OF ALL CONCRETE TO BE 20Mpa.
7.    STRIP TO BE KEPT WET FOR 7 DAYS.
8.   193 MESH TO BE  USED WITH A MIN OVERLAP OF 300mm.
9.   BRICKWORK ON STRIP FOUNDATION MAY ONLY COMMENCE AFTER 7 
DAYS SINCE CONCRETE WAS CAST. 
10.  MASONRY UNITS SHALL HAVE AN AVERAGE COMPRESSIVE OF 7 Mpa 
STRENGHT AS PER NHBRC STANDARDS.
11.  ALL MORTAR USED SHALL BE OF CLASS II.
12.BRICK FORCE IN EACH LAYER ABOVE DOOR TOP LEVEL AND EVERY 
THIRD LAYER INBETWEEN  THE REST OF THE  STRUCTURE WITH A MIN 
OVERLAP OF 300mm.  
13. PRIMARY BED JOINTS ABOVE AND OPENINGS MUST BE REINFORCED 
WITH 2X5.6 mm EXTENDING 600mm BEYOND OPENINGS.
14. ALL CONCRETE PRESTRESSED LINTELS TO BE S.A.B.S 1504.
15. PROTECT AND SAFE GUARD BUILDING AND SERVICES 
16. GIVE TOP FOUNDATION A TROWEL FINISH AND FOUNDATION MUST BE 
SQUARE LEVEL AND SMOOTH.
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Window and Door Legend

ELECTRICAL LEGAND

ELECTRICAL LINE

SWITCH (SINGLE)

OUTLET (SINGLE)

DISTRIBUTION BOX

LIGHTS 
 

DB

FOUNDATIONS
1. TRENCHES TO BE MINIMUM 700MM DEEP 
2. FOUNDATION WALL TO REST ON 700X250MM FOUNDATION FOOTING.
3. BRICK REIFORCEMENT TO BE USED IN EVERY COURSE OF BRICKWORK UP DAMP PROOF 
MEMBRANE .
4. MINIMUN OF 200MM HARDCORE FILLING TO BE FILLED AND COMPACTED
5. ALL MASS CONCRETE TO HAVE MINIMUM   COMPRESSIVE STRENGTH 20 Mpa
6.ALL REINFORCED CONCRETE TO HAVE MINIMUM COMPRESSIVE STRENGHT OF 25
 Mpa.
7.PROPOSED MIX DESIGN IS TO BE SUBMITTED AND ACCEPTED BY THE ENGINEER PRIOR TO ANY 
CONCRETE BEING CAST.
8.REINFORCEMENT COVER IS TO BE 50 mm 
9. 50mm CONCRETE BLINDING.
10.FOUNDATION LEVELS ARE TO BE AGREED WITH THE ENGINEER ON SITE . 
11.THE DESIGN ENGINEER IS TO BE NOTIFIED AND GIVEN THE OPPORTUNITY TO INSPECT THE 
EXCAVATIONS AND FIXED REINFORCEMENT PRIOR CONCRETING.

BRICKWORK

1. A CEMENT MORTAR SHOULD BE USED FOR BRICKWORK.RATIO 1: 3
2.BRICK REINFORCEMENT TO BE USED IN EVERY COURSE OF BRICKWORK UP 
DAMP PROOF MEMBRANE .
3.BRICK REINFORCEMENT TO BE USED IN EVERY THIRD COURSE UP TO FIRST
FLOOR LINTOL LEVEL. 
4.BRICK REINFORCEMENT TO BE USED IN EVERY COURSE BETWEEN LINTEL AND 
EAVES LEVEL.
5. BRICKS ARE TO BE HAVE A NOMINAL STRENGTH OF 7 MpA.

GROUND FLOOR SLAB
1. ALL VEGETION MATERIAL BELOW SLAB IS TO BE REMOVED.
2.  FILL MATERIAL FOR GRANULAR FILL BELOW BEARING SLAB IS TO 
BE (G7 OR BETTER  MATERIAL )
ENGINEER TO CHECK AND APPROVE  PRIOR TO ANY CONCRETE BEING CAST.

DPC 
1. DPC TO ALL WALLS AT FLOOR LEVEL , UNDER ALL WINDOWS VERTICAL, 
DPC TO ANY CHANGE OF FLOOR LEVEL, ALL DPC TO MEET SABS STANDARDS.

CONSTRUCTION JOINTS
1. SAW-CUT JOINTS IN GROUND FLOORS SLABS ARE TO BE CUT WITHIN 24HOURS
OF POURING THE SLAB.

GUTTERS AND DOWNPIPES
1.150 X150 DOMESTIC GUTTERS
2. GAL. S.I gutter with 75i Rx Wp fixd to wall.
PLASTERING & WALLS
1.ALL WALL SHALL BE PLASTERED 15mm THICK PLASTER WITH STEEL FLOAT 
FINISH INTERNALLY AND EXTERNALLY.
2.INTERNAL EXTERNAL WALLS TO BE SMOOTH PLASTERED.
3.  PRIMED AND PANITED WITH INTERNAL & EXTERNAL PAINT.
4. COLOUR AS PER CLIENT'S APPROVAL.

PAINTWORK 
1. ALL WALLS SHALL BE PAINTED INTERNALLY WITH 1 UNIVERSAL ALKYD 
UNDERCOAT SEALER AND TWO COATS PVA ACRYLIC PAINT.

CEILING 
1.ALL ROOMS TO HAV

DRAINAGE NOTES 
1. REGISTERED PLUMBER AND DRAIN LAYER TO WORK TO STRICT CODES AND REGULATIONS OF 
LOCAL AUTHORITY.
2. SOIL WATER DRAINS OF 100 PVC PITCH FIBRE  PIPES LAID TO FALL 1:40
3. WASTE PIPES TO BE FITTED WITH RESEAL TRAPS .
4.DRAIN TO FALL MINIMUM 1;6 OVER FULL LENGHT WITH I.E 1200MM OF CONSEVANCY TANK 
CONNECTION.
5.ALL DRAIN UNDER BUILDING TO BE ENCASED IN CONCRETE AND NOT CARRY LOAD.
6. PROVIDE CLEARING AT EVERY CHANGE OF DIRECTION AND AT 20M STRAIGHT SEWER PIPES.
7. PROVIDE INSPECTION PIPES TO BENDS AND JUNCTIONS MARKED COVER AT
8. PROVIDE 50MM ANTI-SYPHON PIPES WHERE REQUIRED AND WHERE DROP EXCEED 1200MM.
9. ALL 38MM WASTE FITTINGS TO HAVE HAVE RESEAL TRAP AND TO BE FULLY ACCESSIBLES 
INCLUDING ALL BENDS.
10.ALL DRAINS TO COMPLY WITH NHBRC REGULATIONS.

PLATFORM CONSTRUCTION PROCEDURE:
1.SITE CLEARANCE OF ALL ORGANIC MATERIAL ON FLOOTPRINT
2.EXCAVATE TO THE DEPTH  SPECIFIED IN FOUNDATION DRAWING. 
3. CREATE PLATFORM TO UNDERSIDE OF FLOOR LEVEL. 
4. EXCAVATE FOUNDATIONS AND PLACE REINFORCEMENT.
5.WET FOOTING TRENCHES AND PLATFORM BEFORE POURING CONCRETE.

 WINDOWS 
CHARCOAL ALLUMINIUM RANGE WINDOWS. WINDOW SIZE AS PER PLAN.

Ingula Dweller Relocation Project


