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C2.1 Pricing assumptions: Option B

1. How work is priced and assessed for payment
Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option B states:

Identified and 11

defined terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in accordance
with this contract to accommodate implemented compensation events and for
accepted quotations for acceleration.

(28) The Price for Work Done to Date is the total of

¢ the quantity of the work which the Contractor has completed for each item
in the Bill of Quantities multiplied by the rate and

e aproportion of each lump sum which is the proportion of the work covered
by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be
covered by immediately following work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rates by the quantities for the items in the Bill of Quantities.

This confirms that Option B is a re-measurement contract and the bill comprises only items measured using
guantities and rates or stated as lump sums. Value related items are not used. Time related items are items
measured using rates where the rate is a unit of time.

2. Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that specifications and descriptions of the work or any constraints on how it is to
be done are not included in the Bill, but in the Works Information. This is further confirmed by Clause 20.1
which states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the
Contractor does not Provide the Works in accordance with the Bill of Quantities. The Bill of Quantities is
only a pricing document.

3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract Guidance
Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.

There is no general provision in Option B for payment for materials on Site before incorporation into the
works. If secondary Option X14 Advanced payment has not been used then the tendering contractor may
obtain the same effect by inserting appropriate items in the method related charges where the method of
measurement allows, or alternatively making allowance in the rates of the bill of quantities for the financing
of Plant and Materials until they are incorporated in the works.

When compensation events arise, the default position is that the Bill of Quantities is not used to calculate
the cost effect of the event. Defined Cost and the resulting Fee is used and Defined Cost includes all
components of cost which the Contractor is likely to incur, including so called P & G items. Rates and
lump sums from the Bill of Quantities, or from any other source, may be used instead of Defined Cost and
the Fee only if the Contractor and Project Manager agree. If they are unable to agree, then Defined Cost
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plus Fee is used.

4.

4.1.

Measurement and payment

Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

4.2,

4.2.1.

4.2.2.

4.2.3.

424,

4.2.5.
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Abbreviation Unit

% percent

h hour

ha hectare

kg kilogram

ki kilolitre

km kilometre

km-pass kilometre-pass
kPa kilopascal

kw kilowatt

I litre

m metre

mm millimetre

m? square metre
m2-pass square metre pass
m3 cubic metre

m3-km cubic metre-kilometre
MN meganewton
MN.m meganewton-metre
MPa megapascal

No. number

sum Lump sum

t tonne (1000kg)

General assumptions

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance has been made in the quantities for waste.

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully

inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as
incurred or required by the Contractor in carrying out or providing that item.

An item against which no Price is entered will be treated as covered by other Prices or rates in
the bill of quantities.

The quantities contained in the Bill of Quantities may not be final and do not necessarily
represent the actual amount of work to be done. The quantities of work assessed and certified
for payment by the Project Manager at each assessment date will be used for determining
payments due.

The short descriptions of the items of payment given in the bill of quantities are only for the
purposes of identifying the items. Details regarding the extent of the work entailed under each
item is provided in the Works Information.
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4.3. Departures from the method of measurement
4.3.1.

4.4. Amplification of or assumptions about measurement items

The following is provided to assist in the interpretation of descriptions given in the method of
measurement. In the event of any ambiguity or inconsistency between the statements in the method of
measurement and this section, the interpretation given in this section shall be used.

4.4.1.
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C2.2 the bill of quantities

This page is a summary page or as a cover page to the bill of quantities. The bill of quantities is attached to
the sent documents saved with the file name as C2.2 The Bill of Quantities.

ITEM INTERVENTION | INTERVENTION DESCRIPTION TOTAL COST

No. NAME

1 AH-001 Drop Structure, gabions and cut R
repair

2 AH-002AB Drop Structure, gabions and cut R
repair

3 AH-006 Drop Structure, gabions and cut R
repair

4 AH-007 Drop Structure, gabions and cut R
repair

5 AH-008 Drop Structure, gabions and cut R
repair

6 AH-009 Drop Structure, gabions and cut R
repair

7 AH-0017 Drop Structure, gabions and cut R
repair

8 AH-0018 Drop Structure, gabions and cut R
repair

9 AH-0019 Drop Structure, gabions and cut R
repair

10 AH-0020 Drop Structure, gabions and cut R
repair

11 AH-0021 Drop Structure, gabions and cut R
repair

12 AH-0022 Drop Structure, gabions and cut R
repair

13 AH-0023 Drop Structure, gabions and cut R
repair

14 AH-0024 Drop Structure, gabions and cut R
repair

15 AH-0025 Drop Structure, gabions and cut R
repair

16 AH-0026 Drop Structure, gabions and cut R
repair

17 AH-0027 Drop Structure, gabions and cut R
repair

18 AH-0029 Drop Structure, gabions and cut R
repair

19 BH-001 Drop Structure, gabions and cut R
repair

20 BH-002 Drop Structure, gabions and cut R
repair

21 BH-003 Drop Structure, gabions and cut R
repair

22 BH-008 Drop Structure, gabions and cut R
repair

23 BH-012 Drop Structure, gabions and cut R
repair

24 BH-013 Dam wall/Berm/Structure Repair, R
amendment and removal
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ITEM INTERVENTION | INTERVENTION DESCRIPTION TOTAL COST

No. NAME

25 BH-015 Drop Structure, gabions and cut R
repair

26 EMUA-01 Dam wall/Berm/Structure Repair, R
amendment and removal

27 EMUA-03 Dam wall/Berm/Structure Repair, R
amendment and removal

28 EMUA-04 Dam wall/Berm/Structure Repair, R
amendment and removal

29 EMUA-06 Drop Structure, gabions and cut R
repair

30 EMUA-07 Drop Structure, gabions and cut R
repair

31 EMUA-08 Drop Structure, gabions and cut R
repair

32 EMUA-09 Dam wall/Berm/Structure Repair, R
amendment and removal

33 EMUA-10 Earthworks, erosion repair and R
clay plugs

34 EMUA-12 Cattle crossing R

35 EMUA-13 Cattle crossing R

36 EMUA-14 Cattle crossing R

37 EMUA-15 Drop Structure, gabions and cut R
repair

38 EMUA-16 Cattle crossing

39 EMUA-17 Drop Structure, gabions and cut R
repair

40 EMUA-18 Earthworks, erosion repair and R
clay plugs

41 EMUA-19 Earthworks, erosion repair and R
clay plugs

42 EMUA-20 Cattle crossing

43 EMUA-21 Dam wall/Berm/Structure Repair,
amendment and removal

44 EMUA-21A Dam wall/Berm/Structure Repair, R
amendment and removal

45 EMUA-21B Dam wall/Berm/Structure Repair, R
amendment and removal

46 EMUA-21C Dam wall/Berm/Structure Repair, R
amendment and removal

47 EMUA-22 Dam wall/Berm/Structure Repair, R
amendment and removal

48 EMUB-01 Earthworks, erosion repair and R
clay plugs

49 EMUB-02 Drop Structure, gabions and cut R
repair

50 EMUB-03 Earthworks, erosion repair and R
clay plugs

51 EMUB-04 Cattle crossing R

52 EMUB-05 Cattle crossing R

53 EMUB-08 Cattle crossing R

54 EMUB-09 Earthworks, erosion repair and R
clay plugs
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ITEM INTERVENTION | INTERVENTION DESCRIPTION TOTAL COST

No. NAME

55 EMUB-10 Drop Structure, gabions and cut R
repair

56 EMUB-11 Drop Structure, gabions and cut R
repair

57 EMUB-12 Drop Structure, gabions and cut R
repair

58 EMUB-13 Drop Structure, gabions and cut R
repair

59 EMUB-14 Earthworks, erosion repair and R
clay plugs

60 EMUB-15 Drop Structure, gabions and cut R
repair

61 EMUB-16 Drop Structure, gabions and cut R
repair

62 EMUB-17 Earthworks, erosion repair and R
clay plugs

63 EMUB-19 Earthworks, erosion repair and R
clay plugs

64 EMUB-20 Cattle crossing R

65 EMUB-21 Cattle crossing R

66 EMUB-22 Cattle crossing R

67 EMUB-23 Cattle crossing R

68 EMUB-24 AIP removal R

69 EMUB-25 Cattle crossing R

70 EMUB-26 Cattle crossing R

71 EMUB-27 Cattle crossing R

72 EMUB-28 AIP removal R

73 AS-002 AIP removal R

74 ADF-01 AIP removal R

75 ADF-02 AIP removal R

76 ADF-03 AIP removal R

77 ADF-04 AIP removal R

78 ADF-05 AIP removal R

79 ADF-06 AIP removal R

80 ADF-07 Ameliorate Erosion and Manage R
Surface Flow

81 ADF-08 Remove AIP’s, Ameliorate R
Erosion, Manage Surface Flow

82 ADF-09 Ameliorate Erosion R

83 ADF-10 Install More Outlets R

84 ADF-11 AIP removal R

85 ADF-12 AIP removal R

86 ADF-13 AIP removal
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