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C2.1 Pricing assumptions: Option B 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option B states: 
 
Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in accordance 
with this contract to accommodate implemented compensation events and for 
accepted quotations for acceleration. 
 

  (28) The Price for Work Done to Date is the total of  
 

• the quantity of the work which the Contractor has completed for each item 
in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered 
by the item which the Contractor has completed. 

 
Completed work is work without Defects which would either delay or be 
covered by immediately following work. 
 

  (31) The Prices are the lump sums and the amounts obtained by multiplying 
the rates by the quantities for the items in the Bill of Quantities. 
 

 
This confirms that Option B is a re-measurement contract and the bill comprises only items measured using 
quantities and rates or stated as lump sums.  Value related items are not used.  Time related items are items 
measured using rates where the rate is a unit of time. 

2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 
Information”.  This confirms that specifications and descriptions of the work or any constraints on how it is to 
be done are not included in the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 
which states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the 
Contractor does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is 
only a pricing document.   

3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the 
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract Guidance 
Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.  
 
There is no general provision in Option B for payment for materials on Site before incorporation into the 
works.  If secondary Option X14 Advanced payment has not been used then the tendering contractor may 
obtain the same effect by inserting appropriate items in the method related charges where the method of 
measurement allows, or alternatively making allowance in the rates of the bill of quantities for the financing 
of Plant and Materials until they are incorporated in the works. 
 
When compensation events arise, the default position is that the Bill of Quantities is not used to calculate 
the cost effect of the event.  Defined Cost and the resulting Fee is used and Defined Cost includes all 
components of cost which the Contractor is likely to incur, including so called P & G items.  Rates and 
lump sums from the Bill of Quantities, or from any other source, may be used instead of Defined Cost and 
the Fee only if the Contractor and Project Manager agree.  If they are unable to agree, then Defined Cost 
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plus Fee is used.    

4. Measurement and payment 

4.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
  
 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

sum Lump sum 

t tonne (1000kg) 

 

4.2. General assumptions 

4.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance has been made in the quantities for waste. 

4.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully 
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as 
incurred or required by the Contractor in carrying out or providing that item.     

4.2.3. An item against which no Price is entered will be treated as covered by other Prices or rates in 
the bill of quantities.   

4.2.4. The quantities contained in the Bill of Quantities may not be final and do not necessarily 
represent the actual amount of work to be done.  The quantities of work assessed and certified 
for payment by the Project Manager at each assessment date will be used for determining 
payments due. 

4.2.5. The short descriptions of the items of payment given in the bill of quantities are only for the 
purposes of identifying the items.  Details regarding the extent of the work entailed under each 
item is provided in the Works Information. 
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4.3. Departures from the method of measurement 

4.3.1.  

 

4.4. Amplification of or assumptions about measurement items 

The following is provided to assist in the interpretation of descriptions given in the method of 
measurement. In the event of any ambiguity or inconsistency between the statements in the method of 
measurement and this section, the interpretation given in this section shall be used.  

4.4.1.  
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C2.2 the bill of quantities 
This page is a summary page or as a cover page to the bill of quantities.  The bill of quantities is attached to 
the sent documents saved with the file name as C2.2 The Bill of Quantities. 
 

ITEM 

No. 

INTERVENTION 

NAME 

INTERVENTION DESCRIPTION TOTAL COST 

1 AH-001 Drop Structure, gabions and cut 
repair 

R 

2 AH-002AB Drop Structure, gabions and cut 
repair 

R 

3 AH-006 Drop Structure, gabions and cut 
repair 

R 

4 AH-007 Drop Structure, gabions and cut 
repair 

R 

5 AH-008 Drop Structure, gabions and cut 
repair 

R 

6 AH-009 Drop Structure, gabions and cut 
repair 

R 

7 AH-0017 Drop Structure, gabions and cut 
repair 

R 

8 AH-0018 Drop Structure, gabions and cut 
repair 

R 

9 AH-0019 Drop Structure, gabions and cut 
repair 

R 

10 AH-0020 Drop Structure, gabions and cut 
repair 

R 

11 AH-0021 Drop Structure, gabions and cut 
repair 

R 

12 AH-0022 Drop Structure, gabions and cut 
repair 

R 

13 AH-0023 Drop Structure, gabions and cut 
repair 

R 

14 AH-0024 Drop Structure, gabions and cut 
repair 

R 

15 AH-0025 Drop Structure, gabions and cut 
repair 

R 

16 AH-0026 Drop Structure, gabions and cut 
repair 

R 

17 AH-0027 Drop Structure, gabions and cut 
repair 

R 

18 AH-0029 Drop Structure, gabions and cut 
repair 

R 

19 BH-001 Drop Structure, gabions and cut 
repair 

R 

20 BH-002 Drop Structure, gabions and cut 
repair 

R 

21 BH-003 Drop Structure, gabions and cut 
repair 

R 

22 BH-008 Drop Structure, gabions and cut 
repair 

R 

23 BH-012 Drop Structure, gabions and cut 
repair 

R 

24 BH-013 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 



ESKOM HOLDINGS SOC LTD  CONTRACT NUMBER _____________ 
WETLAND OFFSET AT KUSILE POWER STATION 60 YEAR ADF PROJECT 

 

 
PART C2: PRICING DATA PAGE 6 C2.2 ECC3/B BILL OF QUANTITIES 

ITEM 

No. 

INTERVENTION 

NAME 

INTERVENTION DESCRIPTION TOTAL COST 

25 BH-015 Drop Structure, gabions and cut 
repair 

R 

26 EMUA-01 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

27 EMUA-03 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

28 EMUA-04 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

29 EMUA-06 Drop Structure, gabions and cut 
repair 

R 

30 EMUA-07 Drop Structure, gabions and cut 
repair 

R 

31 EMUA-08 Drop Structure, gabions and cut 
repair 

R 

32 EMUA-09 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

33 EMUA-10 Earthworks, erosion repair and 
clay plugs 

R 

34 EMUA-12 Cattle crossing R 

35 EMUA-13 Cattle crossing R 

36 EMUA-14 Cattle crossing R 

37 EMUA-15 Drop Structure, gabions and cut 
repair 

R 

38 EMUA-16 Cattle crossing R 

39 EMUA-17 Drop Structure, gabions and cut 
repair 

R 

40 EMUA-18 Earthworks, erosion repair and 
clay plugs 

R 

41 EMUA-19 Earthworks, erosion repair and 
clay plugs 

R 

42 EMUA-20 Cattle crossing R 

43 EMUA-21 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

44 EMUA-21A Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

45 EMUA-21B Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

46 EMUA-21C Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

47 EMUA-22 Dam wall/Berm/Structure Repair, 
amendment and removal 

R 

48 EMUB-01 Earthworks, erosion repair and 
clay plugs 

R 

49 EMUB-02 Drop Structure, gabions and cut 
repair 

R 

50 EMUB-03 Earthworks, erosion repair and 
clay plugs 

R 

51 EMUB-04 Cattle crossing R 

52 EMUB-05 Cattle crossing R 

53 EMUB-08 Cattle crossing R 

54 EMUB-09 Earthworks, erosion repair and 
clay plugs 

R 
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ITEM 

No. 

INTERVENTION 

NAME 

INTERVENTION DESCRIPTION TOTAL COST 

55 EMUB-10 Drop Structure, gabions and cut 
repair 

R 

56 EMUB-11 Drop Structure, gabions and cut 
repair 

R 

57 EMUB-12 Drop Structure, gabions and cut 
repair 

R 

58 EMUB-13 Drop Structure, gabions and cut 
repair 

R 

59 EMUB-14 Earthworks, erosion repair and 
clay plugs 

R 

60 EMUB-15 Drop Structure, gabions and cut 
repair 

R 

61 EMUB-16 Drop Structure, gabions and cut 
repair 

R 

62 EMUB-17 Earthworks, erosion repair and 
clay plugs 

R 

63 EMUB-19 Earthworks, erosion repair and 
clay plugs 

R 

64 EMUB-20 Cattle crossing R 

65 EMUB-21 Cattle crossing R 

66 EMUB-22 Cattle crossing R 

67 EMUB-23 Cattle crossing R 

68 EMUB-24 AIP removal R 

69 EMUB-25 Cattle crossing R 

70 EMUB-26 Cattle crossing R 

71 EMUB-27 Cattle crossing R 

72 EMUB-28 AIP removal R 

73 AS-002 AIP removal R 

74 ADF-01 AIP removal R 

75 ADF-02 AIP removal R 

76 ADF-03 AIP removal R 

77 ADF-04 AIP removal R 

78 ADF-05 AIP removal R 

79 ADF-06 AIP removal R 

80 ADF-07 Ameliorate Erosion and Manage 
Surface Flow 

R 

81 ADF-08 Remove AIP’s, Ameliorate 
Erosion, Manage Surface Flow 

R 

82 ADF-09 Ameliorate Erosion  R 

83 ADF-10 Install More Outlets R 

84 ADF-11 AIP removal R 

85 ADF-12 AIP removal R 

86 ADF-13 AIP removal  

 


