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Project: Replacement of Diesel Generators at Kimberley Airport

Project No: RA7764/2025/RFP

Date: 2026/02/06

Revision: 0

BILL 1: PRELIMINARY AND GENERAL 

Item Description Unit Quantity Rate (Rands) Amount (Rands)

1 General Requirements and Provisions

1.2 Fixed Obligations

1.2.1
Establishment of Construction site facilities & De-

Establishment 
Sum 1

1.2.2
Risk Analysis and Safety Plan to comply with Health and 

Safety Specification
Sum 1

1.2.3 Quality Assurance Obligation Sum 1

1.2.4 Location of underground services
Provisional 

Sum
1 20 000,00R          

1.2.4(a) Contractor's charges in respect of Item 1.2.4 %

1.2.5

Provisional Sum for Airside Permit and security 

requirements - refer to Part C3 in the Contract document. 

Claim on proven cost at no mark-up.

Provisional 

Sum
1 20 000,00R          

1.3 Time related obligations

1.3.1 Operation/maintenance of facilities/site month 5

1.3.2
Contractor personnel travelling cost to/from site & 

Accommodation
month 5

1.3.3 Compliance with OHS Act requirements month 5

1.3.4 Compliance with Environmental requirements month 5

1.3.5
Operate and maintain Quality Control and Quality 

Assurance System
month 5

1.3.6 Provision of full time Construction Safety Officer month 5

TOTAL CARRIED FORWARD TO SUMMARY PAGE
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Project: Replacement of Diesel Generators at Kimberley Airport

Project No: RA7764/2025/RFP

Date: 2026/02/06

Revision: 0

BILL 2: PROFESSIONAL SERVICES (PROJECT MANAGEMENT, ENGINEERING SERVICES, SITE SUPERVISION & CLOSEOUT)

No Description Unit Qty Rate Total Cost

2.

2.1

Provide Concept deisigns, Detail designs Including 

approved/ signed design report, drawings and 

project specification. Facilitate the acceptance of 

designs by ACSA and where applicable approval by 

local authority.

Sum 1

2.2
Construction Works Supervision and attendance of 

monthly meeting. 
Month 5

2.3

Close-Out Documentation, Including As-Built 

Report (List of Assets) & Drawings, Operating, 

Instruction & Maintenance Manuals, Guarantees 

and Warrantees.

Sum 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

Professional Services (Design Phase & Project Administration)
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Project: Replacement of Diesel Generators at Kimberley Airport

Project No: RA7764/2025/RFP

Date: 2026/02/06

Revision: 0

3 MAIN SUB: 2 x 500kVA Prime Rated Generators

3.1

Provision of Bulk Diesel Tank, interconnecting pipework, 

fuel system, cable reticulation & connections. Supply, 

deliver, install, test and commission above ground self 

bunded diesel tank adequate to offer 72 hours back up 

time – 6000 L. Note: The bulk tank shall be installed 

outside the generator room. This includes 

decommissioning of the existing diesel tank. 

Sum 1

3.2
Bund wall to accommodate 6000L and be constructed 

that there is no leakage into the environment.
Sum

3.3
Supply and install,  deluge system for diesel tank 

protection
Sum

3.4

Decommission & Disconnect the existing 1x 300kVA 

Standby Generator Set. Including Transportation to a 

designated ACSA storage and make provision for water 

proof covers. Including Removal and Safe Disposal of all 

other items.

Sum 1

3.5

Supply and Install complete functional 2x 500 kVA 

generator system with diesel generator sets, associated 

auxiliaries, exhaust system, start-up system, fuel system, 

batteries, and charger, etc

Sum 2

3.6 Disconnect & remove the existing LV Generator Control Prov. Sum 1 5 000,00R                                        

3.7

Supply & Install new LV Generator Control Panel, with 

the appropriate combination of Deep Sea “Auto Transfer 

Switch (ATS) control module” that has Load Sharing & 

Synchronising capabilities, Deep Sea “Auto Mains Failure 

(Utility) control modules” (AMF per generator), motorised 

circuit breakers, generator protection relays, etc - Refer 

to Tender Scope of Works

Prov. Sum 1 50 000,00R                                      

3.8 Loading, Delivery & Offloading to Site Sum 1

3.9
Power and control cable runs between the alternator and 

Standby Generator Control panel 
Sum 1

3.10
Testing & Commissioning (including Diesel required for 

FAT & SAT) and all applicable compliance certificates.
Sum 1

3.11

Travelling of appointed Engineer to observe & approve 

the Factory Tests of the generator sets and control panel 

at the premises of the manufacturer, if not situated within 

the Frances Baard District Municipality

Prov. Sum 1 10 000,00R                                      

3.11(a) Contractor's charges in respect of Item 3.11 %

3.12

Supply and install SMA Fuel Save System to provide an 

interface between the two new 500 kVA Diesel 

Generators and the existing 500 kWp Solar 

Photovoltaic (PV) Plant

Prov. Sum 1 850 000,00R                                   

3.12(a) Contractor's charges in respect of Item 3.12 %

3.13
4 Wire metering configuration and Time-of-use bulk 

meter
Sum 1

3.14
Introduction of SCADA System and Centralised 

Operating Desk with a modern system.
Prov. Sum 1 560 000,00R                                   

3.14(a) Contractor's charges in respect of Item 3.14 %

3.15 Backup power supply to the fuel depot Sum 1

BILL 3: MAIN SUBSTATION  2 x 500kVA GENERATORS

TOTAL CARRIED FORWARD TO SUMMARY PAGE

TOTALITEM DESCRIPTION UNIT QTY RATE
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4 SUBSTATION BUILDING REFURBISHMENT

4.1

Supply and Install all materials, labour and equipment for 

completion of the room to house the new 2x 500 kVA, in 

accordance with SANS 10400, SANS 204, local 

Municipal by-laws and the generator manufacturer 

specifications. Completion of all necessary compliance 

certificates to allow Client occupation of the building. 

Detailed BoQ to be provided by the contractor upon 

contract award. 

Prov. Sum 1 2 500 000,00R         

4.1(a) Contractor's charges in respect of Item 5.0 %

TOTAL CARRIED FORWARD TO SUMMARY PAGE

BILL 4: BUILDING WORKS TO ACCOMMODATE ADDITIONAL 500 kVA GENERATOR

TOTALITEM DESCRIPTION UNIT QTY RATE
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Project: Replacement of Diesel Generators at Kimberley Airport

Project No: RA7764/2025/RFP

Date: 2026/02/06

Revision: 0

5 TERMINAL BUILDING SUBSTATION EXTENSION

5.1

Supply, deliver, install and commission 1x 50 kVA

static UPS system for critical and sensitive loads.

Note: The UPS specification included as part of the

scope in the NEC3 ECC (Part C3) is provisional

and must be validated and updated by the

Contractor's appointed Electrical Engineer. 

Sum 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

BILL 4: SUPPLY & INSTALLATION OF UNINTERRUPTED POWER SUPPLY EQUIPMENT

ITEM DESCRIPTION UNIT QTY RATE TOTAL
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BILL 6: RATES FOR DAYWORKS

6 DayWorks Rates

6.1 Foreman/ Supervisor

(a) Normal Working Hours Hour 1 Rate Only

(b) Overtime Hour 1 Rate Only

(c.) Sunday Time Hour 1 Rate Only

6.2 Qualified Artisan 1

(a) Normal Working Hours Hour 1 Rate Only

(b) Overtime Hour 1 Rate Only

(c.) Sunday Time Hour 1 Rate Only

6.3 Labourer 1

(a) Normal Working Hours Hour 1 Rate Only

(b) Overtime Hour 1 Rate Only

(c.) Sunday Time Hour 1 Rate Only

6.4 Engineer

(a) Normal Working Hours Hour 1 Rate Only

(b) Overtime Hour 1 Rate Only

(c.) Sunday Time Hour 1 Rate Only

*Note: Dayworks rates will only be considered for additional work instructed by the Engineer/ ACSA not related to any aspect of the Specified 

Scope of Works

TOTALITEM DESCRIPTION UNIT QTY RATE
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Project: Replacement of Diesel Generators at Kimberley Airport

Project No: RA7764/2025/RFP

Date:  2026/02/06

Revision: 0

SUMMARY OF PRICING SCHEDULE FOR THE REPLACEMENT OF THE DIESEL GENERATOR AT KIMBERLEY AIRPORT

TOTAL

RAND

1. BILL 1: PRELIMINARY AND GENERAL (Carried forward)

2.
BILL 2: PROFESSIONAL SERVICES (PROJECT MANAGEMENT, 

ENGINEERING SERVICES, SITE SUPERVISION & CLOSEOUT)
(Carried forward)

3. BILL 3: MAIN SUBSTATION  2 x 500kVA GENERATORS (Carried forward)

4.
BILL 4: BUILDING WORKS TO ACCOMMODATE ADDITIONAL 500 

kVA GENERATOR
(Carried forward)

5.
BILL 4: SUPPLY & INSTALLATION OF UNINTERRUPTED POWER 

SUPPLY EQUIPMENT
(Carried forward)

6. 100 000,00R                                 

7.

8.

9. Contingency at 15% of Sub-Total 1

10.

11.

ITEM DESCRIPTION

SUB-TOTAL 1 (EXCLUDING VAT)

TOTAL FOR ELECTRICAL INSTALLATION (INCLUDING VAT) Carry to FORM OF OFFER, C1.1 

found in the Contract document

Add 15% VAT

DayWorks (Provisional Sum)

Training of Client Staff (Sum)
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