Iltem Description Qty Rate Amount
1 SECTION A: SLUICE WAYS, COAL CHUTES, TRIPPER CARS AND CHUTE REPAIRS R
BILL OF QUANTITIES
PREAMBLE
Currency
Al pricing and amounts to be in the currency of South African Rands (ZAR)
Allindividual amounts in these bills of quantities exclude Value Added Tax (VAT). VAT is to be calculated as a lump sum and
added to the total of all values in the Final Summary under the item provided for VAT.
A detailed and / or itemised breakdown of the P&G's Items will be requested only from the successful bidders for vetting by
the employer.
RATES
The tenderer is advised that anv rate that is required for work must include the followina breakdown
Material. labour. plant. wastage. transport and profit.
SPECIFICATION DOCUMENT
The Contractor is reffered to the Specification Document for the full details of the scope and they are urged to read this
document prior to pricing this work.
SCOPE OF WORKS
The scope of works encompasses the
14 PRELIMINARIES AND GENERAL R
144 Fixed-Charge ltems
1111 Health and Safety File Compilation & Client Submission Once -Off 1 R
11.1.2 Personal Protective Equipment (PPE) - Initial Issue Yearly 3 R
1113 Occupational Medical Surveillance Exam - Entry Yearly 1 R
1114 Occupational Medical Surveillance Exam - Periodical Yearly 1 R
1115 Occupational Medical Surveillance Exam - Exit Yearly 1 R
1.1.1.6 Police Clearance Certificates & Backaround Verifications Yearly 3 R
1117 Site Establishment Once -Off 1 R
1118 Tools and Equipment Sum 1 R
11.2 Time Related Items
1121 Office Container Rental & Utilitv Provisionina (6m) Monthly 36 R
1122 Storeroom Container Rental (Epoxies / Material Storage) (6m) Monthly 36 R
1123 Kitchen Container Facilities Provisionina 6m Monthly 36 R
1124 Toilet Container Rental & Servicing - Unit 1 ( Male & Female) 6m Monthly 36 R
1126 Site Transport Lodistics Daily 500 R
1127 Accommodation Daily 360 R
143 De-Establishment Items
1131 Site De-establishment Sum 1 R
12 LABOUR - COAL CHUTE REPAIRS R
1.21 Normal Working Hours: As And When
1211 Supervisor Hours 1500 R
1212 Boilermaker Hours 1500 R
1213 Welder Hours 1500 R
1214 Assistant Hours 1500 R
122 Waiting Period For The Team Due To Permits
1221 Waitina period for the team standina time Hours 360 R
13 SUPPLY AND INSTALLATION OF TILES R
Note: Each rate must encompass the full cost build-up for a final, completed installation, explicitly including: the procurement
and delivery to Camden Power Station of all ceramic tiles, high epoxies, and weld-inserts; an
absolute allowance for material cutting waste and breakages; all direct and indirect costs.
1131, 6 mm thick plain tiles m? 120 R
1132 12mm thick plain tiles m? 220 R
1133 12.5 mm thick weld on tiles: on a flat surfaces m? 50 R
1134 12mm thick weld tiles m? 120 R
1135 Pre - engineered 12 mm thick plain tiles m? 50 R
1136 25mm thick weld tiles m? 120 R




Item Description Qty Rate Amount
2 SECTION B: BOILER MAINTENANCE: MILLS, BURNER SCROLLS & PF PIPES
21

214 & mm thick plain tiles 258.8

222 12 mm thick plain tiles 823.1

Conveyor Chute Repairs and Tiling of Flopper Gates, V-Ploughs, Chutes and Ash Sluice Ways
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