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C1.1 Form of Offer & Acceptance 

 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

THE SUPPLY OF POST WELD HEAT TREATMENT SERVICES ON TURBINE 
COMPONENTS 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  ENABLING CONTRACT 

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1  

 Estimated Cost Including VAT 
This is an Enabling Contract and will be utilised as and when required.  
The actual value will be as per the individual Task Orders issued.  
Pricing Will Be as Per Section C2. Price List 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

  

 
1 The total is a budget value.  The actual contractual values will be drawn by Task Orders. 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 

Signature(s) 
 

   
 
 

Name(s)  
 

 Gersh Bonga  

Capacity 
 

  General Manager  
Turbo Gen Services 

for the 
Employer 
 

                                                                                              Eskom Rotek Industries SOC Ltd. 
                                                                                                           Lower Germiston Road                                               

Cleveland 
                                                                                                                          Johannesburg 

                                                                                                                                           2022                                                       

 
Name & 
signature of 
witness 

 
 
 
 

  
 
Date 
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SCHEDULE OF DEVIATIONS TO BE COMPLETED BY THE EMPLOYER PRIOR TO CONTRACT 
AWARD 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by 
negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and 
the final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1 Not Applicable   Not Applicable. 

2   

3   

4   

5   

6   

7   

   

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 • For the Tenderer: 

 
 • For the Employer 

 

Signature 
 

   

Name   Gersh Bonga 

Capacity 
 

  General Manager  
Turbo Gen Services 

On behalf 
of 

  Eskom Rotek Industries SOC Ltd. 
Lower Germiston Road 

Cleveland 
Johannesburg 

2022 

Name & 
signature 
of witness 

   
 

 
 
 

 
Date 
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C1.2 TSC3 Contract Data 

 
• Part one - Data provided by the Employer 

 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause 1. Statement 2. Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options X1:        Price Adjustment for inflation 
X2:   Changes in the law 
X18:      Limitation of Liability 
X19 :     Task Order 
X20:      Key Performance Indicators. 

  Z:   Additional conditions of contract 

10.1 NEC3 Term Service Contract April 20132 (TSC3) 

 The Employer is (name): Eskom Rotek Industries SOC Ltd  
(Reg. no: 1990/006897/30), a state-owned company 
incorporated in terms of the company laws of the 
Republic of South Africa  

 Address Roshland Office Park 
Lower Germiston Road 
Rosherville 

 Tel No. 011 629 4295 

10.1 The Service Manager is (name):  Thembi Gaveni 

 Address ERI Rosherville  

 Tel 011 629 4609 

 e-mail Thembi.Gaveni@eskom.co.za 

11.2(13) The Affected Property is All Eskom and Rotek Sites. 

11.2(14) The service is  The Supply of Post Weld Heat Treatment Services on 
Turbine Components 

11.2(15) The following matters will be included in 
the Risk Register 

• Outage movements  
• Breakdowns 

• Scope creep and emergent work  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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• Pandemics 

• Identified outages may run beyond the end of 
the Service period so that it does not disrupt an 
outage. 

12.2 The Service Information is in  Part 3: Scope of Work and all documents and drawings 
to which it makes reference 

13.1 The law of the contract is the law of  the Republic of South Africa 

13.3 The language of this contract is  English 

2 The Contractor’s main responsibilities As per the scope of work defined in Part 3 of this 
contract. 

21.3 The Contractor submits a first plan for 
acceptance within 

The Contractor shall submit his first plan together with 
his offer for the Employer to review.  
The Employer will issue a Task Order and Official 
Purchase Order to the Contractor. Once Task Order is 
issued and signed by the Parties, the Contractor must 
issue the final Plan, within 5 days. 

22.1 The period for reply is 12 hours for Outages / 2 days for Planning, 
Immediately for Health and Safety issues.  
Engineering Decisions must be acknowledged within 1 
day and reports must be issued within 3 days. 

3 Time  

30.1 The starting date is. Date of Signature of this contract  
Each Task Order will indicate the Start Date and End 
Date in respect to the applicable SOW. 

3. 3
0
.
2 

The service period is The Contract Period is 5 years from final signature on 
Contract. 
Each Task Order will define a Start and End date 
dictated by business requirements.  

4 Testing and defects  

42.2  The defects date is  52 weeks after the completion of each Task Order.  

5 Payment  

51.1 The assessment interval is  25th of each month. 
 
It must be noted that payment will be made on actual 
progress completed. The assessment certificate must 
be signed by the relevant Project Manager and the 
Contractor’s representative, upon agreement. This 
certificate must accompany the tax invoice. 

4. 5 The currency of this contract is the  South African Rand 

 The period within which payments are 
made is 

 60 days of receipt of the Contractor’s tax compliant 
invoice.  

 The interest rate is  
 

Zero (0) percent above the publicly quoted prime rate of 
interest (calculated on a 365 day year) charged from 
time to time by the Standard Bank of South Africa 
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Limited.  

6 Compensation Events Refer to each individual Task Order including C2.2 of 
this contract.  

 Additional Compensation Events Any SOW not defined in this Contract  

7 5. Use of Equipment Plant and Materials No data is required for this section 

8 Risks and insurance  

80.1 6. These are additional Employer's risks   NNone 

83.1   
7.  
The Employer provides the insurances stated in the Insurance Table below. 

INSURANCE TABLE 

Insurance against Minimum amount of cover or minimum limit of 
indemnity as stated for “Format TSC3  

Assets All Risk As per the insurance policy document. 

Project insurance As per the insurance policy document. 

General and Public Liability As per the insurance policy document. 

Environmental Liability As per the insurance policy document. 

Transport (Marine)  As per the insurance policy document. 

Motor Fleet and Mobile Plant As per the insurance policy document. 

Terrorism As per the insurance policy document. 

Cyber Liability As per the insurance policy document. 
8.  

9. 8
3
.
1 

The Contractor provides the insurances stated in the Insurance Table 
The Contractor shall ensure that it has adequate insurance provision to cover itself for the full value of 
the damage per event. 
 
The insurances provide cover for events which are at the Contractor’s risk from the starting date until the 
end of the service period or a termination certificate has been issued 
 

INSURANCE TABLE 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by the 
Contractor to the Employer’s property 

The replacement cost of the equipment or 
component to the minimum value of R150 million per 
event, or to the Contractors discretion. 

 

Loss of or damage to Plant and 
Materials 

The replacement cost of the equipment or 
component to the minimum value of R150 million per 
event, or to the Contractors discretion. 

Loss of or damage to Equipment The replacement cost of the equipment or 
component to the minimum value of R150 million per 
event, or to the Contractors discretion. 

 

The Contractor’s liability for loss of or 
damage to property (except the 
Employer’s property, Plant and Materials 
and Equipment) and liability for bodily 
injury to or death of a person (not an 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 
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employee of the Contractor) arising from 
or in connection with the Contractor’s 
Providing the Service 

The amount required by the applicable law. 

Liability for death of or bodily injury to 
employees of the Contractor arising out 
of and in the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 
 

9 Termination  

90.2   In terms of clause 90.2 of the conditions of contract, 
the Employer may terminate for any reason as defined 
in the termination table R1-R21. 

92 Procedure on Termination  

92.1  (P1),The  Employer may use any plant and materials 
provided by the Contractor -   

92.2  (P2) all plant and material paid for by Employer remains 
the property of the Employer. 

10.   (P3) the Employer may use any equipment to which 
the Contractor has title to complete the services. 

11.   (P4) all SOW and services that is due as per the Task 
Order issued are to be delivered to the Employer. 

A Data for main Option clause Priced contract with price list 

12.  The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

See C2 of this Contract  

W1.1 Data for Option W1 the person selected from the ICE-SA Division (or its 
successor body) of the South African Institution of Civil 
Engineering Panel of Adjudicators by the Party 
intending to refer a dispute to him.  (see www.ice-
sa.org.za). If the Parties do not agree on an Adjudicator  

 The Adjudicator  the Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA).the Chairman of 
the Joint Civils Division of the South African Institution 
of Civil Engineering. (See www.jointcivils.co.za 

 Address Johannesburg, South Africa 

W1.2(3) e-mail the Chairman of ICE-SA a joint Division of the South 
African Institution of Civil Engineering and the 
Institution of Civil Engineers (London) (see www.ice-
sa.org.za ) or its successor body. 

W1.4(2) The Adjudicator nominating body is:  the Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering. 
(See www.jointcivils.co.za) 

W1.4(5) The tribunal is:  Arbitration 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
http://www.jointcivils.co.za/
http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
http://www.jointcivils.co.za/
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 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor body 

 The place where arbitration is to be held is the Chairman for the time being or his nominee of the 
Association of Arbitrators (Southern Africa) or its 
successor body. 

12 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
if the arbitration procedure does not state 
who selects an arbitrator, is 

the Chairman for the time being or his nominee of the 
Association of Arbitrators 

 Data for secondary Option clauses  

X1   

X1.1 Price adjustment for inflation  

 The base date for indices is  The contract makes provision for the price adjustment 
of year on year with effect from 01st July 2022 to 30th 
June 2023 as per the Metal and Engineering Industries 
Bargaining Council (MEIBC) Circular No. : 2021/03 
 

X2 Changes in the law Any change in legislation and regulations will be 
applicable 

X18   Limitation of Liability 
 
 

Limitation of Liability 
 
The Employer’s liability to the Contractor for the 
Contractor’s indirect or consequential loss is limited to 
R0.00 (zero Rand) 
 
82.1: 
For any one event, the liability of the Contractor to the 
Employer for loss of or damage to the Employer’s 
property is limited to the amount stated in the Contract 
Data. The Contractor is liable to the Employer for loss 
or revenue or profit except as provided for in the 
conditions of Contract. Exclusions or limitation of 
liabilities applies in contract, delict and otherwise and 
to the maximum extent permitted in law. 
  
82.2: 
The Contractor will not be liable for indirect, special, 
incidental or consequential damages or loss of profits 
or revenues, loss of data, loss of use of equipment, cost 
of capital, cost of substitute equipment, services of 
facilities except where the Contractor has been wilfully 
negligent in providing the services and has failed to 
perform with expected care and diligence as expected 
by industry norms and professional services. 
  
82.3: 
The Contractor’s total liability to the Employer for all 
matters arising under or in connection with the 
Contract, other than the excluded matters, is limited to 
the replacement value of equipment and or components 
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at the respective premises including for loss and 
damage to third party property 
For any damage to the Employers property, the 
Contractor is liable for the full replacement value of 
such property. 

X19 Task Order 
 
 

Task Order 
 
X19.2 The amount for delay damages for late 
completion of the service to be calculated at 0.5 % per 
day to a maximum of 10% of the relevant Task Order 
value. 
 
All safety files (SHE) including Portfolio of Evidence 
(POE) must be finalised two days prior to the execution 
of a Task Order and or mobilization to site.  
 
Any delays beyond the starting date of the Task Order 
due to non-compliant SHE files including POEs shall be 
treated in terms of a delay damages and the penalty 
imposed on the Contractor will be  as follows: 

• Incomplete SHE files – 0.5% per day, to a 
maximum of 2.5% of the respective Task Oder 
value for any event. 
 

• Incomplete POE’s  - 0.5% per day, to a maximum 
of 2.5% of the respective Task Oder value for 
any event for reasons attributed to the 
Contractor. 

 
X19.5 The Contractor submits a Task Order programme 
to the Service Manager within 5 days of receiving the 
Task Order.   
 
X19.6 The performance criteria will be jointly agreed 
between the Parties per Task Order, based on the scope 
in the respective Task Orders. The performance criteria 
are subject to the outage readiness which considers the 
following factors: 
 
• Outage execution strategy 
• Firm definition of the scope of work 
• Assessment of the performance of the unit to be 

overhauled 
• Division of responsibilities 
• Availability of skilled resources as per the scope of 

work 
• Availability of technical documentation 
• A detailed outage execution plan which is mutually 

agreed 
• All spares and special tools being available 
• Identified emergent works and mitigations to 

address such emergent works 
 
The Parties agree that they will collaboratively review 
the scope of the respective Task Orders and agree 
upfront on the correct resources for the execution 
strategy. Any delays caused by non-performing 
Contractor’s resource may result in the Employer 
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rejecting and removing such a resource accordingly, at 
the Contractor’s cost. 
List of outages are provided in Part 3 – Scope of Work. 
Task Orders will be issued for these outages but are 
subject to change dependent on the discretion of the 
Employer.  
Task Orders will be issued once the Scope of Work has 
been confirmed by Eskom. 
The Employer reserves the right to allocate and or re-
allocate outages at the Employer’s discretion dictated 
by business needs. 

X20 Key Performance Indicators Included in the SOW. 

 
 

The additional conditions of contract 
are 

Z1 to Z11 always apply. 

Z1 Cession delegation and assignment  

Z1.1 The Parties do not cede, delegate or assign any of its rights or obligations to any person without the 
written consent of the Employer. The Contractor wishes to reserve its right to assign its trade receivables 
to an affiliate, bank or financial institution 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its 
rights and obligations under this contract to any of its subsidiaries or any of its present divisions or 
operations which may be converted into separate legal entities as a result of the restructuring of the 
Electricity Supply Industry. 

Z2 Joint ventures (JV) 

Z2.1 Joint Venture parties shall ensure that that their relationship does not impact the Employer and 
the Employer reserves the right to terminate this contract with no financial implications, legal 
consequences or otherwise should the Joint Venture fail or impact the Employers operations or 
obligations to its Client (Eskom Generations). 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 
The above must be in correlation with the SD&L documents. 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 
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Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the 
Contractor(or any member of the Contractor where the Contractor constitutes a joint venture, 
consortium or other unincorporated grouping of two or more persons or organisations) is found 
guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt 
practices.    
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

Z5 Confidentiality 

Z5.1 The Parties does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Contractor / Employer, 
enters the public domain or to information which was already in the possession of the 
Contractor / Employer at the time of disclosure (evidenced by written records in existence at 
that time).  Should the Contractor / Employer disclose information to Others in terms of clause 
25.1, the Contractor / Employer ensures that the provisions of this clause are complied with by 
the recipient. 

Z5.2 If the Parties are uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer’s Service Manager or Contractor’s 
Project Manager. 

Z5.3 In the event that Parties is, at any time, required by law to disclose any such information which 
is required to be kept confidential, the Contractor / Employer, to the extent permitted by law 
prior to disclosure, notifies the Contractor / Employer so that an appropriate protection order 
and/or any other action can be taken if possible, prior to any disclosure.  In the event that such 
protective order is not, or cannot, be obtained, then the Contractor / Employer may disclose that 
portion of the information which it is required to be disclosed by law and uses reasonable efforts 
to obtain assurances that confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the  service 
period, requires the prior written consent of the Service Manager.  All rights in and to all such 
images, for the purpose of confidentiality, vests exclusively in the Employer. This will however 
not prevent the Contractor to use such images (whether photographs, video footage or 
otherwise) for the purpose of substantiation and reserve its rights under this contract 
accordingly. 

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
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Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 
 
 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his Subcontractors, 
employees and others under the Contractor’s direction and control, likewise observe and 
comply with the foregoing. 

Z7.2 
 
 
 

The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z7.3 The Contractor limits its obligations to its scope of work as indicated in each individual Task 
Order Issued. 

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a signed assessment from the Project Manager the Contractor 
provides the Employer with a tax invoice in accordance with the Employer's procedures stated 
in the Service Information, showing the amount due for payment equal to that stated in the 
assessment. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  No interest shall be due by the 
Employer for delays attributed to the Contractor. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4330196330 on each invoice he submits for payment. 

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
If the Contractor does not notify the Employer of a compensation event within 5 days of 
becoming aware of the event, the Contractor is not entitled to a change in the Prices. 

Z10 Suspension of Task Order 

Z10.1  In addition to X19, the following shall apply: 
Only the Employer is allowed to suspend or cancel a Task Order and the Contractor will have 
the opportunity to claim for work completed to date, on any specific Task Order, at the date of 
termination. The Employer shall not be liable for any costs if the Contractor fails to notify its 
sub-contractors and suppliers timeously. 
Payment will only be made on actual and proven costs. 

Z11 Termination: 

Z11.1 
 
Z11.2 
 
Z11.3 
 

In addition to Core Clause 90, the following shall apply: 
The Contractor must take cognisance that the awarding of this contract is based on a month to 
month basis. 
The Employer reserves the right to terminate this contract subject to 30 calendar day’s written 
notice.  
The Contractor must ensure that it has taken all the necessary steps to give effect to the 
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Z11.4 
 

Employers notice period without any liability to the Employer. 
Over and above clause Z4, The Employer reserves the right to terminate this contract without 
any recourse should the Contract have any legal actions, investigations or involved in any 
illegal or corrupt practices that may bring Eskom’s reputation into disrepute. Further the 
Employer may terminate the Contractor’s obligation to Provide the Service if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Service for this reason. 

Z12 Contractor’s Obligation 

Z12.1         • The Contractor’s obligation is to use skill and care normally used by professionals in 
providing the services as detailed in the Works Information to provide a quality service 
without any rework. 

Z12.2 • The Contractor shall ensure that its employees have no reason whatsoever to embark 
on a strike or tools-down and any of the Contractor’s employees participating in such 
an activity will be placed on an Exception List whereby they will not be able to enter or 
work at any Eskom Power Stations.  

• The Contractor and its employees shall be fully compliant to the National Key Point Act.  

• The principle of “no work no pay” shall apply, and this includes but is not limited to LOA, 
accommodation, transport cost and other allowances. 

• The Contractor shall provide proof of consequence management for those embarking 
on a strike or tools down.   

• The Contractor shall have Human Resources Policies and Procedures to manage its 
employee’s performance and conduct and have proof that all its employees are fully 
aware of the company’s policies and procedure.  

• If the Contractor cannot resolve any issues that is impacting the Employer, the 
Employer reserves the right to terminate this contract and reallocate the work/scope to 
another Contractor. 

Z12.3 • The Contractor shall ensure that its employees are properly inducted, and the terms 
and conditions of their employment are properly explained and understood.  

• The induction should outline all the relevant policies and procedures of the Contractor’s 
organisation. 

Z12.4 • The Contractor shall ensure that it fully complies with the Basic Conditions of 
Employment Act. The MEIBC rates are the required base rates and are non-negotiable. 

Z12.5 • It is the Contractor responsibility to ensure that its employees fully understand the 
employment contract including but not limited to the rates per skill, overtime, leave, UIF 
and provident fund, including any other benefits. 

• The Contractor shall ensue that there is a signed employment contract in place before 
its employees are mobilised to an Eskom sites. 

Z12.6 • The Contractor shall ensure that it remains cash positive and sustainable for at least 90 
days and or a minimum of R60 million using its own cash flow. 

Z12.7 • Flights to be economy class and must be in line with National Treasury rules. The 
Employer shall only pay on actual invoices capped to R20 000.00 for a return ticket. 

Z12.8 • The Contractor shall ensure that it complies with the TGS Minimum Resources List, 
however Contractor can discuss the resources with the respective Project Managers to 
optimise their resources, if optimising does not put the Task Order Completion Date at 
risk.  

• There shall be adequate Engineers for day shift and night shift for a General Overall 
(GO). The same applies for Mini General Overall (MGO). 
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Z12.9 • The Contractor shall ensure that it makes Facilitators available to be trained by ERI to 
conduct internal training on behalf of the Contractor. 

Z12.10 The Contractor shall ensure that outages meet the following durations: 

• Pricing for projects must be based on 60 Days (GO). (10 days mobilisation period and 
training period, and 50 days duration - permit to work to mechanical barring). 

• Outages will be executed in line with the following durations, GO: 60 days (50 days 
PTW until mechanical barring, and 10 days of mobilisation), MGO: 45 days (35 days 
PTW until mechanical barring, and 10 days of mobilisation), IR: 31 days (21 days PTW 
until mechanical barring, and 10 days of mobilisation). Projects under the Maintenance 
Department has a reduced SOW for IR's and IN's, thus pricing is based on percentages 
after review of SOW. 

Z12.11 • The Contractor shall comply with ERI TGS minimum resource list, and any deviation 
must be negotiated and approved by the Project Manager and Capacity Planning 
Manager. 

Z12.12 • The Contractor shall ensue that care and due diligence is conducted during outages. 

• The Contractor shall be liable for all costs related to rework if is caused or due to the 
Contractor. The Contractor shall take all relevant steps to mitigate any rework. 

Z12.13 • Return to Service - All completed outages must be free from defects and vibrations.  

• For Vibrational defects identification, the vibration behaviour at no-load and different 
load conditions will be compared to the respective ISO7919 and/or ISO10816 Standard 
as applicable to the specific machine being monitored. The vibration performance will 
be deemed acceptable with the vibration performance limits not exceeding zone B, as 
defined in the aforementioned ISO Standards. Vibration performance limits above zone 
B, will be deemed a defect, i.e: operation in zone C or D is a defect.  

• It is expected that there is improvement on vibration performance after each outage 
intervention, thus no deterioration on vibration performance after each intervention. 

Z12.14 • The Contractor shall ensure that all its employees are properly vetted for criminal 
activities/records including dismissals from previous employers. 

Z12.15 • Moonlighting – Contractors shall ensure that they do not have employees that are 
moonlighting. 

Z13 Intellectual Property 

 All Designs, drawings, specifications, instructions, manuals and other documents created, 
produced by or on behalf of the Contractor for the purposes of carrying out the Service 
(collectively, the "Contractor’s Copyright Documents") and copyright therein and all intellectual 
property rights relating thereto, are, will be, and will remain the property of the Contractor.  The 
Contractor hereby grants to the Employer an irrevocable, royalty-free, non-exclusive and 
perpetual licence to use those of the Contractor's Copyright Documents supplied to the 
Employer under the Contract for the purpose of operating, maintaining, adjusting and repairing 
the Service.  
 
The Contractor shall not under any circumstances be obliged to divulge or supply any 
proprietary manufacturing documents, and design drawings.  
 
Patents and Trademarks 
 
In the event of any claims being made or actions brought against the Employer on the ground 
that the Service, Plant and Materials or the design information provided by the Contractor to 
him hereunder or the use of same as specified hereunder constitutes an infringement of any 
patent, trademark or copyright of the Republic of South Africa, the Contractor shall be promptly 
notified thereof and shall at its own expense conduct all negotiations for the settlement of the 
claim and litigation that may arise from such alleged infringement. The Employer shall not, 
before the Contractor shall have failed to take over the conduct of the negotiation or litigation, 
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make any admission which might be prejudicial thereto. The Employer shall at the request of 
the Contractor afford him all technical assistance that the Employer is able to provide for the 
purpose of contesting any such claim or action 
Should it be held in any such action that any such protected rights has been infringed, the 
Contractor, has the choice to replace or continue with the affected design at its own expense 
and in consultation with the Employer, shall either: procure for Employer the right to continue to 
use the affected item or design, or replace the said affected item or design with a non-infringing 
item or design of equivalent quality, or modify such affected item or design so as to make it 
non-infringing without affecting the quality. 
  
Notwithstanding anything contained in this Contract, the foregoing sets forth the entire 
responsibility of Contractor with respect to claims relating to infringement and shall not apply in 
the case where the infringement is attributable to Contractor for which Employer shall protect 
Contractor to the same extent Contractor has agreed to protect the Employer herein. 
  

Z14 Asbestos 

 Prior to the commencement of the services on site, a free measurement routine in conformity 
with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with 
the maximum permissible limit value being 500 fibres per m³, with an upper confidence level of 
the poison distribution lower than 1000 F/m³.  The measurement and evaluation must be 
conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the 
measurement have to be presented to the Contractor. The costs of the action incurred for this 
purpose, including any requisite follow-up measurements required by the Contractor, shall be 
borne by the Employer. 
 
It is agreed between Parties that in case the measurements performed by the Employer show 
unsafe levels with regard to the above, asbestos shall be removed and disposed of by the 
Employer involving a specialist company before the Contractor or its contracting party start the 
Services. 
The services on site shall then only start when the asbestos measurements showing safe levels 
have been presented to the Contractor. 
 
Should asbestos be detected during the execution of the services, the Contractor’s personnel 
will stop the work and leave the contaminated area forthwith and the Employer arranges for the 
area to be cleaned and decontaminated as per the above standards. The Contractor will be 
compensated for the waiting period according to the valid hourly rates and for all further cost 
incurred as a result of service interruption due to asbestos. 
 
The services on site shall be resumed, when the asbestos measurements showing safe levels 
as defined above have been presented to the Contractor. 
 
The contractually agreed dates for services at the site including completion date shall be 
adjusted accordingly.  

Z15 Accommodation 

Z15.1 • The Contractor shall not utilize Guest house with a below 3-star grade recognised by the 

Tourism Grading Council of South Africa (TGCSA). 

• It is the Contractor’s responsibility and obligation to inspect all Guest Houses before placing 

their employees in the respective accommodation. Regular visits (minimum once a week) 

must be made to Guest Houses to ascertain the living conditions, including health and 

safety of their employees. Proof of such visit must be retained by the Contractor should the 

Employer wish to conduct an audit. 

• As part of the Contractor’s Human Relations policies and induction, employees should be 

made fully aware of the company’s communication protocols including having a single point 

of entry for emergencies and to either raise or report any health and safety contraventions 
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etc. 

Z16 Export control 

 Z16.1 The Employer acknowledges that the Contractor’s obligations are conditioned upon 
compliance with all US, EU and other applicable trade control laws and regulations. The 
Employer shall not trans-ship, re-export, divert or direct or otherwise make or allow any 
disposition of products and services other than in and to the ultimate country of destination 
declared by the Contractor and specified as the country of ultimate destination on Contractor’s 
invoice, except as may be permitted by applicable laws and regulations.  
 
Z16.2 Employer hereby certifies that the equipment, materials, services, technical data, 
software or other information or assistance furnished by the Contractor under this Contract shall 
not be used in the design, development, production, stockpiling or use of chemical, biological or 
nuclear weapons either by Employer or any entity acting on Employer’s behalf 

Z17 Nuclear Liability 

 Employer shall obtain and maintain, without cost to Contractor, nuclear liability insurance in the 
amount and scope of coverage required by the South African National Nuclear Regulator Act 
(Act No. 47 of 1999), and the rules and regulations promulgated thereunder, or in the amount of 
US$450 million (or South African rand equivalent amount), whichever amount is more.  Such 
insurance shall be in effect prior to the performance of the services and shall remain in effect for 
the duration of the Contract and until the Plant has been removed from supervision under laws 
on atomic energy by the competent South African regulatory authority. Neither the insured nor 
the insurers shall have any right of subrogation, recourse or otherwise against Contractor or its 
suppliers. In addition, Employer shall obtain and maintain, without cost to Contractor, insurance 
covering all damages due to acts of terrorism in an amount not less than US$47.3 million.  
Upon issuance of a task order to Contractor, Employer shall provide proof of such insurance as 
required in this Paragraph A, and Contractor has the right to reject Employer’s task order 
without liability of any kind, if the insurance does not meet the conditions set forth herein.  
 
B.  LIABILITY PROTECTION 
 
1.   This sale of products and/or services and any delivery or performance obligations pursuant 

to this sale are conditional upon there being in full force and effect in the Republic of South 
Africa a system of protection for nuclear liability to third parties under the South African 
National Nuclear Regulatory Act (Act No. 47 of 1999), and that such system of protection for 
nuclear liability will continue in effect at all times until decommissioning of the Plant and until 
the Plant has been removed from supervision under laws on atomic energy by the 
competent South African regulatory authority.  

 
2. In the event that the system of protection for nuclear liability referred to in Paragraph B.1 

above is repealed, expires or changed in a manner that reduces the level of protection 
afforded Contractor or its suppliers, Employer will establish, without cost to Contractor, until 
the decommissioning of the Plant and until the Plant has been removed from supervision 
under laws on atomic energy by the competent South African regulatory authority, a 
substitute system of protection against such liability which will, in its overall effect, provide 
protection equivalent to the protection afforded Contractor and its suppliers under the 
original system and this Appendix A. Employer shall promptly advise Contractor in writing of 
any changes to or amendment of the system of protection referred to in Paragraph B.1 prior 
to their entry into effect. 

 
3. Employer shall, without cost to Contractor, fully comply with the domestic law referred to in 

Paragraph B.1 above to the effect that Employer shall at all times be the responsible 
Operator of the Plant and to the effect that Employer shall be solely and directly liable in 
accordance therewith for any and all nuclear liability. 

 
4. Employer hereby waives all rights of recourse against Contractor and its suppliers with 
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respect to Liability for Nuclear Damage arising out of or resulting from the equipment or 
services and nothing contained herein shall be construed as creating any rights of recourse, 
action or otherwise against Contractor or its suppliers with respect to Liability for Nuclear 
Damage unless proven to be a direct case of gross negligence by the Contractor or its 
suppliers.  

 
 5. Employer hereby indemnifies and holds Contractor and its suppliers harmless against any 

Liability for Nuclear Damage arising out of or resulting from the equipment or services not 
covered under the arrangements provided under other provisions of this Contract.  

 
6.  Neither Contractor nor its suppliers shall have any Liability for Nuclear Damage to Employer 

or its insurers. Employer shall cause its insurers to effect a waiver of all recourse or 
subrogation rights against Contractor in any insurance policies maintained by Employer 
covering nuclear damage to property. 

 
7. In the event the protection to be provided by Employer in this Appendix A is not in place at 

the time of the scheduled performance of services or scheduled delivery of equipment, 
Contractor shall not be required to perform services or deliver equipment but may withhold 
services and place the equipment in storage. Title to the equipment shall not pass to 
Employer and/or Operator, and the equipment shall not be removed from storage until such 
protection is afforded. However, for purposes of payment, delivery will be deemed to have 
been made upon placement of equipment into storage, and Employer will continue to make 
payments to Contractor in accordance with the payment provisions of the contract. 

 
8. Employer shall not remove the equipment or the product which incorporates the equipment 

or upon which the services were performed or to which the services relate from the Plant 
site or sell or otherwise transfer any interest therein without first providing written 
assurances of limitations of and protection against Liability for Nuclear Damage following 
that proposed removal or transfer at least equivalent to that afforded Contractor and its 
suppliers as provided in this Appendix A, including the domestic law referenced in 
Paragraph B.1 above, and the provision General Limitations of Liability and other provisions 
of the contract. Employer shall provide to Contractor written confirmation that, in the event 
of a transfer, such assurances shall be obtained by Employer from the transferee. Removal 
or transfer contrary to this Paragraph B.8 shall, in addition to any other legal or equitable 
rights of Contactor, make Employer the indemnitor of Contractor and its suppliers to the 
same extent that Contractor and its suppliers would have been protected had no such 
removal or transfer taken place. 

 
9. The entity executing this contract warrants that it has authority to execute this agreement on 

behalf of itself as the Operator and any and all other entities having an ownership interest in 
the Plant or property used or intended for use at the Plant, that Employer has legal capacity 
and financial power to fulfil the obligations of this Appendix A, and that nothing in this 
agreement is inconsistent with any provision of South African law. 

 
C. SURVIVAL 
 
The provisions of this Appendix A, the provision General Limitations of Liability, and other 
provisions of the contract providing for limitation of and protection against Liability for Nuclear 
Damage of Seller and its suppliers shall survive any termination, expiration or cancellation of 
the contract, as well as the completion of work, and shall apply notwithstanding any other 
provision of this or any other contract between the parties.  
 
D.   DEFINITIONS AND OTHER PROVISIONS  
 
As used in this Appendix A, the following terms (whether or not capitalized) shall have the 
meanings set forth below: 
 
1. “Liability for Nuclear Damage” means any liability for damage of any kind, whether based on 

contract, warranty, indemnity, tort (including negligence of whatever degree), strict liability 
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or otherwise, which in whole or in part is caused by, arises out of, results from or is in any 
way related, directly or indirectly, to either the radioactive, toxic, explosive or other 
hazardous properties of any nuclear or radioactive material, including amounts paid in 
settlements of claims or litigation, amounts paid to satisfy judgments or awards, interest, 
legal costs (including costs in initiating, prosecuting, investigating, settling or defending 
claims or suits), and fees of counsel The foregoing includes, but is not limited to liability for, 
loss of, or damage to, or loss of use of, any real, personal or mixed property, fixtures or 
equipment located at the Employer's Plant and whether owned by the Employer or any third 
party) or elsewhere or in the course of transportation to or from the Plant including handling 
or storage incidental thereto (including any equipment supplied by the Seller, any nuclear 
material, and any means of transport  ), injury, sickness, disease, disability or death, loss of 
actual or anticipated profits, loss by reason of Plant shutdown, nonoperation or increased 
expense of manufacturing or operation, service interruptions, claims of the Employer's 
customers, subcontractors or suppliers, governmental fines or penalties against the 
Employer, loss of use of capital or revenue, cost of money, radioactive contamination, 
measures of reinstatement of impaired environment, worker claims, preventive measures, 
replacement power costs, acts of terrorism, rumour damage, interest, legal costs (including 
costs in initiating, prosecuting, investigating, settling or defending claims or suits), and fees 
of counsel.  

 
2. “Contractor” means any person, firm, corporation, vendor, subcontractor or, and/or supplier, 

regardless of tier, and the parent company or companies, affiliates, subsidiaries and/or 
related companies/entities, and the directors, officers, employees and agents of each such 
entity, which has furnished or is furnishing to the Agreement Company or Owner, as per the 
signatories, directly, any material, equipment, services, information, or any other thing in 
connection with the products and services. 

            
3. “Plant” means the Koeberg Nuclear Power Station near Cape Town, Republic of South 

Africa, and includes all of the nuclear reactors and ancillary installations, as well as all real, 
personal and mixed property, fixtures, equipment, activities and operations at such location, 
including all Eskom Power Stations. 

 
4. “Operator” means the organization designated by the competent South African Government 

regulatory authority as the operator of the Plant, which cannot be the Seller.  
 
5. “Employer” means Eskom Rotek Industries (ERI), acting on behalf of the designated 

Operator and owner of the Plant. 
 
6.  Each Party hereby acknowledges and agrees that the provisions of this sui generis 

Appendix A are fair and reasonable having regard to the circumstances as the date hereof.  
 
7.  This Appendix A is intended to provide the Company and its Suppliers with protection in 

addition to liability protection provided by the South African National Nuclear Regulatory Act 
(Act No. 47 of 1999). 

 
8.   The provisions of this Appendix A shall be severable. Should any part of this Appendix A be 

rendered or declared invalid by a court of competent jurisdiction, such invalidation of such 
part or portion of this Appendix A should not invalidate the remaining portions thereof, and 
they shall remain in full force and effect.  The provisions of this Appendix A shall be 
liberally constructed to effectuate its purposes. 

9.   Exception List, means a running list which is managed and controlled by the Contractor’s for 
employees who have engaged in undesirable activities that impacts the Employer’s 
obligation in providing a service to Eskom Holdings. This includes but not limited to strikes, 
tools-down, etc 

Z18. Estimated Price   

Z18.1          The estimated price must be based on the scope of work as defined in Part 3 of this contract.          
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C1.2 Contract Data 

 
Part two - Data provided by the Contractor 
 

13.  Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is  Not applicable. 

 The subcontracted fee percentage is  Not applicable. 

11.2(14) The following matters will be included in 
the Risk Register 

Refer to each individual Task Order.     

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
Refer to each individual Task Order.     

21.1 The plan identified in the Contract Data is 
contained in: 

 
Refer to each individual Task Order. 

24.1 The key people are:  

 1  Name:  

   Job:  

   Responsibilities:  

 2  Name:  

   Job  

   Responsibilities:  

A Priced contract with price list  

11.2(12) The price list is in C2 of this Contract 

11.2(19) The tendered total of the Prices is  Not applicable. 
The prices will be as per individual Task Orders 
issued 
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Part 2: Pricing Data 
 
TSC3 Option A 
 
 

Document reference Title No of 
pages 

C2.1 Pricing assumptions: Option A  

C2.2 The price list   
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C2.1 Pricing assumptions: Option A 

 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 
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• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 The Price List 

 
Rules for Pricing  
 

Pricing Table to be included 
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C2.3 Description of the service 
 

C3.1: EMPLOYER’S SERVICE INFORMATION 

 
Scope of services  

  

          The scope of responsibility includes the supply of liquid nitrogen and dry ice to the following sites:  

Arnot, Duvha, Grootvlei, Matla, Hendrina, Camden, Kusile, Medupi, Koeberg, Kendal, Tutuka, Kriel, 

Lethabo, Matimba and  ERI (TGS, Matla and Rosherville Works).  This will assist in the 

disassembly and reassembly of shrunk on components.    

   

Scope of Work (SOW)  

1. Supply of liquid nitrogen and dry ice   

 Background   

  

In certain process applications, it is useful to be able to quickly cool, chill or freeze material in a 

process. Liquid nitrogen and Dry ice can be added directly onto the material or components 

submerged into liquids to reduce the temperature of the product in further processing in the assembly 

or disassembly phases  

  

The challenge faced with the continuous supply of any of the following essential consumables like the 

liquid nitrogen and dry Ice during the refurbishment projects of various components of Eskom sites 

(Arnot, Duvha, Grootvlei, Matla, Hendrina, Camden, Kusile, Medupi, Koeberg, Kendal, Tutuka, Kriel, 

Lethabo, Matimba and ERI (TGS, Matla and Rosherville Works) and external clients on planned 

shutdown and breakdown/emergency basis.  

This scope of work is based on the minimum required quantity at the time of execution of  a activity 

and provision should be made for a request of large quantities based on the multiple projects carried 

out across all Eskom sites and TGS works.   

  

2. Supply of 2 off 20 kg liquid nitrogen  

a) PHYSICAL AND CHEMICAL PROPERTIES PHYSICAL DATA  

Chemical Symbol :N2  

Molecular Weight 28,01  

Boiling point @ 101,325 kPa -195,8°C  

Density, liquid @ boiling point 803,6 kg/m3  

Relative density (Air = 1) @ 101,325 kPa 0,967  

Latent heat of vaporisation @ boiling point 199,1 kJ/kg  

Colour None  
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Taste None ix. Odour None   

b) Nitrogen (liquid) N2, In Liquid form. Inert type Gas.  

  

3. Supply of boxes of dry ice 20 kg (415mm x 288mm x277mm inner dimensions)(517mm x 
387mm x 319mm outer dimensions ) or equivalent boxes   

a) Physical Data   

Dry ice is the solid form of carbon dioxide (CO2) at a temperature of -78.5 °C. Quality Dry Ice 

per container is 20kg.20Kg dry ice   

 

4. Safety   

Supply of Liquid nitrogen:  
Container to be use must be designed for cryogenic liquids; no other stopper or any other 

device is to be used with container that will prevent venting as the liquid nitrogen evaporates.   

Supply of dry ice:  
Container with inner dimensions of 415x288x227 and external dimension 517x387x319 filled 

with 16mm circular pellets.   

 

5. KEY DELIVERABLES  

 The following deliverables are to be met by the service provider:  

:  

• No customer complaints  

• Compliance to all ERI Work Instructions, processes, procedures, and standards  

• No SHEQ incidents  

• Deliveries provided on time, or earlier  

 

6.  PROCEDURE ADHERENCE REQUIREMENTS  

  

The ERI TGS Quality Management System consists of various procedures and processes that 
are utilized to manage and control the level of quality of maintenance activities during an 
outage to an acceptable standard. These procedures and processes are employed during the 
planning and execution of maintenance activities with a focus of meeting the customer’s 
requirements and enhancing their satisfaction. These procedures shall be adhered to by the 
service provider and will be made available on request by the service provider.  

  

• Execution and Control of All Site Work (240-137025973)  

• Quality Control  

• PQP Workflow Assessment and Tracking for Outages (F-198)  

• Technical Notification Work Instruction (240-94067868)  

• Control of Blanks and Foreign Material Exclusion Covers (T-03)  

• Rotor Lockable Components Inspections (E-67)  



ESKOM HOLDINGS SOC LIMITED 
 
TGS  - Post Weld Heat Treatment Services                                             CONTRACT NUMBER RRR00    

 
 

TGS  - Post Weld Heat Treatment Services Page 29 of 35 
 
 

 
 
 

• Hydraulic Equipment Specifications, Operation and Maintenance Requirements (F-465)  

• Compilation of Service Reports and Data Books (F-737)  

• Lifting Machines and Lifting Tackle Safe Working Practices (E-19)  

• Management and Control of Tools in a Tool Store or a Container (240-125904456)  

• Correcting of Check sheets Engineering Instruction (X-1384391-033)  

• Project Management Product/Process Quality Plan (240-130329202)  

• Control of Non-Conforming Product/Service, Corrective and Preventive Action (240-

103649507)  

• Business Management System Audit (240-94027195)  

• Coding of Business Management System Documentation (240-94027233)  

• Development and Management of the Product/Process Quality Plan for Outages 

(240142892057)  

• Generator Clean Conditions Requirements Work Instruction (240-56178527)  

• Turbo Gen Services - Outage Quality Control Cabin240-142894278)  

• Turbo Gen Services Rework Work Instruction (240-147200671)  

• Flogging procedure(E-60)  

• Safe operation of electrical equipment (TT-A-01)  

• Plant Safety Regulations  

  

  

7. Key Performance Indicators  

  

  The performance of the contractor will be evaluated on the KPIs in the table below:  

Objective  Key Performance  

Indicator   

Measure  Unit of  

Measure  

Source of  

Evidence  

Safety Sustainability  LTI Free days   LTI Free days  Days  To be provided by 

supplier  

Due Date  

Performance  

Due Date  

Performance  

Average contracted  

days   

Days  To be provided by 

supplier  

No of Legal &  

Environmental  

Contraventions  

No of Legal &  

Environmental  

Contraventions  

Number of 

contraventions  

Nr  To be provided by 

supplier  

Zero Fatalities   

Excl 3rd party at fault  

Zero Fatalities   

Excl 3rd party at fault  

Number of fatalities  Nr  To be provided by 

supplier  
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Management meetings 

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk 
management) may require that a meeting shall be held.  However the intention of all NEC contracts is that 
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings 
designed to proactively and jointly manage the administration of the contract with the objective of minimising 
the adverse effects of risks and surprises for both Parties. 
Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold 
a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, 
subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist 
activities such as planning and activities of a technical nature may also be warranted. 
Describe here the general meetings and their purpose. Provide particulars of approximate times, days, 
location, and attendance requirements, stipulating that attendees shall have the necessary delegated 
authority to make decisions in respect of matters discussed at such meetings. 
The following text could be used as a model for this section: 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract progress 
and feedback 

Monthly on _____ at ___  Employer, 
Contractor and 
___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Eskom Rotek Industries 
Accounts Payable Department 
Lower Germiston Road 
Rosherville 
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and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance 
related issues such as a cross reference to where procedures for making claims can be found.  Also provide 
contact details for persons capable of being able to answer any insurance related queries the Contractor 
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.   

 

Health and safety, the environment and quality assurance 

Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 

 
The Contractor shall comply with the health and safety requirements contained in Service Information. 
 

Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

Equipment provided by the Employer 

Some Employer’s obligations are stated in the Scope of Work above and these will be detailed in the Plan. 
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Hook ups to existing works 

Not Applicable 
 

Tests and inspections 

Description of tests and inspections 

Not Applicable 
 

Materials facilities and samples for tests and inspections  

Refer to Scope of Work 
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Task Order 

for use with NEC3 Term Service Contract 
        

  Department:  

Contract No:  46______ Task Order No: 45___________  

Part One: Data provided by the Employer 

 Employer’s postal address: Employer’s representative : 

 Eskom Rotek Industries SOC Ltd. Name  

 Turbo Gen Services Tel  

 P. O. Box 40099 Fax  

 Cleveland Cell  

 2022 E-mail  

Detailed description of the work in the Task 
 
 
 
 

Services and other things provided by the Employer 
 

 
 
 
 
 
 
 
 
 

Starting date:  Task Completion Date:  

Delay damages:    

The period of reply to a 
communication for this 
Task Order is: 

 
 2 working days 

The Contractor submits a 
revised programme for this 
Task Order every 

 

Contractor’s representative: 
 
Signature: ____________________________  
 

Employer’s representative: 
 
Signature: ________________________________ 
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Part Two: Data provided by the Contractor 

 Contractor’s postal address: Contractor’s representative: 

  Name  

  Tel  

  Fax  

  Cell  

  E-mail  

    

Additional compensation events 
 
Any other activities not covered by this Task Order 
Any extension to the planned completion Date.  
Any delays to the program caused by other contractors. 
 

Additional data 

 

 

 

Assessment schedule (Part 1. 50.1) 
 
 
The full value of this task order will be invoiced upon completion. 
 
 

Contractor’s representative: 
 
Signature: _______________________________  
 

Employer’s representative: 
 

Signature: ________________________________ 
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Price List 

Ite
m 
nr. 

Description Uni
t 

Qty Unit price Subtotal  Total Price 

       

       

       

       

       

       

       

       

Total of the Prices for this Task Order  

Total of the Prices for this Task Order (in words):  
 
 
 
 
 
 

All Prices in this Task Order exclude VAT 

The above prices are valid for 30 days from the date of the Contractors signature below 

Contractor’s Delegated Authority: 
 
Signature: ________________________________  
 
Name: (Print) _____________________________ 
 
Date: 

Employer’s Delegated Authority: 
 
Signature: ________________________________ 
 
Name: (Print) _____________________________ 
 
Date: 

 
 

 
 
 
 

 


