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PART C1: AGREEMENTS & CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 

Contents: 
 

 No of 
pages 

C1.1 Form of Offer and Acceptance  
 
[to be inserted from Returnable Documents at award 
stage] 

 

C1.2a Contract Data provided by the Employer  

C1.2b Contract Data provided by the Contractor 
 
[to be inserted from Returnable Documents at award 
stage] 

 

C1.3 Proforma Guarantees  

 
 
 
 
 

C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

Provision of Routine and Adhoc Condition monitoring service at Kendal Power 
Station 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
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Options A 
or C 

The offered total of the Prices exclusive of VAT is  R  

 Sub total R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2:  Changes in the law 
 
X3:       Multiple currencies 
 
X7:       Delay Damages 
 
X12:     Partnering 
 
X13:     Performance bond 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

   

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  Nicholas Mdluli 

 Address Kendal Power Station 
P/Bag X7272 
Witbank  
1035 

 Tel 013 647 6273 

 Fax 086 539 5187 

 e-mail MdluliNS@eskom.co.za 

11.2(2) The Affected Property is Kendal Power Station 

11.2(13) The service is  Provision of Routine and Adhoc Condition 
monitoring service at Kendal Power Station 

11.2(14) The following matters will be included in 
the Risk Register 

1. Damage to the property  
2. Natural disasters 
3. Changes to existing safety procedures 
4. Community unrest around Kendal 

Power   Station blocking access to site  
5. Delays caused by others on site 
6. Construction hazards 
7. Covid-19 Pandemic or any other 

Pandemic declared 
8. Hazardous gases 
9. Electrocution 
10. Fire and smoke 
11. Extreme weather conditions 
12. Contamination from hazardous chemical 

substances 
13. Work Stoppages 
14. Road blockages due to Mining 

Operations 
 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 
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21.1 The Contractor submits a first plan for 
acceptance within 

 
Three days of the Task Order Date or as agreed 
between the two Parties 

3 Time  

30.1 The starting date is. [●] 

30.1 The service period is 60 Months 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 24th and 28th day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
30 days from the receipt of an undisputed 
invoice. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day a year) charged by 
from time to time by the Standard Bank of 
South Africa Limited (as certified, in the event 
of any dispute, by any manager of such bank, 
whose appointment it shall not be necessary to 
prove) for amounts due in Rands . 
 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Natural Disaster 
2. Unavailability or no access to the Power 

Station 
3. Severe weather conditions 
4. Site and working conditions  
5. Delays caused by community unrests 

and strikes 
6. Poor security 
7. Work Stoppage 
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Termination 1. R1–R21 
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10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
Four weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  [●]. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X3:     Multiple currencies  

X12:      Partnering  

X13:      Performance bond  

X17 Low service damages  

X17.1 The service level table is in Appendix A 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 



11 
 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  [●] months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
Three days of receiving the Task Order or as 
agreed between the two Parties 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 
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Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events  

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 
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Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 
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The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 
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Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 
 

 

 
 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer is 
required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
Not Applicable 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
C3.2 

21.1 The plan identified in the Contract Data is 
contained in: 

 
C3.2 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in C2.2 

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 

 
 
 
 
 

C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
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Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
 
 
 
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 

 
 
 



 

 

 

 
 

C2.2 the price list 
 

1. Condition Monitoring Services 
 
 

Condition Monitoring 5 Year Contract 

 
Item 
No. 

 
Description 

Original Contract Price 

Unit Quantity Rate Amount 

 
1 

 
Preliminaries 

    

1.1 Site Establishment Sum 1 R   R 

1.2 Medicals (Annually) No 8 R   R 

1.3 Health and Safety plan No 1 R   R 

1.4 Health and Safety File No 1 R   R 

1.5 Safety Training No 8 R   R 

1.6 Health and Safety 
Officer 

No 1 R   R 

1.7 Hard hats with straps No 8 R   R 

1.8 Overalls No 8 R   R 

1.9 Gloves No 8 R   R 

1.10 Safety Shoes No 8 R   R 

1.11 Gumboots No 8 R   R 

1.12 Hearing protection No 8 R   R 

1.13 Dust masks No 8 R   R 

1.14 Safety goggles No 8 R   R 

1.15 Safety harnesses No 2 R   R 

1.16 First Aid box for every 
50 employees 

No 1 R   R 

1.17 Thermal suit No 8 R   R 

 Flash suit - Note: 
ESKOM Kendal Power 
station will provide the 

    

1.18 flash suit. Flash suit to 
be dry cleaned by the 
supplier. If flash suit 

gets damaged, the 
supplier is soley 
responsible to replace 
item 

No 8 R   R 

 according to norms 
and standards 

    



 

 

 

1.19 Special underwear - 
only cotton 

No 8 R   R 

1.20 Training by Authorized 
Supervisor -PSR 25 
Days 

No 8 R   R 

1.21 Traveling km 657 000 R   R 

1.22 Site de-establishment Sum 1 R   R 

 
2 

 
Condition Monitoring 
Contract 

    

 Condition monitoring 
service as per 
annexure A, B, and C 
and Ad 

    

2.1 hoc requirements 
(fixed value per 
month) during normal 
working 

Monthly 60 R   R 

 hours     

2.2 Vibration Monthly 60 R   R 

2.3 Trilogy Part 1 3 Monthly 20 R   R 

2.4 Trilogy Part 2 Monthly 60 R   R 

2.5 Thermography Monthly 60 R   R 

2.6 Strobe Light inspection Monthly 60 R  - R 

2.7 Steel cord belts x-rays Yearly 5 R  - R 

2.8 Ultrasound test 6 Monthly 10 R  - R 

 Labour Rates for call 
outs and 
compensation events 
(only) 

    

1 Vibration (call outs 
after hours and 
Saturdays) 

Per Hour 2700 R  - R 

2 Thermography (call 
outs after hours and 
Saturdays) 

Per Hour 2700 R -  R 

3 Strobe Light inspection 
(call outs after hours 
and Saturdays) 

Per Hour 2700 R -  R 

4 Trilogy (call outs after 
hours and Saturdays) 

Per Hour 2700 R -  R 

5 Ultrasound test Per Hour 2700 R -  R 

6 Traveling after hours km 11880 R -  R 

 Sunday and Public 
Holiday Rate x 2 

    

1 Vibration (call outs 
after hours) 

Per Hour 2700 R  - R 



 

 

 

2 Thermography (call 
outs after hours) 

Per Hour 2700 R -  R 

3 Strobe Light inspection 
(call outs after hours) 

Per Hour 2700 R -  R 

4 Trilogy (call outs after 
hours) 

Per Hour 2700 R -  R 

5 Ultrasound test Per Hour 2700 R -  R 

6 Traveling after hours km 11880 R -  R 

TOTAL EXCLUDING 
CONTINGENCY AND VAT 

  R 
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ESCALATION (CPA) 
 
Fixed prices/rates are preferred for the full contractual period. However, should the tenderers be unable to 
offer fixed prices/rates for full contractual period of 5 (five) years, the only escalation acceptable to Eskom will 
be as follows: 
 
FIXED: 
 
FIRST YEAR  
 
 
ESCALATION: 
 
YEAR 2 TO YEAR 5 
 
 

Description Percentage (%) Indices based on (e.g. SEIFSA) 

Fixed Minimum 15%  

   

   

   

TOTAL 100% 

 
 
Prices will be fixed for the first year after award of contract. Thereafter, prices will be subject to an annual 
increase in accordance to indices stated above. 15% of the prices will remain fixed and 85% will be subject to 
escalation. Base date May 2026. 
 
Please choose one of the following: 
 
PRICES/RATES FIXED FOR FULL CONTRACTUAL PERIOD?  YES   NO  
 
OR 
 
PRICE/RATES SUBJECT TO ESCALATION CLAUSE ABOVE? YES  NO  
 
Failure to propose indices in the above table, indices proposed by Eskom in the Invitation to Tender shall 
apply. 
 
 
CONTRACTOR: 
 
 
 
........................................................ 
PRINT NAME 

 
 
 
 
.............................................................. 
SIGNATURE 

 
 
 
 
.................................................. 
DATE 

 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

21 
 

 
 
 
 

PART 3: SCOPE OF WORK 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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1 Description of the service 

1.1 Executive overview  

The contract is for Provision of routine and Adhoc conditioning Monitoring and analysis service at Kendal Power Station. The duration for the 
contract is 60 months. Provision of routine and Adhoc condition monitoring and analysis service at Kendal Power Station as specified below:  

A. Vibration Measurements and Analysis; 
B. Tribology  
C. Infrared Thermography 
D. X-rays steel cord inspection 
E. Ultrasound 
F. Partial discharge 
G. Stroboscopic inspection 
H. Fixed services 
I. On Demand call outs 
J. Reporting 
K. Findings 

  
This service shall cover all the Kendal Power Station plants as per the scope of work.  
 

1.2 Employer’s requirements for the service 

 
A. Vibration Measurements and Analysis: 

 
The Contractor shall measure, monitor and analyse all machines for vibrations as detailed in annexure A and as per instruction by the Employer as 
and when required.   
 
The Contractor shall also perform vibration test on rebuilt/refurbished electric motors as required prior delivery to Kendal site.  These tests shall be 
done in conjunction with the Performance and testing, technical support and systems engineer at Kendal Power Station (Employer). 
 
The Contractor shall measure and or collect data in accordance with the following standards: 

(a) ISO 13373-1; 
(b) ISO 17359; 
(c) ISO 10816-1&3; 
(d) ISO 18434; and/or 
(e) Eskom 36-1095 Rev 0, for vibration: (VIBRATION-BASED CONDITION MONITORING OF ROTATING PLANT MACHINERY) 
 

The Contractor shall ensure that personnel responsible for collecting data shall be as consistent as possible when collecting data to ensure 
repeatability. Data to be collected at marked points all the time by all data collectors. 
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The Contractor shall ensure that the machine shall be in its normal operating condition such as running speed and load where possible when 
vibration data is collected. 
 
The Contractor’s analysis, diagnosis, prognosis or recommendations shall comply to the following standards: 

(a) ISO 13373-1; 
(b) ISO 17359; 
(c) ISO 10816-1&3; 
(d) ISO 18434; and/or 
(e) Eskom 36-1095 Rev 0, for vibration: (VIBRATION-BASED CONDITION MONITORING OF ROTATING PLANT MACHINERY) 

 
The Contractor’s vibration analyst shall perform detailed analysis on the data in alarm, determine the root cause of the problem and its severity, 
and recommend the solution to the Employer. 
 

B. Tribology (Oil Analysis) 
 
The Contractor shall conduct oil analysis in compliance with standard Eskom 36-53 Rev 0, for oil and lubricating fluids (IN-SERVICE MONITORING 
OF LUBRICATING OILS AND HYDRAULIC FLUIDS). 
 
The Contractor shall monitor and conduct oil analysis in all machines detailed on annexure A and as per the instruction by the Employer as and 
when required. 
 

C. Infrared Thermography scan 
 
The Contractor r shall perform infrared thermography scans on all the plants as detailed on Appendix B and as per the instruction by the Employer.   
 

D. X-rays (Steel cord belts inspection) 
 
The Contractor shall perform X-rays on all steel cord conveyor belts at Kendal power station every year. 
 
The Contractor shall produce a detailed report for each conveyor belt done, and the report shall include graphical dimensions and results. 
 

E. Ultrasound 
 

The Contractor shall perform Ultrasound as an when is required by the employer and generate reports within 5 working days. 
 

F. Partial discharge 
 

The Contractor shall perform Partial discharge as and when is required by the Employer and generate the report within 5 working days. 
 

G. Stroboscopic inspection 
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The Contractor shall use stroboscopic technology for inspection of rotating machinery and produce a report as per scope of work. 
 

H. Fixed Services: 
1. Continuous assessment and improvement of Condition Monitoring programs, measurement techniques, analysis of data, reports etc. 
2. Capturing and trending of information on problematic plant, Employer shall get an access to database where all results are stored. 
3. Providing Maintenance and Engineering solutions and recommendations. 
4. Establishing serious plant problems immediately to Engineering, Maintenance and Operating. 
5. Providing a monthly vibration reports on all plant areas as detailed on scope of work 
6. Providing a monthly/3 monthly Tribology and Thermography reports as detailed on the scope of work 
7. Providing Condition monitoring reports within five working days from data collection. 
8. Performing strobe light inspections on the mill girth gears monthly basis and other plant areas requiring this service. 
9. Performing follow up test on the maintained plant as part of commissioning of these plants listed on scope of work 
10. Reviewing and discussing monthly reports and recommendation with clients. 
11. Providing a monthly management report with combined condition monitoring matrix that shows all condition monitoring done per plant as 

detailed in the scope of work 
 

I. On-Demand Services or Call-Outs: 
 
The Contractor shall provide the detailed services on annexure A and Annexure B on request by the Employer at any given time for any of the 
following purposes: 

1. To return equipment to service after plant breakdown or plant opportunity maintenance. 
2. Support investigations. 

 
The On-Demand Services or Call-Outs shall be provided by the Contractor on instruction by the Employer at no extra cost provided the services 
will be performed within the normal working hours. 
 
The On-Demand Services or Call-Outs shall be provided by the Contractor on instruction by the Employer at agreed rates of the called out 
personnel provided the services will be performed outside the normal working hours. 
 

J. Reporting 
 
The Contractor shall provide reports that comply with the following standards: 

1. Eskom 36 -1095 Rev 0, for vibration: (VIBRATION-BASED CONDITION MONITORING OF ROTATING PLANT MACHINERY). 
2. Eskom GGL 36 - 53 Rev 0, for oil and lubricating fluids (IN-SERVICE MONITORING OF LUBRICATING OILS AND HYDRAULIC FLUIDS) 
3. ISO 13379 - Condition monitoring and diagnostics of machines. General guidelines on data interpretation and diagnostics techniques 
4. ISO 18434 - Condition monitoring and diagnostics of machines. Thermography 
5. ISO 18436 - Condition monitoring and diagnostics of Machines. Requirements for training and certification of personnel 
6. ISO 13381 Condition monitoring and diagnostics of machines. Prognostics 
7. ISO 17359 - Condition monitoring and diagnostics of machines. General guidelines 
8. ISO 22096 - Condition monitoring and diagnostics of machines. Acoustic emission 
9. ISO 13357 - Petroleum products.  Determination of the filterability of lubricating oils 
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10. 240-129001353 - Vibration-Based Condition Monitoring of Rotating Auxiliary Plant Machinery (Hand Held Monitoring) Guideline 
11. 240-129001393 - Infrared Thermography Standard 
12. 240-83539806 - Manual Ultrasonic Wall Thickness Testing on Eskom Power Plants Standard 

 
The Contractor shall conduct an in depth analysis to all failures of plant that is included in the works information, and a detailed report shall be 
compiled and submitted to the Employer. 
 

K. Findings 
The Contractor shall load defects on the flip system after discussion with the System Engineer and prioritise accordingly on all findings and the 
notification number shall be included on the report for tracking purposes. 
 
Note: All software’s data and data content remain with the Employer at the end of the contract. 

1.3 Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

B-BBEE Broad Based Black Economic Empowerment 

CEP Condensate Extraction Pump 

CM Condition Monitoring 

CPP Condensate Polishing Plant 

CPP Condensate Polishing Plant  

EFP Electric Feed Pump 

FD Forced Draft 

FRF Fire Resistant Fluid 

ID Induced Draft 

ISO  International Organisation for Standardization 

KPI Key Performance Indicator 

KPIs Key Performance Indicators 
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LAN Local Area Network 

LH Left-hand 

PA Primary Air 

PM Planned Maintenance Task 

RH Right-hand 

SANAS South African National Accreditation System 

SOW 
HP 

Scope of Work 
High Pressure  

SSC Submersible Scraper Conveyor 
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

 

• The Contractor shall provide the methods of carrying out of all services as described in section 1.1. 

• The work schedule shall be issued by the Employer to the Contractor. 
 
The Contractor shall ensure that as a minimum the following is incorporated into the plan. 
 

1. Vibration reports shall be submitted to the employer by the Contractor as per annexure A frequency. 
2. Tribology reports shall be submitted to the employer by the Contractor as per annexure A frequency. 
3. Thermography reports shall be submitted to the Employer every month. 
4. Strobe light inspection on mill girth gears report shall be submitted to the Employer ever month. 
5. X rays for the steel cord conveyor belts within 12 months 

 
 
 

2.2 Management meetings 

The Contractor and Employer shall use the techniques of partnering to manage the contract by holding meetings designed to pro-actively and 
jointly manage the administration of the contract with the objective of minimising the adverse effects of risks and surprises for both Parties. 
 
Regular meetings of a general nature may be convened and chaired by the Service Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Monthly Kendal Power Station Employer, Contractor 

Overall contract progress 
and feedback 

Two Monthly  Kendal Power Station Employer, Contractor  

Adhoc Meetings As and when required Kendal Power Station Employer, Contractor 

Safety meeting  Monthly Kendal Power Station P&T, Contractor 
employees 

Early Warning, Risk 
Reduction, Risk register 
 

As agreed between parties 
involved during execution 
of the contract 

As agreed between 
parties involved during 

As agreed between 
parties involved during 
execution of the contract 
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execution of the 
contract 

Compensation Event As agreed between parties 
involved during execution 
of the contract 

As agreed between 
parties involved during 
execution of the 
contract 

As agreed between 
parties involved during 
execution of the contract 

Dispute Resolution As agreed between parties 
involved during execution 
of the contract 

As agreed between 
parties involved during 
execution of the 
contract 

As agreed between 
parties involved during 
execution of the contract 

Non-Compliance to 
specification, deviation 
from the contract 

As agreed between parties 
involved during execution 
of the contract 

As agreed between 
parties involved during 
execution of the 
contract 

As agreed between 
parties involved during 
execution of the contract 

SD&L, SHEQ Compliance As agreed between parties 
involved during execution 
of the contract 

As agreed between 
parties involved during 
execution of the 
contract 

As agreed between 
parties involved during 
execution of the contract 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times 
and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager 
by the person convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting. Such minutes or 
register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person 
identified in the conditions of contract to carry out such actions or instructions.   
 

2.3 Contractor’s management, supervision and key people 

The Contractor shall provide an organogram showing his people and their lines of authority / communication. 
The Contractor shall show the list of key people and roles and responsibility. The Contractor shall ensure the following minimum skills and 
competence are always onsite.  

1. Minimum of 5 personnel to on site during the normal working hours 
2. Site Manager- shall have a ISO Cat/level 3, IR level 2 and Oil L1 
3. Analyst- shall have a ISO Cat/ level 2 & IR level 2  
4. Junior Analyst- shall have ISO Cat/level 1  and IR level 1 
5. Assistant Analyst shall possess Cat level 1 to take vibration measurements & a certificate  to collect oil samples on rotating Machinery 
6. Tribologist shall possess a Mechanical/chemical diploma and oil analysis level 2 and be certified to analyse oil. 
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2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the Contractor is given in Part 1 
Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been 
received and accepted by the person notified to the Contractor by the Service Manager to receive and accept such bond or guarantee.  Such 
withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract.  
 
 

2.5 Documentation control 

The documentation will be identified with an alpha numeric which indicates source, recipient, communication number etc.   
 
All contractual communications shall be in the form of properly compiled letters or forms attached to e-mails and not as a message in the email 
itself.  State any particular routing requirements but note from TSC3 who issues what to whom. 
 
The Contractor shall ensure that the document comply with QM 58 requirements. The Contractor shall comply to all Eskom Quality procedures. 

2.6 Invoicing and payment 

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for payment.  The Contractor applies for payment 
with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice as a minimum: 
 
 

• Name and address of the Contractor  

• The contract number and title; 

• The Purchase Order Number 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The Price for each lump sum item in the Price List or Task Order which the Contractor has completed; 

• Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by multiplying the quantity which the Contractor 
has completed by the rate,  

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the VAT and including VAT; 
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(add other as required) 
 
The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax invoice showing  
 

• the Price for each lump sum item in the Price List or Task Order which the Contractor has completed and 
where a quantity is stated for an item in the Price List or Task Order, an amount calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

• Procedures for invoice submission and payment: All Invoices to be submitted electronically payment instructions: 
invoiceseskomlocal@eskom.co.za. 
 

 

2.7 Contract change management  

Any additional requirement to the compensation event clause shall be dealt with in accordance with Employers’ procurements procedures and as 
per section 6 of the core clauses. 

2.8 Records of Defined Cost to be kept by the Contractor 

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor to keep records of amounts paid by 
him for people employed by the Contractor, Plant and Materials, work subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 
63.2]. Contractor must keep safe all records of amounts paid by the Employer and be made available to the Employed when needed. 

2.9 Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to 
where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related 
queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.   

 
 
 

2.10 Training workshops and technology transfer 

The contractor shall be required to have at least one training workshop per year where the sharing of the technology used to the nominated people 
by the employer. 
 

2.11 Design and supply of Equipment 

In an event that the Contractor have to design an equipment that will enable providing of the service, the contractor shall ensure that some details 
of the design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an assurance that the Equipment will be 
able to allow the Contractor to Provide the Service efficiently and without delay 
 
The liability for such design supply and use of the Equipment shall remain with the Contractor 

mailto:invoiceseskomlocal@eskom.co.za
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2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 

All tools and equipment provided by the contractor shall remain in a serviceable condition and the responsibility and maintenance of such remains 
with the Contractor 

2.12.2 Information and other things 

The Contractor shall provide at the end of the service period  stated in the Service Information: 
 

1. Equipment master database collected by the contractor or created by the contractor shall remain the property of Eskom and should submit 
to Eskom upon expiry of the contract. 

 
The equipment master database shall consist of the following categories of data as a minimum: 

1. Identity and specifications 
2. Function and operating conditions 
3. Measurement parameters 
4. Measurement points 
5. Alarm thresholds 
6. Measurements history. 

2.13 Management of work done by Task Order 

 
 
Many considerations can apply to Task Orders, such as availability of resources, arrangements for emergency work, Task Order reporting (work 
carried out and service results), assessment of additional Prices for service not included in the Price List etc. 
 

1. The employer shall authorised work by issuing a task order to the contractor specifying the work service that needs to be carried out   
2. During the execution of the work/service by the contractor ,the employer may from time to time perform random witnessing to ensure that  

the agreed quality requirement are meet  
3. The employer shall perform assessment of the work /services done to verify that the work /services done were completed as per task order. 
4. The contractor shall supply the task order report which as minimum reflects work carried out and services results, resources involved and 

price for the service as per price list.     
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

3.1.1 The contractor shall comply with SHE tender returnable requirements (document No 240-77433139) 
a) Annexure B 
b) Health and Safety Plan 
c) Health and Safety Costing (Training and PPE) 
d) Baseline Risk assessment 
e) Valid letter of good standing  
f) SHE Policy Signed by CEO and dated 
g) Proof of SHE Competency 

 
3.1.2 Plant Safety Regulations: 

a) Eskom Holdings Limited, on request from the Contracting Party, isolates required plant from all sources of danger as described in the Plant Safety 
Regulations 

b) Eskom Holdings Limited, on request from the Contracting Party, makes available a copy of the latest revision of the Plant Safety Regulations to 
the Contracting Party. 

c) The Contracting Party conforms to all rules and regulations applicable to Plant Safety and completes the Workman’s Register prior to working on 
the plant. 

 
3.1.3 Fire Precautions: 

a) Any tampering with Eskom Holdings Limited’s fire equipment is strictly forbidden. 
b) All exit doors, fire escape routes, walkways, stairways and stair landings and access to electrical distribution boards are kept free of obstruction 

and are used for work or storage at any time.  Firefighting equipment remains accessible at all times. 
c) In case of fire, report the location and extent of the fire to the Kendal Power Station Electrical Operating Desk at 7911. 
d) Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 
 

3.1.4 Incident Management: 

• All incidents must be reported to the client before the end of the shift as stipulated in Eskom procedure 32-95 (also refer to Kendal incident 
management flow chart). 

• All incidents shall be investigated in terms of OHS Act general administrative regulations 8 and 9, using Eskom procedure 32-95 as a 
reference, and where injuries as contemplated in sections 24 and 25 have been sustained, be reported to the department of labour. 

• Contractors shall use the standard general administrative regulation Annexure 1 “recording of an Incident” form for all incident investigation 
reports. The objective of incident investigation, should not only be a legal requirement, but should establish why and how the incident occurred 
and find out the real root cause of the incident and to decide on precautionary measures that are required to address the root cause to 
prevent any further recurrences of the same or similar incidents. 

• Every contractor should be in possession of an accident register and must acquaint himself with the contents of section 24 of the occupational 
health and safety act. 

 
3.1.5 Speed limit: 
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All vehicles are driven with due consideration for personnel and property.  A maximum speed limit of 40 km per hour is adhered to on the Kendal 
Power Station premises at all times. 
 

3.1.6 Health and Safety Arrangements: 
a) The Contracting Party that all his personnel attend a Health and Safety Induction Course prior to starting with the work.  A one- (1) hour course 

is provided by Eskom Holdings Limited and is valid for the duration of one- (1) year. 
b) The Contracting Party complies with the guidelines set out in the Contractor Health and Safety 32-136 and SHE Requirement for Commercial 

Requirement, The contract custodian shall ensure that the main supplier or principal supplier is notified that he/she is accountable for the 
management of his/her subcontractors and suppliers and also to ensure that the subcontractors/suppliers comply with the applicable legal and 
Eskom requirements (applicable during the contract execution of works and services in terms of the contract).    

c) Kendal Power Station Safety Risk Management reserves the right and authority to visit and inspect the Contracting Party’s workplace or site 
establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements. 

d) The contract person representing Eskom Holdings Limited may instruct the Contracting Party to stop work, without penalty to Eskom Holdings 
Limited, where the Contracting Party’s personnel fail to conform to safety standards or contravene health and safety regulations.  The contract 
person representing Eskom Holdings Limited may cause the Contracting Party to discipline his employees and to submit a disciplinary action 
report to Eskom Holdings Limited. The Contracting Party implements additional health and safety precautions where necessary. 

e) The following Health & Safety requirements are also complied with: 
i) The Contracting Party’s proof of registration with the Compensation Commissioner and assessment of payment is verified. 
ii) The Contracting Party demonstrates that all of his/her employees have been made aware and understand the risks and hazards 

associated with the type of work or activity to be carried out. 
iii) The Contracting Party supplies a Certificate of Competency to the contract person representing Eskom Holdings Limited of his/her 

employees to work under the following conditions, prior to commencement of any such work on site: 

• Confined Spaces  

• Heights 

• Heat stresses 

• Cold stresses 
iv) The Contracting Party demonstrates to Eskom Holdings Limited that he/she is capable of providing adequate free issue (preferably 

SABS approved) Personal Protective Equipment (P.P.E.) for use by his employees. 
v) All the Contracting Party’s employees receive formal Safety Induction Training from SRM before commencement of work on site. 
vi) Sub-contractors - the Contracting Party states if the use of sub-contractor/s are envisaged and who the sub-contractor/s are.  Proof 

is provided to Eskom Holdings Limited that the sub-contractor/s has the necessary competence and resources to carry out the work 
safely and to ensure that the obligation of care to the environment is exercised. 

vii) The Contracting Party complies with medical examination processes. 
 
Health and Safety file 
 
 The following are the requirements for the Health and Safety File contemplated in CR 7 (1) (b) 
 
 - Contractor's information and organogram 
 
 - Management and supervisor’s health and safety training 
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 - Training needs analysis (Matrix) 
 
 - Incident Management 
 
 - Letter of good standing 
 
 - Statutory appointments 
 
 - Baseline Risk Assessments 
 
 - Health and safety induction 
 
 - Certificates of medical fitness 
 
 - Tools and equipment inspections 
 
 - Hazardous chemical substances 
 
 - Certificates of competency 
 
 - PPE 
 
 - Environmental Management 
 
 - SHE Plan 
 
 - Health and Safety Specifications 
 
 - Emergency Plan 

3.1.7 Vehicle and driver safety 
All drivers, passengers and pedestrians must obey all vehicle safety requirements in terms of the National Road Traffic Act, Act No 93 of 1996, as 
amended, including other relevant provincial or local requirements. 
Transportation of passengers: open LDV’s 
a) No Eskom Holdings Limited employee or Contracting Party employee is allowed to transport passengers on the back of open light delivery 

vehicles (LDV’s). 
b) It is a legal requirement to provide safe transportation of Eskom Holdings Limited and Contracting Party employees – therefore the following is 

enforced: 
i) The contract person representing Eskom Holdings Limited and the Contracting Party ensures that no Eskom Holdings Limited 

employee or Contracting Party employees or any other person, when on an Eskom Holdings Limited site and/or performing work for 
Eskom Holdings Limited, is allowed to be transported in the back of open vehicles. 
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ii) There may be cases where this may not be reasonable or practicable, namely where vehicles are used during line inspections on 
sites or on private roads, or similar cases, and in these cases such vehicles are driven at less than 30km per hour or at a speed 
suitable to the prevalent conditions.  In such cases, the carrying of passengers in the back of such open vehicles could be explicitly 
allowed, after: 

- a risk assessment has been carried out, indicating a very low risk; 
- mitigating factors have been identified to control any risk identified;  
- proper seating and handrails have been provided on the back of such open vehicle:  
- these measures have been discussed at the relevant Health and Safety Committee Meeting and approved by the relevant employer. 
- is defined and contained in a formal written division's or BU's policy, including the appropriate mitigating factors; 
- such a policy has been communicated to all employees and contractors. 
 
Such risk assessment findings/outcomes must be available at all times for audit purposes. 

iii) Tools and equipment must be properly secured. 
iv) Only authorised drivers may transport passengers. 
v) Proof must be submitted on request in terms of valid roadworthiness of the vehicle/s. 
vi) The above must apply to on site and off site transportation of passengers. 
vii) No person may be transported in the back of vehicles closed by means of canopies, unless provided with factory-fitted or 

manufactured-approved, proper seating and safety belts, i.e. crew cabs. 
c) The driver must ensure that no employees are transported in the back of open vehicles unless it is allowed in terms of a divisional or BU-specific 

policy as referred to in paragraph b) ii).  This also applies to the Contracting Party and its employees when performing work for Eskom. 
d) The driver must ensure that all canopies are properly fitted and secured and that all loose tools and objects in vehicles are properly secured. 
e) The driver must make sure that their passengers are seated and wear seatbelts at all times. 
 

3.1.8 Life savings rules: 
Five Life Saving Rules have been developed that will apply to all Eskom Holdings Limited employees, agents, consultants and contractors. 

• Rule 1: Open, Isolate, Test, Earth, Bond, and/or Insulate before touch - that is any plant operating above 1 000 V. 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom premises unless the driver and 
all passengers are wearing seat belts. 

 
Eskom takes a "ZERO TOLERANCE" attitude to drivers and passengers who do not wear safety belts when driving in any vehicle on Eskom 
Business and/or on Eskom premises.  The violation of this very important safety rule as well as any safety rule while performing work for or on 
behalf of Eskom may result in Eskom terminating your obligation to perform work in terms of your contract with Eskom. 
 
All occupants must wear their safety belts properly, and must never put the shoulder belt under their arm or behind their backs.  Drivers and all 
passengers must buckle-up at all times for the sake of themselves and their families. 
 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs or alcohol). 

• Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without the required permit to 
work. 
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3.1.9 Thermal and Flash Suits – Personal Protective Equipment 
The following Health & Safety requirements are also complied with: 
a) Policy: 
Generation Policy GGP 36-941 Rev 0 – “SAFETY MEASURES AND APPROVED PROTECTIVE CLOTHING AND PERSONAL PROTECTIVE 
EQUIPMENT AGAINST THERMAL HAZARDS OF AN ELECTRIC ARC FOR METAL CLAD SWITCHGEAR (UP TO 11Kv)  NOT INTERNAL ARC 
PROOF” was issued in February 2008, and all Generation BU’s  are to comply with it. 
b) Standard: 
Standard GGS 36-941 Rev 0 - “SAFETY MEASURES AND APPROVED PROTECTIVE CLOTHING AND PERSONAL PROTECTIVE EQUIPMENT 
AGAINST THERMAL HAZARDS OF AN ELECTRIC ARC FOR METAL CLAD SWITCHGEAR (UP TO 11Kv)  NOT INTERNAL ARC PROOF” was 
issued in February 2008, and sets out the requirements to ensure safety with this plant. 
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c) Procedure: 
A proper Procedure is required at each Station to ensure that all involved and affected staff are fully aware of the dangers attached to MV and LV 
Switchgear, and the approved methods of managing the risks involved. 
For externally mounted Switchgear, GGS 36-942 prescribes the following standard Flash Protection Boundaries: 

FLASH PROTECTION BOUNDRY 

VOLTAGE (VOLTS) DISTANCE (METERS) 

50 TO 750 0.9 

750 TO 1,000 1.2 

1,000 TO 11,000 4.8 

 
3.1.10 Plant Safety Regulations - Appointment of a Responsible Person, Appointed Person and/or an Authorised 

Supervisor (Rev 0 - May 2008) 
The OHSA states that anyone entering Eskom Holdings Limited's premises must adhere to its set of regulations, i.e. Plant Safety Regulations, as 
Eskom Holdings Limited is responsible for the Contractor’s safety while they are on Eskom Holdings Limited's sites. 
It is required that all Contractors must appoint a Responsible Person or an Authorised Supervisor to supervise work done by the Contracting Party. 
An Appointed Person can be appointed by the Contracting Party to do isolations if required. 

3.1.11 Process to appoint a Responsible Person, Appointed Person and/or Authorised Supervisor 
The Contracting Party will identify a person who will represent him as a Responsible Person, Appointed Person and/or an Authorised Supervisor.  
The Contracting Party may send more than one person for training. 
The appointed person/s will be trained by Eskom Holdings Limited.  There are two Formal sets of training, i.e. Theoretical Training and Practical 
Training 

3.1.12 Training 
i) Practical training 
The Contracting Party will send a representative for training to become a Responsible Person, an Appointed Person and/or an Authorised 
Supervisor to be instructed in the Practical aspects of the plant, Isolations, Plant Identification, Plant systems etc. 
ii) Theoretical training 
During his practical training period, the representative of the Contracting Party must attend a theoretical course of 5 days for a Responsible Person 
and 2.5 days for an Authorised Supervisor.  From the time that the person has written the Exam for the theoretical test to the time that he must 
appear before the Authorisation Committee is three months.  
If he does not appear before the Authorisation Committee during the three months, he must redo the theoretical exam. 
The duration and cost for Practical and Theoretical training, as a package, will be determined by Mr. JJ Malaza (Legislation Instructor – Kendal 
Power Station).  
He can be contacted at +27 13 647 6867, to arrange for training.  
The costs will be handled as a compensation event. 
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3.1.13 Training process 
 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

3.1.14  Costs related to training 
The Contracting Party will be responsible for all costs related to the training.  The costs must be shown separately in the price list. 
 

3.1.15  Accreditation and validity period and area 
A certificate will be issued to the Responsible Person, an Appointed Person and/or an Authorised Supervisor which will be valid for 2 years and it 
will only be applicable to Kendal Power Station. 
If a person who is authorised moves from one Contracting Party to another, his/her authorization automatically lapses. 
 

3.1.16  Contact Person - Kendal Power Station 
Mr Gert Delport and Hannes Vollens Tee (Legislative Instructors - Kendal Power Station) are the custodian at Kendal Power Station for the above 
training and accreditation and he can be contacted at Tel +27 13 647 9472. 
No work will be done at Kendal Power Station by the Contracting Party if he did not appoint an accredited Responsible Person for 
Kendal Power Station. 
 
  

PRACTICAL TRAINING 

TRAINING PERIOD 

SIGNS CONTRACT 

THEORETICAL 
TRAINING 

AUTHORISATION PANEL 

IF AUTHORISATION IS 

NOT DONE WITHIN 

TRAINING PERIOD 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

42 
 

3.1.17 Authorisation of contractors in term of ORHVS (Operating Regulations for High Voltage Systems) and PSR (Plant 
Safety Regulations): 

Eskom Holdings Limited employs many contractors to work not only on new installations but to a greater extent on existing plant and networks and 
the contractors are therefore required to comply with Eskom Holdings Limited’s relevant regulations. 
To enable contractor’s staff to be authorized as responsible persons or other authorizations in terms of the ORHVS, PSR, and Directive 
ESKADAAU4 there has been much speculation as to what the requirements are in terms of the OHS act. 
In order to clarify these issues, many discussions with our Legal department and consulting advocates had taken place and the following are 
minimum requirements to ensure that reasonable steps are taken. 

1. It is absolutely necessary at the outset to stipulate in the tender documents what the requirements are in terms of the ORHVS and 
PSR.  These requirements must include (inter alia): 

• Competencies required of the contractor or their employees. 

• What knowledge of the ORHVS and PSR parts thereof, is required by the relevant persons. 

• The scope of the contractor’s responsibilities in terms of any authorizations. 

• What the contractor will be required to satisfy with respect to the requirements of the OHS Act. 
2. Contracts shall include: 

• In terms of Section 37(2) of the OHS Act an agreement to ensure compliance by the mandatory with the provisions of the 
Act.  It is not possible to quote a single standard that will cater for all contracts; each contract shall be handled on a case by 
case basis. 

• The above-mentioned requirements that were requested in the call for Tender. 

• The contractor’s person designated in terms of Section 16 of the Act.  The contractor shall also declare in writing their 
employees competent in terms of the relevant requirements. 

3. Once a contract is awarded, the Eskom Holdings Limited person designated in terms of the General Machinery Regulation 2 shall 
ensure the following before work in terms of the ORHVS and PSR is done. 

• The contractor or their employees shall be evaluated against the scope of authorization. 

• The Eskom Holdings Limited regulations applicable to the scope of the work to be done shall be handed to the contractor.  
Depending on the nature of the contract it may be beneficial for the contractors’ person/s requiring authorization to attend the 
relevant formal regulation course. 

• With regard to the actual authorization the contractor shall declare in writing their Section 16 appointee competent and define 
the extent of his responsibility.  The Eskom Holdings Limited GMR2 appointee shall approve the acceptability of the contractor’s 
Responsible Person (Section 16 appointee) or shall authorize any other duties in terms of the ORHVS and PSR as per 
ESKADAAU4. 

• All authorizations shall be for specific contracts and limited to a specific time frame. 

• Notwithstanding the Section 37(2) agreement that was concluded between Eskom Holdings Limited and the contractor, Eskom 
Holdings Limited is not absolved from a “Duty of Care” requirement over the “mandatory”.  This implies that for example, when 
contractors are working on, or in close proximity to Eskom Holdings Limited’s live apparatus they shall be supervised to the 
extent of what would be considered reasonable. 
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3.1.18 Barricading / Screens and Scaffolding: 
The Contracting Party provides and installs barricades and warning devices to ensure that equipment and persons are not exposed to danger or to 
prevent access to dangerous areas. 
Eskom Holdings Limited supplies scaffolding.  Arrangements of such is made at least one- (1) week in advance by the Contracting Party.  
(Tampering of any approved scaffold is not allowed for any adjustments – The contract person representing Eskom Holdings Limited is notified for 
any adjustments. 
 

3.1.19 Asbestos: 
a) All stripping of asbestos material shall be undertaken strictly in accordance with the Eskom Holdings Limited Procedure OVP76 HSPHRN 00 00 

5 and other relevant standards and updates, with special reference to the asbestos regulations according to the Occupational Health and Safety 
Act number 85 of 1993. 

b) The contract person representing Eskom Holdings Limited advises the Contracting Party whether areas that are to be stripped of lagging have 
been identified as containing asbestos. If the Contracting Party is not sure whether lagging contains asbestos, he is to notify Safety Risk 
Management who will identify whether the lagging contains asbestos. 

c) The Contracting Party shall be obliged to ascertain from the contract person representing Eskom Holdings Limited in advance whether areas 
required to be stripped are non-asbestos. Any contractor, other than the contractor appointed to remove asbestos shall strip lagging material 
containing asbestos fibers. 

d) The contractor appointed to remove asbestos, may not begin removal without first obtaining the necessary permission from the Inspector of 
Labour and Risk Management. 

 
 

3.2 Environmental constraints and management 

The contractor shall comply with 
1. Kendal Environmental communication procedure (*1015692),  
2. Environmental Management System (ISO 14001, 2004),  
3. National Environmental Management Act ( Act 107 of 1998),  
4. Kendal Emergency Preparedness Plan (*1015702),  
5. Kendal Non-conformance, Corrective and Preventive Actions Procedure   (*1017357), 
6. Kendal Environmental Aspect and Impact Identification, Rating and Management  Procedure (*1015586) 
7. Eskom SHEQ policy (32-727) 

3.3 Quality assurance requirements 

The Contractor shall comply with QM 58 requirements which stipulate minimum requirements.  
 
The Contractor shall comply with the minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the Employer’s 
Quality Plan if that is to be used.   
 
The Employer shall witness and hold points are identified generally and describe any particular requirements for QA 
 
The Employer shall do QCP on Jobs like Laser Alignment performed by the Contractor.  
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The Employer shall visit the site and do job observation in terms of Safety and quality. 
 
The Contractor shall repeat any work that is substandard until the required service is met. 
 
The use of any equipment or strategies that do not meet the specified requirements shall be subjected to approval of the Employer. 
  
Tool Calibration 
 
The Contractor shall ensure that all instruments have valid calibration certificates at time of use and the calibration certificates must be available on 
request. The Contractor ensure that all measuring equipment and instrumentation used to Provide the Works are provided with a SANAS (South 
African National Accreditation System) Calibration Laboratory test certificate. 
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4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed 

 
4.1.2 Minimum requirements of people employed 

 
The contractor shall submit proof of qualifications and CV (experience records) for all condition monitoring personnel that will be on site and also 
that will be providing the services.  
 
Staff and Skills required on site 
 
The contractor shall ensure the following minimum skills and competence shall always be onsite.  

1. Minimum of 5 personnel to on site during the normal working hours 
2. Site Manager- shall have a ISO Cat/level 3, IR level 2 and Oil L1 
3. Analyst- shall have a ISO Cat/ level 2 & IR level 2  
4. Junior Analyst- shall have ISO Cat/level 1  and IR level 1 
5. Assistant Analyst- shall have  Cat level 1 to take vibration measurements & a certificate  to collect oil samples on rotating Machinery 
6. Tribologist shall have a Mechanical/chemical diploma and oil analysis level 2 and be certified to analyse oil. 

 
Minimums Skills Required for Vibration 
 
The contractor shall ensure that the vibration analysis team shall be led by personnel with at least ISO Cat/level 3. The team leader      shall take 
responsibility to develop the monitoring program, route and measurement procedures for each machine, verifying the quality of the data. 

1. A Level 2 Vibration Analyst may conduct diagnosis, prognosis and recommend corrective actions. 
2. A Level 1 Vibration analyst may only collect data. 

 
Mandatory: 
The contractor shall ensure that technician or analyst may not conduct work above his/her education and experience qualification. E.g. a 
Level/category 1 Vibration analyst may take vibration measurements, but not conduct diagnosis and prognosis for delivery to Eskom. 
 
Thermography Skills 
The contractor shall ensure that thermography shall be performed by personnel with level 1 certificate for data collection and analysis performed by 
a person with level 2 certificate. 
 
X rays 
The contractor shall ensure that X-rays shall be performed by a qualified team. A proof of competency/reference for the task must be produce by 
the contractor assigned to perform this task. 
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4.1.3 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based Black Economic Empowerment (B-
BBEE) or preferencing scheme measures. 

 
 
 

4.1.4 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must comply with after contract award in 
regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule completed in the returnable tender schedules is reproduced here.  If 
ASGI-SA does not apply, delete this paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in 
accordance with and as provided for in the Contractor’s ASGI-SA Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above 
stated ASGI-SA criteria.   [Elaborate on access to and format of records and frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his 
obligations under this contract. 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or suppliers the Contractor is required to 
enter into subcontracts with.  This is usually only required where specialist services need to be obtained from a particular supplier or group of 
suppliers in order to comply with operational standards. 
 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

If the contractor subcontracts work, the contractor is responsible for providing the works as if the contractor has not subcontracted. This contract 
applies as subcontractor’s employees and equipment were the contractors. 
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4.2.3 Limitations on subcontracting 

The subcontractor in case the contractor subcontract shall meet all the requirement s stipulated on this service information. 
The employer shall perform all necessary checks, assessment and verification and that subcontractor all the requirements. 
 
 

4.2.4 Attendance on subcontractors 

If subcontractor will execute work, the main contractor remains fully responsible for the work and accountable 
 

4.3 Plant and Materials 

4.3.1 Specifications 

The Employer shall make the specification of the existing equipment where service will be provided accessible to the contractor. 
The Contractor shall develop a database and submit to the employer for review and acceptance prior to the service work being performed. 
 
 

4.3.2 Correction of defects 

The Contractor shall notify the employer when the plant where work/service is defective the flip system shall be used to raise defects and services 
manager must be notified immediately 
 
 
 

4.3.3 Contractor’s procurement of Plant and Materials 

 
The contractor shall submit all plant, material purchased, and asset register to the employer for record keeping. 
 

4.3.4 Tests and inspections before delivery 

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be inspected and tested before delivery.  
Specify any requirements particularly if such tests and inspections are to be carried out by agents of the Employer overseas.   

 

4.3.5 Plant & Materials provided “free issue” by the Employer 

List any Plant and Materials which are to be provided by the Employer. 
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State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading, inspection, storage, care custody and 
control, return of unused Plant and Materials, etc.   Always include a statement to the effect that ‘all other Plant and Materials are to be provided by 
the Contractor’. 

 
 
 

4.3.6 Cataloguing requirements by the Contractor 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be satisfied by the Contractor (consult 
Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing into the Procurement Environment, Unique Identifier 240-1289988974). 
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5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

(1) The Contractor applies for a photo permit (if on site for longer than two (2) months) at Protective Services at the Kendal Power Station main 
security gate, prior to the start of any work on site. 

(2) In order to assist Protective Services with the issuing of permits and the identification of personnel on site, the Contractor supplies a list of all 
personnel that he intends using on site, at least 24-hours prior to entry of the Kendal Power Station Security Area.  This list is hand delivered 
to Protective Services, or can be faxed to (013) 647-9100.  The list, identified with the Contracting Party’s name, contains the following 
information: 

• Employee name and surname 

• Employee ID Number 

• Signature of the contract person representing Eskom Holdings SOC Limited 

• Copy of the first page of the ID book of every employee of the Contracting Party 

(3) The list of details is completed on the special form attached to the Contractor’s Safety Manual, available on request from the contract person 
representing Eskom Holdings SOC Limited. 

(4) The Contracting Party’s personnel are required to be in possession of their Contractor’s Permits at all times. 

(5) All Contractor Permits are submitted to Protective Services when the relevant personnel leave the site after completion of the work. 

(6) Lost permits are paid for by the Contracting Party to Protective Services at a cost per permit to be confirmed at security. 

(7) The Contracting Party’s visitors and all personnel conform at all times, to the security arrangements in force at the time.  Application forms for 
visitors are filled in by the Contracting Party’s Site Manager and approved by the contract person representing Eskom Holdings SOC Limited, 
one (1) day before the visit and submitted to the Protective Services office.  Visitors are not allowed on site if the necessary forms are not in 
the possession of security staff. 

(8) The Chief of Protective Services may with valid cause remove any of the Contracting Party’s personnel form the site, either temporarily or 
permanently.  He may deny access to the site to any person, whom, in the opinion of the said Chief of Protective Services, constitutes a 
security risk. 

(9) No unauthorised vehicles are allowed on site.  Only the Contracting Party’s vehicles with displayed Contract Vehicle Permit disks are allowed 
on site.  Contract Vehicle Permit applications are directed to the contract person representing Eskom Holdings SOC Limited. 

(10) The Contractor is restricted to the areas associated with his place of work. The Contracting Party is forbidden to enter any other areas, and 
ensures that his employees, subcontractors and/or sub-consultants abide to these regulations. 

(11) Parking inside the Kendal Power Station building is strictly forbidden, except for loading and off-loading purposes. 

(12) No recruiting of labour, casual or otherwise, may be done on the Kendal Power Station premises, including the area outside the Kendal 
Power Station main security gate. 

 
 
 

5.2 People restrictions, hours of work, conduct and records 
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Employer’s normal working hours will apply and Contractor’s key people delivering service will sign a daily attendance register as per the 
Employer’s condition of service.   
 
Contractor’s regular working hours 

a) The Contractor’s Regular Working Hours, in terms of the contract, are Mondays to Thursdays 07:15 to 16:30, Fridays 07:15 to 12:15 excluding 
Public Holidays. 

b) During normal working hours, one Lift Mechanics and two Assistant Lift Mechanics shall be on site. 
 
Callouts - Overtime 

a) The Contractor shall provide a callout service to respond to any stoppage or malfunction of the equipment at any time, providing a 24 hour 
standby service, with a response time of within one (1) hour. 

b) Callout service shall consist of returning the lift to service. 
c) In the case of any major breakdown, a repair plan of action must be submitted to the Employer. 
d) Repair work to commence on the exact time agreed between the Employer and the Contractor on this plan of action.  No additional cost to 

the Employer for this service will be acceptable. 
 
 

5.3 Health and safety facilities on the Affected Property 

Contractor is required to undergo departmental safety induction programme for every department where service will be rendered. 
 
 

5.4 Environmental controls, fauna & flora 

Contractor shall comply with all environmental procedures and processes as required 
 

5.5 Cooperating with and obtaining acceptance of Others 

This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others with whom the Contractor may be 
required to share the Affected Property. See clause 11.2(9) for the definition of Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 

 
 
 
 
 

5.6 Records of Contractor’s Equipment 
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All the instruments or equipment provided by the contractor shall be documented by the Kendal security personnel and the copy shall be kept by 
the contractor on their allocated site, upon leaving the site the contractor shall produce the original list of instrument’s or equipment to security as 
proof of ownership. 
 
 
 

5.7 Equipment provided by the Employer 

Employer does not provide any equipment for this specific scope of work. 
 
 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

The employer shall provide the following services  
1. Office space 
2. Water 
3. Electricity 
4. Drawings as and when required 
5. Links for Local Area Network.( Telephone expenses shall be on contractors account.) 
 
 
 

5.8.2 Provided by the Contractor 

The Contractor shall provide all office equipment and office consumables, which will be used for data input, required. The computers must also be 
maintained and upgrade by the Contractor. The Contractor shall be responsible for the payment of all applicable software license fees. 
The Contractor shall be responsible for the supply and maintenance of all portable condition monitoring equipment’s and tools required performing 
the service. Tools include but not limited to vibration analysers, infra-red cameras, condition monitoring database and software, all computer 
hardware to run the software including consumables. 
The Contractor shall be responsible for all tribology expenses. 
The Contractor shall be responsible for its own accommodation and transportation of workers to and from the site.  
All condition monitoring instruments or equipment including office furniture provided by the Contractor shall remain the property of the Contractor 
and upon contract expiry they shall be removed by the Contractor 
 

5.9 Control of noise, dust, water and waste  

Contractor shall comply with the Kendal noise, dust water and waste requirements. 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

52 
 

5.10 Hook ups to existing works 

Hook up at heights is compulsory when working at any elevated or heights above the ground 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others [40.1]. 

 
 

5.11.2 Materials facilities and samples for tests and inspections  

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to provide, per core clause 40.2. 
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6 List of drawings 

6.1 Drawings issued by the Employer 

Please note; Drawings will be made available when required but remains with Eskom personnel. No drawings will be given to a contractor. 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

54 
 

Appendix A 
 
   

KENDAL POWER STATION 
        

          
 

CONDITION MONITORING SCOPE OF 
WORK 

        

          

NO PLANT DESCRIPTION Number of machines MACHINES  Vibration 
Frequency   

Tribology 
frequency 

    mtr gbx fan pmp cmpr STATION     

                    

BOILER PLANT                 

                    

1 DRAUGHT GROUP                 

1.1 FD FAN                 

  Motor 12         12 Monthly 3 Monthly 

  Fan     12     12 Monthly 3 Monthly 

                    

1.2 ID FAN                 

  Motor 12         12 Monthly 3 Monthly 

  Fan     12     12 Monthly 3 Monthly 

                    

1.3 PA FAN                  

  Motor 12         12 Monthly 3 Monthly 

  Fan     12     12 Monthly 3 Monthly 

                    

2 MILLING PLANT                 

2.1 Mill motor 30         30 Monthly 3 Monthly 

2.2 Mill Gearbox   30       30 Monthly 3 Monthly 

2.3 Mill Trunnion Bearings           30   3 Monthly 

2.4 Girth Gear & Pinion Gear           30 Monthly   

2.5 Mill Gearbox Lub Oil Motor and Pump 30         30 Monthly   

2.6 Mill Trunion HP + LP Oil Pump Motor 30         30  Monthly   

2.7 Mill Motor Lub Oil Motor and Pump 30         30 Monthly   

2.8 Mill Feeder Gearbox   30       60 Monthly 3 Monthly 

2.9 Mill Feeder Motor 30         60  Monthly   
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1.10 Mill Seal Air Fans (motor + fan bearings) 60   60     120 Monthly   

                    

3 SECONDARY AIR HEATER                 

3.1 SAH Motor 12         12 Monthly   

3.2 SAH Gearbox   12       12 Monthly 3 Monthly 

3.3 SAH Guide Bearing           12   Monthly 

3.4 SAH Support Bearing           12   Monthly 

                    

4 BOILER WATER CIRC PUMP                 

4.1 Boiler Water Circ Pump 18     18   36 Monthly   

                    

5 SCANNER AIR FAN                 

5.1 Scanner air fans (Purge air) 12         12 Monthly   

                    

6 SO3 PLANT                 

6.1 SO3 Air Blower     6     6 Monthly 3 Monthly 

6.2 S03 Air Blower Motor 6         6 Monthly   

6.3 SO2 Cooler Fan Motor 6         6 Monthly   

                    

6.4 SSC Hydraulic Pack X6 6         6   Monthly 

6.5 Sulphur Common Plant p/p motor x4 4     4 Monthly  

6.6 HP bypass valve X12 12         12 Monthly  Monthly 

                    

TURBINE PLANT                 

  Turbine Main oil tank X 6            6   Monthly and 
Yearly  
R-bot  

1 ELECTRIC FEED PUMPS                 

1.1 Motor 18         18 Monthly 
 

1.2 Main Pump 18         18 Monthly   

1.3 Gearbox   18       18 Monthly   

1.4 Booster Pump       18   18 Monthly   

1.5 Pump and motor tribology, (1 tank per EFP)           18    Monthly 

                    

2 UNITIZED COMPRESSOR                 

2.1 Motor 6         6 Monthly 
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2.2 Compressor         6 6 Monthly 3 Monthly 

                    

3 CONDENSATE, CONDENSER PLANT                 

3.1 CEP Motor 12         12 Monthly Monthly 

3.2 CEP Pump       12   12 Monthly Monthly 

3.3 CPP Booster Pump Motor 12         12  Monthly   

3.4 CPP Booster Pump        12   12 Monthly   

3.5 LP Heater 2 Drain Pump Motor 12         12 Monthly   

3.6 LP Heater 2 Drain Pump       12   12 Monthly   

3.7 Elmo Vacuum Pump Motor 18         18 Monthly   

3.8 Elmo Vacuum Pump       18   18 Monthly   

3.9 Make up pumps       12   12 Monthly   

3.10 Make up pump motors 12         12 Monthly   

                    

4 GAS TURBINE           
 

    

4.1 AC lube oil pump motor 2          2 Monthly   

4.2 AC lube oil pumps       2    2 Monthly   

4.3   Fuel (Diesel) sampling            2   6 Monthly(diesel 
tanks sampling), 
Trucks on 
Request 
  

          

5 FORCE COOLING COMPRESSOR                 

5.1 Motor 1         1 Monthly   

5.2 Compressor         1 1 Monthly   

                    

                    

OUTSIDE PLANT                 

                    

1 MAIN COOLING WATER PUMPS                 

1.1a MCW Pump Motor, units 1, 2, 3 9         9 Monthly 3 Monthly 

1.2a MCW Pump,          units 1, 2, 3       9   9 Monthly 3 Monthly 

1.1b MCW Pump Motor, units 4, 5, 6 6         6 Monthly 3 Monthly 

1.2b MCW Pump,          units 4, 5, 6       6   6 Monthly 3 Monthly 
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2 AUXILIARY COOLING                 

2.1 Open Circuit Pump Motor 8         8 Monthly   

2.2 Open Circuit Pump       8   8 Monthly   

2.3 Close Circuit Pump Motor 8         8 Monthly   

2.4 Close Circuit Pump       8   8 Monthly   

2.5 Aux Cooling Fan Motor 6         6 Monthly   

                    

3 FUEL OIL PLANT                 

3.1 LP Fuel Oil Pump Motor 6         6 Monthly   

3.2 LP Fuel Oil Pump        6   6 Monthly   

3.3 HP Fuel Oil Pump Motor 6         6 Monthly   

3.4 HP Fuel Oil Pump       6   6 Monthly   

                    

4 ASH CONDITIONING PUMPS                 

4.1 Ash Conditioning Pump Motor 12         12 Monthly   

4.2 Ash Conditioning Pump       12   12 Monthly   

  AREATION BLOWERS                 

4.3 Motor  12         12 Monthly   

4.5 Gear Box       
 

 12 12 Monthly 3 Monthly 

          

4.6 Clean And Dirty Motors 6     6 Monthly  

4.7 Clean And Dirty Pumps    6  6 Monthly  

4.8 Dust Suppression Motors 4     4 Monthly  

4.9 Dust Suppression Pumps    4  4 Monthly  

4.10 Cross over plant  4 4    4 2 Monthly  

4.11 Sewage plant 2 2    2 2 Monthly  

          

          

5 COAL OVERLAND CONVEYORS                  

5.1 CS 1A  Motor 1         1 Monthly   

5.2 CS 1A  Gearbox   1       1 Monthly 3 Monthly 

5.3 CS 1B Motor 1         1 Monthly   

5.4 CS 1B Gearbox   1       1 Monthly 3 Monthly 

5.5 S 1A drive 1 Motor 1         1 Monthly   

5.6 S 1A drive 1 Gearbox   1       1 Monthly 3 Monthly 

5.7 S 1A drive 2 Motor 1         1 Monthly   

5.8 S 1A drive 2 Gearbox   1       1 Monthly 3 Monthly 
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5.9 S 1B drive 1 Motor 1         1 Monthly   

5.10 S 1B drive 1 Gearbox   1       1 Monthly 3 Monthly 

5.11 S 1B drive 2 Motor 1         1 Monthly   

5.12 S 1B drive 2 Gearbox   1       1 Monthly 3 Monthly 

5.13 S 2A Motor 1         1 Monthly   

5.14 S 2A Gearbox   1       1 Monthly 3 Monthly 

5.15 S 2B Motor 1         1 Monthly   

5.16 S 2B Gearbox   1       1 Monthly 3 Monthly 

5.17 S 4A Motor  1         1 Monthly   

5.18 S 4A Gearbox   1       1 Monthly 3 Monthly 

5.19 S 4B Motor 1         1 Monthly   

5.20 S 4B Gearbox   1       1 Monthly 3 Monthly 

5.21 S 5A drive 1 Motor 1         1 Monthly   

5.22 S 5A drive 1 Gearbox   1       1 Monthly 3 Monthly 

5.23 S 5A drive 2 Motor 1         1 Monthly   

5.24 S 5A drive 2 Gearbox   1       1 Monthly 3 Monthly 

5.25 S 5B drive 1 Motor 1         1 Monthly   

5.26 S 5B drive 1 Gearbox   1       1 Monthly 3 Monthly 

5.27 S 5B drive 2 Motor 1         1 Monthly   

5.28 S 5B drive 2 Gearbox   1       1 Monthly 3 Monthly 

5.29 S 6A drive 1 Motor 1         1 Monthly   

5.30 S 6A drive 1 Gearbox   1       1 Monthly 3 Monthly 

5.31 S 6A drive 2 Motor 1         1 Monthly   

5.32 S 6A drive 2 Gearbox   1       1 Monthly 3 Monthly 

5.33 S 6B drive 1 Motor 1         1 Monthly   

5.34 S 6B drive 1 Gearbox   1       1 Monthly 3 Monthly 

5.35 S 6B drive 2 Motor 1         1 Monthly   

5.36 S 6B drive 2 Gearbox   1       1 Monthly 3 Monthly 

5.37 CS 2A Motor 1         1 Monthly   

5.38 CS 2A Gearbox   1       1 Monthly 3 Monthly 

5.39 CS 2B Motor 1         1 Monthly   

5.40 CS 2B Gearbox   1       1 Monthly 3 Monthly 

5.41 S 8A Motor 1         1 Monthly   

5.42 S 8A Gearbox   1       1 Monthly 3 Monthly 

5.43 S 8B Motor 1         1 Monthly   

5.44 S 8B Gearbox   1       1 Monthly 3 Monthly 
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5.45 T1A Motor 1         1 Monthly   

5.46 T1A Gearbox   1       1 Monthly 3 Monthly 

5.47 T1B Motor 1         1 Monthly   

5.48 T1B Gearbox   1       1 Monthly 3 Monthly 

5.49 T2A Motor 1         1 Monthly   

5.50 T2A Gearbox   1       1 Monthly 3 Monthly 

5.51 T2B Motor 1         1 Monthly   

5.52 T2B Gearbox   1       1 Monthly 3 Monthly 

5.53 T3A Motor 1         1 Monthly   

5.54 T3A Gearbox   1       1 Monthly 3 Monthly 

5.55 T3B Motor 1         1 Monthly   

5.56 T3B Gearbox   1       1 Monthly 3 Monthly 

5.57 T4 Motor 6         6 Monthly   

5.58 T4 Hydraulic pack   6       6 Monthly 3 Monthly 

5.59 T5A Motor 1         1 Monthly   

5.60 T5A Gearbox   1       1 Monthly 3 Monthly 

5.61 T5B Motor 1         1 Monthly   

5.62 T5B Gearbox   1       1 Monthly 3 Monthly 

5.63 T5C Motor 1         1 Monthly   

5.64 T5C Gearbox   1       1 Monthly 3 Monthly 

5.65 T5D Motor 1         1 Monthly   

5.66 T5D Gearbox   1       1 Monthly 3 Monthly 

5.67 T5E Motor 1         1 Monthly   

5.68 T5E Gearbox   1       1 Monthly 3 Monthly 

5.69 T5F Motor 1         1 Monthly   

5.70 T5F Gearbox   1       1 Monthly 3 Monthly 

5.71 ECB 30 Motor and Gear Box 6      6 Monthly 3 Monthly GB 

5.72 ECB 31 Motor and Gear Box   6    6 Monthly 3 Monthly GB 

5.73 ECB 32 Motor and Gear Box 6      6 Monthly 3 Monthly GB 

5.74 ECB 40 Motor and Gear Box   6    6 Monthly 3 Monthly GB 

5.75 ECB 41 Motor and Gear Box 6      6 Monthly 3 Monthly GB 

5.76 ECB 42 Motor and Gear Box   6    6 Monthly 3 Monthly GB 

5.77 ECB 43 Motor and Gear Box 6      6 Monthly 3 Monthly GB 

          

          

6 ASH PLANT CONVEYORS                  
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  Ash Transverse Conveyors ETK              Monthly   

6.1 ETK 11 Motor 2         2 Monthly   

6.2 ETK 11 Gearbox   2       2 Monthly 3 Monthly 

6.3 ETK 12 Motor 2         2 Monthly   

6.4 ETK 12 Gearbox   2       2 Monthly 3 Monthly 

6.5 ETK 21 Motor 2         2 Monthly   

6.6 ETK 21 Gearbox   2       2 Monthly 3 Monthly 

6.7 ETK 22 Motor 2         2 Monthly   

6.8 ETK 22 Gearbox   2       2 Monthly 3 Monthly 

6.17 ETK 13 Motor 1         1 Monthly   

6.18 ETK 13 Gearbox   1       1 Monthly 3 Monthly 

6.19 ETK 23 Motor 1         1 Monthly   

6.20 ETK 23 Gearbox   1       1 Monthly 3 Monthly 

                Monthly   

  Ash Shiftable Conveyors - ETK 14 / 24                 

6.21 ETK 14 Motor 2         1 Monthly   

6.22 ETK 14 Gearbox   2       1 Monthly 3 Monthly 

6.23 ETK 24 Motor 2         1 Monthly   

6.24 ETK 24 Gearbox   2       1 Monthly 3 Monthly 

6.25 ETK 14 Motor Link 1         1 Monthly   

6.26 ETK 14 Gearbox Link   1       1 Monthly 3 Monthly 

6.27 ETK 14 Motor Boom 1         1 Monthly   

6.28 ETK 14 Gearbox Boom   1       1 Monthly 3 Monthly 

6.29 ETK 24 Motor Link 1         1 Monthly   

6.30 ETK 24 Gearbox Link   1       1 Monthly 3 Monthly 

6.31 ETK 24 Motor Boom 1         1 Monthly   

6.32 ETK 24 Gearbox Boom   1       1 Monthly 3 Monthly 

6.33 Ash Plant Moving heads hydraulic system      4  3 Monthly 

 6.34 Ash stacker and spreader crawler gearboxes    4         4 3 Monthly  3 Monthly  

6.35 Ash stacker and spreader crawler motor 4     4 3 Monthly  

6.36 Ash stacker and spreader slew 
gearboxes (helical and planetary) 

 8    8 3 Monthly 3 Monthly 

6.37 Ash stacker and spreader slew drive motor 4     4 3 Monthly  

6.38 Ash stacker and spreader slew bearing 
grease analysis 

     2  3 Monthly 

 Conditioned ash Conveyors ETK         

6.39 01ETK 11 Motor 1         1 Monthly   
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6.40 01ETK 11 Gearbox   1       1 Monthly 3 Monthly 

6.41 01ETK 21 Motor 1         1 Monthly   

6.42 01ETK 21 Gearbox   1       1 Monthly 3 Monthly 

6.43 02ETK 11 Motor 1         1 Monthly   

6.44 02ETK 11 Gearbox   1       1 Monthly 3 Monthly 

6.45 02ETK 21 Motor 1         1 Monthly   

6.46 02ETK 21 Gearbox   1       1 Monthly 3 Monthly 

6.47 03ETK 11 Motor 1         1 Monthly   

6.48 03ETK 11 Gearbox   1       1 Monthly 3 Monthly 

6.49 03ETK 21 Motor 1         1 Monthly   

6.50 03ETK 21 Gearbox   1       1 Monthly 3 Monthly 

6.51 Ash Plant Moving heads hydraulic system 
conditioned ash conveyors 

   6  6  3 Monthly 

 Ash conditioners         

6.52 11-01ETK10 AM101 1B Ash conditioner - Fly 
ash Bunker 1 Motor 

1     1 Monthly  

6.53 11-01ETK10 AM102 1A Ash conditioner - Fly 
ash Bunker 1 Motor 

1     1 Monthly  

6.54 11-01ETK20 AM101 2A Ash conditioner - Fly 
ash Bunker 1 Moto 

1     1 Monthly  

6.55 11-01ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 1 Motor 

1     1 Monthly  

6.56 11-02ETK10 AM101 1B Ash conditioner - Fly 
ash Bunker 2 Motor 

1     1 Monthly  

6.57 11-02ETK10 AM102 1A Ash conditioner - Fly 
ash Bunker 2 Motor 

1     1 Monthly  

6.58 11-02ETK20 AM101 2A Ash conditioner - Fly 
ash Bunker 2 Motor 

1     1 Monthly  

6.59 11-02ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 2 Motor 

1     1 Monthly  

6.60 11-03ETK10 AM101 1B Ash conditioner - Fly 
ash Bunker 3 Motor 

1     1 Monthly  

6.61 11-03ETK10 AM102 1A Ash conditioner - Fly 
ash Bunker 3 Motor 

1     1 Monthly  

6.62 11-03ETK20 AM101 2A Ash conditioner - Fly 
ash Bunker 3 Moto 

1     1 Monthly  

6.63 11-03ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 3 Motor 

1     1 Monthly  

6.64 11-03ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 3 Motor 

1     1 Monthly  
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6.65 11-01ETK10 AM101 1B Ash conditioner - Fly 
ash Bunker 1 Gearbox 

 1    1 Monthly 3 Monthly 

6.66 11-01ETK10 AM102 1A Ash conditioner - Fly 
ash Bunker 1 Gearbox 

 1    1 Monthly 3 Monthly 

6,67 11-01ETK20 AM101 2A Ash conditioner - Fly 
ash Bunker 1 Gearbox 

 1    1 Monthly 3 Monthly 

6,68 11-01ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 1 Gearbox 

 1    1 Monthly 3 Monthly 

6.69 11-02ETK10 AM101 1B Ash conditioner - Fly 
ash Bunker 2 Gearbox 

 1    1 Monthly 3 Monthly 

6.70 11-02ETK10 AM102 1A Ash conditioner - Fly 
ash Bunker 2 Gearbox 

 1    1 Monthly 3 Monthly 

6.71 11-02ETK20 AM101 2A Ash conditioner - Fly 
ash Bunker 2 Gearbox 

 1    1 Monthly 3 Monthly 

6.72 11-02ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 2 Gearbox 

 1    1 Monthly 3 Monthly 

6.73 11-03ETK10 AM101 1B Ash conditioner - Fly 
ash Bunker 3 Gearbox 

 1    1 Monthly 3 Monthly 

6.74 11-03ETK10 AM102 1A Ash conditioner - Fly 
ash Bunker 3 Gearbox 

 1    1 Monthly 3 Monthly 

6.75 11-03ETK20 AM101 2A Ash conditioner - Fly 
ash Bunker 3 Gearbox 

 1    1 Monthly 3 Monthly 

6.76 11-03ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 3 Gearbox 

 1    1 Monthly 3 Monthly 

6.77 11-03ETK30 AM101 3B Ash conditioner - Fly 
ash Bunker 3 Gearbox 

 1    1 Monthly 3 Monthly 

          

7 COAL STACKER / RECLAIMER 1 &  2                 

7.1 Boom Conveyor drive motor 2         2 Monthly   

7.2 Boom Conveyor drive gearbox   2       2 Monthly 3 Monthly 

7.3 Intermediate Conveyor motor 2         2 Monthly 
 

7.4 Intermediate Conveyor gearbox   2       2 Monthly 3 Monthly 

7.5 Hydraulic pack       2   2 Monthly 3 Monthly 

                Monthly   

8 BUCKET ASH ELEVATORS             Monthly   

8.1 Motor 12         12 Monthly   

8.2 Gearbox   12       12 Monthly 3 Monthly 

                    

9 ESP ASH CONVEYORS                 
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9.1 First collecting conveyors motors 12         12 Monthly   

9.2 First collecting conveyors gearbox   12       12 Monthly 3 Monthly 

9.3 Second collecting conveyor motors 12         12 Monthly   

9.4 Second collecting conveyor gearbox   12       12 Monthly 3 Monthly 

9.5 Ash hopper collecting conveyor motors 48         48 Monthly   

9.6 Ash hopper collecting conveyor gearbox   48       48 Monthly 3 Monthly 

9.7 Top bunker conveyors motors 6         6 Monthly   

9.8 Top bunker conveyors gearbox   6       6 Monthly 3 Monthly 

                    

10 COARSE ASH CONVEYORS                 

10.1 Sicon belt motor 6         6 Monthly   

10.2 Sicon belt gearbox   6       6 Monthly 3 Monthly 

10.3 Apron Conveyor motor  6         6 Monthly   

10.4 Apron Conveyor gear box   6       6 Monthly 3 Monthly 

10.5 Coarse Ash Conveyor Motor 6         6 Monthly   

10.6 Coarse Ash Conveyor gearbox    6       6 Monthly 3 Monthly 

                    

                  3 Monthly 

11 LP SERVICES - STATION COMPRESSORS                 

  Centac compressor motor 3         3 Monthly   

  Centac compressor         3 3 Monthly 3 Monthly 

  Electric fire pumps 2      2     2 Monthly    

 Diesel fire pumps 2   2  2 Monthly  

 TH1 Fire pump electric 1   1   Monthly  

 TH1 Fire pump diesel 1   1   Monthly  

 TH1 Fire pump jockey 1   1   Monthly  

          

12 Water Treatment Plant                 

12.1 Vacuum pump       3   3 Monthly   

12.2 Vacuum pump motor 3         3 Monthly   

12.3 Demin plant supply pump       4   4 Monthly   

12.4 Demin plant supply pump motor 4         4 Monthly   

12.5 Anion supply pump       4   4 Monthly   

12.6 Anion supply pump motor 4         4 Monthly   

12.7 Potable water pump       4   4 Monthly   

12.8 Potable water pump motor 4         4 Monthly   
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12.9 Motive water pump       2   2 Monthly   

12.10 Motive water pump motor 2         2 Monthly   

12.11 Demin water pump       2   2 Monthly   

12.12 Demin water pump motor 2         2 Monthly   

12.13 Rinse recycle pump        1   1 Monthly   

12.14 Rinse recycle pump motor 1         1 Monthly   

12.15 Brine pump       1   1 Monthly   

12.16 Brine pump motor 1         1 Monthly   

12.17 Caustic soda off - loading pump        1   1 Monthly   

12.20 Caustic soda off - loading pump motor 1     1   2 Monthly   

12.21 Mixed bed blower motor 2     2   4 Monthly   

12.22 Filter air blower motor 2     2   4 Monthly   

                    

                    

                    

    mtr gbx fan pmp cmpr       

    775 311 102 209 22       

  TOTAL 1537               
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Appendix B 

Thermography, stroboscopic and Belt scan (steel cord inspection) condition monitoring  
     
1. The table below is the thermography and stroboscopic scope of work to be done   
     

  THERMOGRAPHY       

  DESCRIPTION INFRARED TEMPERATURES COMMENTS 

    IMAGE     

1 Generator Transformers       

1.1 Bushings Yes Bushing connection temperatures 
1.Transformer can be tested at any load 
between 

1.2 Main "Tank" Yes Casing temperature 386 MW and 686 MW. 

1.3 Cooler banks Yes 6 inlet and 6 outlet temperatures. 
2. A summary table with all the temperatures 
to be  

1.4 Tap changer  Yes Casing temperature. Monthly Supplied.   

          

2 Unit Transformers A & B       

2.1 Coolers  Yes 
Average temperature on top part. 
Monthly 

1. A summary table of all the temperatures to 
be 

        Supplied.  

3 Service Transformers A & B       

3.1 "Tank"  Yes Average temp of tank. 
1. A summary table of all the temperatures to 
be 

3.2 Coolers Yes Average temp on top of coolers. Supplied.  

          

4 EFP Transformers A, B & C       

4.1 "Tank"  Yes Average temp of tank. 
1. Scan all 3 transformers, include standby 
one. 

4.2 HV & LV connections Yes Temps of all HV & LV connections. 
2. A summary table of all the temperatures to 
be  

4.3 Coolers Yes 
Average temperature on top part. 
Monthly Supplied.  

          

5 Outage work        

  On request, electrical boards,  Yes As per request.   As requested 
 
 
  Transformer energisation etc. Yes     

          

6 Mill pinion gear Yes 
Temperatures of hot and cold spots. 
Monthly 

1. A summary table of all the temperatures to 
be  
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       Supplied.  

     

7 Coal Stock Yard Yes Temperature profile of coal stock   

     Pile surface area.    

8  ESP TX (x 168) Yes  Average temp of SIR/TR. (3 Monthly) 

 1. A summary table of all the temperatures to 
be  
Supplied. 

9 Sulphur Common Plant (x2) Yes Average temp of tank.(Monthly) 

1. A summary table of all the temperatures to 
be  
Supplied. 

10 ALL HV Motors Yes 
Temperature of the Terminal box. 
Monthly 

1. A summary table of all the temperatures to 
be  
Supplied. 

11 H2 Plant Yes 
Temperatures of Electrolyser 
connections. Monthly 

1. A summary table of all the temperatures to 
be  
Supplied. 

12 
PULLEY BEARINGS(ASH/COAL) 
Plant  Yes 

Temperatures of hot and cold spots. 
Coal (monthly) and outside ash (2 
weekly) 

1. A summary table of all the temperatures to 
be  
Supplied. 

13 
Gearbox, motor and fluid coupling 
bearings Yes 

Temperatures of hot and cold spots. 
Monthly 

1. A summary table of all the temperatures to 
be  
Supplied. 

14 

22KV Breaker scans 
(RED,WHITE,BLUE Phases Gen 
side and Gen TRFR side including 
IPB)X 6 Yes 

Temperatures of hot and cold spots. 
Monthly 

1. A summary table of all the temperatures to 
be  
Supplied. 

15 
Electrical Boards (HV/LV) and cable 
chamber spread Yes 

Temperatures of hot and cold spots. 6 
Monthly 

1. A summary table of all the temperatures to 
be  
Supplied.  

16 Boiler casings x6 Yes 
Temperatures of hot and cold spots.  
Monthly 

1. A summary table of all the temperatures to 
be  
Supplied.  

17 
22KV and 11KV lines (Coal/ ash 
Plant Yes 

Temperatures of hot and cold spots.  
Monthly 

1. A summary table of all the temperatures to 
be  
Supplied.  

     

  STROBE LIGHT INSPECTION.    

1 Mill pinion gear Do a strobe light inspection on whole girth and pinion gear to identify cracked teeth, contact profile etc. 

    Digital photographs to be taken of normal and abnormal conditions. This activity will take place every month 
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Appendix C 
 
Key performance indicators 
The Contractor shall provide all services stipulate in the contract and comply with the following key performance indicators. 
All reports for the services shall be submitted within 5 working days after data has been collected. 
Contractor shall respond to all call outs requests. 
Contractor shall report to site within an hour after call-out has been made. 
Contractor shall ensure zero unpredicted failures. 
Contractors shall ensure 100% PM compliance. 
Contractor shall ensure that no early warnings issued against by the Service manager for poor performance. 
Contractor shall ensure Zero safety incidents 
 

  Steel cord belts inspection    

   

1 Coal plant Conveyors 
Perform steel cord inspection through approved technology that will be able identify damaged cords and give 
the belt condition overview at that time 

2 Ash Plant Conveyors 
Perform steel cord inspection through approved technology that will be able identify damaged cords and give 
the belt condition overview at that time 

   

Ultrasonic  

 Kendal plant Perform Ultrasonic on monthly basis and as an when is required on the ash, units, water plant and ash plant 

Partial discharge 

 Kendal Plant Perform Partial discharge  

   


