Eskom Holdings SOC Ltd
  
enquiry number: MPKUS10283PS
Provision parkhomes Cleaning and Janitorial Services at Kusile Power Station Project




	[image: image1.jpg]R Eskom






NEC3 Term Service Contract (TSC3)
	Between


	ESKOM HOLDINGS SOC Ltd 

(Reg No. 2002/015527/30)



	and


	[Insert at award stage]

(Reg No. ___________)

	for


	the Provision of Parkhomes Cleaning and Janitorial Services at Kusile Power Station Project


	
	

	Contents:


	
	No of pages

	Part C1
	Agreements & Contract Data
	[15]

	Part C2
	Pricing Data
	[4]

	Part C3
	Scope of Work
	[28]

	
	
	

	CONTRACT No.
	[Insert at award stage]

	
	


PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[3]

	C1.2a
	Contract Data provided by the Employer
	[9]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[2]

	C1.3
	Proforma Guarantees
	       [N/A]


C1.1 Form of Offer & Acceptance

Offer

The Provision of Parkhomes Cleaning and Janitorial Services at Kusile Power Station Project
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]




This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	
	
	

	Name & signature of witness
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	Main Option
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	X1:       Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	Z:

Additional conditions of contract



	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa.

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg.

	
	Tel No.
	011 800 8000

	
	Fax No.
	086 6666 0338

	10.1
	The Service Manager is (name): 
	[TBC]

	
	Address
	Kusile Power Station Project


R545 Kendal/Balmoral Rd 

Haartebeesfontein Farm  

Witbank  

Postnet Suite 46 

Emalahleni 1035 - SA



	
	Tel
	[TBC]

	
	Fax
	[TBC]

	
	e-mail
	[TBC]

	11.2(2)
	The Affected Property is
	Kusile Power Station Project

	11.2(13)
	The service is 
	The provision of Parkhomes Cleaning and Janitorial Services at Kusile Power Station.

	11.2(14)
	The following matters will be included in the Risk Register 
	· Work stoppage due to non- compliance to Applicable legislation / Eskom procedures.

· Civil Commotion (civil unrest) - Work stoppage due to unavailability of resources (i.e human resources and equipment).

· Cleaning Services not performed timeously as per the Employer’s planned schedule.

· Covid-19 Pandemic Infections
Note: Other risks will be added after negotiations with the prospective Supplier if there will be a need.

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it refers.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa.

	13.1
	The language of this contract is 
	English.

	13.3
	The period for reply is
	Seven (7) working days.

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data.

	21.1
	The Contractor submits a first plan for acceptance within
	Two (2) weeks of the Contract start date.

	3
	Time
	

	30.1
	The starting date is.
	TBC. 

	30.1
	The service period is
	Fourteen (14) months.

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	5
	Payment
	

	50.1
	The assessment interval is 
	Between the 15th and 20th day of each successive month. Five (5) working days for the Employer to complete its own assessment, excluding time for correction of the Contractor’s assessment.

	9151.1
	The currency of this contract is the 
	South African Rand.

	51.2
	The period within which payments are made is
	Fourteen (14) working days after submission of each invoice, excluding time for correction of the Contractor’s invoice.

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands.

	6
	Compensation events
	Applicable as per core clause 6 NEC3 Term Service Contract April 2013.

	7
	Use of Equipment Plant and Materials
	No data is required for this section of the conditions of the contract.

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	Damage to Eskom property due to criminal activity/negligence.

	9
	Termination
	Applicable as per core clause 9 NEC3 Term Service Contract April 2013.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	Four (4) weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	Republic of South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is

	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation                          
	

	X1.1
	The base date for indices is 
	TBC

	
	The proportions used to calculate the Price Adjustment Factor are:
	Proport ion
	linked to index for
	Prepared by

	
	
	TBC
	TBC
	TBC

	
	
	TBC
	TBC
	TBC

	
	
	TBC
	TBC
	TBC

	
	
	TBC
	TBC
	TBC

	
	
	
	
	

	
	
	TBC
	non-adjustable
	

	
	
	TBC
	
	

	X2
	Changes in the law
	As per the terms and conditions on X2.1 of

NEC3 TSC.
Gazetted national minimum wage changes will not apply.

	X17
	Low service damages
	

	X17.1
	If a part of the service does not meet the service level stated in the service level table, the Contractor pays the amount of low service damages stated in the service level table.
	0.1% per day of the total of the Price for each item or group of items of the relevant part of the service that does not meet the required service level to a maximum of 10% of the applicable Prices. E.g If the Contractor fails to provide the service and/or provide any mitigations to correct the non-conformance within five (5) working days, the penalty of 0.1% per day will kicks in from the first day of the non-conformance.

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	The amount of the applicable deductibles at contract date. 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the 
Employer’s property which is not excluded) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and

· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	Two [2] months after the end of the service period.

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.


	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and
· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, 
· guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


	Z12
	Insurance

	     Z12.1
	Replace core clause 83 with the following:

	Insurance cover         
	 83
	

	
	 83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	 83.1
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate 

	
	
	INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	 Z12.2
Insurance by the Employer            
	Replace core clause 86 with the following:
86

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B


	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




C1.2 Contract Data

Part two - Data provided by the Contractor
Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):

Name 
	 FORMTEXT 

     
 FORMTEXT 

     

	
	Tel No.
	 FORMTEXT 

     

	
	Fax No.

Email address
	     
     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	Not applicable

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	C3.1: EMPLOYER’S SERVICE INFORMATION

	21.1
	The plan identified in the Contract Data is contained in:
	C3.1: EMPLOYER’S SERVICE INFORMATION

	24.1
	The key people are:
	

	
	1

Name:
	

	
	

Job:
	

	
	

Responsibilities:
	

	
	

Qualifications:
	

	
	

Experience:
	

	
	
	

	24.1
	The key people are:
	

	
	2

Name:
	

	
	

Job
	

	
	

Responsibilities:
	

	
	             Qualifications:
	

	
	

Experience:
	

	
	
	CV's (and further key person's data including CVs) are in      .


	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     


4. Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	1


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

the Price for each lump sum item in the Price List which the Contractor has completed and

where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
Refer to the attached Annexure Q– Price List (Excel)
	The total of the Prices
	R
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1. Description of the service
1.1 Executive overview 

The contract includes the provision of Office Cleaning and Janitorial Services at the Kusile Power Station Project for the period of 14 months from 01 September 2022 to 31 October 2023

The Kusile Power Station Project Site is situated approximately 45 kilometres from Witbank on the R545 in the Nkangala District. 
1.2 Employer’s requirements for the service

The scope of work entails the cleaning of offices and provision of janitorial services at the Kusile Power Station Project and it is outlined as follows:

a) The Contractor shall provide office cleaning and janitorial services for the fifty-four (54) construction management prefabricated buildings as directed by the Employer. 

b) The Contractor shall ensure that all kitchens are cleaned daily, washing of dishes and emptying of dust bins included. All cutlery, crockery and dish cloths to be washed after use.

c) The Contractor shall ensure that Security Building, Construction Management turnstiles biometric devices are wiped daily. 

d) The Contractor shall maintain, stock, and refill the wall mounted paper towel dispensers, toilet tissue holders, SHE Bins, toilet-seat sanitizer, soap trays, cleaning agents, floor mats, air fresheners dispensers, urinal cleaning systems, cleaning of chairs and such other supplies as required to perform the cleaning services.

e) The Contractor shall supply and install hygiene equipment such as hand soap dispensers (40), seat sanitizer dispensers (18), air freshener dispensers (4), and TR3 toilet roll holders (18), installed hygiene equipment inclusive of floor mats (51) as and when required. These equipment shall remain Eskom property post contract completion. 

f)    Contractor shall supply, maintain stock and replenish toilet tissue dispensers, hand wash soap dispensers, paper towel dispensers, sanitary bins, toilet-seat sanitizers, cleaning agents, floor mats, air freshener dispensers, and such other supplies as required to perform the cleaning services.

g)  The Contractor shall ensure that all waste streams are disposed of at a licensed / registered disposal facility. Records of documentation such as transmittals and safe disposal should be kept on the file including MSDS’s of all chemicals.

h) The Contractor shall ensure that cleaning and hygiene supplies are adequate to service   approximately 18 toilets (12 female and 6 male) which are part of the buildings outlined in annexure A

i)    The Contractor shall wash chairs (306 in quantities), wash couches (3 double – 4 quarterly), floor stripping of park homes offices (4366, 57 m² total square meters), and wash floor mats (54 in quantities).

j)    The Contractor shall provide two set of PPE’s at the start of the contract and one set of PPE’s bi-annually for all employees. 

k)   The Contractor shall provide all labour (cleaners x 18), supervision x 1, SHE officer x 1 

  and site manager x 1, equipment, tools, supplies and materials to perform the general office  

  cleaning and janitorial services complete as specified herein.
NB: The number of Human Resources required may decrease over the contract duration subject

to site requirements at any given time, i.e. number of Cleaners and Supervisors to be reduced

overtime with corresponding reduction in price when instructed by the Employer.

List of hygiene equipment and floor mat

	Descriptions
	Type
	Quantity

	 Hand Soap  Dispenser
	 Hand Operated (White)
	 40

	 Seat Sanitiser Dispensers
	 Hand Operated (White)
	 18

	 Air Freshener Dispensers
	 Automatic Spray (White)
	 4

	TR3 Toilet Roll Holders
	 Mild Steel (White)
	 18

	 Floor Mats
	 Rubber mat (70cm x 50cm)
	 51


1.2.1
Frequency of Planned Schedule
The Contractor adheres to the cleaning services schedule provided but not limited to it.  The Contractor must submit a fully resourced plan and schedule with the tender. 



The Contractor shall comply with the minimum cleaning schedule provided below:

	Office Areas
	Frequency
	Cleaning Method

	Floors
	 
	 

	· Sweeping
	Daily
	Broom

	· Mopping
	Daily
	Chemicals and Industrial rinsing equipment

	· Polishing
	2 x per week
	Non Skid Polish

	· Vacuuming (carpets only)
	2 x Per Week
	Vacuuming Machine

	Walls
	Weekly
	Chemicals

	Windows & Window Sills
	Weekly
	Chemicals

	Doors, Doorframes and Handles
	Weekly
	Chemicals

	Furniture
	2 x Per Week
	Furniture Polish

	Furniture Disinfection
	3 x Daily
	Chemical

	Waste Bins
	3 x Daily
	Plastic Bin Liners and Wipe

	

	Cleaning of chairs 
	Quarterly
	Chemical and Industrial rinsing equipment 

	Maintenance of mats  
	4 x a year
	Chemical and Industrial rinsing equipment 

	Ablution Facilities
	Frequency
	Cleaning Method

	Floors
	 
	 

	· Sweeping
	Daily 
	Broom

	· Mopping
	2 x Daily
	Chemicals and Industrial rinsing equipment

	Walls
	Weekly
	Chemicals

	Windows & Window Sills
	Weekly
	Chemicals

	Furniture
	2 x Per Week
	Furniture Polish

	Waste Bins
	3 x per Day
	Plastic Bin Liners and Wipe

	Kitchen Areas
	Frequency
	Cleaning Method

	Floors
	
	

	· Sweeping
	Daily
	Broom

	· Mopping
	2 x per Day
	Chemicals and Industrial rinsing equipment

	· Polishing
	Daily
	Non Skid Polish

	· Stripping
	Quarterly
	Chemicals

	Walls
	Weekly
	Chemicals

	Windows & Window Sills
	Daily
	Chemicals

	Doors, Doorframes and Handles Disinfections
	3 x per Day
	Chemicals

	Waste Bins
	3 x per Day
	Plastic bin liners and Wipe

	Basin 
	3 x Per Daily
	Cloth and Chemicals

	Dishes
	3 x Per Week
	Cloth and Chemicals

	Boardroom Areas
	Frequency
	Cleaning Method

	Floors
	 
	 

	· Sweeping
	Daily
	Broom

	· Mopping
	Daily
	Chemicals and Industrial rinsing equipment

	· Polishing
	Daily
	Non Skid Polish

	· Stripping
	Quarterly
	Chemicals

	Walls
	Weekly
	Chemicals

	Windows & Window Sills
	Daily
	Chemicals

	Doors, Doorframes and Handles Disinfections
	3 x Per Daily
	Chemicals

	Waste Bins
	Daily
	Plastic bin liners and Wipe

	Storeroom Areas
	Frequency
	Cleaning Method

	Floors
	
	

	· Sweeping
	Weekly
	Broom

	· Mopping
	Weekly
	Chemicals 

	Doors, Doorframes and Handles Disinfections
	Weekly
	Chemicals 

	Windows, Window Sills & Shelves
	Weekly
	Chemicals

	Cleaning of Chairs
	Quarterly
	Chemicals and Vacuum Machine

	Access Areas
	Frequency
	Cleaning Method

	Biometrics 
	3 x per Day
	Cloth and Chemicals

	Stripping of floor 
	2 x a year
	Chemicals  and Industrial polishing machine

	Cleaning of chairs 
	1 x a year 
	Chemicals and Industrial rinsing equipment

	
	
	

	Out Site Office
	Frequency
	Cleaning Method

	Cleaning of pavements (Broom and sweeping)
	Weekly
	Walkways around park-homes

	Clearing weed on pavement
	Weekly
	1m radius around park-homes

	
	
	


1.3 
Interpretation and Terminology

The following terminology is used in this Works Information:

	Terminology
	Description/Interpretation

	N/A
	N/A


.



The following abbreviations are used in this Works Information:

	Abbreviation
	Meaning given to the abbreviation

	B-BBEE
	Broad Based Black Economic Empowerment

	EMP
	Environment Management Plan

	PMRRM
	Pre-Mobilization Readiness Review Meeting

	QM
	Quality Management

	RoD
	Record of Decision

	SAPS
	South African Police Services

	SD&L 
	Supplier Development and Localisation

	SSA
	Site Specific Agreement

	TSC
	Term Services Contract


2. Management Strategy and Start Up

2.1
The Contractor’s Plan for the Service

2.1.1
Contractor’s Office
During the execution of the Works at the Project Site, the Contractor shall maintain a suitable office at the Project Site in the area allocated for that purpose by the Employer, which shall be the headquarters of the Contractor's Representative and authorised to receive drawings, instructions or other communications or notices under the Contract.

The Contractor shall maintain, at the Contractor’s Project Site office, one complete, up-to-date copy of the Contract and all Contract related documents (including Contractor’s Documents, drawings and documents issued by and to the Contractor, Compensation Events, Progress Reports, correspondence, non-conformance reports etc.). Without limitation the Contractor shall maintain at the Contractor’s Project Site office one up-to-date copy of all approved shop drawings, product data, samples, and other submittals required of the Contractor. These documents shall be available to the Employer at all times.

2.1.2
Pre-Mobilization Readiness Review Meeting 
The Contractor shall conduct a Pre-Mobilization Readiness Review Meeting (PMRRM) at the Project Site no later than forty-two (42) days prior to the Contractor’s access to Site date (unless the period from the Contract Date to the Site access date is less than 42 days in which event the plan will be provided not later than 14 days after the Contract Date). The purpose of this meeting is to review the Work Coordination Process deliverables and Work Coordination Plan submitted for Employer’s review. At the discretion of the Employer, additional PMRRMs may be required to confirm Contractor’s readiness to mobilize prior to the Contractor’s access to Site date. The Contractor’s Representative, as well the Contractor’s assigned site supervisor, health & safety officer, environmental officer and quality manager, shall be in attendance at all PMRRMs.

2.2
Management Meetings
The following requirements for conducting Project Site meetings apply to the Works.  The Contractor and all Sub-Contractors shall actively participate in, and adhere to the Employer’s requirements and other procedures initiated for the purpose of maintaining the Project Site administrative control. The Contractor and all Sub-Contractors shall attend other Project Site meetings when deemed required by the Employer to coordinate the Works or the Project Works.

	Title and Purpose
	Approximate Time & Interval
	Location
	Attendance by:

	Progress feedback meeting
	Daily at 8:00 
	CM Building
	Employer and Contractor Site Representative

	Environmental management meeting
	Weekly on Monday at 14:00. 
	CM building 
	Employer and Contractor’s Environmental Officer

	Safety management meeting
	Weekly
	CM building
	Employer and Contractor’s Risk Officer


2.3 
Contractor’s Management, Supervision and Key People

The Contractor shall provide the Employer with a detailed organogram of all staff and management on the contract. This must be revised quarterly and must reflect any changes to the staff and management structure. The Employer reserves the right to audit and verify the structure.

2.4 
Documentation Control

The Contractor will submit the following documents to the Employer for review, the Employer will review the documents for acceptance and inform the Contractor if the documents have been accepted or if it is not accepted and stating the reasons of not the accepting the documentation. The Employer will give the Contractor reasonable time which will be agreed to between the Contractor and the Employer to respond or re-submit the documents.

The documents are as follows:

	Title and purpose
	Frequency

	Weekly plan
	Every Monday of the week

	Weekly progress report, reporting on actual work completed.
	Every Monday of the week, reporting on the previous week’s progress

	Three weeks look ahead plan – detailing planned activity during the period
	Monthly

	Application for excavation permit
	When required

	Power application permit
	When required

	Risk Register
	Monthly

	SD&L Reports
	Quarterly, before the 5Th day of the month


All correspondence of either commercial or technical nature, whether hard copy or email, either to Contractor or from Contractor shall clearly include the following information; file number, package number, contract number and subject matter.

Documents shall be delivered in electronic format (Microsoft Office 2003 compatible or Adobe Acrobat (pdf) files). In addition a document list shall be delivered in Microsoft Excel format that contains the following fields: “document name”, “document type”, “version number”, “date created” and “created by”.

2.5 
Invoicing and Payment

Within one week of receiving a payment certificate from the Employer in terms of Core Clause 51.1, the Contractor provides the Employer with a tax invoice , by no later than the first day of the month, showing the amount due for payment equal to that stated in the Employer’s payment certificate.  

The Contractor shall address the Tax Invoice to:

Eskom Holdings SOC Limited 

Kusile Power Station Project

Suite 46

Postnet

Highveld Mall, Emalahleni

1035

Attention: Mafanetza Madamalala 

Tel: 013 699 7397

ONLY ORIGINAL INVOICES WILL BE ACCEPTED. 

The following must be stated on the Tax Invoice:

Name and address of the Contractor and the Employer; 

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

2.6 
Contract Change Management 

The Employer may instruct changes to the scope at any time, each instruction shall set out the change and the date on which it becomes effective; and must be issued to the Contractor in writing to be valid.

2.7
 Records of Defined Cost to be kept by the Contractor

The Contractor must keep all documentation related to the compensation events, quotes and instructions from the Employer for the period of 5 years after contract completion for audit purposes.

2.8 
Insurance Provided by the Employer

The insurance policy provided by the Employer will be dealt with as specified in Clause 86.1 TSC.

2.9 
Things provided at the end of the service period for the Employer’s use

2.9.1 
Information and other things
At the end of the service period the Contractor will be required to provide the Employer with the following:

· The Contractor’s Safety file.

· The specifications and data of the plants, trees, and any other installations or plantation that was made by the Contractor during the service period.

3 
Health and Safety, the Environment and Quality Assurance

3.1 
Health and Safety Risk Management

The Contractor shall comply with the health and safety requirements contained in Kusile Safety, Health and Environmental Specification as updated. The Employer’s SHE Officer shall inspect the Contractor Working Areas and Facilities for compliance to Eskom’s standards. 

The following activities shall be covered:

	No.
	Mandatory SHE Training 

	1.
	HIRA

	2.
	Incident Management

	3.
	OHS Act

	4.
	First Aid (Level 1 to 3)

	5.
	Evacuation Warden

	6.
	Fire Warden

	7.
	Waste Management

	8.
	SHE Rep

	Occupational Hygiene Requirements

	9.
	· Hazardous Biological Agents (HBA) Risk Assessment every 2 years

· Training of all employees on effects of Exposure to HBA’s

· All chemicals to be use must have Safety Data Sheets complying to the Hazardous Chemical Agents (HCA) Regulations

· Employees must be trained on the use and effect of exposure to chemicals they will be using

· All Equipment use to be Ergonomically sound to prevent Musculoskeletal disorders

	Health Requirements

	10.
	Entry Medicals

	11.
	Periodical Medicals

	12.
	Exit Medicals

	13.
	Biological Monitoring for employees performed by an Accredited Laboratory to determine if they need booster shots for Hepatitis A,B and C Immunization

	Occupational Health and Safety Requirements

	14.
	· Annexure B Completion

· OHS plan / OHS manual

· Baseline SHE risk assessment

· Valid letter of good standing or equivalent

· SHE policy (must be signed)

· Proof of SHE competency (SHE Officer, Health and Safety Representative, First aiders etc

· Health and Safety Management Costing (e.g.  PPE, OHS training) 

· COVID-19 risk Management 

	Human Resources

	15.
	· SHE Officer (with Safety and Environmental Management  Short Courses and experience)

· Environmental Short Course includes (Environmental Management Systems, Waste Management and Classification)

· Safety Short Course includes (SAMTRAC/Modern SHEQ Management Course) 

	COVID 19 Requirements

	16.
	COVID 19 PPE

· Masks

· Sanitizers

· Gloves


3.2
 Environmental Constraints and Management

The Contractor shall comply with the environmental criteria and constraints stated in Kusile Environmental Management Plan (EMP) as updated and the Record of Decision (RoD).

3.3  Quality Assurance Requirements

The Contractor shall comply with all requirements specified in the Eskom standard, 240-10565800 “Supplier Quality Management: Specification” (QM58).
4
Procurement

The Contractor provides the following procurement services in performing the scope:

· Preparation of Employer approved supplier and Sub-Contractor’s lists for equipment and contracts to be submitted to the Employer for review and approval.

· Follows the least cost and time procurement strategies.

· Contract management services for the selection, appointment and management of Sub-Contractors requires to execute the scope. 

· The services of all buyers, contracts officers, inspectors, expeditors and other personnel necessary to procure and deliver all plant, material, equipment, supplies and services necessary to provide the scope. 

· Receives and evaluates all bids/quotations and compiles a bidders evaluation report detailing the technical, commercial and costing components of each bid;

· Obtains the Employers’ approval prior to committing any contracts or orders;
· Obtains delivery dates from Sub-Contractors and suppliers in order to realize the Completion Date;
· Receiving of invoices, verification thereof in terms of purchase orders and contract provisions, certification of invoices as being correct and payable and supply of correct invoices to the Employer within. 

· Management of and negotiating of all suppliers and Sub-Contractors compensation events and recommendations to the Employer as to the validity, amount and payment of such events.

· Determination of penalties payable by suppliers and Sub-Contractors and recommendation to the Employer as to the enforcement of such penalties prior to any communication to suppliers and Contractors.

· Ensuring that all suppliers and Sub-Contractors, from whom the Contractor procures equipment and materials do not retain, encumber or reserve title to such items.

4.1 
People

4.1.1 
Minimum Requirements of People Employed

The Contractor is encouraged to recruit unskilled and semi-skilled labourers within the Nkangala District Municipality, including any other areas that are within 65km radius from the Kusile Construction Site. Kusile Power Station employment procedure will apply.

4.1.2 
B-BBEE Level

The Contract shall:

· Maintain the Required B-BBEE Recognition Level for the duration of the Agreement; 

· Provide Eskom with a valid Verification Certificate and such other information as Eskom may reasonably request, in respect of which the Contractor claims maintenance for the duration of the Agreement of the Required B-BBEE Recognition Level. For the purpose of this clause “verification Certificate’ means a verification certificate and the accompanying documentary proof confirming the B-BBEE Status of a particular entity as issued by an accredited verification agency; 

· Comply with and fulfil its obligations in respect of the Supplier Development and Localisation and the Industrialisation Programme (the latter, if any) in accordance with and as provided for in the Supplier’s SD&L & Localisation Obligations Schedule. 
4.1.3
Supplier Development and Localisation

The Contractor complies with and fulfils the Contractor’s obligations in accordance with the Contractor’s SD&L Compliance Schedule as applicable. 

The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual delivery against the SD&L criteria stated in the contract.   The reporting templates will be provided on contract award. The Contractor’s failure to comply with his SD&L obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under the contract.

4.2 
Subcontracting

This Contract does not constitute an agreement of employment, partnership, joint venture or agency between Eskom and the Contractor and shall not give rise to any relationship of employer and employee, master and servant or principal and agent between Eskom and the Contractor or between Eskom and any employee, agent or sub-Contractor of the Contractor. Accordingly, neither the Contractor nor Eskom shall have the power, nor purport to make a contract in the name of the other, to grant or pledge credit of the other, to incur liability on behalf of the other, or to employ any person on behalf of the other.

The Contractor shall not be entitled to sub-contract the whole of the services but shall, subject to Eskom’s consent (which consent shall only be valid if given in writing and signed by the Eskom Representative), be entitled to sub-contract selected parts of its obligations in terms of this Agreement to any other person/s, provided that such sub-contracting shall not relieve the Contractor of its obligations and the Contractor shall remain liable for all and any acts or omissions of such person/s as though they were acts or omissions of the Contractor. 

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights and/or obligations without the prior written consent of Eskom, which consent shall not be unreasonably withheld.

4.2.1
Subcontract Documentation, and Assessment of Subcontract Tenders

Prior to appointment of a sub-contract, the Contractor shall submit to Eskom all detail of the contractor, including B-BBEE details, for verification.

4.3 
Plant and Materials

4.3.1 
Specifications

The Contractor is responsible for providing equipment and material necessary to provide the services.

4.3.2
Correction of Defects

The Contractor shall provide maintenance and repair of all the equipment necessary to provide the services. All defects to the works shall be rectified as specified in QM 58.

4.3.3
Contractor’s Procurement of Plant and Materials

The Contractor may be required to provide the Employer with a technical data sheet of the equipment or material supplied to the Employer. A guarantees and warrantees certificate may also be required for any plant and material supplied by the Contractor to the Employer.
4.3.4
Plant & Materials provided “free issue” by the Employer

None.
5
Working on the Affected Property

5.1 
Employer’s Site Entry and Security Control, Permits, and Site Regulations

5.1.1
Security and Access
The Employer will provide perimeter security and access control for the Project Site. Strict access control shall be implemented 24 hours a day at all entrances to the Project Site.  All persons and vehicles entering or exiting the Project Site may be subjected to searches and the Employer reserves the right to refuse entrance to Project Site to any person not meeting security and/or access requirements.

From time to time, and as required, the Employer will issue policies and procedures regarding Project Site security and access control. These policies and procedures shall be strictly adhered to by the Contractor. The Employer shall be entitled, at his discretion, to amend or relax the Project Site security and/or access requirements to deal with emergencies or other circumstances justifying such amendment or relaxation.

Any breach of security must be reported to the Employer immediately.

5.1.2
Access Control for Persons
The Contractor’s Personnel and any visitors on the Project Site must be in possession of a valid identification card supplied by the Employer.  Applications for identification cards shall be made in the form prescribed by the Employer. The identification cards and finger print identification shall be used to gain access to the Project Site and only persons with legitimate business on the Project Site and in possession of such identification cards will be allowed access.

Applications for identification cards and finger print imaging shall be made in good time prior to access being required. Lost, stolen or damaged cards shall be reported to the Employer immediately.  A fee shall be charged for replacement cards.

Identification card holders will be required to produce their identification cards for a photo to face and finger print check at the security check points. Where a card holder’s right of access to the Project Site is withdrawn, his identification card will be electronically cancelled.  It is the responsibility of the Contractor to ensure the card is returned to the Employer.

5.1.3
Removal of Persons from the Project Site and other places, if any, as may be specified under the Contract as forming part of the Site
The Employer may remove from the Project Site (or from any other places, if any, as may be specified under the Contract as forming part of the Site) any person who poses a risk to the Project Works or to the progress thereof, or who poses a risk to security or to the health and safety of persons at the Project Site (or at such other places, if any, as may be specified under the Contract as forming part of the Site). 

The Employer furthermore remove from the Project Site (or from any other places, if any, as may be specified under the Contract as forming part of the Site) any person who ceases, for any reason, to have legitimate business thereon. 

If any such person was permitted access as Contractor’s Personnel or as a visitor of the Contractor, the Contractor shall, at the request of the Employer, take all steps necessary to ensure his removal from the Project Site (or from such other places forming part of the Site, as the case may be).
5.1.4 
Removal of Goods from the Project Site
All persons removing inter alia materials, equipment, toolboxes, temporary facilities etc. from the Project Site must be in possession of a valid gate release permit. Applications for general or specific gate release permits shall be made in the form prescribed by the Employer.
5.1.5
Access Control for Vehicles
Only a limited number of Contractor and Subcontractor non-construction vehicles will be allowed onto the Project Site. As a general rule, however, Contractors’ and visitors’ personal vehicles are not allowed within the Project Site and must be parked in the designated area and the Contractor is required to collect his visitors from the access point.

Vehicle entry discs will be issued at the discretion of the Employer on receipt of an application signed by the Contractor.  Applications for vehicle entry discs shall be made in a form prescribed by the Employer.

5.1.6
Visitors
Before entering the Project Site, visitors (meaning any person other than the Contractor’s Personnel) must be in possession of a valid identification card supplied by the Employer. 

Applications shall be made in a form prescribed by the Employer prior to access being required and visitors must be in possession of positive identification.  The Contractor’s visitors shall be subject to all Project Site rules and regulations including those related to Health & Safety and discipline. As a minimum requirement, visitors must wear safety shoes, hard hats and any other personal protective equipment as required by the Employer and must be accompanied by their hosts at all times whilst on the Project Site. 

5.1.7
Fire-arms
Fire-arms will not be permitted on the Project Site (nor at other places, if any, as may be specified under the Contract as forming part of the Site). This restriction does not, however, apply to the South African Police Services (SAPS) in the pursuance of official duties.

5.1.8
Project Site Fences
The modification or removal of Project Site fences is strictly prohibited unless otherwise instructed by the Employer.

5.1.9
Helicopter Traffic
In addition to compliance with applicable Law, helicopter landings at the Project Site (except emergency aid Helicopters) require the prior approval of the Employer. Applications for landing shall be submitted in the form prescribed by the Employer. Applications shall include the following details, as a minimum: 

· Purpose of visit;

· Date of landing;

· Estimated time of arrival on and departure from Project Site;

· Number and names of passengers;

· Company represented and registration number of helicopter.
5.1.10
Contractor’s Security
The Contractor is solely responsible for the protection and security of the Works and all areas allocated to him, including his allocated lay-down areas and areas outside the Project Site, if any, which are specified under the Contract as forming part of the Site. 

For areas outside the Project Site which are specified under the Contract as forming part of the Site, the Contractor shall also be responsible for implementing access control for persons (including Contractor’s Personnel and visitors) and vehicles. Such access control shall be to the satisfaction of the Employer and shall be subject to the direction and control of the Employer.
5.1.11
Cleanliness and Housekeeping
The Contractor shall maintain a high standard of cleanliness during the conduct of his activities on the Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site). The Contractor shall, at all times maintain, clean and attend to the upkeep of the Site and such other areas as may be allocated for storage of materials, site offices, etc. to the satisfaction of the Employer. The Contractor shall at all times keep these areas, clean and free from accumulation of waste materials and refuse regardless of the source.

During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust is liberated into the atmosphere. Cleaning by vacuum cleaners is preferred and the use of compressed air for cleaning is prohibited.

5.1.12 
Waste Removal and Disposal
The Contractor is responsible for the prompt removal of all waste to a designated disposal area. The disposal area will be on or in the vicinity of the Project Site and will be designated by the Employer. Waste must only be disposed of at a designated area.

For the purpose hereof, “waste” means any matter, whether liquid or solid or any combination thereof, which is a by-product, emission, residue or remainder of any process or activity carried out in connection with the Works and which is not reused on the Site in the ordinary course of carrying out the Works within 7 (seven) days of maintenance.

The Contractor shall provide an adequate number of marked bins and containers at offices, in yards, at workshops and on the Site for the temporary storage of waste. These bins and containers shall be to the satisfaction of the Employer.

The Contractor shall be required to segregate certain items of waste by type as designated by the Employer.  Bins and containers shall be emptied and waste removed to the designated area at least once a week. All the temporary storage areas for bins and containers must be kept tidy and shall not constitute a nuisance to others. The Contractor shall take all steps required to avoid the spillage of waste alongside the bins and containers and during removal and disposal.

All waste that cannot be contained in either a bin or container must be placed on a temporary waste site the position of which shall be to the satisfaction of the Employer. The waste shall be removed as soon as possible but in any event at least once a week. No burning of waste shall be allowed on the Project Site (or at other places, if any, as may be specified under the Contract as forming part of the Site) unless otherwise approved by the Employer.

Hazardous waste shall be dealt with in accordance with the safety, health and/or environmental requirements of the Contract, as applicable, and the Contractor is solely responsible for the proper disposal thereof in accordance therewith.

5.1.13
Signage
No signage shall be erected by the Contractor at the Project Site (or at other places, if any, as may be specified under the Contract as forming part of the Site) without the prior specific or general approval of the Employer. The positioning and content of signage, whether required by applicable Law and/or otherwise required to be displayed by the Contractor under the Contract, shall be subject to applicable policies and procedures issued by the Employer from time to time.

No Contractor notice boards will be allowed on the main road, other than signs necessary to facilitate deliveries, but the Contractor will be permitted to erect his own notice board on the Project Site, in the vicinity of the Site, or at other places, if any, as may be specified under the Contract as forming part of the Site, the positioning of which, must have the prior approval of the Employer.
5.1.14
Works Area Limits
The Employer will designate the working area boundary limits and assign for the Contractor’s use access roads, parking areas, storage areas, existing facilities areas and construction areas. The Contractor shall not trespass in or on areas not so designated. The Contractor shall be responsible for keeping Contractor’s Personnel out of areas not designated for Contractor’s use, except, in the case of isolated work located within such areas for which the Contractor shall have been authorised under the Work Co-ordination Process.

5.1.15
Project Site Traffic
The Contractor shall comply with the Employer’s directions for the movement of traffic, vehicular or pedestrian, at the Project Site. The Contractor shall interfere as little as possible with Project Site traffic, vehicular or pedestrian, during the performance of the Works. When necessary to cross, obstruct or close roadways or walks, the Contractor shall provide advance notice to the Employer, obtain the permission from the Employer and maintain suitable detours or other expedients for the accommodation of other Project Site traffic. In making open cuts across traffic paths, the Contractor, unless otherwise approved by the Employer, shall cut only one-half of the traffic paths at a time.

These Project Site traffic provisions shall likewise apply to places, if any, outside the Project Site as may be specified under the Contract as forming part of the Site.

5.1.16 
Dust Suppression
Except as otherwise directed by the Employer, the Contractor shall provide dust suppression for the Contractor’s yard and for the Contractor’s working areas. The Employer will, however, provide dust suppression for roads and other common areas which are not used exclusively or primarily by the Contractor.

5.2
People Restrictions, Hours of work, Conduct and Records

5.2.1
Hours of Work

Working hours shall be limited to between 04h30 and 13h30, Monday to Friday with no operations on Saturday, Sundays or public holidays unless approved or instructed by the Employer.

5.2.2
Competence Testing of Contractor’s Personnel
Contractor’s Personnel to be employed at the Project Site (or at other places, if any, as may be specified under the Contract as forming part of the Site) for any semi-skilled or skilled operation may be tested by the Employer at any time at the Project Site. This may include, at the Employer’s discretion, the actual performance of the operation and/or training and testing related to performance of the operation. The Employer reserves the right to prevent any person from carrying out any operation that such person is not fit or qualified to perform. The satisfactory passing of the induction operation test requirements will result in the certification of the Contractor’s Personnel to perform that specific operation on the Project Site (and/or at such other places, if any, as may be specified under the Contract as forming part of the Site). This certification shall not reduce in any way the Contractor’s responsibilities to perform the Works as per the Contract requirements, including in a safe manner. The certification may be revoked by the Employer if such person ceases to be fit or qualified to perform the work in question at any time.

5.2.3
Anti-poaching Undertaking
The Contractor shall not recruit or attempt to recruit staff and labour from amongst the personnel of Other Project Contractors during the execution of the Project Works. 

5.2.3.1
This restriction shall not, however, prevent the Contractor from recruiting a person where:
a)
That person has been demobilised or the employment of that person has been terminated for any reason 

       other than by resignation;

b)
The person has resigned and a period of 90 days has lapsed from the date of resignation; or

c)
The person has been released by the Other Project Contractor for employment by the Contractor 
       (evidenced by written confirmation to this effect by the Other Project Contractor). 
Notwithstanding the above, if a person has been dismissed by any other Project Contractor for misconduct or for poor performance, he shall not be employed by the Contractor on the Project Site (or at any other places, if any, as may be specified under the Contract as forming part of the Site) without the prior approval of the Employer.

5.2.4
Transportation of Contractor’s Personnel
Due to the remoteness of the Project Site, the Contractor is required to provide suitable mass transportation facilities to and from the Project Site (and/or to and from other places, if any, as may be specified under the Contract as forming part of the Site) for Contractor’s Personnel, particularly for unskilled and semi-skilled workers.  The Employer will provide a bus loading and unloading area and bus parking outside the Project Site entrance for the Contractor’s use. An unloading area for the Contractor’s Personnel at the Contractor’s yard will be permitted by prior arrangement with, and subject to the approval of the Employer.

Without limiting the Contractor’s other obligations under the Contract relating to transport of persons, the Contractor shall ensure that Contractor’s Personnel are transported only in licensed and roadworthy vehicles, driven by licensed drivers, which are fit for purpose, properly maintained and which comply with applicable Law as a minimum. Transport of Contractor’s Personnel in the back of trucks, tractors or light delivery vehicles is strictly prohibited.

Note: The Contractor is encouraged to source the transport for the personnel within Nkangala District Municipality, including any other areas that are within 65km radius from the Kusile Construction Site. Taxi association prices to be taken into consideration when pricing.

5.2.5
Canteen
The Employer will provide a Project Site canteen. The canteen will make available a mid-shift meal during the established break period. The mid-shift meal for the Contractor’s unskilled and semi-skilled workers who are residents of the Contractors’ Village is provided at the cost of the Employer. In order to ensure uniformity of meal benefits, the Employer will provide the same meal for the Contractor’s other unskilled and semi-skilled workers at the Project Site, at the cost of the Contractor. Distribution of the meal service shall be at staggered periods at the meal services building on the Project Site (and, as the Project Works progress, at several temporary meal stations at various locations on the Project Site) to minimise the duration of the meal period.

All other foodstuffs supplied by the Project Site canteen to the Contractors’ skilled and managerial staff will be charged for in the ordinary course and will be for the account of the Contractor or Contractor’s Personnel (as may be arranged between them).

No other food or beverage services will be allowed on the Project Site unless approved by the Employer.

5.2.6
Project Site Induction Programme
The Employer will provide a generic Project Site induction program for personnel and visitors to the Project Site. This program will include, as appropriate, information regarding identification and access, work rules, environmental protection, industrial relations, health & safety, Project information, and miscellaneous Project Site-specific requirements.  All persons entering the Project Site will be required to attend induction training and to attend repeat induction training as appropriate. The induction training is expected to take up one full day. Contractor’s Personnel must be in possession of a valid identification card in order to undergo induction training. 

The provision of a Project Site induction program by the Employer does not, however, relieve the Contractor of his obligation to ensure that Contractor’s Personnel and visitors receive appropriate induction training and the Employer assumes no liability by providing induction training.

5.2.7
Substance Abuse Testing
There shall be zero tolerance for substance abuse at the Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site). 

Throughout the Works at the Project Site (and/or to other places, if any, as may be specified under the Contract as forming part of the Site), periodic seminars and instruction programs may be given by the Employer on the recognition of the characteristics, behaviours, detection, and reporting of substance abuse and persons fitness for duty. All Contractor's supervisory personnel, (including superintendents and foremen), and other key Contractor’s Personnel involved at in the Works at the Project Site (and/or to other places, if any, as may be specified under the Contract as forming part of the Site) shall be required to attend this training and the Contractor shall make Contractor’s Personnel available for and encourage their participation in these programs.

Any person who is, or appears to the Employer to be, under the influence and/or has failed or refused to submit to a substance abuse test may be refused access to the Project Site. If such person is Contractor’s Personnel, the Contractor shall take necessary steps against such person (including disciplinary action, where appropriate, and the removal of the person from the Project Site or from other places, if any, as may be specified under the Contract as forming part of the Site). 

Being “under the influence” includes the presence of drugs or alcohol in a person’s system (whether detectable through behaviour and/or testing) to the extent the person’s facilities are in any way impaired and/or to the extent the person is unable to perform work in a safe and productive manner. Insofar as the consumption of alcohol is concerned, alcohol levels in the blood in excess of 0.02 percent shall be considered as being under the influence. Without limitation, persons shall likewise be considered to be under the influence where the presence of drugs or alcohol corresponds to or exceeds accepted medical standards or those prescribed under applicable Laws.

The Employer shall be entitled to conduct random testing of any person at the Project Site (or at other places, if any, as may be specified under the Contract as forming part of the Site) and/or require the Contractor to test any Contractor’s Personnel suspected of being under the influence of any substance or suspected of being in possession of alcohol or drugs. 

The Contractor shall, at his cost, put in place measures (including all required testing capabilities) necessary to ensure compliance herewith. The measures to be employed by the Contractor will include a drug detection and prevention program which will include, but not be limited to, the following:

5.2.7.1
Pre-Assignment Testing
Contractor's Personnel at the Project Site must pass a pre-assignment drug screening / alcohol test.  This pre-assignment test must be undertaken within ten days prior to reporting for work to the Project Site.  Contractor's Personnel will only be permitted initial access to the Project Site against evidence of this test having been passed and such person having been certified drug / alcohol free to the Employer’s satisfaction. Contractor’s Personnel who visit the Project Site on a short‑term basis (being not longer than 14 days unless otherwise approved by the Employer) are not subject to this pre-assignment drug testing requirement.

5.2.7.2
Continuing Random Drug Testing
The Contractor shall conduct periodic unannounced (random) testing at the Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site) at least once each month.  The date of such testing shall be selected using a means that, to the Employer’s satisfaction, randomly selects the date within the time frame specified, so that the date is unpredictable to the potential subject of the testing.  

Contractor’s supervisory personnel at the Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site) will not be informed of the date of testing and the selected Contractor’s Personnel will not be notified until the morning of the selected day.   

Contractor’s Personnel to be tested shall be selected using a means which, to the Employer’s satisfaction, randomly selects the number of subjects (10% minimum) from among the pool of all Contractor’s Personnel actually at the Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site). Possible subjects shall include all Contractor’s Personnel present at the Project Site (and at other places, if any, as may be specified under the Contract as forming part of the Site) on the day selected for random testing, including those who have been selected for testing on previous occasions. The subjects shall be identified by a unique and individual identification number. It is therefore conceivable that an individual could be selected to undergo testing more than one time in any given period.

Testing shall, as a minimum, 

Comprise onsite enzyme immunoassay screening and/or colorimetric alcohol saliva screening; and
 Include for cocaine, opiates, amphetamines, and marijuana.
The Contractor shall be required to confirm all positive tests by gas chromatography / mass spectrometry laboratory analysis (or by other means acceptable to the Employer).

The Contractor shall provide regular updates of these random tests to the Employer. All positive tests shall be reported to the Employer immediately and in writing. Evidence that Contractor’s Personnel has passed a substance test shall be provided to Employer within three days of completion of the test.  

5.2.8
Accommodation Policy
No accommodation will be provided by the Employer. The Contractor shall recruit within the Nkangala District Municipality.

5.2.9
Industrial Action Policy
The Contractor shall comply with the Site Specific Agreement (SSA) conditions as applicable.

5.3
Health and Safety Facilities on the Affected Property

5.3.1
Medical Facilities

The Employer will provide a trauma and rescue medical facility at the Project Site to provide initial medical treatment to Project Site personnel. The facility will be staffed with professional medical personnel. These personnel will be on the Project Site when significant construction operations are in progress. The Contractor shall be responsible for all emergency transportation including ambulances and helicopters.

5.4
Environmental Controls, Fauna and Flora

The Contractor shall comply with the environmental criteria and constraints stated in Kusile Environmental Management Plan (EMP) as updated.

5.5 
Cooperating with and Obtaining Acceptance of Others

Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust or operate plant, materials and/or equipment of or being supplied or operated by Other Project Contractors. Without derogating from the foregoing, the Contractor shall not cut reinforcing steel, remove concrete, drill holes into concrete or structural steel, weld on to reinforcing bars or structural steel without the approval of the Employer. The Contractor shall, at all times, keep the work of Other Project Contractors free from dropping, dripping and spattering of materials used in the Works.
5.6
Records of Contractor’s Equipment

The Contractor is responsible for replacement and replenishment of equipment and vehicle. Asset registers of such equipment shall be maintained by the Contractor and shall be audited by the Employer from time to time.

5.7
Equipment Provided by the Employer

None

5.8
Site Services and Facilities

5.8.1
Provided by the Employer

5.8.1.1
General
The Employer will, at his expense, arrange for, develop and maintain the various facilities and services indicated in the attached Project Site Facilities and Services Matrix at or near the Project Site, as applicable. These services and facilities are provided on the basis detailed below. 

Project Site Facilities & Services Matrix
	Site Facilities, Utilities and Services
	Provided by
	 

	Item
	Contractor
	Employer
	Details

	Field Office
	
	
	 

	 
	Field office structure
	X
	
	

	 
	Field office furniture
	X
	
	 

	 
	Field office equipment
	X
	
	 

	 
	Field office supplies
	X
	
	 

	 
	Artisan change facilities
	X
	
	 

	 
	Fabrication shops
	X
	
	 

	Tools
	
	
	 

	 
	Erection tools
	X
	
	 

	 
	Special erection tools 
	X
	
	 

	Equipment
	
	
	 

	 
	Construction equipment
	X
	
	 

	 
	Contractor construction elevator
	X
	
	

	
	Contractor equipment operator testing 
	X
	
	

	Communication
	
	
	

	Internet connection
	X
	
	

	Radio & cell phone communication
	X
	
	

	Telephone
	
	
	 

	 
	Construction telephone main service line
	
	X
	

	 
	Construction telephone line connection to Contractor field office
	X
	
	

	 
	Contractor's telephone equipment and system wiring
	X
	
	 

	Compressed Air
	
	
	 

	 
	Construction compressed air source
	X
	
	 

	 
	Construction compressed air distribution
	X
	
	 

	Electrical Power
	
	
	 

	 
	Construction main power source and maintenance
	
	X
	

	 
	Construction power primary distribution system and maintenance
	
	X
	

	 
	Construction power Contractor's  distribution system
	X
	
	

	 
	Construction power Contractor's distribution system maintenance
	X
	
	 

	 
	Construction power energy usage payment
	
	X
	

	Construction Lighting
	
	
	 

	 
	Structures interior temporary lighting and maintenance
	X
	
	

	 
	Contractor specific work area temporary lighting and maintenance
	X
	
	 

	 
	General areas site lighting and maintenance
	
	X
	

	 
	Contractor areas site temporary lighting and maintenance
	X
	
	 



	Water - potable and non-potable
	
	
	 

	 
	Construction water source
	
	X
	

	 
	Construction water Contractor's distribution and maintenance system
	X
	
	 

	 
	Construction water usage payment
	
	X
	

	 
	Drinking water distribution
	X
	
	 

	Heat
	
	
	 

	 
	Temporary heating facilities/system
	X
	
	 

	Sanitary Facilities
	
	
	 

	 
	Construction primary sanitary facilities and maintenance
	
	X
	

	 
	Contractor's structures construction sanitary facilities and maintenance
	X
	
	 

	Access Roads
	
	
	 

	 
	Primary access roads and maintenance
	
	X
	

	 
	Contractor specific access roads and maintenance
	X
	
	 

	 
	Primary access road dust control
	
	X
	

	 
	General Work related dust control
	X
	
	 

	 
	Provide construction parking area and maintenance
	
	X
	

	Storage Facilities
	
	
	 

	 
	Onsite lay-down space
	
	X
	

	 
	Contractor storage area maintenance
	X
	
	 

	 
	Construction warehousing
	X
	
	

	 
	Tool storage facilities
	X
	
	 

	 
	Climate controlled storage facilities
	X
	
	

	 
	Construction equipment fuelling facilities
	X
	
	 

	Security
	
	
	 

	 
	Overall site security
	
	X
	

	 
	Contractor specific areas security
	X
	
	 

	 
	Overall site security access card and finger print system and materials
	
	X
	

	Medical Facilities
	
	
	 

	 
	Onsite first aid/medical services
	
	X
	

	 
	Project emergency ambulance
	
	X
	

	 
	Heliport Area
	
	X
	

	Fire Protection
	
	
	 

	 
	Construction fire protection – fire extinguishers
	X
	
	 

	 
	Construction fire protection - stand pipe
	X
	
	

	 
	Overall site fire brigade participation
	X
	
	 

	 
	Construction fire equipment & vehicles
	
	X
	

	Clean-up
	
	
	 

	 
	General refuse offsite disposal
	
	X
	

	 
	Contractor general refuse collection and onsite disposal
	X
	
	 

	 
	Contractor field office cleaning service
	X
	
	 

	
	Hazardous waste disposal and clean up / rehabilitation
	X
	
	

	Concrete source
	
	
	 

	 
	Concrete source
	X
	
	

	 
	Concrete usage payment
	X
	
	

	 
	Concrete test facilities and testing
	X
	
	

	Scaffolding
	
	
	 

	 
	Scaffolding supply/erection
	X
	
	 

	Welding
	
	
	 

	 
	Welder testing
	X
	
	

	 
	Welder test facilities
	X
	
	

	 
	Welding/cutting consumables
	X
	
	 

	Railroad
	
	
	 

	 
	Railroad siding install & maintenance
	
	
	None 

	Food Services
	
	
	 

	 
	Allowed onsite - Yes/No
	No
	Yes
	

	 
	Canteen
	
	X
	

	 
	Canteen fee payment
	X
	
	


All facilities or services not specifically indicated as provided by the Employer in the attached Project Site Facilities and Services Matrix, but required for the Works (including roads, assigned lay-down yard improvements, and access needed by the Contractor in the performance of the Works), shall be provided, maintained and removed when no longer required, by the Contractor. Except as otherwise stated in the Contract, all Contractor provided facilities and services shall be to the satisfaction of the Employer.

The provision or cessation of such Contractor provided facilities or services, and the erection, installation and removal thereof and/or of related equipment, requires the Employer’s approval.
5.8.1.2
Areas for Contractor’s Yards and Offices
The Employer has indicated on the drawings the areas assigned to the Contractor for offices and laydown yard. The Contractor may erect temporary offices, stores and other similar structures necessary to carry out the Works on the area at the Project Site allocated to him for this purpose by the Employer.

Any such temporary offices, stores and other similar structures shall be erected to the satisfaction of the Employer. The Contractor shall not be permitted to occupy any other areas on the Project Site. The Contractor’s shall fence the yard area allocated to him with a 1.8m security fence to the satisfaction of the Employer.

The Employer shall clear and roll the ground initially allocated to the Contractor to ensure normal load bearing capacity under reasonably anticipated construction conditions. The Employer shall provide roads from the terrace to the boundary of the Contractor’s yard. The Contractor shall provide all roads within his area and shall, at his own cost, maintain the whole of this area including buildings, offices and other structures. Should the Contractor require additional areas he shall request same, in the form prescribed by the Employer, indicating the additional area/s required. The Employer reserves the right to not provide any additional areas. The Employer shall not, however, be obliged to clear or roll any additional areas allocated to the Contractor.

The Contractor shall submit to the Employer an initial drawing and/or description indicating proposed layout and utilisation of the Contractor's allotted storage areas. The drawing and/or written description shall be kept current, shall indicate the location and description of all stored items under the responsibility of the Contractor, and shall be submitted to the Employer as updates are made.

5.8.1.3
Project Site Roads and Parking
The Employer will provide and maintain construction parking and general use roads on the Project Site. A construction parking lot will be located outside the main security fence for Contractor’s Personnel and visitors. Parking facilities will be limited. Contractor’s Personnel and visitors failing to park as directed while using this lot may have their vehicle removed and/or be banned from future use of the lot.

A limited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto the Project Site. The Employer’s approval and an appropriate permit will be required as authorisation for such vehicles to be brought on to the Project Site.

5.8.1.4
Communication Services
The Contractor shall be responsible for his own internet connectivity.

The Employer will provide for an analogue / digital telephone line and connection point in the area assigned for Contractor’s Site office. The Contractor shall provide all wiring, hardware, and equipment from this point to points of use and shall pay all service charges for his use of the telephone system. The number of lines will be determined by the Employer, subject to availability. The Contractor’s application for telephone services shall be made in the form required by the Employer. There is cellular network coverage in the Project Site area. The Contractor shall make his own arrangement for cellular connectivity and shall pay all service charges for his use of the cellular communication network.

The Contractor shall make his own arrangements for radio communication at the Project Site, if required. The installation of radio communication equipment at the Project Site is subject to the approval of the Employer.

5.8.1.5
Post Box
A post box for the receipt of external mail will be allocated for the Contractor’s use at the Employer’s Project Site Office. The Employer and the Employer’s Services Manager shall be entitled to use this post box for general Project Works correspondence to the Contractor.
5.8.1.6
Fire Fighting and Fire Protection
The Contractor shall comply with all applicable Laws and the Project fire protection requirements, as amended from time to time, in respect of fire protection requirements during construction. The Contractor alone shall be responsible for providing adequate fire protection.

Without limitation, the Contractor shall provide adequate fire protection equipment in each warehouse, office, and other temporary structures, and in each work area being occupied to the satisfaction of the Employer. Access to sources of fire water shall be identified and kept open at all times. Suitable fire extinguishers shall be provided in enclosed areas, in areas which are not accessible to fire water, or in areas which may be exposed to fire that cannot be safely extinguished with water. Each fire extinguisher shall be of a type suitable for extinguishing fires that might occur in the area in which it is located. In areas where more than one type of fire might occur, the type of fire extinguisher required in each case shall be provided. Each extinguisher shall be securely placed and maintained in a convenient, clearly identified location for accessibility in the event of fire. The Contractor shall check and service fire extinguishers as required by the applicable Law and standards.

Additionally, where the Works include elevations, the Contractor shall provide a dry firewater standpipe at a convenient location at the Site to which a pump truck (supplied by others) could be connected to provide water at the various upper elevations of the building. Hose connections and hoses shall also be provided at these elevations. Any operation with potential for starting a fire shall include a designated fire watch person.

Only work procedures which minimise fire hazards to the extent practicable shall be used. Combustible debris and waste materials shall be collected and removed from the Project Site each day. Fuels, solvents, and other volatile or flammable materials shall be stored away from the construction and storage areas in correctly marked, safe containers.

Unless specified in the Contract for a particular application, untreated canvas, paper, plastic, and other flammable flexible materials shall not be used on the Project Site for any purpose. Corrugated paper and other flammable packing materials will not be permitted for the storage or handling of materials in any areas where they present a fire hazard. If such flammable materials are on Plant or Materials that arrive at the Project Site, they shall be removed and replaced with an acceptable covering before the Plant or Materials are moved from the Contractor’s yard into working areas.

Acceptable flexible materials for covering in the working areas shall be waterproof and flame resistant.

5.8.1.7
Water
The Contractor shall exercise economy in use of the water obtained from the Employer.

Potable water use shall be limited to servicing Project Works related activities requiring potable quality water. The Contractor shall provide, install, maintain, and remove when no longer required all pipes, fixtures, equipment, and metering (if necessary) from the Employer supplied source to the point of Contractor’s use. Pipes shall be placed at least 900 mm underground or as otherwise approved by the Employer and on routes approved by the Employer. Installation shall meet all applicable codes and standards and be to the satisfaction of the Employer at all times.
5.8.1.8
Electricity
The Employer will supply electrical power for construction purposes at mini substations established on the Project Site until the issue of the Taking-Over Certificate for the Works or for the last Section (as may be applicable).

Electrical power to the Project Site is provided via a 22kV ring supply as well as a 22kV sub-station. The 22kV ring supply furnishes power to mini substations throughout the Project Site. Prior to furnishing power to the Contractor, a standard “Application for Power” form shall be completed and submitted to the Employer. The request must be made at least 2 (two) weeks prior to power supply being required. Power supply shall only be provided in the following 400V, 3-phase, 4-wire ratings: 20, 40, 63, 80, 100, 225, 250 and 400 amps.

The Contractor shall have indicated his requirements in the Tender. Neither the Employer nor the Employer’s Services Manager shall, however, be bound to approve any revised requirements.

The Contractor shall use electricity efficiently in the course of the execution of his Works on the Project Site. There shall be no charge for electricity used for construction purposes, unless the Contractor’s use thereof is unreasonable.

The Contractor shall take all necessary precautions not to damage the construction power supply during performance of the Work. No connection shall be made to the permanent installation of the Kusile Power Station electrical reticulation system without the prior approval of the Employer.

The Employer shall endeavour to provide a safe and reliable power supply with interruptions kept to a minimum. No guarantees of power supply quality are, however, given and power supply interruptions of extended duration may occur without warning.

The Employer shall, where practicable, give reasonable notice of interruption of supply. Planned outages are normally arranged and advised for low activity periods such as a Sundays and limited to 8 hours.  The Employer, however, reserves the right, in case of uncontrollable interruptions, emergency, or when it is not reasonably practicable to give notice, to cut off the supply without warning.

To this end the Contractor shall make arrangements, at his own expense, to guarantee continuity and quality of power for all activities where same is required and shall furthermore be considered to have allowed for all Costs and time for 12 hours of power related interruptions to the Works at the Project Site per rolling 28 day period.

5.8.1.9
Sanitation and Sewage
The Employer will provide and operate a sewage treatment plant and general use toilet facilities at the Project Site. Until this plant and toilet facilities are in operation and to supplement Contractor’s remote work areas, the Employer will provide the necessary sanitary facilities for all Contractors. This will include chemical toilets and toilets with holding tanks as needed. Routine maintenance and emptying of these facilities shall be based on the level of usage to assure sanitary and health requirements are met. The Contractor shall provide, maintain, and remove when no longer needed, all pipe, pumps, and hardware to connect the sewage treatment plant to his office facilities from a connection point designated by the Employer. Installations shall be to the satisfaction of the Employer.

5.8.1.10
Lighting
The Employer will provide and maintain general use Project Site lighting in the form of pole or mast mounted lighting fixtures. This general use lighting will comprise area lighting at the construction parking area and the Project Site entrance, at the site office areas, immediately outside the Boiler and Turbine houses and near power centres.

No local or Project Works lighting will be provided by the Employer. Accordingly, all temporary local lighting required by the Contractor, including lighting required to comply with the applicable Law, shall be provided by the Contractor at his own expense.
5.8.2 
Provided by the Contractor

Facilities provided by the Contractor are described in paragraph 5.8.1.1 (Project Site Facilities & Services Matrix).
5.9
Hook ups to Existing Works

The performance of the Works which affects the Employer's operations or the systems of Other Project Contractors shall be scheduled to be performed only at times approved by the Employer. The procedure for carrying out work which of necessity interrupts the Employer's operations, or the systems of Other Project Contractors, or imposes abnormal operating conditions on their systems, is subject to the Work Co-ordination Process and the approval of the Employer.

5.10
Tests and Inspections

5.10.1 
Description of Tests and Inspections

The Contractor is responsible for providing quality inspections as per the scope requirements and rectifies all defects within agreed time period. 

The Contractor shall supply the end of job documentation associated with the services. The end of job documentation consists of the signed off (where applicable) completion forms of acceptance by the Employer.
5.11 PA/SS Agreement

PA/SS Agreement for Service Providers will only be applicable for PA (Project Attendance) bonuses which will be calculated as follows: 15.5 hours accumulated by cleaners per month x 12 months, paid once a year by the Employer and 0.5 hours accumulated by cleaners per month x 12 months, paid once a year by the Contractor.

6
List of drawings

6.1  Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

	Drawing  number
	Revision
	Title

	146838-OUYX-S1000
	Latest
	Site Layout

	146838-OUYX-S3825
	Layout
	Contractor’s Yard Layout

	Annexure A
	Latest 
	KET Parkhomes List

	Annexure B
	Latest
	PA/SS Agreement


Annexure A: Parkhomes List

	Item Number
	Description  of Buildings
	m²

	1
	Parkhome 1 - HR
	81,2

	2
	Parkhome 2 - Construction
	80,5

	3
	Parkhome 3 - Construction
	65,1

	4
	Parkhome 4 - Stationary (site services)
	10,5

	5
	Parkhome 5 - Configuration
	122,5

	6
	Parkhome 6 - Construction C&I
	122,5

	7
	Parkhome 7 - Construction
	122,5

	8
	Parkhome 8 - Construction
	122,5

	9
	Parkhome 9 - Finance
	122,5

	10
	Parkhome 10 - Construction BOP
	122,5

	11
	Parkhome 11 - Procurement
	122,5

	12
	Parkhome 12 - Commissioning
	123,2

	13
	Parkhome 13 - Claims
	123,2

	14
	Parkhome 14 - GAC
	122,5

	15
	Parkhome 15 - Commissioning
	122,5

	16
	Parkhome 16 - Documentation
	122,5

	17
	Parkhome 17 - War Room - Documentation
	129,5

	18
	CM 2 Parkhome 18 - Quality
	123,2

	19
	CM 2 Parkhome 19 - CTC& Quality
	123,2

	20
	CM 2 Parkhome 20 - Site Services
	123,2

	21
	CM 2 Parkhome 21 - QS Storeroom
	122,5

	22
	CM 2 Parkhome 22 - QS 
	122,5

	23
	CM 2 Parkhome 23 - Tender Evaluation
	122,5

	24
	CM 2 Parkhome 24 - Library - Commissioning Documentation
	200

	25
	CM 2 Parkhome 25 - SKT - Communication
	65,1

	26
	CM 2 Parkhome 26 - Permit Office  - RMD Storage (Tsebo's Storage)
	10,5

	27
	CM 2 Parkhome 27 - Documentation Review - Doc File Handling
	49

	28
	CM 2 Parkhome 28 - Primary Energy - Construction BOP
	122,5

	29
	CM 2 Parkhome 29 - Eskom Fleet
	122,5

	30
	CM 2 Parkhome 31 - Parkhome boardroom - Doc Holding Area
	126 

	31
	CM 2 Parkhome  - Engineering Office next WTP
	21

	32
	KET Parkhome Ablutions (Female)
	27,84

	33
	KET Parkhome Ablutions (Male)
	36

	34
	South Gate Security Parkhome
	9

	35
	South gate Security Parkhome - Coal Register
	10,5

	36
	South gate Security Parkhome - Coal
	6,96

	37
	South gate Security Parkhome - Homebase
	10,5

	38
	South gate Security Parkhome - Truckgate
	7,13

	39
	South gate Security Parkhome - Gravel Road
	18,6

	40
	West Gate - Security Quarry
	6,96

	41
	West Gate - Security Quarry
	6,96

	42
	Security Gate M&R
	10,5

	43
	Parkhome - Security Gate West Chimney
	10,5

	44
	Parkhome - Security Gate Fuel
	10,5

	45
	Parkhome - Security Cooler Gate
	10,5

	46
	Parkhome - Security Hydrogen Gate
	10,5

	47
	Parkhome - CM Security Control Gate
	10,5

	48
	Parkhome 2000
	126

	49
	Parkhome Stival
	34,5

	50
	Container Smoking area next Parkhome 15
	126

	51
	Parkhome - Documentations Storage next to TMMSA
	206,72

	52
	Parkhome - Documentations Storage
	126

	53
	Parkhome - Documentations Storage
	126

	54
	Parkhome - Documentations Storage
	126
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