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T1.1 Tender Notice and Invitation to Tender 
 

The Eastern Cape Department of Public Works and Infrastructure invites contractors with the CIDB grading of 
7GB OR Higher in the following Class of works General Building (GB) to tender for “SCMU5-25/26-0060 
THE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL LOCATED IN ELLIOTDALE for a 
18 months contract. The contract will be based on the JBCC Edition 6.2 of 2018 and the Eastern Cape Public 
Works and Infrastructure will enter into a contract with the successful tenderer. 

 
Bidders are to note that 20% of the intended work is to be allocated to SMME’s. 70% of this allocation will be 
earmarked to local SMMEs and 30% to ICDP contractors. 
 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar services to those 
that are required are eligible to submit tenders. 

 
Bid documents are downloadable free of charge from the Eastern Cape Department of Public Works and Infrastructure 
website (www.ecdpw.gov.za/tenders) or from the National Treasury’s tender portal 
(http://www.etender.gov.za/content/advertised-tenders). Bid documents will be available on 05 September 2025. No 
bid documents will be available at departmental offices. 
 
To access the drawings and bills of quantities, a OneDrive link has been created and can be retrieved on the link 
below: 

  SCMU5-25.26-0060 
 

There will be a compulsory briefing meeting on 16 September 2025, at Kotyana Primary School, Elliot dale. 
The purpose of the meeting is to introduce prospective bidders to the site and to have a brief overview of the 
scope of work. Prospective bidders are to meet at main entrance of the school at 11h00. 

 
Queries relating to the issue of these documents may be addressed in writing to through email: 
supply.chain@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Mr. Makhi Jali – email: 
Makhi.Jali@ecdpw.gov.za. 

 
The closing time for receipt of tenders by the ECDPWI is 11:00am on 07 October 2025. Tender will be open in public.                
Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. 

 
It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing 
time and the correct location as the department will not take responsibility for wrong delivery. Tenderers using 
courier services for delivery of their bid documents must ensure the delivery is at the correct place / location and 
time as the department will not be held responsible for wrong delivery. Not delivered to Departmental officials. The 
Department will not accept responsibility if bids received by officials are not deposited in the Bid Box in time. 

 
Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered on the 
National Treasury Central Supplier Data Base and proof of registration must be submitted with the proposal 
(https://secure.csd.gov.za). 

 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 

 
B. TENDER SUBMISSIONS: 

 
Bids must be submitted in sealed envelopes clearly marked “SCMU5-25/26-0060”: “THE CONSTRUCTION OF 
NEW FACILITIES AT KOTYANA PRIMARY SCHOOL IN ELLIOTDALE” must be deposited in the bid box, 
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING 
ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO. 
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C. BID EVALUATION:

This bid will be evaluated in Two (2) phases as follows: 

Phase One: Compliance, responsiveness to the bid rules and conditions 

Phase Two: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement Regulations 2022. 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 POINTS WILL BE AWARDED AS FOLLOWS: 
Maximum points on price -          80 points 
Maximum points for Specific Goals - 20 points 
Maximum points - 100  

D. BID SPECIFICATIONS, CONDITIONS AND RULES
1. The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data

2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 120 days.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

 SCM RELATED ENQUIRIES 
Email Address: supply.chain@ecdpw.gov.za 

TECHNICAL ENQUIRIES 
Mr. Makhi Jali  
Tel No: 040 602 4389 
Email Address: Makhi.Jali@ecdpw.gov.za. 

FOR COMPLAINTS, FRAUD, & TENDER 
ABUSE: Call: 0800 701 701 
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T1.2 Tender Data 
 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3 
and as contained in Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009 
Government Gazette No 42622 of August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies 

Clause 
number 

Tender 
Data 

3.1 The Employer is Public Works and Infrastructure- Eastern Cape 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1: Tendering procedures 
T1.1 - Tender notice and invitation to 
tender T1.2 - Tender data 

Part T2: Returnable 
documents T2.1 - List of 
returnable documents T2.2 - 
Returnable schedules 

THE CONTRACT 
Part C1: Agreements and 
Contract data C1.1 - Form of 
offer and acceptance C1.2 - 
Contract data 
C1.3 - Dispute Resolution Mechanism 
Part C2: Pricing 

data C2.1 - Pricing 
Instructions C2.2 - Bills 
of Quantities Part C3: 
Scope of work C3 - 
Scope of work 
Part C4 : Site information 
C4 - Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is: 
Name: Makhi Jali 
Address: Department of Public Works & Infrastructure 
Corner Amalinda Main and Scholl Road, Amalinda, Block C- 
G14, East London Tel No: 043 602 4389 
Email Address: Makhi.Jali@ecdpw.gov.za. 

3.5 The language for communications is English 

3.6 The competitive negotiation procedure shall be applied. 

3.7 Method 2: Two (2) stage procurement procedures shall be applied. 

4 Tender’s obligations 

4.1 The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the 
evaluation of submissions, are eligible to have their tenders evaluated: 

a) contractors who have a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered, or a 
value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction 
Industry Development Regulations, for a CIDB Grade 7GB or higher class of 
construction work; and 

Joint ventures are eligible to submit tenders provided that: 
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1. Every member of the joint venture should be in the GB class of work 
2. The lead partner has a contractor grading designation in the CIDB Grade 6GB or higher class of 
construction work; and 
3. The combined contractor grading designation calculated in accordance with the Construction industry 
Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for a CIDB Grade 7GB or higher class of construction work or a value 
determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry Development 
Regulations. 
4. Joint Venture Agreement. 
5. A valid COIDA certificate is submitted 

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not 
compensate the tenderer for any costs incurred in attending interviews or making any submissions in the 
office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and 
notify the employer of any discrepancy or omission. 

4.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are incorporated into the tender 
documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender. 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued 
to and tenders will be received only from those tendering entities appearing on the attendance list. 
Tender documents will not be made available at the clarification meeting 

4.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 
(Seven) working days before the closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law 
requires to be paid [except value added tax (VAT)], and other levies payable by the successful 
tenderer, that are applicable 14 days before the closing time stated in the tender data. Show the VAT 
payable by the employer separately as an addition to the tendered total of the prices. Provide rates 
and prices that are fixed for the duration of the contract and not subject to adjustment except as 
provided for in the conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender 
data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to 
the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders. 

4.12 No alternative tender offers will be considered 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as original. 
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with a translation of any documentation in a language other than the 
language of communication established in 3.5, and 
b) the parts communicated electronically by the employer of its agents on paper format with the 

tender. 
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4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer 
shall hold liable for the purpose of the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding 
N/A days after the closing date for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of 
SANS 10845-3. 

 
 

4.13.4 The employer’s details and address for delivery of tender offers and identification details that are to 
be shown on each tender offer package are: 
Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT 
CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO. 
Physical address: Independence Avenue, Ground Floor, Qhasana Building, Bhisho 5605 
Identification details: SCMU5-25/26-0060 “CONSTRUCTION OF NEW FACILITIES AT KOTYANA 
PRIMARY SCHOOL LOCATED IN ELLIOTDALE” closing time and date: 07 OCTOBER 2025 at 11:00am 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in 
order the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub‐contractors 
each party must submit a separate CSD report showing, amongst other things, that tax matters of the 
service provider are in order the South African Revenue Services. 
2) CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts 
that the employer does not assume any responsibility for the misplacement or premature opening of the 
tender offer if the outer package is not sealed and marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later than 
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended 
deadline. 

4.15.1 The tender offer validity period is 120 days. 
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 
the tender data after the closing time stated in the tender data. If requested by the employer, consider 
extending the validity period stated in the tender data for an agreed additional period, with or without any 
conditions attached to such extension. Extend the period of the tender security, if any, to cover any agreed 
extension requested by the employer. 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as 
relevant: withdrawn such tender or quotation after the advertised closing date and time for the receipt of 
submissions; after having been notified of the acceptance of his tender, failed or refused to commence the 
contract; had their contract terminated for reasons within their control without reasonable cause; offered, 
promised or given a bribe in relation to the obtaining or the execution of such contract; acted in a fraudulent, 
collusive or anti-competitive or improper manner or in bad faith towards the Provincial Government; or, made 
any incorrect statement in any affidavit or declaration with regard to a preference claimed and is unable to 
prove to the satisfaction of the Provincial Government that the statement was made in good faith or 
reasonable steps were taken to confirm the correctness of the statements, such tenderer/s may be placed 
under restriction from tendering with the state. 
Procedures are outlined in the EC SCM Policy for Infrastructure Procurement and Delivery Management and 
also on CIDB Inform Practice Note #30. Excerpts of the policy can be availed on request of any interested 
tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 
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4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance 
Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI policy 
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5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to Seven (7) working days before the 
tender closing time. 
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender 
data, grant such extension and notify all respondents accordingly. 

5.2 The employer shall issue addenda until Seven (7) working days before tender closing time. 

5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am hours. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly 
received 
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender 
documents, without material deviation or qualification. A material deviation or qualification is one which, in 
the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount in words 
shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures 
apply.  

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

 
 

5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price and 
Preference 
Phase 1: Administrative requirements and Mandatory requirements Phase 2: Price and preference (80/20 
system) 
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 PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

Bidders’ proposals must meet the following minimum requirements and supporting documents 
must be submitted with the completed bid document in a sealed envelope in the bid box at the 
closing date and time. Failure to comply will automatically eliminate the bid for further 
consideration: 
1. Bid Document (This Document must be submitted in its original format) 
2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be accepted. 
3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice 

and requirements. The status on CIDB must be active. It is the responsibility of the bidder to keep the 
status on CIDB active throughout bidding process (advert till award stage). 

4. Bidders must be a legal entity or partnership or consortia. 
5. Form of offer and Acceptance (fully completed and signed). 
6. SBD 4- Declaration of Interest (fully completed and signed). SBD4 must be duly completed and 

signed. Does the bidder or any of its directors / trustees / shareholders / members / partners or 
any person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract, such interest must be disclosed on 
question 2.3.1. 

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-
responsive. 
8. Compulsory Enterprise Questionnaire (Completed and signed) 
9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a 

service provider is not a VAT Vendor but include VAT in its prices, the successful service provider will 
be given 21 days to register as a VAT Vendor with SARS, after the issuing of an appointment letter. If a 
bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT amount. VAT vendors 
must include VAT at 15% in the bid offer(s). 

10. If the Bid Sum (amount in words) differs from the Bid Sum (amount in figures), the Bid Sum (amount in 
words) will govern. 
11. Resolution to Sign (must be completed, if applicable). 
12. Declaration of Employees of the State or other State Institutions. 
13. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer is 

received, none of the offers will be considered. 
14. Attendance at a briefing meeting is compulsory. An attendance register will be circulated at the briefing 

and bidders who have not signed will be eliminated.  
 

 Other Conditions of bid (non-eliminating unless expressly mentioned in the document): 
 
1. The bidder must be registered on the Central Supplier Database (CSD) prior to the award 
2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. 

In cases where the bidder’s status is found non-compliant, the bidder will be granted 7 days to correct 
the status. A bidder that fails to rectify its tax matters with SARS will be declared non-responsive. 

3. The bidder has duly completed and signed SBD 1, and SBD 6.1. 
4.      Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to 

the non-awarding of points for specific goals. 
5. Bidders must submit a minimum of three (3) written contactable references for projects of similar value 

successfully completed in the past (clearly indicating client name, contract value, contract term, and 
contact person, contact details). Refer to Annexure I and 
Annexure M. This is not an elimination factor, but important for the department to make a decision. Unless 
it is used for Quality/functionality Points. 

6. Bidders must submit a list of projects where he or she has submitted tender offers, but tender results 
have not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important 
for the department to make a decision. Unless it is used for Quality/functionality Points. 

7. Bidders must submit their company profiles, list of available resources, plant and machinery, and any 
other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but 
important for the department to make a decision. Unless it is used for Quality/functionality Points. 

The bidder must also list all projects where there are pending litigations or litigations that have been 
concluded. The form for this is also attached after Annexure J 
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 8. The bidder must also list all projects where there are pending litigations or litigations that have been 
concluded. The form for this is also attached after Annexure J. 

9. The Department will contract with the successful bidder by signing a formal contract. 
10. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule must 

be priced for (except provisional sums and allowances which also need to be added to the total), failure 
to do so will increase the commercial risk of the bid and may lead to elimination or passing over of the 
bidder. 

11. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of 
quantities or anywhere), the department requires an item similar/equivalent or better. 

12. DPWI Policy applies. 
13. Protection of personal information: Consent (POPIA). 
14. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the 

form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018). 
15. EPWP policy will be applicable. 
16. Contractor must commit to support and allocate 20% to SMMEs (EME /QSEs which are at least 51% 

owed by Black people) within the Amathole District Municipality region. The responsibility to sub-
contract with competent and capable sub-contractors’ rests with the main contractor/supplier. Once 
awarded, contractor to bring harmony on site, the department reserves the right to intervene in the 
selection of local sub-contractors or SMMEs on site. 

17. Bidders who submit a bid as a joint venture, are to submit a valid COIDA certificate.  
 1. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 

The 80/20 preference point system shall be applied for the purposes of this bid as per the 
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) 
and Specific Goals/Preferential Procurement Regulations 2022 

 
 
 
 
 
 
The 90/10 preference point system for acquisition of services, works or goods exceeding Rand value 
of R50 million: 
(a) The following formula must be used to calculate the points for price in respect of tenders (including price 
quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all 
applicable taxes included): 
The financial offer will be scored using the following formula: 
A = (1 - (P - Pm)) 

Pm 
The value of value of W1 is: 
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of 

R50 000 000 or 
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value 
that equals or is less than R 50 000 000. 

Criteria Points 
POINTS ON PRICE 80 
SPECIFIC GOALS 20 
TOTAL 100 

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and 
preference) 

5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 
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5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A 

5.8 Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government 

(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity 
b) The tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must 

submit a CSD no. or tax status compliance pin. 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 

Performance Bond / Guarantee 
/ Surety / Security to the format and/or standard within 21 days after the appointment. 

d) The tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation. 

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector. 

f) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given written notice to this effect. 

g) The tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process. 

 h) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest that may impact the tenderer’s ability to perform the contract in the best interests of the employer 
or potentially compromise the tender process and persons in employment of the state are permitted to 
submit tenders or participate in the contract. 

i) The tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input material 
from Eastern Cape based suppliers or manufacturers. 

k) The employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies 
and resources to carry out the work safely. 

l) The tenderer has duly completed and signed the Declaration Certificate for Local Production and 
Content and Local Content Declaration: Summary Schedule and submitted the documents at the 
closing date and time of the bid. 

 
m) The tender has offered a market related. If the offer is believed not to be market related, the department, 

through its Supply Chain Management bid committees, will attempt to negotiate the offer with identified 
bidder/s to a reasonable amount. Bidders are not allowed to increase their tender offers during this 
process. 

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a 
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be duly 
signed by all directors and submitted the bid. Only a duly authorized official can sign the bid. 

 
o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other 

total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance have 
no value or figure, the bidder will be regarded as having made no offer. 

p) The department reserves the right not to award the bid to the most favorable tenderer, if any of the 
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the 
favorable firm is too high; the bidder has been awarded a considerable number of projects by the 
department or provincial government; has performed unsatisfactorily in the past, etc. 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 
 The additional conditions of tender are: 

• Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, 
bill of quantities or anywhere), the department requires an item similar/equivalent or better. 
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T.2.1  
A. List of returnable documents 

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to 
demonstrate eligibility to have a submission evaluated. 
• Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes 
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant: 

• Record of Addenda to Tender Documents 
• Proposed amendments and qualifications 
• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted). 
• SBD 1, 4, 6.1 
• Protection of personal content: Consent 
• Form of Offer and Acceptance 
• Complete priced Bills of Quantities, including Final Summary 

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents: 
• A CSD Report for a contractor with valid and correct information. 
• A letter of good standing from the Compensation Fund or a licensed insurer as contemplated in 

the Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 
4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the 

contract 
The tenderer must complete the following returnable documents: 

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any). 
5 Only authorized signatories may sign the original and all copies of the tender offer where required. 

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly stated. 
• In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of 

directors authorizing a director or other official of the company to sign the documents on behalf of 
the company. 

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its 
members authorizing a member or other official of the corporation to sign the documents on each 
member’s behalf. 

 
• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless 

one partner or a group of partners has been authorized to sign on behalf of each partner, in which 
case proof of such authorization shall be included in the Tender. 

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each 
company of the joint venture together with a resolution by its members authorizing a member of the joint 
venture to sign the documents on behalf of the joint venture. 

 
Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer 
being regarded as non‐ responsive. 

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, in the 
form required, may be regarded by the employer as nonresponsive. 

7 Canvassing and obtaining additional information by tenderers 
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials 
or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the Employer 
arriving at a decision thereon. 
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that 
disclosed at the opening of tenders. 

8 Prohibitions on awards to persons in service of the state 
The Employer is prohibited to award a tender to a person ‐ 

a) who is in the service of the state; or 
b) if that person is not a natural person, of which any director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 
c) a person who is an advisor or consultant contracted with the Department or municipal entity. 
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In the service of the state means to be ‐ 
a) a member of:‐ 
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 a any municipal council. 

b any provincial legislature; or 

c the National Assembly or the National Council of Provinces. 

d) a member of the board of directors of any municipal entity. 

e) an official of any Department or municipal entity. 

f) an employee of any national or provincial department. 

g)  provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act 

No.1 of 1999). 
h) a member of the accounting authority of any national or provincial public entity; or 
i) an employee of Parliament or provincial legislature. 

In order to give effect to the above, the questionnaire for the declaration of interest in the tender of persons in 
service of state in part T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state 
 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award 
of more than R2000 to a person who is a spouse, child, or parent of a person in the service of the state 
(defined in clause 8 above), or has been in the service of the state in the previous twelve months, including 
‐ 

a) the name of that person; 

b) the capacity in which that person is in the service of the state; and 
 

c) the amount of the award. 

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of 
persons in service of state in part T2 of this procurement document must be completed. 

10 Respond to requests from the tenderer 
The employer will respond to requests for clarification up to 7 (seven) working days before the tender 
closing time. 

11 Opening of tender submissions 
Tenders will be opened immediately after the closing time for tenders 

12 Scoring quality / functionality: N/A 

13 Cancellation and re‐invitation of tenders 
 
An organ of state may, prior to the award of the tender, cancel the tender if‐ 

 
(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 
(b) funds are no longer available to cover the total envisaged expenditure; or 
(c) no acceptable tenders are received. 
(d) Tender validity period has expired. 
(e) Gross irregularities in the tender processes and/or tender documents. 
(f) No market related offer received (after attempts of negotiation processes) 

 
Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender 
Bulletin or the media in which the original tender invitation as advertised. 

14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must, when be acting against the tenderer or person awarded the contract on a 
fraudulent basis, considers the provisions of Regulation 14: 
The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution 
from instituting remedies arising from any other prescripts or contract. 
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16 Where the employer terminates the contract due to default of the contractor in whole or in part, the 
employer may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the 
cidb Code of Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty on the 
contractor in terms of Section 14 of the Preferential Procurement Regulations. The outcomes of such 
investigations in terms of both the cidb Regulations and the Preferential Procurement Regulations may 
prohibit the contractor from doing business with the public sector for a period not exceeding 10 years. 
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PART T2.1: LIST OF RETURNABLE DOCUMENTS 
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T2.1 List of Returnable Documents 
The tenderer must complete the following returnable documents: 

 
1 Returnable Schedules required for bid evaluation purposes 

 
• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in 

respect of each partner must be completed and submitted). 
• Record of addenda issued (Only if addenda is issued) 
• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture) 

 
2 Other documents required for bid evaluation purposes 

 
• Form of Offer and Acceptance 
• Complete Priced Bills of Quantities & Final Summary 

 
3 Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of 
proposed 

• Schedule of Plant and Equipment 
• Record of projects: current, past and on tender. 
• Project References – at least 3 
• SBD 1, 4 and 6.1 
• Protection of personal content: Consent 
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PART A 
 

INVITATION TO BID 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 
 

BID NUMBER: 
 

SCMU5-25/26-0060 
 

CLOSING DATE: 
 

07 OCTOBER 2025 
CLOSING 
TIME: 

 
11:00 

DESCRIPTION: CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT 
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, 
BHISHO 

 
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO 

 
TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON Makhi Jali 
TELEPHONE NUMBER  TELEPHONE NUMBER  040 602 4389 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS supply.chain@ecdpw.gov.za E-MAIL ADDRESS Makhi.Jali@ecdpw.gov.za. 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 OR CENTRAL SUPPLIER 
DATABASE No: 

 
MAAA 

 
ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes 

No 
[IF YES ENCLOSE PROOF] 

 
 

ARE YOU A FOREIGN BASED SUPPLIER FOR 
THE GOODS /SERVICES /WORKS OFFERED? 

Yes No 
 

[IF YES, COMPLETE 
QUESTIONNAIRE BELOW 
] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM 
THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 

SBD 1 
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PART B 
 

TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID 
DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN 
OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS 
CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 
PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN 
THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 
 

SIGNATURE OF BIDDER: …………………………………………… 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 

 
DATE: ……………………………..…………………... 
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A 

Compulsory Enterprise questionnaire 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each 
partner must be completed and submitted. 
Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . 
Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . 
Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . 
Section 4: Particulars of sole proprietors and partners in partnerships 

 
 
 
 
 
 
 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 
Section 5: Particulars of companies and close corporations 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 
Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . 
Section 6: The attached SBD 4 must be completed for each tender and be attached as a 
tender requirement. 
Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a 
requirement. 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise: 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order; 
ii) confirms that neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities 
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears, has within the last five 
years been convicted of fraud or corruption. 
iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the 
best of my belief both true and 

correct. 
 

Signed Date 

 
Name Position 

Compulsory Enterprise Questionnaire 

Name* Identity number* Personal income tax number* 
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BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 
the Constitution of the Republic of South Africa and further expressed in various pieces of 
legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process. 

 
2. Bidder’s declaration 

 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise, employed by the state? YES/NO 
 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 
any person having a controlling interest in the enterprise, in table below. 

 
Full Name Identity Number Name of State institution 

   
   
   
   
   
   

 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO 
 

2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract? YES/NO 

 
2.3.1 If so, furnish particulars: 

………………………………………………………………………………… 
………………………………………………………………………………… 

 
 
 
 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 

SBD 4 
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3 DECLARATION 
 

I, the undersigned, (name)……….……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be true and 
complete in every respect: 

3.1 I have read and I understand the contents of this disclosure; 
 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 
true and complete in every respect; 

 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to submit 
or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 
the awarding of the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior 
to and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications 
or terms of reference for this bid. 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 

 
 

……………………………… ..…………………………………………… 
Signature  Date 

 
 
……………………….. ………………………………….. 
        Position  Name of Bidder 

 
 

2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited. It contains general information and serves 
as a claim form for preference points for specific goals. 

 
     NB:   BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY  THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 

1.2 To be completed by the Organ of state 
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) The lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for: 

(a) Price; and 

(b) Specific Goals. 
 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 
PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 
 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 
any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 
 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 or 90/10 

 

Ps = 80 (1 − 
Pt–P min

 
P min 

)  or Ps = 90 (1 − Pt–P min ) 
P min 
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) 

Where 
 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 or 90/10 

 
Ps = 80 (1 + 

Pt–P max  
or Ps = 90 (1 + 

Pt–P max 
) 

P max Pmax 
 

Where  
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 

 
 

4. POINTS AWARDED FOR SPECIFIC GOALS 
 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of: 

 
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system, then the organ of state must 
indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 
point system. 
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Table 1: Specific goals for the tender and points claimed are indicated per the table below. 
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.) 

 

Equity ownership by Military Veterans: 

 (a) 100% Military veteran ownership 2  
 (b) 30% to 99% Military veteran ownership 1  
 (c) Less than 30% Military veteran ownership 0  

The specific goals allocated points in terms of this 
tender 

Number of points 
allocated 

(80/20 system) 
(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 
(To be completed 
by the tenderer) 

Historically Disadvantaged Individual: -  
 (a) 100% black ownership 6  

(b) 51% to 99% black ownership 3  
(c) Less than 51% black ownership 0  

Black women ownership: -  
 (a) 100% black women ownership 4  

(b) 30% to 99% black women ownership 2  
(c) Less than 30% black women ownership 0  

Black youth ownership: -  
 (a) 100% black youth ownership 4  

(b) 30% to 99% black youth ownership 2  
(c) Less than 30% black youth ownership 0  

People with disability: - 
 (a) 20% or more disabled people ownership 2  

(b) Less than 20% disabled people ownership 1  
Locality: - 
 (a) Within the Eastern Cape 2  

(b) Outside the Eastern Cape 1  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited 
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 
the points claimed, based on the specific goals as advised in the tender, qualifies the 
company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the 
satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
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organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME: ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
……………………………………………………… 
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PROOF OF REGISTRATION ON THE NATIONAL TREASURY 
CENTRAL SUPPLIER DATABASE 

(ATTACH HERE) 
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VALID COPY CIDB CERTIFICATE 
(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 
personal information through its entire life cycle of collection, transfer, storing and deletion. 
As part of its business activities, the Department of Public Works and Infrastructure obtains and 
requires access to personal data from a wide range of internal and external parties, including 
without limitation bidders who respond to requests for proposals that are published by the 
Department of Public Works and Infrastructure from time to time. The Department of Public Works 
and Infrastructure confirms that it shall process the information disclosed by Bidders for the 
purpose of evaluating and subsequently awarding/appointing a successful Bidder. 

 
The Department of Public Works and Infrastructure hereby states that it does not and will never 
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed 
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose 
or permit the disclosure of any personal information to any Third Party without the prior written 
consent of the owner of the information. 

Similarly, Bidders will from time-to-time access and be seized with information of a personal 
nature pertaining to the Department of Public Works and Infrastructure. Some of the information 
may because of legislative compliances be available in the public domain, whilst some is uniquely 
provided to bidders in pursuit of procurement or other business- related activities. In this regard, 
the Department of Public Works and Infrastructure requires that Bidders which receive or have 
access to its personal information, process any such information in a manner compliant with the 
requirements of the POPIA. 

 

AGREEMENT 
 

1. The Department of Public Works and Infrastructure and the Bidder (the 
Parties) agree and undertake that upon obtaining and 
having access to personal information relating to either of them, they shall 
always ensure that: 

a) They process the information only for the express purpose for which it was obtained. 
b) Information is provided only to designated and authorized personnel who require the 

personal information to carry out the Parties’ respective obligations in terms of the 
Procurement processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all 
personal information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity 
of all personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other 
than the one for which the accessing of the information was intended, explicit written consent 
will be obtained prior to the execution of such reason. 

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable internal 
and external risks to the interception of personal information in its possession or under its 
control and shall implement and maintain appropriate controls in mitigation of such risks. 

 
2. The Parties agree that they will promptly return or destroy any personal data in their possession or control 

which belongs to the other Party once it no longer serves the purpose for which it was collected, subject 
to any legal retention requirements. The information will be destroyed in such a manner that it cannot be 
reconstructed to its original form, linking it to any individual or organization. 

3. Bidder’s Obligations 
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a) The Bidder is required to notify the Information Officer of Department of Public Works and 

Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss, 
unauthorized access or unlawful use of any of the Department of Public Works and 
Infrastructure’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate 
the extent of the loss or compromise of personal data. 

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with 
details of the persons affected by the compromise and the nature and extent of the compromise, 
including details of the identity (if known) of the unauthorized person who may have accessed 
or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which is 
carried out by or on behalf of Department of Public Works and Infrastructure. 

 
 
 

On behalf of the Bidder: 
 

…………………………………..
 ..……………………………………
……… Signature  Date 

 
 
 

………………………………….
 ………………………………………
……… Position  Name of the Bidder 

 
 

On behalf of the Client: 
 

…………………………………..
 ..……………………………………
……… Signature  Date 

 
 
 
 

…………………………………..
 ..……………………………………
……… Position  Name of Client 
Representative 
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THE CONTRACT 
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PART C1 
AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANC
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Annex C 

(normative) 
FORM OF OFFER AND ACCEPTANCE 

Project title CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

SCMU number SCMU5-25/26-0060 
 

OFFER 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL LOCATED IN ELLIOTDALE 

 
R…………………………………………………………………………………………………….…………………. 

 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 
accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form  of 
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor 
under the contract including compliance  with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the conditions of contract identified in 
the contract data. 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
……………………………………….……………….……………………………………….……. Rand (in words) ; 

 
 

R ............................................................................................................ (in figures) (or other suitable wording) 
 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in 
the conditions of contract identified in the contract data. 

 
Signature ……………………………….……………………………………………………………………………………… 

 
Name ……………………………………………………………………………………………………………………... 

 
Capacity ……………………………………………………………………………………………………………………... 

 
for the tenderer ……………………………………………………………………………………………………………………... 

 
(Name and address of organization) 
Name and signature 
of witness ………………………………..… ….. Date …………………………………………………… 

 
C1.1- Form of Offer and Acceptance 
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ACCEPTANCE 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 

 
Part C1 Agreements and contract data, (which includes this 
agreement) Part C2 Pricing data 
Part C3 Scope of work. 
Part C4 Site information and drawings and documents or parts thereof, which may be 
incorporated by reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer 
and the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from 
said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one  fully completed original copy of this document, including the schedule of 
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the employer in  writing  of  any  reason  why  he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties.1 

 
Signature …………………………………………………………………………………………………………………… 

 
Name …………………………………………………………………………………………………….……………… 

 
Capacity …………………………………………………………………………………………………………………… 

 
for the Employer …………………………………………………………………………………………………………………… 
(Name and address of organization) 
Name and signature 
of witness ………………………………………….. Date  ……………………………….…………….. 

 
Schedule of Deviations 
1 Subject    
Details 

 
2 Subject    

Details 
3 Subject    

Details 
4 Subject    
Details 
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By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this 
process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising 
from this agreement. 

 
1As an alternative, the following wording may be used: 

Notwithstanding anything contained herein, this agreement comes into effect two working days after 
the submission by the employer of one fully completed original copy of this document including the 
schedule of deviations (if any), to a courier-to- counter delivery / counter-to-counter delivery / door-to 
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided 
that the employer notifies the tenderer of the tracking number within 24 hours of such submission. 
Unless the tenderer (now contractor) within  seven  working  days  of  the  date  of  such  submission  
notifies the employer in writing of any reason why he cannot accept the contents of  this  agreement,  
this  agreement  shall constitute a binding contract between the parties 
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A 
RECORD OF ADDENDA TO BID DOCUMENTS 

 
PROJECT TITLE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 

SCHOOL 
SCMU NUMBER SCMU5-25/26-0060 
I / We confirm that the following communications received from the Department of Public Works 
before the submission 
of this tender offer, amending the tender documents, have been taken into account in this bid 
offer: (Attach additional pages if more space is required) 
Item Date Title or Details No. of Pages 
1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

Attach additional pages if more space is required. 
 
 

Signed Date 

Name Position 
  

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling 
of material deviations and qualifications. 

PROJECT TITLE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 
SCHOOL 

SCMU NUMBER SCMU5-25/26-060 

 
 

Page Clause /Item Proposal 

   

   

   

   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the 
enterprise, confirms that the content of this schedule that presented by the tenderer are within 
my personal knowledge and are to the best of my knowledge both true and correct 

 
 
 

Signed Date 
 
 

Name Position 
 
 

Enterprise name 
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C 
RESOLUTION FOR SIGNATORY 

 
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 

 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the 
relevant resolution of the board of directors to this form or on company letter head. 

 
An example is given below: 

 
“By resolution of the board of directors passed at a meeting held on    

 
Mr/Ms , whose signature appears below, has been duly authorised to 

 
sign all documents in connection with the tender for Contract No.    

 
and any Contract which may arise there from on behalf of (Block Capitals)    

 

 
 

               SIGNED ON BEHALF OF THE COMPANY: --------------------------------------------------------------------- 
 

IN HIS/HER CAPACITY AS:    
 

DATE:   
 
 

SIGNATURE OF SIGNATORY:    
 

WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 
SIGNATURE 

 

DIRECTOR 
(NAMES) 

 
SIGNATURE 

 

DIRECTOR 
(NAMES) 

 
SIGNATURE 

 

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 
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D 
CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 
This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr./Ms. . . . . 
. . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
. . . . . . . . . . .. , acting in the capacity of lead partner, to sign all documents in connection with the tender 
offer and any contract resulting from it on our behalf. 

PROJECT TITLE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

SCMU NUMBER SCMU5-25/26-0060 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner:   
Signature. . ……….. . . . . . . . . . . 

………………………………… 

. 

 
Name ……………………………….... 

Designation……………………………… 

   
Signature. . ……….. . . . . . . . . . . 

………………………………… 

. 

 
Name ……………………………….... 

Designation……………………………… 

   
Signature. . ……….. . . . . . . . . . . 

………………………………… 

. 

 
Name ……………………………….... 

Designation……………………………… 

   
Signature. . ……….. . . . . . . . . . . 

………………………………… 

. 

 
Name ……………………………….... 

Designation……………………………… 
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E 
SCHEDULE OF PROPOSED SUBCONTRACTORS 

PROJECT TITLE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 
SCHOOL 

SCMU NUMBER SCMU5-25/26-0060 

We notify you that it is our intention to employ the following Subcontractors for work in this contract. 
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be 
submitted below. 

If we are awarded a contract, we agree that this notification does not change the requirement for us 
to submit the names of proposed subcontractors in accordance with requirements in the contract for 
such appointments. If there are no such requirements in the contract, then your written acceptance 
of this list shall be binding between us. 

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier 
Database (CSD). 

 
 

No. Name and 
address of 
proposed 
Subcontractor 

Nature and 
extent of 
work 

Year 
completed 

Value Contact details 

 
 
 
 
 
 
1 

     

     

 
 
 
2 

     

     

 
 
 
3 
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4 

     

     

 
 
 

5 

     

     

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the 
enterprise, confirms that the content of this schedule that presented by the tenderer are within 
my personal knowledge and are to the best of my knowledge both true and correct 

 
 

Signed Date 
 
 

Name Position 
 
 

Enterprise name 
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F 
CAPACITY OF THE BIDDER 

 

PROJECT TITLE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

SCMU NUMBER SCMU5-25/26-0060 

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach 
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 
 

Quantity 
/ No. of 
Resourc
es 

Categories of Employee 
- Key Personnel (part of 
Business Enterprise) 

Professional 
Registration 
No. 

Date of Employment 

 Construction Manager   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer- Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

Signed:  
………………………………. Date  

………………………………. 

Name:  
………………………………. Position  

………………………………. 

 
Enterprise Name: ………………………………………………………………..………………………………. 
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G 
RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

 
 

Tenderers must submit a max one-page description of at least three projects successfully completed. 
 
 

Attach a Completion Certificate for each of the projects provided. 
The description of each project must include the following information: 

1. Essential introductory information: 
1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 
1.5. The period during which the project was performed, and also, if this is different, the period during which 

the tender’s team members were contracted. 
1.6. Cost of work and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 
 

 
 
 
 

 
 
 
 
 
 
 
 
If there 
are 
more 

projects, attach a separate page to address this issue (the above table is just for reference purposes). 
 

 
 

Signed……………………………. Date……………………………. 
 
 

Name…………………………………. Position…………………………. 
 
 

Enterprise name…………………… ………………………………………………………………………… 

NO. NAME OF PROJECT. NAME OF 
CLIENT. 

CONTACT 
DETAILS OF 

CLIENT. 

PROJECT 
VALUE 

DATE 
COMPLET
ED 

1      

2      

3      

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content 
of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both 
true and correct. 
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H 

RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 
 
 

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ 
just handed over/ towards completion (if they exist) Attach an Appointment letter for each of the projects 
provided. 
The description of each project must include the following information: 

2. Essential introductory information: 
2.1. Name of project. 
2.2. Name of client. 
2.3. Contact details of client. 
2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 
2.5. The period during which the project was performed, and if this is different, the period during which the 

tenderer’s team members were contracted. 
2.6. Cost of work and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO.  NAME OF 
PROJECT. 

NAME OF 
CLIENT. 

CONTAC
T 

DETAILS 
OF 

CLIENT. 

PROJECT 
VALUE 

STAGE OF 
PROJECT 

1       

2       

3       

 
Attach a separate page to address this issue (the above table is just for reference purposes). 

 
Signed Date 

 
 

Name Position 
 
 

Enterprise name 
 
 
 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 
knowledge both true and correct. 
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I 
OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING (if they exist) 

 
 

(Any other client's tender must also be included) 
 
 

BID NO. / 
PROJECT 
NUMBER 

 
PROJECT NAME 

 
CLIENT NAME & 
CONTACT NO. 

VALUE 
TENDERED IN 

RANDS 

 
DATE SUBMITTED 

CONTACT 
DETAILS 
(CLIENT) 

1      

2      

3      

4      

 
 
 
 

Signed Date 
 
 

Name Position 
 
 

Enterprise name 
 
 
 
 
 
 
 
 
 
 
 

If there are more projects, attach a separate page to address this issue (the above table is just for reference 
purposes). 
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J 
SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 
 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 

 
NO. NAME OF CLIENT. OTHER 

LITIGATING 
PARTY 

BRIEF DETAILS 
OF DISPUTE 

PROJECT 
VALUE 

DATE 
RESOLVE

D OR 
STATUS 

OF 
LITIGATIO

N 
1      

2      

3      

4      

 
 

Signed Date 
 
 

Name Position 
 
 

Enterprise name 
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K 
Project Reference Forms – 1 

 
Project title: CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 

SCHOOL 
Project Number: SCMU5-25/26-0060 

NOTE: This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the 
tenderer. 

 
I, (name and surname) of 

 

   (company name) declare 
 

that I was the Project Manager on the following building construction 
project successfully executed by (name of 
tenderer): 
Project name:        
Project location:       
Construction period: Completion date:      
Contract value:      
A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 

 
Key Performance Indicators Very 

Poor 
1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Exce
llent 

 
5 

Total 

1. Project 
performance / time 
management / 
programming 

      

2. Quality of workmanship       

3. Resources: Personnel       

4. Resources: Plant       

5. Financial 
management / 
payment of 
subcontractors / 
cash flow, etc 

      

TOTAL  
 

B. Would you consider / recommend this tenderer again: 
YES NO 

  

C. Any other comments:     
 
 
 

D. My contact details are: 
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                   Telephone:  Cellphone: _ Fax:     
 

E-mail:    
 
 
 

Thus, signed at on this day of                2025. 
 
 
 
 

 
 
 

Signature of principal agent 
 
 
 
 
 
 
 

NOTE: 
 

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond 
to a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to 
put referees who are reachable. 

 
 

Name of Tenderer 
 
 

Signature of Tenderer                                                       Date 

COMPANY STAMP 
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Project Reference Forms - 2 
 

Project title: CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 
SCHOOL 

Project Number: SCMU5-25/26-0060 

 
NOTE: This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the 
tenderer. 

 
I, (name and surname) of 

 
   (company name) 

declare that I was the Project Manager on the following building 

construction project successfully executed by  (name of  

tenderer): 

Project name:        
Project location:       
Construction period: Completion date:      
Contract value:      
A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Exce
llent 

 
5 

Total 

1. Project 
performance / time 
management / 
programming 

      

2. Quality of workmanship       

3. Resources: Personnel       

4. Resources: Plant       

5. Financial 
management / 
payment of 
subcontractors / 
cash flow, etc. 

      

TOTAL  
 

B. Would you consider / recommend this tenderer again: 
YES NO 

  
C. Any other comments:     
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D. My contact details are: 
 

Telephone:  Cellphone: _ Fax:     
 

E-mail:    
 
 
 
 
 
 
 
 
 

Thus, signed at on this day of 2025. 
 
 
 

Signature of principal agent 
 
 
 
 
 
 
 

NOTE: 
 

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond 
to a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to 
put referees who are reachable. 

 
 

Name of Tenderer 
 
 

Signature of Tenderer Date 

COMPANY STAMP 
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Project Reference Forms – 3 
 
 

Project title: CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 
SCHOOL 

Project Number: SCMU5-25/26-0060 

NOTE: This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the 
tenderer. 

 
I, (name and surname) of 

 

   (company name) 

declared that I was the Project Manager on the following building 

construction project successfully 

executed by (name of tenderer): 
Project name:       
Project location:       
Construction period: Completion date:      
Contract value:      
A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 

 
Key Performance Indicators     Very    

Poor 
1 

Poor 
 

2 

Fair 
 

3 

Goo
d 

 
4 

Excell
ent 

 
5 

Total 

1. Project 
performance / time 
management / 
programming 

      

2. Quality of workmanship       

3. Resources: Personnel       

4. Resources: Plant       

5. Financial 
management / 
payment of 
subcontractors / 
cash flow, etc. 

      

TOTAL  

 
B. Would you consider / recommend this tenderer again: 

YES NO 
  

C. Any other comments:     
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D. My contact details are: 
 

Telephone:  Cellphone: _ Fax:     
 
 
 

E-mail:    
 
 
 

Thus, signed at on this day of 2025. 
 
 
 
 
 
 

Signature of principal agent 
 
 
 

NOTE: 
 
 

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond 
to a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to 
put referees who are reachable. 

 
 

Name of Tenderer 
 
 

Signature of Tenderer Date 

COMPANY STAMP 
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BASELINE RISK ASSESSMENT 
 

PROJECT TITLE CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY 
SCHOOL 

SCMU NUMBER SCMU5-25/26-0060 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK 
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to Health Risk to 
Environmen
tal 

Risk to 
Public 
Safety 

Contro
l 
Measur
es 

Removal 
of existing 
roof 

Physical 
injury due to 
falling 

None None Physical injury due 
to falling loads 

Use of PPE, 
Use non-
destructive wet 

(Concrete tiles) loads    methods during 
     removal 

procedures 

Removal 
of 
trusses, 
sisalation, 
fascia 

Physical 
injury due 
to flying 
object. 

Breathing 
problems due to 
dust inhalation 

Failure 
to 
properl
y 
dispose 

None Use of PPE, use of 
approved dumping 
sites 

& barge 
boards, 

     

gutters, etc.      

Removal 
of 
ceilings 

Physical 
injury due to 
falling from 
heights 

Breathing 
problems due to 
dust inhalation 

Failure 
to 
properl
y 
dispose 

None Use of PPE, 
proper inspected 
scaffolding 

Paintworks Physical 
injury due 
to tripping 
and falling 

Breathing 
problems due to 
chemical 
substance 
inhalation 

Paint spillage None Use of PPE, use of 
spillage control kits 

 
You can list all activities on a separate page to address this issue (the above table is just for reference purposes). 
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M 
 

A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 
 

PROJECT NAME CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

PROJECT 
DESCRIPTION(SCOPE) 

CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

SCMU NUMBER SCMU5-25/26-0060 

CONTRACTOR NAME:  

 
1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, 

manufacturers or accredited agents. 
2. On monthly basis, the contractor will report on the purchasing of any of this material. 
3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as 
prescribed by PT & OTP.  
 

A. BUILDING MATERIAL LISTS– BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & RENOVATIONS) 
 

ITEM BUILDING MATERIAL (TYPE) ESTIMATE AMOUNT 
(Rands) 

1 Superstructure: N/A  

2 Internal Finishes: 
 

2.1 Internal Wall Paint 
 

 
2.2 

 
Ceilings 

 

 
2.3 

 
Ceiling Finishes (Painting) 

 

2.4 Cornices 
 

2.5 Glass panes 
 

2.6 Doors and Ironmongery 
 

3 Floors 
 

3.1 Floor covering and finishes (skirtings, etc.) 
 

4 Roofs 
 

4.1 Roof covering and finishes (gutters, etc.) 
 

5 External Finishes: 
 

5.1 External Wall Finishes (Cleaning) 
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6 

 
Fittings and Furniture: N/A 

 

7 Services: N/A  

8 External Works: N/A  

 
TOTAL 

 

   

 
 

B. CONFIRMATION 
 

1. I… .............................................................................................. (Contractor name) acknowledge and confirm the above 
mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based material suppliers and 
manufacturers. 

2. I confirm that on monthly basis I will produce proof of purchase of this material used or to be used, either 
in the form of delivery notes, tax invoices or any formal document which verifies that the material or 
goods were sourced from an Eastern Cape based supplier or manufacturer. 

 
------------------------------          ------------- ------------------------- 

Representative of the Contractor (Name)       Signature   Date 
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PART C1.2: CONTRACT DATA 

Page 68



SCMU5-25/26-0060  

 

 
 

A PROJECT INFORMATION 
 

A1.0 Works [1.1] 
 
Project name 

 
CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

Reference number SCMU5-25/26-0060 

Works description Refer to document C3 – Scope of Work 

 
A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb Elliotdale, Eastern Cape. 

Site address Refer to document C4 – Site Information 

Local authority Mbashe Local Municipality 

 
A3.0 Employer [1.1] 

Official Name of 
Organ of State / 
Public Sector Body 

 
Eastern Cape Department of Public Works and Infrastructure 

Business registration 
number 

N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s 
representative: Name Makhi Jali 

E-mail Makhi.Jali@ecdpw.gov.za 

Mobile number 
 

Telephone number 040 602 4389 

Postal address Private Bag X13004, Summerpride, East London Postal Code 5247 

Physical address Corner Amalinda Main and Scholl 
Road,Amalinda, Block A- G14, East London Postal Code 5247 

The Joint Building Contracts 
Committee® - NPC CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC 
SECTOR BODIES 
Principal Building 
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A4.0 Principal Agent [1.1] 
Name Ayamah Tibaa(JV) Pty Ltd 

Legal entity of above Ayamah Tibaa(JV) Pty Ltd Contact person Monde Magaba 

Practice number - Telephone number 043 555 0622 
  Mobile number 074 357 7470 

Country South Africa E-mail-  
mondem@ayamahtibaa.co.z
a 

Postal address  
15 Tecoma Street, Berea, East London Postal Code 5241 

Physical address 15 Tecoma Street, Berea, East London Postal Code 5241 

 
A5.0 Agent [1.1] 
Discipline Quantity Surveyor 

Name Ayamah Tibaa(JV) Pty Ltd 

Legal entity of above Ayamah Tibaa (JV) Pty 
Ltd 

Contact person Anele Golifili 

Practice number - Telephone number 043 555 0622 
  Mobile number 082 959 9913 

Country South Africa E-mail 
aneleg@ayamahtibaa.co.za 

 
Postal address  

15 Tecoma Street, Berea, East London 

 
Postal Code 

 
5241 

 
Physical address  

15 Tecoma Street, Berea, East London 

 
Postal Code 

 
5241 

 
A6.0 Agent [1.1] 
Discipline Architects 

Name Ayamah Tibaa(JV) Pty Ltd 

Legal entity of above Ayamah Tibaa JV (Pty) 
Ltd 

Contact person Allen Dzuda 

Practice number  Telephone number 043 555 0622 
  Mobile number 067 187 7788 

Country South Africa E-mail Allend@ayamahtibaa.co.za 
 
Postal address  

15 Tecoma Street, Berea, East London 

 
Postal Code 

 
5241 

Physical address  
15 Tecoma Street, Berea, East London Postal Code 5241 
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A7.0 Agent [1.1] 
Discipline Electrical Engineers 

Name Ayamah Tibaa(JV) Pty Ltd 

Legal entity of above Ayamah Tibaa(JV) Pty Ltd Contact person Brighton Muzondo 

Practice number  Telephone number 076 084 1387 

  Mobile number  

Country South Africa E-mail Mkhalindi88@gmail.com 

Postal address  
15 Tecoma Street, Berea, East London Postal Code 5241 

 
Physical address  

15 Tecoma Street, Berea, East London 

 
Postal Code 

 
5241 

 
A8.0 Agent [1.1] 
Discipline Civil 

Name Ayamah Tibaa(JV) Pty Ltd 

Legal entity of above Ayamah Tibaa(JV) Pty Ltd Contact person Energy Dzovani 

Practice number  Telephone number 043 555 0622 

  Mobile number 073 947 8080 

Country South Africa E-mail energyd@ayamahtibaa.co.
za 

Postal address  
15 Tecoma Street, Berea, East London Postal Code 5241 

Physical address  
15 Tecoma Street, Berea, East London Postal Code 5241 

 
A9.0 Agent [1.1] 
Discipline Structural Engineer 

Name Ayamah Tibaa(JV) Pty Ltd 

Legal entity of above Ayamah Tibaa(JV) Pty 
Ltd 

Contact person David Magonare 

Practice number  Telephone number 043 555 0622 

  Mobile number 076 250 3873 

Country South Africa E-mail davidm@ayamahtibaa.co,za 

Postal address  
15 Tecoma Street, Berea, East London Postal Code 5241 

Physical address  
15 Tecoma Street, Berea, East London Postal Code 5241 

 
 

B CONTRACT INFORMATION 
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B 1.0 Definitions [1.1] 

 
 

B 2.0 Law, regulations and notices [2.0] 

 
 

B 3.0 Offer and acceptance [3.0] 

 
 

B 4.0 Documents [5.0] 
The original signed agreement is to be held by the principal 
agent [5.2], if not, indicate by whom 

 
Employer 

Number of copies of construction information issued to the 
contractor at no cost [5.6] 

 
Three (3) 

 
Documents comprising the agreement Page numbers 

 
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 

 
1 to 30 

The JBCC® Principal Building Agreement - Contract Data for 
Organs of State and other Public Sector Bodies, Edition 6.2 May 
2018 

 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® 
Principal Building Agreement, Edition 6.2 May 2018 

 
1 to 30 

 
 

Contract drawings – description Number Revision Date 

Refer to C2.3    

    

    

    

 

 

 

B 5.0 Employer’s Agents [6.0] 

Standard System of Measuring Building Work (Sixth Edition) as 
amended 

Bills of quantities: 
System/Method of measurement 

 
Republic of South Africa Law applicable to the works, state country 

[2.1] 

 
South African Rand 

 
Currency applicable to this agreement [3.2] 
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B 6.0 Insurances [10.0] 

Insurances by employer Amount 
including 
tax 

Deductible 
amount 
including tax 

Yes / No: N
o 

Contract works insurance:   

 New works [10.1.1] 
(contract sum or 
amount) 

  

or 
Works with practical completion in sections 
[10.2] (contract sum or amount 

  

or 
Works with alterations and additions [10.3] 
(reinstatement value of existing structures with 
or including new works) 

  

 Direct contractors [10.1.1; 10.2] where 
applicable, to be included in the contract works 
insurance 

  

 Free issue [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance 

  

 Escalation, professional fees and reinstatement 
costs if not included above 

  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   
     

Yes/ No? No If yes, description 2   
 

 
 
 
 
 
 
 
and/or 

 
Insurances by Contractor 

Principal Agent 

Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the 
works [6.2] 

None 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3] 
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Yes / No: Ye
s 

Amount 
including 
tax 

Deductible 
amount 
including tax 

 New works [10.1.1] 
(contract sum or 
amount) 

N/A N/A 

or 
Works with practical completion in sections 
[10.2] (contract sum or amount) N/A N/A 

 
or Works with alterations and additions [10.3] 

(reinstatement value of existing structures with 
or including new works) 

To the minimum 
value of the 
contract sum + 
10% 

With a 
deductible not 
exceeding 5% of 
each and every 
claim 
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 Direct contractors [10.1.1; 10.2] where 
applicable, to be included in the contract works 
insurance 

N/A 
 

 Free issue [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance N/A 

 

 Escalation, professional fees and reinstatement 
costs if not included above N/A 

 

 
Total of the above contract works insurance amount 

To the minimum 
value of the 
contract sum + 
10% 

 

 
Supplementary insurance [10.1.2; 10.2] 

 With a deductible 
not exceeding 5% 
of each 
and every claim 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   
 

B 7.0 Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 
If yes, description  

Restriction of working hours [12.1.2] Yes / No? No 

If yes, description  

Natural features and known services to be preserved by the 
contractor [12.1.3] Yes / No? No 

If yes, description 
 

Restrictions to the site or areas that the contractor may not 
occupy [12.1.4] 

Yes / No? No 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description 
 

 
 

B 8.0 Nominated subcontractors [14.0] 
Yes / No? No If yes, description of specialisation 
Specialisation 1  
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Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

      B 9.0 Selected subcontractors [15.0] 
 

Yes / No? No If yes, description of specialisation 
Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

Specialisation 10  

     
 B 10.0 Direct contractors [16.0] 

Yes / No? No If yes, description of extent of work 
Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 
B 11.0 Description of sections [20.1] 
 

Section 1 
 
CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

  

                    B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 
 

Practical 
completion for the 
works as a 
Whole 

Intended date 
of possession 
of the site 

Period for 
inspection by the 
principal agent 
[19.3] 

The date for practical 
completion shall be the 

Penalty for 
late 
completion 
[24.1] 
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 Refer B17.0 
[12.1.5; 
12.2.22] 

 period as indicated 
below from the date of 
possession of the site 
by the contractor 
[12.2.7; 24.1] 

 

  
working days 

 
Period in months 

Penalty amount 
per calendar 
day (excl. tax) 

  

10 Working days 

 

18 Calendar months 

 
1.75 
cents/R100 of 
Contract 
amount 

 
or where sections are applicable 

 
Practical 
completion of a 
section of the 
works 

Intended date 
of possession 
of the site 
Refer B17.0 
[12.1.5; 
12.2.22] 

Period for 
inspection by the 
principal agent 
[19.3] 

The date for practical 
completion shall be the 
period as indicated 
below from the date of 
possession of the site 
by the contractor 
[12.2.7; 24.1] 

Penalty for 
late 
completion 
[24.1] 

  
Working days 

 
N/A 

Penalty amount 
per calendar 
day (excl. tax) 

Section 1     

Section 2     

Section 3     

Section 4     

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of the     

 
B 13.0 Defects liability period [21.0] 

 
Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 
If yes, description of applicable 
elements 

All works 

 

 
No further Criteria 

Criteria to achieve practical completion not covered in the definition of practical completion 
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B 14.0 Payments [25.0] 
Date of month for issue of regular payment certificates [25.2] 30th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes  

If yes, method to calculate  Haylett method 

Employer shall pay the 
contractor within: [25.10] Thirty (30) calendar days 

 

B 15.0 Dispute resolution [30.0] 
Adjudication [30.6.1; 30.10] Name of nominating body Refer to Part C1.3 Dispute Resolution 

Mechanism 

Applicable rules for adjudication [30.6.2] Adjudication in accordance with 
the CIDB adjudication process 

Arbitration [30.7.4; 30.10] 
 
If Yes, name of nominating body 

 
*If No, then dispute will be referred to litigation 

Yes / No? No 
 

Applicable rules for arbitration [30.7.5] N/A 
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B 16.0 JBCC® General Preliminaries – selections 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction 
information – is the construction 
information complete? [B2.3] 

Yes / No? No 

Previous work - dimensional accuracy - details of previous 
contract(s) [B3.1] 

N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific 
requirements [B4.1] N/A 

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas. 

Geotechnical and other investigations - specific requirements [B4.3] N/A 

Existing premises occupied - details [B4.5] No 

Services - known - specific requirements [B4.6] No 

 
 
Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

 
 
Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

 
Ablution and welfare facilities [B8.3] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in 
sections - specific requirements [B11.2] No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 

                        B 17.0 Changes made to JBCC® documentation 

Page 79



 SCMU5-25/26-0060 
 

 

Reference may be made to other documents forming part of this agreement 
1.1 Definitions 

 
AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building 
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract 
drawings, the priced document and any other documents reduced to writing and signed by the authorised 
representatives of the 
parties 

 
CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor 
and ending on the date of practical completion 

 
CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The 
document listing the Organs of State and other Public Sector Bodies’ requirements and the project 
specific information 

 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple 
interest, in respect of debts owing to the State, and will be the rate as determined by the Minister of Justice 
and Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 
(Act No 1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 
PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for 
organs of state and other public sector bodies. In the event of a principal agent not being appointed, 
then all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the 
employer’s representative as named in the contract data for organs of state and other public sector 
bodies 

 
3.0 Offer and Acceptance 

 
Amend 3.3 to read as follows: 
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and 
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding 
termination [29.0] or the certification of final completion [21.0] and final payment [25.0] 

 
6.0 Employer’s Agents 

 
Add the following as 6.7: 

 
In terms of the clauses listed hereunder, the employer has retained its authority and has not given a 
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2, 
14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12 and 28.4 

 
9.0 Indemnities 

 
9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 
10.0 Insurances 

 
Add the following as 10.1.5.1: 

 
Hi risk Insurance 

 
In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an 
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the following will apply: 
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10.1.5.1.1 Damage to the works 
The contractor shall, from the date of possession of the site until the date of the certificate of practical 
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any 
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned 
above.  The contractor shall take such precautions and security measures  and other steps for the 
protection of the works as he may deem necessary 

 
When so instructed to do so by the principal agent, the contractor shall proceed immediately to 
remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, 
restore, replace and/or repair the works, at the contractor’s own costs 

 
10.1.5.1.2 Injury to persons or loss of or damage to property 

 
The contractor shall be liable for and hereby indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time during the period of the contract whether 
arising in common law or by statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned 
above 

 
The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, 
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or 
personal property, or property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground 
movement, as mentioned above, which occurred during the period of the contract 

 
10.1.5.1.3  

 
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as 
mentioned in 
10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 
of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 
the site, but before commencement of the works, submit to the employer proof of such insurance 

policy, if requested to do so 10.1.5.1.4 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or 
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from 
any amounts still due under this contract or under any other contract presently or hereafter existing between 
the employer and the contractor and for this purpose all these contracts shall be considered one 
indivisible whole 

 
11.0 Securities 

 
Amend 11.10 to read as follows: 

 
There shall be no lien or right of retention held by any contractor in respect of the works executed on 
site 

 
12.0 Obligations of the Parties 

 
Amend 12.1.5 to read as follows: 

 
Give possession of the site to the contractor within ten (10) working days of the contractor complying 

with the terms of 12.2.22 12.2.2: Not applicable 

Add the following as 12.2.22: 

Page 81



 SCMU5-25/26-0060 
 

 

 
Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable 
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 
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19.0 Practical Completion 
 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works 
where this has not been waived” 

 
21.0 Defects Liability Period and Final Completion 

 
Add the following as 21.13: 

 
The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred 
and sixty-five 
(365) calendar days in respect of the listed applicable elements 

 
25.0 Payment 

 
25.7.5: Not applicable 

 
25.10: Delete the words “and/or 

compensatory interest” 25.14.2: Not 

applicable 

27.0 Recovery of Expense and/or Loss 
 

27.1.5: Not applicable 
 

29.0 Termination 
 

Add the following after 29.1.3: or where … 
 

29.1.4 : The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency 
laws in force within the Republic of South Africa 

 
29.1.5 : The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract 
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C TENDERER’S SELECTIONS 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B Option:  

 

 
 

 
 

 
 

 

C 2.0 Contractor’s annual holiday periods during the construction period 
 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 

C 3.0 Payment of preliminaries [25.0] 
 

Contractor’s selection: Select Option A or B Option:  

 

 

Payment methods 

 
 

 
 

Lump sum contract 
 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 

 

Payment reduction of 10% of the value certified in the payment certificate Option A 

Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the value 
certified in the payment certificate Option B 

Not Applicable Guarantee for payment by employer [11.5.1; 11.10] 

Not Applicable Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 

Where the contractor does not select an option, Option A shall apply 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the 
contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and 
a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent 
and adjusted from time to time as may be necessary to take into account the rate of progress of the works 

 
 

Option B 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the 
same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the 
amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the 
calculation of the aforesaid ratio 

 
Option A 
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C 4.0 Adjustment of preliminaries [26.9.4] 

 
Contractor’s selection: Select Option A or B Option:  

 

 
 

Provision of particulars 
 

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of 
his selection. Where completion in sections is required, the contractor shall provide an apportionment of 
preliminaries per section 

 

 

 
 

Adjustment Methods 
 

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value 
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this 
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and 
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the 
works 

 

 
 

Where the contractor does not select an option, Option A shall apply 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of  the 
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of 
construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme 

 
Option B 

 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for 
adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender 

 
Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries 
amounts provided by the contractor, apportioned to sections where completion in 
sections is required 
 
Fixed - An amount which shall not be varied 

 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum. Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations 

 
Time-related - An amount varied in proportion to the number of calendar days extension 
to the date of practical completion to which the contractor is entitled with an 
adjustment of the contract value [23.2; 23.3] as compared to the number of calendar 
days in the initial construction period [26.9.4] 

 
 
 
 
 
 
Option A 

Page 85



 SCMU5-25/26-0060 
 

 

Failure to provide particulars within the period stated 

 

 
 

Lump sum contract 
 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations 

Where the detailed breakdown of preliminaries amounts for Option B is not 
provided, Option A shall apply Option B 

 
 
Where the allocation of preliminaries amounts for Option A is not provided, the 
following allocation of 
preliminaries amounts shall apply: 

 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent 
(15%) Time-related - Seventy-five 
per cent (75%) 

 
Where the apportionment of the preliminaries per section is not provided, the 
categorized amounts shall be prorated to the cost of each section within the 
contract sum as determined by the principal agent 

 
 
 
 
 

Option A 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
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This agreement is made on the . . . . . . . . day of . . . . . . . . . . . . . . . between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) of . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . and known as. . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . and these disputes or 

differences shall be/have been* referred to adjudication in accordance with the CIDB Adjudication Procedure, 

(hereinafter called “the Procedure”) and the Adjudicator may be or has been requested to act. 

* Delete as necessary 

IT IS NOW AGREED as follows: 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance 

with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in accordance 

with the Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall 

endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the 
consent of the other Parties which consent shall not be unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to 
him in relation to the adjudication and he shall retain documents for a further period at the request of either 
Party. 

SIGNED by: SIGNED by: SIGNED by: 

Name: Name: Name: 
who warrants that he / she is duly 

authorized to sign for and on behalf 

of the first Party in the presence of 

who warrants that he / she is duly 

authorized to sign for and behalf 

of the second Party in the 

presence of 

the Adjudicator in the presence of 

 
Witness Witness: Witness: 

Name: Name Name: 
   

Address: Address: Address: 
 
 
 

Date: Date: Date: 
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Contract Data 
 

The Adjudicator  shall be paid  at  the hourly rate of R. ........................ in respect of all time spent upon, or in 
connection with, the adjudication including time spent travelling. 

 

Page 90



SCMU5-25/26-0060 1 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not restricted 
to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements. 
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R ......................... This fee shall become payable in equal 
amounts by each Party within ...... days of the appointment of the Adjudicator, subject to an Invoice being provided. 
This fee will be deducted from the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data. If the final statement is less than the appointment fee the balance shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 
5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates current at 

the date of invoice. 
6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, thereafter 

interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the amount remains 
outstanding. 

* Delete as necessary 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

IN 

CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 
LOCATED 

IN ELLIOTDALE 
 

IMPLEMENTED BY 
 
 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 
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20. Lockout System ........................................................................................................... 36 
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1. PREAMBLE 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 
and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its Agent on its 
behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction project and 
provide any Principal Contractor who is making a bid or appointed to perform construction work for the Client 
and/or its Agent on its behalf with the same. 
The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal 
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and in 
line with Construction Regulation 5 as well as the Health and Safety Plan for the project. 
This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993 
(Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance should be taken of 
the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although the definition 
of Health and Safety Specifications stipulates ‘a documented specification of all health and safety requirements 
pertaining to associated works on a construction site, so as to ensure the health and safety of persons’, it is 
required that the entire scope of the Labour legislation, including the Basic Conditions of Employment Act be 
considered as part of the legal compliance system. With reference to this specification document this 
requirement is limited to all health, safety and environmental issues pertaining to the site of the project as 
referred to here-in. Despite the foregoing it is reiterated that environmental management shall receive due 
attention. 
Due to the wide scope and definition of construction work, every construction activity and site will be different, 
and circumstances and conditions may change even on a daily basis. Therefore, due caution is to be taken by 
the Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety 
Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the information contained 
here-in, the contractor shall set up a Risk Assessment Program to identify and determine the scope and details 
of any risk associated with any hazard at the construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or point 
of departure for the Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of 
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Statement’ (see definitions under Construction Regulations) detailing the key activities to be performed in order 
to reduce as far as practicable, the hazards identified in the Risk Assessment. 

 
In this a high premium is to be placed on the health and safety of the most valuable assets of the Department of 
Public Works. These are its personnel, the personnel of its Clients and the physical assets of which it is the 
custodian and may also include the public as well. The responsibilities the Department and relevant 
stakeholders have toward its employees and other people present in the facilities or on the sites are captured 
further in this specification document. These responsibilities stem from both moral, civil and a variety of legal 
obligations. The Principal Contractor is to take due cognisance of the above statement. 
Every effort has been made to ensure that this specification document is accurate and adequate in all respects. 
Should it however, contain any errors or omissions they may not be considered as grounds for claims under the 
contract for additional reimbursement or extension of time, or relieve the Principal Contractor from his 
responsibilities and accountability in respect of the project to which this specification document pertains. Any 
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the attention of the 
Agent and/or Client. 

 
2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

 
These Specifications should be read in conjunction with the Act, the Construction Regulations and all other 
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the Act 
and be in force or come into force during the effective duration of the project. The stipulations in this 
specification, as well as those contained in all other documentation pertaining to the project, including contract 
documentation and technical specifications shall not be interpreted, in any way whatsoever, to countermand or 
nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated under, or incorporated 
into the Act. 

 
This health and safety specification in respect of a construction work contract: 

 
a) provides the overarching framework within which the contractor is required to demonstrate 

compliance with certain requirements for occupation health and safety established by the 
Occupational Health and Safety Act of 1993 during construction; 

b) establishes the manner in which the contractor is to manage the risk of health and safety 
incidents in during the construction; and 

c) establishes the manner in which the employer’s health and safety agent will interact with the 
contractor. 

 
Note 1:This specification establishes generic requirements to enable the employer and the contractor to satisfy 
aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 
2014. The contractor is required to develop, implement and maintain package specific health and safety plans. 
The employer is required to provide certain package specific information to the contractor or a health and safety 
specification for the works to enable such plans to be formulated. Accordingly, this generic specification on its 
own cannot ensure compliance with the requirements of the aforementioned Act (See Annexure A). 
Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing 
construction work which is not in accordance with the contractor’s health and safety plan for the site or which 
poses to be a threat to the health and safety of persons. 
Note 3: This specification establishes generic health and safety requirements. Site specific requirements for 
health and safety are stated in the scope of work associated with a contract (see Annexure A). 
Note 4: The South African Council for the Project and Construction Management Professions has established 
the following specified categories of registration in terms of the Project and Construction Management 
Professions Act of 2000 (Act No. 48 of 2000): 

 
a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in 
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terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations issued in 
terms of that Act; 

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his 
professional team or by a contractor to manage company or project health and safety performance and 
compliance in accordance with the Occupational Health and Safety Act and Regulations; and a 
Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a 
project or by a contractor to monitor and assist on-site health and safety performance and compliance 
in accordance with the Occupational Health and Safety Act and Regulations and services. 

 
3. PURPOSE 

 
The Department is obligated to implement measures to ensure the health and safety of all people and properties 
affected under its custodianship or contractual commitments, and is further obligated to monitor that these 
measures are structured and applied according to the requirements of these Health and Safety Specifications. 

 
The purpose of this specification document is to provide the relevant Principal Contractor (and his /her 
contractor) with any information other than the standard conditions pertaining to construction sites which might 
affect the health and safety of persons at work and the health and safety of persons in connection with the use of 
plant and machinery; and to protect persons other than persons at work against hazards to health and safety 
arising out of or in connection with the activities of persons at work during the carrying out of construction work 
for the Department of Public Works and Infrastructure. The Principal Contractor (and his /her contractor) is to be 
briefed on the significant health and safety aspects of the project and to be provided with information and 
requirements on inter alia: 

 
a) Safety considerations affecting the site of the project and its environment; 
b) Health and safety aspects of the associated structures and equipment; 
c) submissions on health and safety matters required from the Principal Contractor (and his /her 

contractor); and 
d) the Principal Contractor’s (and his /her contractor) health & safety plan. 

 
To serve and to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected 
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Regulations made there-under including the applicable safety standards, and in particular in terms of Section 6, 7 
and 8 of the construction regulation (2014). 

 
To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its 
entirety shall apply to the contract to which this specification document applies. The Construction Regulations 
promulgated on 07 February 2014. 

 
 

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT 
 

General 
 

The contractor shall with respect to the site and the construction work that are contemplated: 
 

1. cause a preliminary hazard identification to be performed by a competent person before commencing 
any physical construction activity; 

2. evaluate the risks associated with the identified hazard to the health and safety of such employees and 
the steps that need to be taken to comply with the Act; and 

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned 
or, where prevention is not reasonably practicable, minimize such exposure. 
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The contractor shall ensure that: 

• all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing 
structure or any part thereof, which may become unstable or is in a temporary state of weakness or 
instability due to the carrying out of construction work; no structure or part of a structure is loaded in a 
manner which would render it unsafe; and 

• account of information, if any, provided by the designer of the structure is taken into account in the risk 
assessment. 

 
 

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating 
to the work and make available all information required for the safe execution of the work. It should provide as 
relevant, geotechnical information (or make reference to reports provided in the site information), the loading the 
structure is designed to withstand, the methods and sequence of construction. 

 
The contractor shall carry out regular inspections and audits to ensure that the work is being performed in 
accordance with the requirements of this specification. 

 
4. DEFINITIONS 

 
The most important definitions in the Act and Regulations pertaining to this specification document are 
hereby extracted. 

 
Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
Accident – means unplanned occurrence that happens due to the unsafe condition and may cause injury to a 
person, damage to the property, material, plant, equipment and the environment; 
Agent – means any person who acts as a representative for a client. The word agent, in some instances, may be 
used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will be on the role 
expected to be played by the agent mentioned. For example, all H&S related issues (audits, inspections, and/or 
reports) are done by the Construction Health and Safety Agent, whilst the accountability of overall project 
success or portions of the work is done by the Agent i.e. Principal Agent or Project Manager or Engineer. 
Client means Department of Public Works and Infrastructure 
Competent person means a person who- 

 
a) has in respect of the work or task to be performed the required knowledge, training and experience and, 

where applicable, qualifications, specific for that work or task: Provided that where appropriate 
qualifications and training are registered in terms of the provisions of the National Qualifications 
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as 
the required qualifications and training; and 

b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act; 
Construction Health & Safety Agent (SACPCMP) – The person or entity appointed by the client through the 
Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction 
regulations. Pr. CHSA means a competent person who acts as a representative for a Client in terms of regulation 
(5)5. 

 
Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all 
allowance and any value added tax or sales tax which the law requires the employer to pay to the contractor. 

 
contractor: person or organization that contracts to provide the work covered by the contract 
contract manager: person appointed by the employer to administer the contract on his behalf 
competent person: any person who: 
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a) has in respect of the work or task to be performed the required knowledge, training and experience and, 
where applicable, qualifications specific to that work or task; and 

b) is familiar with the Act and applicable regulations made in terms of the Act 
 

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the 
provisions of the National Qualification Framework Act of 2000.those qualifications and training must be 
regarded as the required qualifications and training. 
danger: anything which may cause injury or damage to persons or property 
employer: person or organization that enters into a contract with the contractor for the provision of the work 
covered by the contract 
employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation 
4(5) of the Construction regulations and named in the contract data as the being the employer’s agent 
responsible for health and safety matters. This is a Construction Health & Safety Agent (SACPCMP)” – The 
person or entity appointed by the client through the Agent and who has a full authority and obligation to act on 
the client’s behalf in terms of the construction regulations. 
"Construction Manager (Site Agent)" means a competent person responsible for the management of the 
physical construction processes and the coordination, administration and management of resources on a 
construction site; 
Construction Site means a work place where construction work is being performed; 
Construction Supervisor means a competent person responsible for supervising construction activities on a 
construction site; 
Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or material, or 
persons and material, on and off the construction site for the purposes of performing construction work; 
Construction work means any work in connection with – 
The construction, erection, alteration, renovation, repairs, demolition or dismantling of or addition to a building or 
any similar structure; or 
the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, 
runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of excavation, 
piling, or any similar civil engineering structure or type of work; 
Construction Work Permit means a document issued in terms of regulation 3 of the Construction Regulations 
2014; 
CR refers to the Construction Regulations 2014. 
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or part 
thereof by way of manual labour, machinery, or the use of explosives; 
ergonomics: the application of scientific information concerning humans to the design of objects, systems and 
the environment for human use in order to optimise human well-being and overall system performance. 
Fall Protection Plan means a documented plan, which includes and provides for- 
All risks relating to working from a fall risk position, considering the nature of work undertaken; 
The procedures and methods to be applied in order to eliminate the risk of falling; and 
A rescue plan and procedures; 

 
H&S – health and safety 
hazard: a source of or exposure to danger 
hazard identification: the identification and documenting of existing or expected hazards to the health and 
safety of persons, which are normally associated with the type of construction work being executed or to be 
executed. 
Health and Safety File – means a file, or other record in permanent form, containing the information required a 
contemplated in the regulations; 
health and safety plan: a documented plan which addresses hazards identified and includes safe work 
procedures to mitigate, reduce or control the hazards identified. 
health and safety specification: a site, activity or project specific document pertaining to all health and safety 
requirements related to construction work which is included in the contractor’s contract with the employer or an 
order issued in terms of framework agreement 
healthy: free from illness or injury attributable to occupational causes 
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incident: an event or occurrence occurring at work or arising out of or in connection with the activities of 
persons at work, or in connection with the use of plant or machinery, in which, or in consequence of which: 

a. any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 
permanent physical defect or likely to be unable for a period of at least 14 days either to work 
or to continue with the activity for which he was employed or is usually employed; 

b. a major incident occurred; or 
c. the health or safety of any person was endangered and where: 

i) a dangerous substance was spilled; 
ii) the uncontrolled release of any substance under pressure took place; 
iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving 

objects; or machinery ran out of control 
inspector: a person designated as such under section 28 the Act 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from 
activities at a workplace. 
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction Regulations 
2014; 

 
Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying that 
the whole of the construction works have reached a state of readiness for occupation or use for the purposes 
intended, although some minor work may be outstanding. 
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as either 
a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession Act, 2000 
(Act No. 46 of 2000); 
reasonably practicable: practicable having regard to: 
a) the severity and scope of the hazard or risk concerned; 
b) the state of knowledge reasonably available concerning that hazard or risk and of any means of 
removing or mitigating that hazard or risk; 
c) the availability and suitability of means to remove or mitigate that hazard or risk; and 
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom; 
risk – means the likelihood that harm will occur and the subsequent consequences. 

“Risk assessment” – means a process to determine any risk associated with any hazard at a construction site 
in order to identify the steps needed to be taken to mitigate, reduce or control such hazards. 
safe: free from any hazard 

 
Safety Officer – a person deemed competent by SACPCMP under the relevant category of registration. 
scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting 
workmen or materials or both 
structure: 

a. any building, steel or reinforced concrete structure (not being a building), railway line or siding, 
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, 
road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, 
pylon, surface and underground tanks, earth retaining structure or any structure designed to 
preserve or alter any natural feature, and any other similar structure; 

b. any false work, scaffold or other structure designed or used to provide support or means of 
access during construction work; or 

c. any fixed plant in respect of construction work which includes installation, commissioning, 
decommissioning or dismantling and where any construction work involves a risk of a person 
falling 

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 

Page 98



SCMU5-25/26-0060 1 

temporary works: any false work, formwork, support work, scaffold, shoring or other temporary structure 
designed to provide support or means of access during construction 
workplace: any premises or place where a person performs work in the course of his employment 

 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
5.1 Structure and Organization of OH&S Responsibilities 

5.1.1. Overall Supervision and Responsibility for OH&S 
 

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of 
Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan. Failure 
on the part of the Client or Agent to comply with this requirement   will not relieve the Principal 
Contractor from any one or more of his/her duties under the Act and Regulations. 

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure 
that the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit 
may be used for this purpose by the Principal Contractor or his/her appointed contractor. 

 
c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment 

forms to regularly, in writing, report to their principals on matters of health and safety per routine and ad 
hoc inspections and on any deviations as soon as observed, regardless of whether the observation was 
made during any routine or ad hoc inspection and to ensure that the reports are made available to the 
principal Contractor to become part of site records (Health & Safety File). 

 
d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 

Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and 
safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of 
whether the observation was made during any routine or ad hoc inspection and to ensure that the 
reports are made available to the principal Contractor to become part of site records (Health & Safety 
File). 

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 
 

5.12 Required appointments as per the Construction Regulations: - 
 

Item Regulation Appointment Responsible 
Person 

 3. Application Construction work permit Client 
 5(1)(k) Principal contractor for each phase or project Contractor 
 5(6) Construction Health & Safety Agent Client 
 7.(1)(c) Contractor Contractor 
 7(3) Contractor Contractor 
 8(1) Construction manager Contractor 
 8(2) Assistance Construction manager Contractor 
 6(1) Construction supervisor Contractor 
 6(2) Construction supervisor sub-ordinates Contractor 
 8(5) Construction Safety Officer Contractor 
 8(8) Responsible employee Contractor 
 9(1) Person to carry out risk assessment Contractor 
 10(1) Fall protection planner Contractor 
 12(1) Temporal work designer Contractor 
 12(2) Supervisor of temporal work operation Contractor 
 13(1) Excavation supervisor Contractor 
 13(2)(k) Competent person in the use of explosive for excavations Contractor 
 14(11) Explosives expert Contractor 
 14(1) Supervisor demolition work Contractor 
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 14(2) Scaffold supervisor Contractor 
 16(1) Suspended platform supervisor Contractor 
 18(1)a Rope access Contractor 
 19(8)(a) Material hoist inspector Contractor 
 20(1) Bulk mixing plant supervisor Contractor 
 21(2) Explosive actuated fastening device inspector Contractor 
 21(2)(g) Explosive actuated fastening device cartridge, nails and studs: issuer & 

collector 
Contractor 

 23 (1) Operator : construction vehicle and mobile plant Contractor 
 28 (a) Stacking and storage supervisor Contractor 
 29 (h) Fire equipment inspector Contractor 

 

5.2 Communication, Participation & Consultation 
 

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the 
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be through the H&S 
Committee or other means determined by the client. 

 
5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or 
in writing, as and when the need arises. 

 
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S 
Representatives (‘SHE – Reps’) 

 
5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 
the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer, 
instructions by the Client and/or his/her agent, exchange of information between Contractors, the reporting of 
hazardous/dangerous conditions/situations etc. 

 
 

6. INTERPRETATION 
 

a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and this specification. 

b) Compliance with the requirements of this specification does not necessarily result in compliance with 
the provisions of the Act. 

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction 
Regulations, distinguish between the roles, responsibilities and functions of employers and employees 
respectively. It views consultants and contractors as employees of the “owner” of a construction or 
operational project, the “owner” being regarded as the employer. 

d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, 
operates (has to operate) in the role of client as per relevant definition. The contractors working for the 
“client” are seen to be in two categories, i.e. the Principal Contractor and Contractors. 

e) The Principal Contractor has to take full responsibility for the health and safety on the site of the 
relevant project / contract. This includes monitoring health and safety conditions and overseeing 
administrative measures required by the Construction Regulations from all contractors on the project 
site. 

f) The words Principal Contractor and Contractor in this document are used interchangeable, unless 
clearly expressed otherwise to mean something else e.g. when used to describe roles, responsibilities, 
functions, acts or omissions of the sub-contractor(s). 
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7. RESPONSIBILITIES 
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7.1 Client 
 

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or 
phase/section of the project in writing for assuming the role of Principal Contractor as intended by the 
Construction Regulations. 

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor 
the contents of the health and safety plan of the both Principal Contractor and Contractor for approval. 

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and 
safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps 
taken will include periodic audits at intervals of at least once every month. 

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the 
Contractor from commencing or continuing with construction work should the Principal Contractor 
and/or the Contractor at any stage in the execution of the works be found to: 

• have failed to have complied with any of the administrative measures required by the Construction 
Regulations in preparation for the construction project or any physical preparations necessary in terms 
of the Act; 

• have failed to implement or maintain their health and safety plan; 
• have executed construction work which is not in accordance with their health and safety plan; or 
• act in any way which may pose a threat to the health and safety of any person(s) present on the site of 

the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the 
works or in its vicinity. 

 
7.2 Principal Contractor 

 
a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The 

Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing 
work, notify the Department of Labour of the intended construction. Annexure 2 of this construction 
regulation contains a “Notification of Construction Work” form. The Principal Contractor shall submit the 
notification in writing prior to commencement of work and inform the Client or his Agent accordingly. 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 
Specification and all relevant health and safety legislation. 

c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with 
all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under the 
Act or which may perceivable be applicable to this contract. 

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 
documented health and safety plan based on this Specification, the Act and the Construction 
Regulations, which shall be applied from the date of commencement of and for the duration of execution 
of the works. This plan shall, as appendices, include the health and safety plans of all Sub-contractors 
for which he has to take responsibility in terms of this contract. 

e) The Principal Contractor shall provide proof of his registration and good standing with the 
Compensation Fund or with a licensed compensation insurer prior to commencement with the works. 

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made 
provision for the cost of compliance with the specified health and safety requirements, the Act and 
Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon 
which a tenderer’s offer is based.) 

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the 
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h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is 
presented upon request to the Client, an Inspector, Employee or Sub-contractor. 

i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation 
required in terms of the provisions of this Specification, the Act and the Construction Regulations, is 
opened and kept on site and made available to the Client or Inspector upon request. Upon completion 
of the works, the Principal Contractor shall hand over a consolidated health and safety file to the Client. 

 
j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed 

on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they 
were the Principal Contractor. 

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan 
and revise the same as required, following which revised plan shall be submitted to the Client and/or 
his/her Agent for approval. 

 
7.3 Contractor / sub-contractor 

 
The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and 
resources to perform the retrofitting work safely. 
Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement that 
the Principal Contractor has familiarised him/herself with the contents of the OHSE Spec and that he/she will 
comply with all its obligations in respect thereof. 
Due to fact that this document is based on legislative requirements, the Client requires that all Contractors 
comply with the requirements of this document and all other relevant legislative requirements not covered by this 
document. 
The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor or 
Sub-Contractors from working whenever Safety, Health or Environmental requirements are being violated as 
required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the relevant Contractor’s 
account. 
The requirements as specified by the Client in this document must not be deemed to be exhaustive and the 
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE 
Compliance. 
The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or 
delays being experienced due to the Contractor not complying with the requirements of this document and/or any 
other applicable legislative requirements imposed on the Contractor. 

 
The contractor may only subcontract work in terms of a written subcontract and shall only appoint a 
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies and 
resources to safely perform the work falling within the scope of the contract. Such a subcontract shall require that 
the subcontractor: 

 
• co-operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to 

comply with the provisions of the Act; and 
• as far as is reasonably practicable, promptly provide the contractor with any information which might 

affect the health and safety of any person at work carrying out work or any person who might be 
affected by the work of such a person at work or which might justify a review of the health and safety 
plan. 

 
The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub- 
contract falling within the scope of the contract, with the relevant sections of this specification and the health and 
safety specification. 
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The contractor shall discuss and negotiate with each subcontractor performing construction work the 
subcontractor’s health and safety plan and approve that plan for implementation. 

 
• The contractor shall take reasonable steps as are necessary to ensure that: 
• potential contractors submitting tenders have made sufficient provision for health and safety measures 

during the construction process; 
• each subcontractor is registered and in good standing with the compensation fund or with a licensed 

compensation insurer prior to their performance of work on site; 
• all the subcontractor’s employees have a valid medical certificate of fitness specific to the construction 

work which are to be performed which is issued by an occupational health and safety practitioner; 
• all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with 

the requirements of the Act and associated regulations; 
• each subcontractor performing construction work has and maintains a health and safety file containing 

the relevant information described in 4.2.5; and 
• each sub-contractor’s health and safety plan is implemented and maintained. 

 
The contractor shall conduct periodic document verifications and audits for compliance with the approved health 
and safety plan of each and every sub-contractor working on the site at intervals agreed upon with such 
subcontractors, but at least once per month. 

 
The contractor shall stop any subcontractor from executing construction work which is not in accordance with the 
contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the health and safety 
of persons. 
The contractor shall ensure that where changes to the works occur including design changes, sufficient health 
and safety information and appropriate resources are made available to subcontractor to execute the work 
safely. 

 
The contractor shall ensure that: 

 
• every subcontractor is registered and in good standing with the compensation fund or with a licensed 

compensation insurer prior to work commencing on site; 
• potential subcontractors submitting tenders have made provision for the cost of health and safety 

measures during the construction process; and 
• every subcontractor has in place a documented health and safety plan prior to commencing any work 

on site which falls within the scope of the contract. 
The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors. 
The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the risk 
assessment before any work commences, and thereafter at such times as may be determined in the risk 
assessment. 
The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed and 
trained by a competent person regarding any hazard and the related work procedures before any work 
commences, and thereafter at such times as may be determined in the risk assessment. 
The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are: 

• informed, instructed and trained by a competent person regarding any hazard and the related work 
procedures before any work commences, and thereafter at such times as may be determined in the risk 
assessment; and 

• issued with proof of health and safety induction training issued by a competent person and carry proof 
such induction when working on site. 

 
The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors are 
working in close proximity to other subcontractors particularly 
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activities involve excavations, the moving of earth, the movement of heavy machinery 
and working at heights 

 
 

7.4 Construction supervisors 
 

The construction manager shall in writing appoint construction supervisors responsible for construction activities 
and ensuring occupational health and safety compliance on the construction site. 

 
A contractor shall after considering the size of the project and if considered necessary, appoint in writing one or 
more competent employees for different sections of the work to assist the construction supervisor. 
7.5 Competent persons 

 
The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the 
following: 

 
• formwork and support work operations; 
• excavation work; 
• demolition work; 
• scaffolding work operations; 
• suspended platform work operations; 
• material hoists; 
• bulk mixing plants; 
• temporary electrical installations; 
• the stacking and storage of articles on the site; and 
• fire equipment. 

 
The contractor shall appoint in writing competent persons to: 

 
• induct employees in health and safety; and 
• prepare and update as necessary a fall protection plan and to provide the construction manager with a 

copy of the latest version of such plan. 
 

6. Appointment of a Fulltime/ Part time Safety Officer 
The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following criteria; 

i) Number of employees onsite between 30 but below 50 – Part Time Safety Officer shall be appointed 
and will be onsite at least 2 days a week. 

ii) Number of employees above 50 – Fulltime Safety Officer should be appointed. 
iii) Should the project require a Construction Work Permit – a Fulltime Safety Officer should be appointed. 

 
Further to the above criteria, should the Client or its Representative having considered the risks present and lack 
of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable Regulations the 
Client or its Representative may issue an instruction that a Part/ Full Time Construction Health and Safety Officer 
must be appointed, such a requirement will have to be met. Taking the Risk associated with this project into 
consideration it is deemed that a full time Safety Officer needs to be appointed and be present on site at all 
times. 

 
7.6 Construction Health & Safety Agent (SACPCMP) 

 
The construction Health & Safety Agent act as a link between the client, Principal Contractor and the project 

team members with respect to health & Safety, they are required to ensure that the client carry out its H&S 
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responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are maintained 
throughout the duration of the project. In many cases this role starts from project 

 
Initiation to project close-out. 

 
a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction 

Regulations for whatever reasons, the construction H&S agent may be appointed to perform these 
functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is 
competent and adequately resourced with respect to H&S matters. 

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are 
going to contribute to the achievement of any client H&S goals and objectives. They should also set 
their own H&S goals. 

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to 
ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of 
1993 and Construction Regulations as amended from time to time. In the absence of acceptance by 
clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S 
responsibilities and duties. 

d) H&S information: H&S agents must provide the designer or design team with all H&S information to 
enable them to conduct a design HIRA to identify the significant hazards that need to be included in the 
H&S specification. This information may be gathered from multiple sources such as, for example, 
discussion with the client, previous historical use of the site or facility, previous surveys and 
investigations and past H&S files. 

e) The employer’s health and safety agent shall: 
• audit the contractor’s compliance with the requirements of this specification prior to the commencement 

of any physical construction activities on the site; 
• accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans; 
• monitor the effective implementation of all safety plans; 
• conduct periodic and random audits on the health and safety file to establish compliance with the 

requirements of this specification; 
• visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever 

necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to the contractor or 
any of the contractor’s subcontractors with a copy to the contract manager and, where relevant, to the 
contractor. 

 
f) The contractor shall invite the employer’s health and safety agent to audit compliance with the 

requirements of this specification before commencing with any physical construction activity on the site. 
g) Other duties of H&S are to ensure that, where applicable, the following is attended to: 

 
1. Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018). 

 
A client who intends to have construction work carried out, must at least 30 days before that work is to be carried 
out apply to the provincial director in writing for a construction work permit to perform construction work 
if the intended construction work starts on or after the 7th of August 2018 and exceeds 365 days; will involve 
more than 3600 person days of construction work; or the works contract in of a value exceeding thirteen million 
rand or Construction Industry Development Board (CIDB) grading level 7. 

 
The application for the Construction Work Permit Number as contemplated above shall be the responsibility of 
the client depending on the submission of all relevant documentation from the successful tenderer. 
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After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly appointed 
Construction H&S Agent will issue a letter advising the Project Leader and the Principal Agent to arrange the site 
handover meeting as all legislative requirements would have been complied with including as a copy of the 
construction permit to work. 

 
2. Tenderer’s responsibility: 

 

The tenderer (meeting the above criteria) must ensure that they attach a certified copy of the SACPCMP Certificate for a 
Registered Construction Manager together with their OHSE Plans 
7.6 Responsibilities towards employees and visitors 

 
1 The contractor shall as far as be reasonably practicable, cause every employee to be made conversant 

with the hazards to his health and safety attached to any work which he has to perform, any article or 
substance which he has to produce, process, use, handle, store or transport and any plant or machinery 
which he is required or permitted to use, as well as with the precautionary measures which should be 
taken and observed with respect to those hazards or safe work procedures. 

2 The contractor shall ensure that all employees under his or her control and the employees of his 
subcontractors who are performing construction work are: 

• informed, instructed and trained by a competent person regarding any hazard and the related work 
procedures before any work commences, and thereafter at such times as may be determined in the risk 
assessment; and 

• issued with proof of health and safety induction training issued by a competent person and carry proof 
of such induction when working on site. 

 
3 The contractor shall cause a record of training to be kept which indicates the training dates, the names, 

identity numbers and job description of all those who attended such training and the name, identity 
number and competence of the person who provided the training. 

 
4 The contractor shall not allow or permit any employee to enter the site, unless such person has 

undergone health and safety induction training pertaining to the hazards prevalent on the site at the time 
of entry. 

5 The contractor shall ensure that each visitor to a construction site, save where such visitor only visits 
the site office and is not in direct contact with the construction work activities: 

(a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; an 
(b) is provided with the necessary personal protective equipment. 

 
6 The contractor shall provide suitable on-site signage to alert workers and visitors to health and safety 

requirements. Such signage shall include but not be limited to: 
 

(a) unauthorized entrance prohibited; 
(b) signage to indicate what personal protective equipment is to be worn; and 
(c) activity related signs. 

 
The contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor 
or drugs, to enter or remain at a workplace. 

 
7.8 Design of temporary work 

The contractor shall: 
 

(a) provide the health and safety agent with the names and contract particulars of the designers involved in 
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the design of temporary works; 
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(b) issue the designers with a copy of the health and safety specification as well as any pertinent 
information contained in the contract; and 

(c) provide the health and safety agent with certificates issued by the designer of the temporary works that 
such works are fit for purpose before such works are used in support construction activities 

 
7.9 Notification of intention to commence construction work 

I. The contractor shall on sites where no construction work permit has been issued by the Provincial 
Director of the Department of Labour notify such director in writing using a form similar to that contained 
in Annexure 2 of the Construction Regulations issued in terms of the Act before construction work 
commences and retain proof of such notification in the health and safety file where the work includes: 

(a) excavation work; 
(b) working at height where there is a risk of falling; 
(c) the demolition of a structure; 
(d) the use of explosives; or 
(e) a single storey dwelling for a client who is going to reside in such dwelling upon completion 

II. The contractor shall ensure that no work commences on an electrical installation which requires a new 
supply or an increase in electricity supply before the person who supplies or contracts or agrees to 
supply electricity to that electrical installation has been notified of such work. 

 
SCOPE OF WORK 

 
These specifications are applicable to the specific scope of work pertaining to the above-mentioned project as 
detailed in the tender documents, this amongst all includes for example: 

 
Clinic 

 
• Removal of existing floor coverings to replace with vinyl floor covering 
• Removal of internal wall plaster & wall finishes to replace with new wall tiles and plastering 
• Cleaning of face brick walls including window cills, painting, repairing wall cracks 
• Servicing existing steel windows, removal and replacing of glass on steel window frames 
• Removal & replacing of timber doors with frames 
• Removal of ceilings & replacing with gypsum or fibre cement 
• Removal and replacing of roofs, serving of existing tiled roof, removal and replacing of guttering 
• Cleaning of drainage system 

 
9. PREPARING A HEALTH & SAFETY PLAN 

 
(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in particular, 

the number of contractors at the workplace at any one time) and the risks involved in the work. The plan 
must be easily accessible in a construction site and it must be clearly understood by management, 
supervisors & workers on construction site. 

 
(b) The plan must be implemented, maintained and kept up to date during the construction of the project. 

 
(c) The principal contractor should prepare a H&S plan that includes 

 
• project information; 
• client requirements for H&S management on the project; 

Environmental restrictions and existing on-site risks arrangements, imposed 
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by others or developed by the principal contractor, to control significant site 

Page 111



 SCMU5-25/26-0060 
 

 

H&S risks; H&S file & project H&S review. 
 

(d) The H&S plan should include the following information: 
 

• details of the client, that is the person commissioning the construction work, for example their name, 
representative and contact details; 

• details of the principal contractor; 
• details of the construction project, for example address of the workplace, anticipated start and end date 

and a brief description of the type of construction work that the H&S plan will cover; 
• details on how subcontractors will be managed and monitored, including how the principal contractor 

intends to implement and ensure compliance with the H&S plan such as checking on the performance 
of subcontractors and how non-compliance will be handled; and 

• details on how the risks associated with falls, falling objects, moving plant, electrical work and all high 
risk construction work that will take place on a construction project will be managed. 

 
(e) The H&S plan should also include information on: 

 
• the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous 

chemicals storage; 
• the safe use and storage of plant; 
• the development of a construction project traffic management plan; 
• obtaining and providing essential services information – electrical, gas, telecom, water and similar 

services; 
• workplace security and public safety; and 
• ensuring workers have appropriate licences and training to undertake the construction work. 

 
(f) The H&S plan must contain: 

 
• a general description of the type of work activities involved in the project and not just a description of the 

facility to be constructed; 
• the project program or schedule details, including start and finish dates, showing principal activities; 
• details of client, design team, principal contractor, subcontractors, and major suppliers; and 
• extent and location of relevant existing records, surveys, site investigation and geotechnical reports, ‘as- 

built’ plans, H&S files. 
 

15. HEALTH AND SAFETY FILE 
(a) The H&S file is a document prepared by the principal contractor containing important project H&S 

information for use by the owner of the completed structure after construction has been completed. 
(b) The principal contractor is responsible for producing an H&S file. It contains important project H&S 

information for use by the owner of the completed structure after construction has been completed. It is 
essential that the process of compiling the file commences as early as possible to ensure sufficient time 
to gather the required information. 

 
(c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on 

site at all times that must include all documentation required in terms of the Act and Regulations and 
must also include a list of all Contractors on site that are accountable to the Principal Contractor and the 
agreements between the parties and details of work being done. A more detailed list of documents and 
other legal requirements that must be kept in the Health & Safety File. 
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(d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The 
contractor must identify the responsible person that will prepare the H&S file and who will be 
responsible for the drafting of as-built drawings. The contractor must establish procedures: 

(e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 
throughout the period of the project and shall be consolidated and handed over to the Client and/or its 
Agent on its behalf at the time of completion of the project. 

(f) The contractor shall establish and maintain on site a health and safety file which contains copies, as 
relevant of: 

the following documents which shall be placed in the file prior to commencing with physical construction activities: 
 

• copy of the contraction work permit issued in terms of the Construction Regulations 2014; 
• the contractor’s health and safety policy, signed by the chief executive officer, which outlines the 

contractor’s objectives and how they will be achieved and implemented by the contractor; 
• copies of all risk assessments that were conducted. 
• the notification made to the Provincial Director of Labour, and if relevant, the notification of the person 

who supplies or contracts or agrees to supply electricity to that electrical installation; 
• the letters of appointment, as relevant, together with brief curriculum vita (CV) of: 
— the construction manager and any assistant construction managers; 
— the construction health and safety manager 
— the construction health and safety officer 
— the risk assessor who is tasked to perform the risk assessments; and 
— the registered person responsible for the electrical installation covered by the Electrical Installations 

Regulations; 
— the authorised persons responsible for gas appliances, gas system gas reticulation system covered by 

the Pressure Equipment Regulations; 
(g) a copy of the certificate of registration of the registered person responsible for the electrical installation 

covered by the Electrical Installations Regulations; 
(h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV 

by a person deemed competent in terms of the Electrical Installations Regulations; 
(i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of the 

Electrical Installations Regulations; 
(j) the preliminary hazard identification undertaken by a competent person; 
(k) the organogram which outlines the roles of the construction supervisor’s assistants and safety officers; 

and 
(l) the contractor’s health and safety plan; 
(m) the emergency procedures; 
(n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective 

clothing and equipment; and 
(o) proof that the contractor and all the subcontractors are registered and in good standing with the 

compensation fund or with a licensed compensation insurer relevant to the type of work performed; 
(p) the following documents, as relevant, which shall be placed in the file after construction activities have 

commenced; 
(q) the letters of appointments, if relevant, together with a brief curriculum vita (CV) of: 

 
— persons who are required to assist the construction supervisor; 
— construction supervisor for the site in respect of construction work covered by the Construction 

Regulations; 
— competent persons; 
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— assistants of construction supervisor; and 
— designers of temporary works; 

 
(r) any revisions to the organogram which outlines the roles of the construction supervisor’s assistants and 

safety officers; 
(s) each and every subcontract agreement and each and every subcontractor’s approved health and safety 

plan; 
(t) proof that every subcontractor is registered and in good standing with the compensation fund or with a 

licensed compensation insurer relevant to the type of work performed; 
(u) proof of all subcontractor’s induction training whenever it is conducted; 
(v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings; 
(w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief executive 

officer, which outlines the contractor’s objectives and how they will be achieved and implemented by the 
contractor; 

(x) the health and safety plans of all the contractor’s subcontractors who are required to provide such 
plans; 

(y) copies of the fall protection plan and each revision thereof; 
(z) a comprehensive and updated list of all the subcontractors employed on site by the contractor, 

indicating the type of work being performed by such sub-contractors; 
aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each and 

every sub-contractor working on the site; 
bb) any report made to an inspector by the health and safety committee; 
cc) the minutes of all health and safety meetings and any recommendations made to the contractor by the 

health and safety committee; 
dd) the findings of all audit reports made regarding the implementation of the contractor’s or a 

subcontractor’s health and safety plan; 
ee) the inputs of the safety officer, if any, into the health and safety plan; 
ff) details of induction training conducted whenever it is conducted including the list of attendees; 
gg) proof of the following where suspended platforms are used: 
— a certificate of system design issued by a professional engineer, professional certificated engineer or a 

professional engineering technologist; 
— proof of competency of erectors, operators and inspectors; 
— proof of compliance of operational design calculations with requirements of the system design 

certificate; 
— proof of performance test results; 
— sketches indicating the completed system with the operational loading capacity of the platform; 
— procedures for and records of inspections having been carried out; 
— procedures for and records of maintenance work having been carried out; 
— proof that the prescribed documentation has been forwarded to the provincial director; 

 
hh) letters of appointments for competent persons to supervise the activities which law requires to be so 

supervised; 
ii) a copy of risk assessments made by competent persons; 
jj) records of the register of inspections made by a competent person immediately before and during the 

placement of concrete or any other load on formwork; 
kk) the names of the first aiders on site and copies of the first aid certificates of competency; 
ll) the names of the persons the persons who are in possession of valid certificate of competency in first 
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mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the 
construction work to be performed and issued by an occupational health and safety practitioner: 

a. details of all incidents together with the Contractor’s investigative report on such incident; 
b. the record of inspections carried out by the designers of structures to ensure compliance with designs; 

and 
nn) any other documentation required in terms of regulations issued in terms of the Act including a record of 

all drawings, designs, materials used and other similar information concerning the completed structure; 
oo) The health and safety file shall be made available for inspection by any inspector, subcontractor, the 

contract manager, the employer’s health and safety agent or employee of the contractor upon the 
request of such persons. 

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest available 
information. 

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and safety 
agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a test 
report for the electrical installation in accordance with the provisions of the Electrical Installation 
Regulations. 

 
10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND 
REVIEWING OH&S PERFORMANCE 

 
The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and 
report on this to the Client and/or its Agent on its behalf on a monthly basis. 

 
11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD 
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS. 

 
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and 
Method Statements for each activity executed in the contract or project. 
The identification of hazards is over and above the hazards identification programme and those hazards 
identified during the drafting of the Health and Safety Plan. 

 
 

11.1.1 Monthly Audit by Client and/or its H&S Agent. 
 

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal 
Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has 
implemented, is adhering to and is maintaining the agreed and approved OH&S Plan. 

a) A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE- 
Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may 
conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the 
results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be 
handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible 
recommendations made by that committee to the Employer for reference purposes. 

11.1.2 Health & Safety incident/accident reporting & investigations 

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent 
that he/she: 

I. dies 
II. becomes unconscious 

III. loses a limb or part of a limb 
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IV. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent 
physical defect or likely to be unable for a period of at least 14 days either to work or continue with the 
activity for which he/she was usually employed 

OR where: 
a major incident occurred 

 
I. the health or safety of any person was endangered 

II. where a dangerous substance was spilled 
III. the uncontrolled release of any substance under pressure took place 
IV. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving 

objects 
V. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days 

and at the same time to the Client and/or its Agent on its behalf. 
 

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all 
statutory reports required in terms of the Act and the Regulations. 

 
c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly 

“SHE Risk Management Report”. 
 

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with 
copies of all internal and external accident/incident investigation reports. 

e) The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he/she/they had to receive first aid or be 
referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9) 

f) The results of the investigation to be entered into the Accident/Incident Register listed above. (General 
Administrative Regulation 9) 

g) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the 
steps taken to prevent similar incidents in future. 

h) The Principal Contractor is responsible for the investigation of all accidents relating to the construction 
site and keeping a record of the results of such investigations including the steps taken to prevent 
similar accidents in future. 

i) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and 
reported on in writing, irrespective of whether such incident gave rise to injury or damage. 

 
• Determine the underlying H&S deficiencies and other contributory factors 
• Identification of corrective/preventative actions and continual improvement 
• Communicating the outcome/results and documenting the events of the investigation. 

 
Reporting of Near-Misses 

 
• Department of Public Works and Infrastructure views the reporting of near misses as a critical 

component in creating a positive health and safety awareness culture on site. 
• Department of Public Works and Infrastructure retains the right to enforce the reporting of near misses 

within 24 hours of occurrence. 
 

16. Review 
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The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes 
at each Production Planning and Progress Report meeting as the construction work develops and progresses 
and each time changes are made to the designs, plans and construction methods and processes. 
The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other 
concerned parties with copies of any changes, alterations or amendments as contemplated in the above 
paragraph. 

 
12.1 Site Rules and other Restrictions 

 
a) Site OH&S Rules 

 
The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health 
and Safety Plan and associated aspects of the construction. When required for a site by law, visitors and non- 
employees upon entering the site shall be issued with the proper Personal Protective Equipment (PPE) as and 
when necessary. 

 
b) Security Arrangements 

 
The Principal Contractor must establish site access rules and implement and maintain these throughout the 
construction period. Access control must include the rule that non-employees shall at all times be provided with 
fulltime supervision while on site. The Principal Contractor must develop a set of Security rules and procedures 
and maintain these throughout the construction period. 
If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal Contractor 
must appoint a competent person who must develop contingency plans for any emergency that may arise on site 
as indicated by the risk assessments. 

 
12.1.1 Appointment of Health & Safety Representatives 

 
a) H&S Representatives (‘SHE – Reps’) 

 
Where the Principal Contractor employs more than 20 persons (including the employees of other Contractors 
(sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 
17 of the Act and General Administrative Regulation 6. & 7.) 
H&S Representatives must be appointed in writing and the designation shall be in accordance with the Collective 
Agreement as concluded between the parties as is required in terms of General Administration Regulation 6. 

 
12.1.2 Duties and Functions of the H&S Representatives 

 
The contractor shall appoint in writing one health and safety representative for every 50 employees working on 
the site, whenever there are more than 20 employees on the site, to: 

 
• conduct at least a weekly inspection of their respective areas of responsibility using a checklist 

developed by a Principal Contractor. 
• review the effectiveness of health and safety measures; 
• identify potential hazards and potential major incidents; 
• in collaboration with his employer, examine the causes of incidents; 
• investigate complaints by any employee of the contractor relating to that employee's health or safety on 

the site; 
• make representations to the contractor on matters arising from a), b), c) or d) or on general matters 

affecting the health or safety of the employees at the workplace; 
• inspect the site with a view to, the health and safety of employees, at regular intervals; 
• participate in consultations with inspectors at the workplace and accompany inspectors on inspections 
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of the workplace; and 
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• participate in any internal health or safety audit. 
 

The report must be consolidated and submitted to the Health & Safety Committee. 
H&S Representatives must form part of the incident/accident investigating team. 

 
The contractor shall provide the health and safety representatives with the necessary assistance, facilities and 
training to carry out the functions established above. 

 
12.1.3 Establishment of H&S Committee(s) 

 
• The Principal Contractor must establish H&S Committees consisting of designated H&S 

Representatives together with a number of Employers Representatives appointed as per Section 19(3) 
that are not allowed to exceed the number of H&S Representatives on the committee. 

• The persons nominated by the employer on a H&S Committee must be designated in writing for such 
period as may be determined by him. The H&S Committee shall co-opt advisory (temporary) members 
and determine the procedures of the meetings including the chairmanship. 

 
• The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first 

meeting. Thereafter the H&S Committee shall determine its own procedures 
 
 

12.1.4 Training & Awareness 
 

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant 
training as required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety 
File. 

 
a) Training & Induction 

 
All employees performing work or task on site that potentially impact on H&S must be competent & have the 
necessary appropriate education, training & experience. 
All the training must be closely aligned with the risk profile of the project; procedures must be put in place to 
ensure that all workers are aware of the consequences of their work activities & benefits of improved H&S 
performance. 
All employees of the Principal and other Contractors must be in possession of proof of General Induction training 

 
b) Site Specific Induction Training 

 
All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health 
and Safety Induction or other qualifying training. 

 
c) Other Training 

 
All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 
possession of valid proof of training. 

 
d) Copy of the Act 

 
The contractor shall ensure that a copy of the Act and relevant regulations is available on site for inspection by 
any person engaged in any activity on the site. 
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13. PROJECT/SITE SPECIFIC REQUIREMENTS 
The following is a list of specific activities and considerations that have been identified for the project and site 
and for which Risk Assessments, Standard Working Procedures (SWP), management and control measures and 
Method Statements (where necessary) have to be developed by the Principal Contractor: 

 
a) Clearing & grabbling the area/site 
b) Site establishment 
c) Dealing with existing structures 
d) Location of existing services 
e) Boundary & Access control/Public liability exposures 
f) Protection against heat exhaustion, dehydration, wet & cold conditions 
g) Dealing with HIV & aids other related diseases 
h) Use of portable electrical & explosive tools 
i) Any Excavation work 
j) Any welding work 
k) Loading & offloading of trucks 
l) Driving & operations of Construction vehicles & mobile plant 
m) Temporal works and 
n) Construction work as defined in the construction regulation 2014 
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C2.1 Pricing Instructions 
 

1 The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building Work as 
amended) published and issued by the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 
1999. Where applicable the: 

 
a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 

Standardised Specifications for Civil Engineering Works. 
b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 

Standardised Specifications for Mechanical Engineering Works. 
c) Electrical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 

Standardised Specifications for Electrical Engineering Works. 
 

2 The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition 4.1, prepared by the 
Joint Building Contracts Committee, The additions, deletions and alterations to the JBCC Principal Building 
Agreement as well as the contract specific variables are as stated in the Contract Data. Only the headings and 
clause numbers for which allowance must be made in the Bills of Quantities are recited. 

 
3 Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition 6.2– May 2018. 

Only the headings and clause numbers for which allowance must be made in the Bills of Quantities are recited. 
 

4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, By- 
laws, International Standards and National Standards that were published 28 days before the closing date for 
tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards). 

 

5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by the Principal 
Agent or Engineer and can be viewed at any time during office hours up until the completion of the works. 

 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a 

standard for requirements. Products or articles of an equivalent standard may be substituted. 
 

7 The bills of quantities forms part of and must be read and priced in conjunction with all the other documents forming 
part of the contract document, The Standard Conditions of Tender, Conditions of Contract, Specifications, Drawings, 
The     document     “Construction     Works:     Specifications:     General     Specification     (PW371-A)     Edition 2.0”  
is  obtainable  on  the  Department’s  website  (http://www.publicworks.gov.za/  under  “Consultants Guidelines”), and 
shall be read in conjunction with the bills of quantities / lump sum document and be referred to  for the full descriptions 
of work to be done and materials to be used The document “Construction Works: Specifications: Particular Specification 
(PW371-B) Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings and the 
bills of quantities / lump sum document 

 
8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) 

 
9 The Contract Data and the standard form of contract referenced therein must be studied for the full extent and 

meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of Quantities 
 

10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of 
Quantities, is at the Contractor’s risk. 

 
11 The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount 

prorated to the value of the work duly executed in the same ratio as the preliminaries bears to the total of prices 
excluding any contingency sum, the amount for the Preliminaries and any amount in respect of contract price 
adjustment provided for in the contract. 

 
12 Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 11 but 

taking into account the revised period for completing the works. 
 

13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which 
changes in time or value (or both) have on this section. Such adjustments shall be based on adjustments in the 
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following categories as recorded in the Bills of Quantities: 
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a) an amount which is not to be varied, namely Fixed (F) 
b) an amount which is to be varied in proportion to the contract value, namely Value Related (V); and 
c) an amount which is to be varied in proportion to the contract period as compared to the initial construction 

period excluding revisions to the construction period for which no adjustment to the contractor is not entitled 
to in terms of the contract, namely Time Related (T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13 apply or where 

no selection is made, the adjustments shall be based on the following breakdown: 
 

a) 10 percent is Fixed 
b) 15 percent is Value Related 
c) 75 percent is Time Related 

 
15 The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the execution 

of the works. The contract value used for the adjustment of the Preliminaries shall exclude any contingency sum, the 
amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract. 
Adjustments in respect of any staged or sectional completion shall be prorated to the value of each section. 

 
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities 

must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final 
Summary. 

 
 

17. The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance with the 
National Minimum Wage Act (NMWA)”, and yearly pronounced increases for the duration of contract. 
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS PROGRAMME 
(EPWP) 

Project Name 
CONSTRUCTION OF NEW FACILITIES AT 
KOTYANA PRIMARY SCHOOL SCMU Number SCMU5-25/26-0060 

 

Introductory notes: 
 

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this specification. The use of 
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to the contract. The items 
marked with the letters LI are not necessarily an exhaustive list of all the activities which must be done by hand, and this clause 
does not over-ride any of the requirements in the generic labour-intensive specification in the Scope of Works. 

 
2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope of Works) will 

not be made unless they are constructed using labour-intensive methods. Any unauthorised use of plant to carry out work which 
was to be done labour-intensively will not be condoned and any works so constructed will not be certified for payment. 

 
DESCRIPTION OF THE WORKS 
Employer's objectives 
The employer’s objectives are to deliver public infrastructure using labour-intensive methods. 

 

Labour-intensive works 
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works shall be 
constructed/maintained using local workers who are temporarily employed in terms of the scope of work. 

 
LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 
Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills programme including 
Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at 
NQF level 5 "Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. 

 
Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2unit standard. All other site 
supervisory staff in the employ of emerging contractors must have completed, or be registered on a skills programme for the NQF level 2 unit 
standards or NQF level 4 unit standards. Table 1: Skills programme for supervisory and management staff. 
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Table 1: Skills programme for supervisory and management staff 

Personnel NQF level Unit standard titles Skills programme description 
Team leader / supervisor 2  This unit standard must be completed, and 
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Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za , 
tel: 011-265 5900) 

Skills Programme against this single unit 
standard 

Manage Labour-Intensive 
Construction Processes 

 Site Agent /Manager (i.e. the 
contractor's most senior 
representative that is resident on 
the site) 

Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain structures 

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water an Sanitation Services 

Implement Labour-Intensive 
Construction Systems and 
Techniques 

 Foreman/supervisor 
Skills programme description Unit standard titles NQF level Personnel 

Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain structures 

 

 

 
 
 

This unit standard must be completed, and 
 

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS 
 

1.1 Requirements for the sourcing and engagement of labour. 
1.1.1 Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in accordance 

with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 
 

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of Labour. 
 

1.1.3 Tasks established by the contractor must be such that: 
a) the average worker completes 5 tasks per week in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 

1.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time taken to complete a weekly 
task is not within the requirements of 1.1.3. 

1.1.5 The Contractor shall, through all available community structures, inform the local community of the labour-intensive works and the 
employment opportunities presented thereby. Preference must be given to people with previous practical experience in 
construction and / or who come from households: 
a) where the head of the household has less than a primary school education; 

Apply Labour-Intensive Construction 
Systems and Techniques to Work 
Activities 
Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage 

Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water and Sanitation Services. 

 
 
 
 
 
any one of these 3 unit standards 

 
 

any one of these 3 unit standards 
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b) that have less than one full time person earning an income; 
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c) where subsistence-agriculture is the source of income. 
d) that who are not in receipt of any social security pension income 

1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled workers is in the 
following proportions: 
a) 55 % women; 
b) 55% youth who are between the ages of 18 and 35; and 
c) 2% on persons with disabilities. 

1.2 Specific provisions pertaining to SANS 1914-5 
1.2.1 Definitions 

Targeted labour: Unemployed persons who are employed as local labour on the project. 
1.2.2 Contract participation goals 

1.2.2.1 There is no specified contract participation goal for the contract. The contract participation goal shall be 
measured in the performance of the contract to enable the employment provided to targeted labour to be 
quantified. 

1.2.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect to both time- 
rated and task rated workers, comprise all wages paid and any training allowance paid in respect of agreed 
training programmes. 

1.2.3 Terms and conditions for the engagement of targeted labour 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 
labour. 

1.2.4 Terms and conditions for the engagement of targeted labour 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 
labour. 

1.2.5 Variations to SANS 1914-5 
1.2.5.1 The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax which the law 
requires the employer to pay the contractor. 

1.2.5.2  The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, youth and 
persons with disabilities and the number of days of formal training provided to targeted labour. 

 
1.3 Training of targeted labour 

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to master the 
basic work techniques required to undertake the work in accordance with the requirements of the contract in a manner 
that does not compromise worker health and safety. 

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the Department of Labour. This 
training will take place as close to the project site as practically possible. The contractor must access this training by 
informing the relevant regional office of the Department of Labour in writing, within 14 days of being awarded the 
contract, of the likely number of persons that will undergo training and when such training is required. 

 
 

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and shall take all 
reasonable steps to ensure that each beneficiary is provided with two days of formal training for every 22 days worked. 

 

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who attend formal 
training, in terms of the above. 

 
1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior to 

submission of the final payment certificate. 
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GENERIC LABOUR-INTENSIVE SPECIFICATION 
1 Scope 

This specification establishes general requirements for activities which are to be executed by hand involving the following: 
 

a) trenches having a depth of less than 1.5 metres 
b) storm water drainage 
c) low-volume roads and sidewalks 

2 Precedence 
 

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to this Contract, 
the requirements of this specification shall prevail. 

3 Hand excavatable material 
Hand excavatable material is material: 
a) Granular materials: 
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense, or dense; or 

 

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated boulders, no 
more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm; 

 
b) Cohesive materials: 
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff / very stiff; or 

 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated boulders, no 

more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm; 
 

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 200mm. 
 

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a soil 
comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives a cone 
having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to the horizontal) into the 
material being used. 
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GRANULAR MATERIALS COHESIVE MATERIALS 
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 
Very loose Crumbles very easily when 

scraped with a geological pick. 
Very soft Geological pick head can easily 

be pushed in as far as the shaft 
of the handle. 

Loose Small resistance to penetration 
by sharp end of a geological 
pick. 

Soft Easily dented by thumb; sharp 
end of a geological pick can be 
pushed in 30-40 mm; can be 
moulded by fingers with some 
pressure. 

Medium dense Considerable resistance to 
penetration by sharp end of a 
geological pick. 

Firm Indented by thumb with effort; 
sharp end of geological pick 
can be pushed in up to 10 mm; 
very difficult to mould with 
fingers; can just be penetrated 
with an ordinary hand spade. 

Dense Very high resistance to 
penetration by the sharp end of 
a geological pick; requires 
many blows for excavation. 

Stiff Can be indented by thumb-nail; 
slight indentation produced by 
pushing geological pick point 
into soil; cannot be moulded by 
fingers. 

Very dense High resistance to repeated 
blows of a geological pick. 

Very stiff Indented by thumb-nail' with 
difficulty; slight indentation 
produced by blow of a 
geological pick point. 

 

4 Trench excavation 
All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by hand. 

5 Compaction of backfilling to trenches (areas not subject to traffic) 
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer shall be 
compacted using hand stampers 

a) to 90% Proctor density; 
b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of the backfill, 

provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains no isolated 
boulders, or 

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil when 
tested comparatively with a DCP. 

 
6 Excavation 

All hand excavatable material including topsoil classified as hand excavatable shall be excavated by hand. Harder material may 
be loosened by mechanical means prior to excavation by hand. 
The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated by hand. 

 
 

7 Clearing and grubbing 
Grass and small bushes shall be cleared by hand. 

8 Shaping 

Table 1: Consistency of materials when profiled 
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All shaping shall be undertaken by hand. 
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9 Loading 
All loading shall be done by hand, regardless of the method of haulage. 

10 Haul 
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater 
than 150 m. 

 
11 Offloading 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage. 
 

12 Spreading 
All material shall be spread by hand. 

13 Compaction 
Small areas may be compacted by hand provided that the specified compaction is achieved. 

14 Grassing 
All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

15 Stone pitching and rubble concrete masonry 
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected, loaded, off loaded 
and placed by hand. 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater than 
150m. 

Grout shall be mixed and placed by hand. 
16 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete planks and 
pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In addition, the items shall be large 
enough so that four workers can conveniently and simultaneously acquire a proper handhold on them. 
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Annex A: Skills compliance plans 
(Normative) 

Skills compliance base line plan 
Name of contractor: 
Contact person: Telephone: 
Address: Cell phone: 

 Email: 
Contract / order number: Start date for contract / order: 
Contract title: 
Contract skills development goal (CSDG) (tick appropriate box) 
□ Tendered / contracted CSDG = ......................... hours 
□ Minimum CSDG calculated in accordance with standard 
Minimum CSDG calculated in accordance with the standard (complete only if applicable) 
Contract type (tick appropriate box): Contract amount 
□ professional service excl VAT R 
□ service 
□ engineering and construction works 

 
CIDB Class of construction works, if applicable . . . . . . 

Less expenses (if any) R 
Less allowances R 

 
Contract amount R 

Contract amount expressed in millions of Rand R . . . . . . . . . . . . . m  
Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for developing skills that result in 
nationally accredited outcomes through infrastructure contracts = ......................  
Minimum contract skills development goal which the contractor is required to achieve (Gmin) 
=   x  = . . . . . . . . . . . . . . . . x . . . . . . . . . . . . . . . . . .  = ................................................ hours 
I intend achieving the CSDG as follows: 
□ Method 1: structured work experience learning component opportunities towards a part or a 
full occupational qualification . . . . . . 

. . . . . . hours 
□ Method 2: structured work experience learning opportunities for apprentices or other artisan . . . . . . 
learners ........................................................................................................................................... hours 
□ Method 3: work integrated learning opportunities for University of Technology or . . . . . . 
Comprehensive University national diploma students.............................................................................. hours 
□ Method 4: structured work experience opportunities for candidates towards registration in a . . . . . . 
professional category of registration ...................................................................................................... hours 

. . . . . . . . . . . . hours 
Total 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the 
Contractor, confirms that the contents of this plan are within my personal knowledge and are to 
the best of my belief both true and correct. 

Signed Date 
 

Name Position 
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Skills compliance report Date: 
(tick appropriate box) 
□   Interim report □ Final report 

Name of contractor: 
Contact person: 
Address: 

 
Telephone 
Cell phone 
email 

  

Contract / order number: 
Contract title: 
Contract skills development goal (CSDG) ....................... hours 

Start date for contract / order:   

Method 1: structured workplace experience learning component opportunities towards a part or a full occupational 
qualification 
Employed by contractor 
Name Identity or 

passport 
number 

Cell or 
telephone 
number 

Part or full 
occupational 
qualification 
NQF ref. no. 

Student 
number 

SETA with 
whom learner 
is registered 

Dates for engage- 
ment on work 
related to contract 

Total 
hours 

Start End 
         

         

Employed by subcontractor: (state name) 
Name Identity or 

passport 
number 

Cell or 
telephone 
number 

Part or full 
occupational 
qualification 
NQF ref. no. 

Student 
number 

SETA with 
whom learner 
is registered 

Dates for engage- 
ment on work 
related to contract 

Total 
hours 

Start End 

Method 2: structured work experience learning component opportunities for apprentices or other artisan learners 
Employed by contractor 
Name Identity or 

passport 
number 

Cell or 
telephone 
number 

Listed 
trade 

National artisan 
learner data base 
registration 
number (where 
available) 

SETA with 
whom the 
learner is 
registered 

Dates for 
engagement on 
works related to 
contract 

Total 
hours 

Start End 

        

        

Employed by subcontractor: (state name) 
Name Identity or 

passport 
number 

Cell or 
telephone 
number 

Listed 
trade 

National artisan 
learner data base 
registration 
number (where 
available) 

SETA with 
whom the 
learner is 
registered 

Dates for 
engagement on 
works related to 
contract 

Total 
hours 

Start End 
        

        

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive University 
(CU) diploma students 
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Employed by contractor 
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Name Identify or 
passport 
number 

Cell or 
telephone 
number 

Diploma Learner 
registration 
number 

UOT/CU 
with whom 
the learner 
is 
registered 

Date for 
engagement on 
contract 

Total 
hours 

 

Start End 

         
         
Employed by sub-contractor 
Name Identify or 

passport 
number 

Cell or 
telephone 
number 

Diploma Learner 
registration 
number 

UOT/CU 
with whom 
the learner 
is 
registered 

Date for 
engagement on 
contract 

Total 
hours 

         
Method 4: structured work experience opportunities for candidates towards registration in a professional category of 

registration 
Employed by contractor 
Name Identity or 

passport 
number 

Cell or 
telephone 
number 

Statutory council particulars Dates for engagement 
on work related to 
contract 

Total hours 

Title Registration 
number 

Start End 

        
        
Employed by subcontractor 
Name Identity or 

passport 
number 

Cell or 
telephone 
number 

Statutory council particulars Dates for engagement 
on work related to 
contract 

Total hours 

Title Registration 
number 

Start End 

        
        
 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor, confirms that the contents of 
this plan are within my personal knowledge and are to the best of my belief both true and correct. 

 
 

Signed Date 
 

Name Position 
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PART C2.3: BILLS OF  
 
 
 
 
 

QUANTITIES (PART A) 
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Drawings 
Refer to the Architect's specification attached to the back of these bills of quantities. Tenderers are advised to study 
the Architect's specification for the full intent and meaning of the relevant item 
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PART 3 - LIST OF DRAWINGS 
 

The following drawings/annexure shall be issued during the bid period to form part of the bid documentation. Where applicable, 
drawings/annexure could be re-issued to the Contractor at commencement of the construction phase. 

 
 
 

Architecture 
NO DRAWING DESCRIPTION 

KTYN-SDP-M1000 Master Plan 

KTYN-SDP-M1001 Site Development Plan 

ADMIN-M2000 Floor Plan, Elevations, section 

3CLSS-M2100 Floor Plan, Elevations, section 

3CLSS-M2150 Floor Plan, Elevations, section 

MULTI-M2200A Floor Plan, Elevations 

MULTI-M2200B Section & elevations 

DNC-M2300 Floor Plan, Elevations, section 

TLT-M2400 Floor Plan, Elevations, section 

GDR-M2500 Floor Plan, Elevations, section 

GRDHSE-M2600 Floor Plan, Elevations, section & Signage board 

RFS-M2700 Floor Plan, Elevations, section 

M4000 Door & Window schedule 

M4001 Finishes schedule 

M4002 Sanitary schedule 

M4003 Furniture schedule 

M4004 Signage schedule 

GDR-M5000 GRADE R - Gym swing combination equipment 

GDR-M5001 GRADE R - Sandpit layout 

ADMIN-M6000 Admin Building Joinery Details 01 

ADMIN-M6001 Admin Building Joinery Details 02 

ADMIN-M6002  Admin Building Joinery Details 03 

MULTI-M6300 Multi Media Center Store Room 

MULTI-M6301 Multi Media Center Work Room 

MULTI-M6302 Multi Media Center Media Room  

MULTI-M6303 Multi Media Center Media Room 

MULTI-M6304 Science Laboratory Joinery Plan Details.  

MULTI-M6305 Science Laboratory Joinery Elevation Details. 
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MULTI-M6306 Chemical & Equipment Store joinery details 

DNC-M6400 DNC Joinery Details 01 

DNC-M6401 DNC Joinery Details 02  

GDR-M6600 Grade R Joinery Details 01 

GDR-M6601 Grade R Joinery Details 02 

GDR-M6602  Grade R Joinery Details 03 

GRDHSE-M6700 Guard House Joinery Details 

Structural 
NO DRAWING DESCRIPTION 

KOT-STR-01 Administration Block A Foundation & Surface bed 
details 

KOT-STR-02 Dining & Nutrition Centre Block E Foundation & 
Surface bed details 

KOT-STR-03 3 Classroom Block B Foundation & Surface bed details 

KOT-STR-04 3 Classroom Block C Foundation & Surface bed details 

KOT-STR-05 Multi-Purpose Classroom Block D Foundation & 
Surface bed details 

KOT-STR-06 Grade R Classroom Block G Foundation & Surface 
bed details 

KOT-STR-07 Refuse Room Block I Foundation & Surface bed 
details 

KOT-STR-08 Guard House Block H Foundation & Surface bed 
details 

KOT-STR-09 Ablution Block F Foundation & Surface bed details 

KOT-STR-20 Typical External Works Details 

Electrical 
NO DRAWING DESCRIPTION 

2521-T-E-100E Site Plan: Electrical Sleeve & Reticulation Services 

2521-T-E-100C Site Plan: Intercom & Intruder Alarm Layout 

2521-T-E-100LPS Site Plan: Lightning Protection System Layout 

2521-T-E-100L Site Plan: Area Lighting Layout 

2521-T-E-101 Block A- Admin Offices: Lighting Layout 

2521-T-E-102 Block A- Admin Offices: Power Layout 

2521-T-E-103 Block B- 3 Classrooms Block: Lighting & Power Layouts 

2521-T-E-104 Block C- 3 Classrooms Block: Lighting & Power Layouts 

2521-T-E-105 Block D- Scie+Media+Multi Classroom: Lighting & Power Layouts 

2521-T-E-106 Block E- DNC Block: Lighting & Power Layouts 

2521-T-E-107 Block F- Ablution Block: Lighting Layout 

2521-T-E-108 Block G- Grade-R Class: Lighting & Power Layouts 
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2521-T-E-109 Block H- Guard House: Lighting & Power Layouts 

2521-T-E-301 Single Line Diagrams: DB-B, DB-C, DB-D, DB-E & DB-F 

2521-T-E-302 Single Line Diagrams: MDB, DB-G, DB-H & MDK 

Mechanical 
NO DRAWING DESCRIPTION 

KTYN-S2-ST-M1-001 Site Development Plan: Fire Protection Layout 

KTYN-S2-BA-M1-002 Administration Block: Fire Detection Layout 

KTYN-S2-BD-M1-004 Multipurpose Block: Fire Detection Layout 

KTYN-S2-BE-M1-006 Dining & Nutrition : Fire Detection Layout 

KTYN-S2-M1-101 Administration Block: Cold & Hot Water Layout 

KTYN-S2-M1-103 DNC: Cold & Hot Water Supply Layout 

KTYN-S2-BF-M2-104 Ablutions Block: Cold Water Supply Layout 

KTYN-S2-BA-M2-301 Administration Block: Drainage Layout 

KTYN-S2-BD-M2-302 Multipurpose Block: Drainage Layout 

KTYN-S2-BE-M2-303 Dining & Nutrition: Drainage Layout 

KTYN-S2-BF-M2-304 Ablutions Block: Drainage Layout 

KTYN-S2-BG-M2-305 New Grade -R Classroom: Drainage Layout 

KTYN-S2-M1-501 Scie + Media + Multipurpose Classroom: LP Gas Layout 

KTYN-S2-BE-M5-502 Dining & Nutrition: LP Gas Layout 

KTYN-S2-BG-M5-503 New Grade -R Classroom: LP Gas Layout 

KTYN-S2-BE-M6-602 Dining & Nutrition: Kitchen Extraction Canopy 

Page 145



 SCMU5-25/26-0060 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART C3 
SCOPE OF WORKS 

Page 146



SCMU5-25/26-0060  

 

C3 SCOPE OF WORK 
 

Project Name: CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL LOCATED IN 
ELLIOTDALE 

Tender No: SCMU5-25/26-0060 
 

C3.1 SCOPE OF WORKS 
 

DESCRIPTION OF THE WORKS 
 

Construction of new buildings as follows: 
 

• 1 x Administration Block 
• 2 x 3 classroom blocks 
• 1 x Media Centre 
• 1 x Multi - purpose class 
• DNC 
• Ablutions 
• Guard House 
• Refuse Room 
• 1 x Grade R classroom 
• Walkways, Parking, Ramps 
 

 
C3.2 RESTRICTIONS AND CONSTRAINTS 

 

• Noise must be kept to a minimum and within acceptable levels at all times as work will happen in an existing school 
• Dust emanating from the work site must be controlled at all times. 

 
C3.5 OPERATIONAL PROTOCOLS 

 

• Security is a priority, and the site shall be kept safe at all times. 
• The approved Health and Safety plan shall be adhered to at all times 
• All staff members of the contractor shall wear PPE at all times 
• All staff members of the contractor shall be specifically identifiable at all times and to this end shall wear a 

predetermined coloured overall to be able to enter and work on the site. 
• Regular meetings, the frequency of which is to be determined, shall be held with the management of the premises to 

always ensure a cohesive spirit of co-operation 
• The successful contractor must take into account that other contractors may be busy with construction in close proximity  

to the works and allowance must be made in the contractor’s submission to accommodate these parties. 
 
 

C3.6 ACCESS AND SITE ESTABLISHMENT 
 

• Prospective bidders are to fully familiarize themselves with the site and access to the site and restricted area for site 
establishment. Allowance for temporary construction access etc. shall be deemed to be included in contractor’s price/bid. 
Prospective bidders are to familiarize themselves with the site as no additional costs shall be entertained. 
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• Identified area for site establishment shall be pointed out to prospective bidders at mandatory site inspection. The    
contractor shall be liable for security, fencing (if required), water, sewer, ablutions, electricity, etc. for the site establishment 
area. No Contractor’s representatives, worker are allowed to sleep at establishment area or within the premises 

C3.7 ACCEPTANCE OF TENDERS 
 

• The Employer is not bound to accept the lowest, or any tender, or any portion of any tender 
 

C3.8 MINIMUM WAGE 
 

• The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance with the National 
Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of contract. 

 
C3.9 TEMPORARY WORKS 

 

• All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations. 

C3.10 EMPLOYER'S DESIGN 
N/A 

 
C3.11 DESIGN BRIEF 

N/A 
 

C3.12 DRAWINGS 
• Refer to C2.3
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PART C4 – SITE INFORMATION 
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INFORMATION 
 

Project title: CONSTRUCTION OF NEW FACILITIES AT KOTYANA PRIMARY SCHOOL 

Project Number: SCMU5-25/26-0060 

 
GENERAL 

 
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”. 
(Refer to Scope of Works C3) 

 
The site is located in Elliotdale, Mbashe Local Municipality with following coordinates: 32°02'38"S: 28°59'57”E 
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