

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 1 PRELIMINARY AND GENERAL ITEMS**

PART 0102	C1.2 GENERAL REQUIREMENTS AND PROVISIONS	
PART 0103	C1.3 CONTRACTOR'S SITE ESTABLISHMENT AND	
PART 0104	C1.4 FACILITIES FOR THE ENGINEER	
PART 0105	C1.5 ACCOMMODATION OF TRAFFIC	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 2 SITE CLEARANCE**

PART 0106	C1.6 CLEARING AND GRUBBING	
-----------	----------------------------	--

TOTAL CARRIED TO FINAL SUMMARY	
--------------------------------	--

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 3 SERVICES**

PART 0201	C2.1 GEN REQMENTS AND TRENCHING SERVICE	
PART 0202	C2.2 DRY SERVICES	
PART 0204	C2.4 ENERGY AND OTHER SERVICES	
PART 023A	C2.3A WET SERVICES - SEWERS	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 4 DRAINAGE**

PART 0301	C3.1 DRAINS	
PART 0302	C3.2 CULVERTS	
PART 0303	C3.3 CONCRETE KERBING AND CHANNELING	
PART 1206	C12.6 MECH STABILISED FILL AND GABIONS	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 5 EARTHWORKS**

PART 0107	C1.7 LOADING AND HAULING	
PART 0402	C4.2 CUT MATERIALS	
PART 0403	C4.3 EXISTING ROAD MATERIALS	
PART 0404	C4.4 COMMERCIAL MATERIALS	
PART 0502	C5.2 FILL	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 6 LAYERWORKS**

PART 0404	C4.4 COMMERCIAL MATERIALS	
PART 0501	C5.1 ROADBED	
PART 0503	C5.3 ROAD PAVEMENT LAYERS	
PART 0901	C9.1 ASPHALT LAYERS	
PART 1203	C12.3 GROUND IMPROVEMENT	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 7 ANCILLARY ROAD WORKS**

PART 1104	C11.4 ROAD RESTRAINT SYSTEMS	
PART 1105	C11.5 FENCING	
PART 1106	C11.6 ROAD SIGNS	
PART 1107	C11.7 ROAD MARKINGS AND ROAD STUDS	
PART 1108	C11.8 LANDSCAPING AND PLANTING PLANTS	
PART 1109	C11.9 FINISHING ROAD AND ROAD RESERVE	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 8 RETAINING WALLS - Gabion and Mass Gravity**

PART 1206	C12.6 MECH STABILISED FILL AND GABIONS	
TOTAL CARRIED TO FINAL SUMMARY		

**BILL OF QUANTITIES SECTION SUMMARY****SECTION 9 RIVER COURSE WORK**

PART 0402	C4.2 CUT MATERIALS	
-----------	--------------------	--

TOTAL CARRIED TO FINAL SUMMARY	
--------------------------------	--

## BILL OF QUANTITIES SECTION SUMMARY

### SECTION 10 BRIDGE 2 - Chainage 1436 to 1496

PART 0106	C1.6 CLEARING AND GRUBBING	
PART 0107	C1.7 LOADING AND HAULING	
PART 0303	C3.3 CONCRETE KERBING AND CHANNELING	
PART 1211	C12.11 GEOSYNTHETICS	
PART 1301	C13.1 FOUNDATIONS	
PART 1302	C13.2 FALSEWORK, FORMWORK AND CONCRETE	
PART 1303	C13.3 STEEL REINFORCEMENT	
PART 1304	C13.4 CONCRETE	
PART 1306	C13.6 BEARINGS	
PART 1307	C13.7 JOINTS	
PART 1308	C13.8 ANCILLARY STRUCTURAL ELEMENTS	
PART 1310	C13.10 PAINTING OF MINOR STRUCTURES	
PART 1407	C14.7 PROTECTIVE COATINGS AND TREATMENTS	
PART 2001	C20.1 TESTING MATERIALS AND JUDGEMENT	
TOTAL CARRIED TO FINAL SUMMARY		

## BILL OF QUANTITIES SECTION SUMMARY

### SECTION 11 BRIDGE 3 - Chainage 1653 to 1743

PART 0106	C1.6 CLEARING AND GRUBBING	
PART 0107	C1.7 LOADING AND HAULING	
PART 0303	C3.3 CONCRETE KERBING AND CHANNELING	
PART 1206	C12.6 MECH STABILISED FILL AND GABIONS	
PART 1211	C12.11 GEOSYNTHETICS	
PART 1301	C13.1 FOUNDATIONS	
PART 1302	C13.2 FALSEWORK, FORMWORK AND CONCRETE	
PART 1303	C13.3 STEEL REINFORCEMENT	
PART 1304	C13.4 CONCRETE	
PART 1306	C13.6 BEARINGS	
PART 1307	C13.7 JOINTS	
PART 1308	C13.8 ANCILLARY STRUCTURAL ELEMENTS	
PART 1310	C13.10 PAINTING OF MINOR STRUCTURES	
PART 1407	C14.7 PROTECTIVE COATINGS AND TREATMENTS	
PART 2001	C20.1 TESTING MATERIALS AND JUDGEMENT	
TOTAL CARRIED TO FINAL SUMMARY		