

SABC: BLOEMFONTEIN
 LESEDING FM
 BUILDING DESIGNATION (if relevant):
 BUILDING CODE(if relevant):
 TYPE OF BULK SERVICES (RENOVATIONS AND REFURBISHMENTS OF THE CORIDOR AND GREEN ROOM)

BILL OF QUANTITIES - CORIDOR AND GREEN ROOM

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
BACK UP STUDIO				
SECTION 1.				
PRELIMINARY AND GENERAL				
FIXED CHARGE ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor	H4			
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other fixed charge obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
VALUE RELATED ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		

Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other value related obligations - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TIME RELATED ITEMS				
Contractual requirements				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		

Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other time related obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TOTAL SECTION 1- BILL NO. 01- PRELIMINARIES AND GENERAL				
SECTION 2.				
RENOVATIONS AND REFURBISHMENTS OF THE BACK UP STUDIO				
MEASURED WORKS				
BILL NO. 01				
ALTERATIONS				
REMOVAL OF FLOOR COVERING				
Carefully take out and remove the existing tiles on floor and send to the salvage yard, make good the floor to receive new tiles.	m2	47		
REMOVAL OF ACOUSTIC PANELS				
Carefully take out and remove the existing acoustic panel and send to the salvage yard, make good the wall to receive new acoustic panel as the spec	m2	101		
REMOVAL OF THE EXISTING CEILING				
Carefully take out and remove existing ceiling boards internally and send to the salvage, make good all the works and prepare the area to receive new bulkhead and ceiling boards.	m2	49		
REMOVAL OF WINDOWS				
Carefully take out and remove existing window, size 1113,00 mm x 833,00 mm complete with frame and send to the salvage yard, breaking of the wall to increase the opening is measured elsewhere.	No	1		
REMOVAL OF CARPENTRY FITTINGS				
Carefully take out and remove existing doors and send to the salvage yard, and prepare the area to receive new doors (813x2100mm)	No	1		
BREAKING DOWN AND REMOVAL OF BRICK WALL				
Breaking down the 220mm brickwall and send it to the salvage yard and make good all the works in preparation on new works	m2	10		
DEEP CLEANING				
Allow for deep cleaning in and around the structure	Item	1		
TOTAL SECTION 2 - BILL NO. 01- ALTERATIONS				
SECTION 2.				
MEASURED WORKS				
BILL NO.2				
CARPENTRY AND JOINERY				
50mm x 20mm Timber slats fixed to wall with concealed fixings, as per spec	m2	6		

Supply and install Kitchen cupboard with sink complete, 16mm MDF lift doors and 18mm MDF exposed side panels finished with max ontop fenix NTM laminate - col. Alaska white. Internal carcass-16mm chipboard with PG bison iceberg white melawood. Finish: peen. all exposed edges to receive impact resistant edging, colour to match. all doors to be lockable on a keyed alike system. all cupboard to have height adjustable shelf. (Including the caesarstone)	no	1		
Suply and install 16mm MDF doors with Hilaldam sliding door gear and 18mm MDF exposed side panels finished with max ontop fenix NTM laminate - Col: Alaska white. Internal carcass - 16mm chipboard with with PG bison iceberg white melawood. Finishe: peen. All exposed edges to receive impact resitant edging, colour match. As per spec	Item	1		
Supply and install 16mm MDF panels cut to shape and size, finished with max on top fenix NTM fixed to MDF support frame, with 10mm aluminium trim, bronze colour,	m2	14		
Supply and install 2700mm x 2400mm nap pod with 5mm shadowline and embroidery on back panel. Refer to joinery drawing series 720, including the 40mm thick MDF finished with fenix NTM from max on top, deep grey colour (0724), complete with Velvet fabric - drizzle from weaver world and Velvet fabric - cherry from weaver world,	m2	7		
Supply and install 20 x 16mm timber slats fixed to 20 x 50mm solid timber frame and resting against 25mm thick thermocous tex board.	m2	16		
TOTAL SECTION 2 - BILL NO.02- CARPENTRY AND JOINERY				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO.3	H1			
WATERPROOFING	H3			
DAMP-PROOFING OF WALLS AND FLOORS	H2			
One layer of 375 micron Consol Plastic Brikgrip DPC" embossed damp proof course	H4			
In walls	m2	71		
TOTAL -SECTION 2 - BILL NO.3- WATERPROOFING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 04				
CEILING, ETC				
FIBRE CEMENT CEILING				
Sisalation Insulation	m2	49		
Gyproc rhinoboard ceiling	m2	34		
1200 x 600mm Recessed in lay light	m2	20		
Dry wall partitioning as per spec	m2	10		
TOTAL SECTION 2 - BILL NO. 4- CEILING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 5				
IRONMONGERY				
Mortice lock	no	1		
Door stop	no	1		
TOTAL SECTION 2 - BILL NO.5- IRONMONGERY				
SECTION 2.				

MEASURED WORKS				
BILL NO. 6				
TILES				
Wall tiling				
Womag Dormund Hexagon Wall tiles	m2	5		
Mont clair blanco	m2	49		
TOTAL SECTION 2 - BILL NO.6- TILING				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 07	H1			
PAINTWORK	H3			
PAINTWORK ETC TO NEW WORK	H2			
ON FLOATED PLASTER	H2			
2 x coats eggshell acrylic, 1 x coat undercoat	H4			
On internal walls	m2	103		
ON WOOD	H2			
Three coats matt varnish	H4			
On skirtings, rails, cornices etc not exceeding 300 mm girth	m	23		
TOTAL -SECTION 2 - BILL NO.07- PAINTWORK				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 08	H1			
METAL WORK	H3			
Aluminium wondows				
2400mm X 1830mm aluminium acoustic window complete	No	1		
TOTAL -SECTION 2 - BILL NO.08- METAL WORK				
SECTION NO. 02				
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)				
BILL NO. 09				
MISCELLANIOUS				
BLINDES				
Roller Venetian blinds				
2403mm x 1838mm	no	1		
PLANTER BOX				
Planter box - 375mm x 600mm x 610mm with x 20mm MDF finished timber verneer to later joinery detail.	no	2		
Planter box - 375mm x 600mm x 1370mm with 20mm MDF finished timber verneer to later joinery detail.	no	1		
CABINET				
Installation of a cabinet to cover power DB box	no	1		
TOTAL SECTION 2 - BILL NO. 09- MISCELLANIOUS				
SUBTOTAL				
SECTION 3.				
CONTINGENCIES				
Allow Contingencies for the sum of R40 582,80 (Forty Thousand, Five Hundred and Eighty Two Rand and Eighty Cents)	Item	1		
TOTAL SECTION 3 - BILL NO.01- CONTINGENCY				
SUBTOTAL				
ADD VAT @15%				
TOTAL INCLUDING VAT @15%				

SABC: BLOEMFONTEIN
 LESEDING FM
 BUILDING DESIGNATION (if relevant):
 BUILDING CODE(if relevant):
 TYPE OF BULK SERVICES (RENOVATIONS AND REFURBISHMENTS OF THE BACK UP STUDIO)

BILL OF QUANTITIES - BACK UP STUDIO

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
BACK UP STUDIO				
SECTION 1.				
PRELIMINARY AND GENERAL				
FIXED CHARGE ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor	H4			
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other fixed charge obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
VALUE RELATED ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		

<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
<u>Facilities Requiring Special Attention</u>				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other value related obligations - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TIME RELATED ITEMS				
Contractual requirements				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		

Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other time related obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TOTAL SECTION 1- BILL NO. 01- PRELIMINARIES AND GENERAL				
SECTION 2.				
RENOVATIONS AND REFURBISHMENTS OF THE BACK UP STUDIO				
MEASURED WORKS				
BILL NO. 01				
ALTERATIONS				
REMOVAL OF FLOOR COVERING				
Carefully take out and remove the existing carpet tiles and send to the salvage yard, make good the floor to receive new tiles.	m2	43.00		
REMOVAL OF ACOUSTIC PANELS				
Carefully take out and remove the existing acoustic panel and send to the salvage yard, make good the wall to receive new acoustic panel as the spec	m2	70.62		
REMOVAL OF THE EXISTING CEILING				
Carefully take out and remove existing ceiling boards internally and send to the salvage, make good all the works and prepare the area to receive new bulkhead and ceiling boards.	m2	43.00		
REMOVAL OF WINDOWS				
Carefully take out and remove existing window, size 1113,00 mm x 833,00 mm complete with frame and send to the salvage yard, breaking of the wall to increase the opening is measured elsewhere.	m2	1.05		
REMOVAL OF CARPENTRY FITTINGS				
Carefully take out and remove existing doors and send to the salvage yard, and prepare the area to receive new doors (813x2100mm)	No	2.10		
DEEP CLEANING				
Allow for deep cleaning in and around the structure	Item	1.00		
TOTAL SECTION 2 - BILL NO. 01- ALTERATIONS				
SECTION 2.				
MEASURED WORKS				
BILL NO.2				
CARPENTRY AND JOINERY				
Supply and install 20 x 16mm timber slats fixed to 20 x 50mm solid timber frame and resting against 25mm thick thermocous tex board which is upholstered with vulcan grey 8 fabric - Timber name TBC	m2	6.72		
25x50mm solid timber frame, Name of Wood TBC	m	76.52		
75mm skirting	m	23.10		
TOTAL SECTION 2 - BILL NO.02- CARPENTRY AND JOINERY				

SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO.3	H1			
WATERPROOFING	H3			
DAMP-PROOFING OF WALLS AND FLOORS	H2			
One layer of 375 micron Consol Plastic Brikgrip DPC" embossed damp proof course	H4			
In walls	m2	70.62		
TOTAL -SECTION 2 - BILL NO.3- WATERPROOFING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 04				
CEILING, ETC				
FIBRE CEMENT CEILING				
Sisalation Insulation	m2	43.00		
OWA Sintonia privacy 1200 x 600 mm black, fixed to 38 x 38mm SA pine brandering and roof purlings.	m2	20.75		
800.00 mm wide x 22'800.00 mm long, gyproc rhinoboard ceiling bulkhead to be finished with rhinolite and white paint	Item	1.00		
TOTAL SECTION 2 - BILL NO. 4- CEILING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 5				
IRONMONGERY				
Mortice lock	No	3.00		
Door stop	No	3.00		
TOTAL SECTION 2 - BILL NO.5- IRONMONGERY				
SECTION 2.				
MEASURED WORKS				
BILL NO. 6				
FLOOR COVERING				
VINYL TILES				
Vinyl wooden tiles as per spec	m2	17.85		
Grey carpet tiles as per spec	m2	22.05		
TOTAL SECTION 2 - BILL NO.6- FLOOR COVERING				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 07	H1			
PAINTWORK	H3			
PAINTWORK ETC TO NEW WORK	H2			
ON WOOD	H2			
Three coats matt varnish	H4			
On skirtings, rails, cornices etc not exceeding 300 mm girth	m	23.31		
TOTAL -SECTION 2 - BILL NO.07- PAINTWORK				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 08	H1			
METAL WORK	H3			
Aluminium wondows				
2400mm X 1830mm aluminium acoustic window complete	No	1.00		
Aluminium doors				
2030mm x 830mm aluminium acoustic door complete	No	2.00		

TOTAL -SECTION 2 - BILL NO.08- METAL WORK				
SECTION NO. 02				
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)				
BILL NO. 09				
MISCELLANIOUS				
ACOUSTIC PANNELS				
ON WALLS				
Soviet 45 Valcan fabric - bright red	m2	12.71		
Enrin 10703 Blend fabric	m2	6.30		
Slate Valcan fabric	m2	19.85		
Grey 8 Valcan fabric - light grey	m2	12.60		
BLINDES				
Rollewr Venetian blinds				
2403mm x 1838mm	no	1.00		
2500mm x 1200mm	no	1.00		
TOTAL SECTION 4 - BILL NO. 10- MISCELLANIOUS				
SUBTOTAL				
SECTION 5.				
CONTINGENCIES				
Allow Contingencies for the sum of R17 255,14 (SeventeenThousand, Two Hundred and Fifty Five Rand and Fourteen Cents)	Item			
TOTAL SECTION 5 - BILL NO.01- CONTINGENCY				
SUBTOTAL				
ADD VAT @15%				
TOTAL INCLUDING VAT @15%				

SABC: BLOEMFONTEIN
 LESEDING FM
 BUILDING DESIGNATION (if relevant):
 BUILDING CODE(if relevant):
 TYPE OF BULK SERVICES (RENOVATIONS AND REFURBISHMENTS OF THE NEWS ROOM)

BILL OF QUANTITIES - NEWS ROOM

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
BACK UP STUDIO				
SECTION 1.				
PRELIMINARY AND GENERAL				
FIXED CHARGE ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor	H4			
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other fixed charge obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
VALUE RELATED ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		

<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
<u>Facilities Requiring Special Attention</u>				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other value related obligations - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TIME RELATED ITEMS				
Contractual requirements				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		

Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		

Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other time related obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TOTAL SECTION 1- BILL NO. 01- PRELIMINARIES AND GENERAL				
SECTION 2.				
RENOVATIONS AND REFURBISHMENTS OF THE BACK UP STUDIO				
MEASURED WORKS				
BILL NO. 01				
ALTERATIONS				
REMOVAL OF FLOOR COVERING				
Carefully take out and remove the existing vinyl tiles and send to the salvage yard, make good the floor to receive new tiles.	m2	9.88		
REMOVAL OF ACOUSTIC PANELS				
Carefully take out and remove the existing acoustic panel and send to the salvage yard, make good the wall to receive new acoustic panel as the spec	m2	28.83		
REMOVAL OF THE EXISTING CEILING				
Carefully take out and remove existing ceiling boards internally and send to the salvage, make good all the works and prepare the area to receive new bulkhead and ceiling boards.	m2	8.59		
REMOVAL OF CARPENTRY FITTINGS				
Carefully take out and remove existing doors and send to the salvage yard, and prepare the area to receive new doors (813x2100mm)	No	1.00		
DEEP CLEANING				
Allow for deep cleaning in and around the structure	Item	1.00		
TOTAL SECTION 2 - BILL NO. 01- ALTERATIONS				
SECTION 2.				
MEASURED WORKS				
BILL NO.2				
CARPENTRY AND JOINERY				
Supply and install 20 x 16mm timber slats fixed to 20 x 50mm solid timber frame and resting against 25mm thick thermocous tex board which is upholstered with vulcan grey 8 fabric - Timber name TBC	m2	28.35		
25x50mm solid timber frame, Name of Wood TBC	m	44.18		
75mm skirting	m	12.01		
TOTAL SECTION 2 - BILL NO.02- CARPENTRY AND JOINERY				

SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO.3	H1			
WATERPROOFING	H3			
Waterproofing	H4			
DAMP-PROOFING OF WALLS AND FLOORS	H2			
One layer of 375 micron Consol Plastic Brikgrip DPC [®] embossed damp proof course	H4			
In walls	m2	28.83		
TOTAL -SECTION 2 - BILL NO.3- WATERPROOFING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 04				
CEILING, ETC				
FIBRE CEMENT CEILING				
Sisalation Insulation	m2	8.59		
1200mm x 600mm recessed in lay light	m2	8.59		
TOTAL SECTION 2 - BILL NO. 4- CEILING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 5				
IRONMONGERY				
Mortice lock	No	1.00		
Door stop	No	1.00		
TOTAL SECTION 2 - BILL NO.5- IRONMONGERY				
SECTION 2.				
MEASURED WORKS				
BILL NO. 6				
FLOOR COVERING				
VINYL TILES				
Vinyl wooden tiles as per spec	m2	17.85		
TOTAL SECTION 2 - BILL NO.6- TILING				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 07	H1			

PAINTWORK	H3			
PAINTWORK ETC TO NEW WORK	H2			
ON WOOD	H2			
Three coats matt varnish	H4			
On skirtings, rails, cornices etc not exceeding 300 mm girth	m	23.31		
TOTAL -SECTION 2 - BILL NO.07- PAINTWORK				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 08	H1			
METAL WORK	H3			
Aluminium door				
2030mm x 830mm aluminium acoustic door complete	No	1.00		
TOTAL -SECTION 2 - BILL NO.08- METAL WORK				
SECTION NO. 02				
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)				
BILL NO. 09				
MISCELLANIOUS				
ACOUSTIC PANNELS				
ON WALLS				
Soviet 45 Valcan fabric - bright red	m2	8.19		
Enrin 10703 Blend fabric	m2	7.98		
Slate Valcan fabric	m2	5.51		
Grey 8 Valcan fabric - light grey	m2	5.46		
TOTAL SECTION 4 - BILL NO. 10- MISCELLANIOUS				
SUBTOTAL				
SECTION 5.				
CONTINGENCIES				
Allow Contingencies for the sum of R7 148,38 (Seven Thousand, One Hundred and Fourty Eight Rand and Thirty Eight Cents)	Item	1.00		
TOTAL SECTION 5 - BILL NO.01- CONTINGENCY				
SUBTOTAL				
ADD VAT @15%				
TOTAL INCLUDING VAT @15%				

SABC: BLOEMFONTEIN
 LESEDING FM
 BUILDING DESIGNATION (if relevant):
 BUILDING CODE(if relevant):
 TYPE OF BULK SERVICES (RENOVATIONS AND REFURBISHMENTS OF THE LIVE STUDIO)

BILL OF QUANTITIES - LIVE STUDIO

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
BACK UP STUDIO				
SECTION 1.				
PRELIMINARY AND GENERAL				
FIXED CHARGE ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor	H4			
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other fixed charge obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
VALUE RELATED ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		

<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
<u>Facilities Requiring Special Attention</u>				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other value related obligations - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TIME RELATED ITEMS				
Contractual requirements				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		

Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other time related obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TOTAL SECTION 1- BILL NO. 01- PRELIMINARIES AND GENERAL				
SECTION 2.				
RENOVATIONS AND REFURBISHMENTS OF THE BACK UP STUDIO				
MEASURED WORKS				
BILL NO. 01				
ALTERATIONS				
REMOVAL OF FLOOR COVERING				
Carefully take out and remove the existing carpet tiles and send to the salvage yard, make good the floor to receive new tiles.	m2	34.65		
REMOVAL OF ACOUSTIC PANELS				
Carefully take out and remove the existing acoustic panel and send to the salvage yard, make good the wall to receive new acoustic panel as the spec	m2	50.40		
REMOVAL OF THE EXISTING CEILING				
Carefully take out and remove existing ceiling boards and send to the salvage, make good all the works and prepare the area to receive new bulkhead and ceiling boards.	m2	43.00		
REMOVAL OF WINDOWS				
Carefully take out and remove existing window, size 1113,00 mm x 833,00 mm complete with frame and send to the salvage yard, breaking of the wall to increase the opening is measured elsewhere.	m2	1.05		
REMOVAL OF CARPENTRY FITTINGS				
Carefully take out and remove existing doors and send to the salvage yard, and prepare the area to receive new doors (813x2100mm)	No	2.00		
DEEP CLEANING				
Allow for deep cleaning in and around the structure	Item	1.00		
TOTAL SECTION 2 - BILL NO. 01- ALTERATIONS				
SECTION 2.				
MEASURED WORKS				
BILL NO.2				
CARPENTRY AND JOINERY				
Supply and install 20 x 16mm timber slats fixed to 20 x 50mm solid timber frame and resting against 25mm thick thermocous tex board which is upholstered with vulcan grey 8 fabric - Timber name TBC	m2	50.40		
25x50mm solid timber frame, Name of Wood TBC	m	63.00		
75mm skirting	m	21.02		
TOTAL SECTION 2 - BILL NO.02- CARPENTRY AND JOINERY				

SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO.3	H1			
WATERPROOFING	H3			
DAMP-PROOFING OF WALLS AND FLOORS	H2			
One layer of 375 micron Consol Plastic Brikgrip DPC* embossed damp proof course	H4			
In walls	m2	57.46		
TOTAL -SECTION 2 - BILL NO.3- WATERPROOFING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 04				
CEILING, ETC				
FIBRE CEMENT CEILING				
Sisalation Insulation	m2	26.24		
OWA Sintonia privacy 1200 x 600 mm black, fixed to 38 x 38mm SA pine branderling and roof purlings.	m2	15.54		
800.00 mm wide x 22'800.00 mm long, gyproc rhinoboard ceiling bulkhead to be finished with rhinolite and white paint	Item	1.00		
TOTAL SECTION 2 - BILL NO. 4- CEILING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 5				
IRONMONGERY				
Mortice lock	No	1.00		
Door stop	No	1.00		
TOTAL SECTION 2 - BILL NO.5- IRONMONGERY				
SECTION 2.				
MEASURED WORKS				
BILL NO. 6				
FLOOR COVERING				
VINYL TILES				
Vinyl wooden tiles as per spec	m2	17.85		
Grey carpet tiles as per spec	m2	22.05		
TOTAL SECTION 2 - BILL NO.6- FLOOR COVERING				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 07	H1			
PAINTWORK	H3			
PAINTWORK ETC TO NEW WORK	H2			
ON WOOD	H2			
Three coats matt varnish	H4			
On skirtings, rails, cornices etc not exceeding 300 mm girth	m	21.00		
TOTAL -SECTION 2 - BILL NO.07- PAINTWORK				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 08	H1			
METAL WORK	H3			
Aluminium wondows				
2500mm X 1892mm aluminium acoustic window complete as per spec	No	1.00		

Aluminium doors				
2030mm x 830mm aluminium acoustic door complete	No	1.00		
TOTAL -SECTION 2 - BILL NO.08- METAL WORK				
MISCELLANEOUS				
ACOUSTIC PANNELS				
ON WALLS				
Soviet 45 Valcan fabric - bright red	m2	11.87		
Enrin 10703 Blend fabric	m2	8.09		
Slate Valcan fabric	m2	14.60		
Grey 8 Valcan fabric - light grey	m2	7.35		
BLINDES				
Rollewr Venetian blinds				
2500mm x 1892mm	no	1.00		
1800mm x 1100mm	no	1.00		
1500mm x 1100mm	no	1.00		
TOTAL SECTION 2 - BILL NO. 09- MISCELLANEOUS				
SUBTOTAL				
SECTION 3.				
CONTINGENCIES				
Allow Contingencies for the sum of R14 255,44 (Fourteen Thousand, Two Hundred and Fifty Five Rand and Fifty Four Cents)	Item	1.00		
TOTAL SECTION 5 - BILL NO.01- CONTINGENCY				
SUBTOTAL				
ADD VAT @15%				
TOTAL INCLUDING VAT @15%				

SABC: BLOEMFONTEIN
 LESEDING FM
 BUILDING DESIGNATION (if relevant):
 BUILDING CODE(if relevant):
 TYPE OF BULK SERVICES (RENOVATIONS AND REFURBISHMENTS OF THE PRODUCERS ROOM)

BILL OF QUANTITIES - PRODUCERS ROOM

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
BACK UP STUDIO				
SECTION 1.				
PRELIMINARY AND GENERAL				
FIXED CHARGE ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
Establishment of Facilities on the Site				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor	H4			
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other fixed charge obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
VALUE RELATED ITEMS				
Contractual requirements.				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		

<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		
Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
<u>Facilities Requiring Special Attention</u>				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		
Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other value related obligations - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TIME RELATED ITEMS				
Contractual requirements				
Insurances	SUM	1		
Programming	SUM	1		
Performance Security	SUM	1		
Retention Guarantee	SUM	1		
<u>Establishment of Facilities on the Site</u>				
Facilities for Engineer				
Equipment for the Engineer's Staff	SUM	1		
Facilities for Contractor				
Offices and Storage Sheds	SUM	1		
Workshops	SUM	1		
Site Establishment	SUM	1		
Living Accomodation - The Contractor to supply a breakdown of the different categories namley: Supervision, Skilled Labor, Semi Skilled Labour and Unskilled Labour	SUM	1		
Laboratory Facilities	SUM	1		
Ablution and Latrine Facilities	SUM	1		
Tools and Equipment	SUM	1		
Water Supplies	SUM	1		
Electric Power	SUM	1		

Communication	SUM	1		
Air Supplies	SUM	1		
Dealing with Water	SUM	1		
Access	SUM	1		
Facilities Requiring Special Attention				
Security	SUM	1		
Safety	SUM	1		
Samples and certification of materials	SUM	1		
Testing Authority	SUM	1		
Other Contractors	SUM	1		
Quality Assurance	SUM	1		

Orders and Indents	SUM	1		
Site Meetings	SUM	1		
Plant for the Works	SUM	1		
Transport on the site	SUM	1		
Transport of the Workforce to and from the site	SUM	1		
Supervision for the duration of the construction	SUM	1		
Company and head office overheads costs for the duration of the contract works	SUM	1		
Other time related obligation - Contractor to submit details	SUM	1		
Remove site establishment on completion	SUM	1		
TOTAL SECTION 1- BILL NO. 01- PRELIMINARIES AND GENERAL				
SECTION 2.				
RENOVATIONS AND REFURBISHMENTS OF THE BACK UP STUDIO				
MEASURED WORKS				
BILL NO. 01				
ALTERATIONS				
REMOVAL OF FLOOR COVERING				
Carefully take out and remove the existing carpet tiles and send to the salvage yard, make good the floor to receive new tiles.	m2	8.74		
REMOVAL OF ACOUSTIC PANELS				
Carefully take out and remove the existing acoustic panel and send to the salvage yard, make good the wall to receive new acoustic panel as the spec	m2	25.58		
REMOVAL OF THE EXISTING CEILING				
Carefully take out and remove existing ceiling boards internally and send to the salvage, make good all the works and prepare the area to receive new bulkhead and ceiling boards.	m2	8.74		
REMOVAL OF CARPENTRY FITTINGS				
Carefully take out and remove existing doors and send to the salvage yard, and prepare the area to receive new doors (813x2100mm)	No	1.00		
DEEP CLEANING				
Allow for deep cleaning in and around the structure	Item	1.00		
TOTAL SECTION 2 - BILL NO. 01- ALTERATIONS				
SECTION 2.				
MEASURED WORKS				
BILL NO.2				
CARPENTRY AND JOINERY				
Supply and install 20 x 16mm timber slats fixed to 20 x 50mm solid timber frame and resting against 25mm thick thermocous tex board which is upholstered with vulcan grey 8 fabric - Timber name TBC	m2	28.88		
25x50mm solid timber frame, Name of Wood TBC	m	46.20		
75mm skirting	m	12.18		
TOTAL SECTION 2 - BILL NO.02- CARPENTRY AND JOINERY				

SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO.3	H1			
WATERPROOFING	H3			
Waterproofing	H4			
DAMP-PROOFING OF WALLS AND FLOORS	H2			
One layer of 375 micron Consol Plastic Brikgrip DPC [®] embossed damp proof course	H4			
In walls	m2	29.23		
TOTAL -SECTION 2 - BILL NO.3- WATERPROOFING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 04				
CEILING, ETC				
FIBRE CEMENT CEILING				
Sisalation Insulation	m2	8.74		
1200mm x 600mm recessed in lay light	m2	8.74		
TOTAL SECTION 2 - BILL NO. 4- CEILING				
SECTION 2.				
MEASURED WORKS				
BILL NO. 5				
IRONMONGERY				
Mortice lock	No	1.00		
Door stop	No	1.00		
TOTAL SECTION 2 - BILL NO.5- IRONMONGERY				
SECTION 2.				
MEASURED WORKS				
BILL NO. 6				
FLOOR COVERING				
VINYL TILES				
Vinyl wooden tiles as per spec	m2	8.74		
TOTAL SECTION 2 - BILL NO.6- TILING				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 07	H1			

PAINTWORK	H3			
PAINTWORK ETC TO NEW WORK	H2			
ON WOOD	H2			
Three coats matt varnish	H4			
On skirtings, rails, cornices etc not exceeding 300 mm girth	m	12.18		
TOTAL -SECTION 2 - BILL NO.07- PAINTWORK				
SECTION NO.2	H1			
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)	H1			
BILL NO. 08	H1			
METAL WORK	H3			
Aluminium wondows				
856mm x 1014mm aluminium acoustic window complete	No	2.00		
Alumium doors				
2032mm x 830mm aluminium acoustic door complete	No	1.00		
TOTAL -SECTION 2 - BILL NO.08- METAL WORK				
SECTION NO. 02				
BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS)				
BILL NO. 09				
MISCELLANIOUS				
ACOUSTIC PANNELS				
ON WALLS				
Soviet 45 Valcan fabric - bright red	m2	8.19		
Enrin 10703 Blend fabric	m2	7.98		
Slate Valcan fabric	m2	5.51		
Grey 8 Valcan fabric - light grey	m2	5.46		
BLINDES				
Rollewr Venetian blinds				
856mm x 1014mm	no	2.00		
TOTAL SECTION 4 - BILL NO. 10- MISCELLANIOUS				
SUBTOTAL				
SECTION 5.				
CONTINGENCIES				
Allow Contingencies for the sum of R9 470,26 (Nine Thousand, Four Hundred and Seventy Rand and Twenty Six Cents)	Item	1.00		
TOTAL SECTION 5 - BILL NO.01- CONTINGENCY				
SUBTOTAL				
ADD VAT @15%				
TOTAL INCLUDING VAT @15%				

SABC: BLOEMFONTEIN
 LESEDING FM
 BUILDING DESIGNATION (if relevant):
 BUILDING CODE(if relevant):
 TYPE OF BULK SERVICES (PROVISIONAL SUMS)

DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
SECTION NO. 1				
PROVISIONAL SUMS				
BILL NO. 1				
HVAC SYSTEM				
Allow for a PC Sum for an amount of R 80 000,00 for the supply and installation of HVAC system, 5 x split units	Item	1		
Allow for Attendance	Item	1		
Allow for Proffit	Item	1		
CLADDING				
Allow for a PC Sum for an amount of R 35 000 for the supply and installation of Cladding on the façade of the building	Item	1		
Allow for Attendance	Item	1		
Attendance	Item	1		
FIRE DETECTOR				
Allow for a PC Sum for an amount of R 30 000,00 for the supply and installation of Fire detector system	Item	1		
Allow for Attendance	Item	1		
Allow for Proffit	Item	1		
SIGNAGE				
Allow for a PC Sum for an amount of R 25 000,00 for the supply and installation of SIGNAGE	Item	1		
Allow for Attendance	Item	1		
Allow for Proffit	Item	1		
TOTAL SECTION 1 - BILL NO. 11- PROVISIONAL SUMS				



SABC - LESEDI FM					
SUBJECT : BILL OF QUANTITIES					
BILL No.4 - LIGHTING INSTALLATION					
ITEM	DESCRIPTION	UNIT	QTY	TENDER VALUE	
				RATE	AMOUNT
WIREWAYS					
4.2	Supply, delivery and installation of PVC conduits, surface mounted in ceiling voids and fixed to walls or cast-in or built into walls, including all fixing materials, bends, terminations, draw boxes, etc.				
4.2.1	20mm diameter				
	Supply and delivery	Meter	60		
	Installation	Meter	60		
4.3	Supply, delivery and installation of Conduit outlets boxes c/w locknuts and bushes built into brick or cast into concrete or surface mounted				
4.3.2	65mm round box, c/w cover				
	Supply and delivery	No	29		
	Installation	No	29		
WIRING AND TERMINALS					
4.5	Supply, delivery and installation of Cu Conductors:				
4.5.1	1,5mm² PVC insulated conductor				
	Supply and delivery	Meter	900		
	Installation	Meter	900		
LIGHT FITTINGS					
4.6	Supply, deliver, install, connect, test and commissioning the following light fittings				
4.6.1	TYPE F22 - Regent, 230V Signa Uno 36 Recessed White 33W LED 4000K 900mA Nondimmable Controller OR SIMILAR APPROVED.	No	12		
	TYPE B1 - Regent, 230V Luxon Round Pro 160 Downlighter Recessed White 15W LED 4000K CRI 80 350mA Non-dimmable controller OR SIMILAR APPROVED	No	7		
	TYPE D2 - Regent, 230V Silo 1 Fitting Pendant 1000mm Tube Length Black & special black and Red 2W LED 4000K 350mA Non-dimmable OR SIMILAR APPROVED	No	7		
	TYPE B2 - Regent, 230V Maco 70 Downlighter Recessed 52 Degree White 10W LED 4000K CRI 90 250mA Non-dimmable Controller OR SIMILAR APPROVED	No	10		
	Regent, 230V Linear Micro 33 Surface 1226mm Black 24V-14mm LED 22W/m 4000K Excludes Controller OR SIMILAR APPROVED	No	6		
4.7	Supply, deliver, install, connect, test and commissioning of Sensors				
4.7.1	CMR 10	No	2		
ACCESSORIES					
4.8	Supply, deliver and install accessories to boxes				
4.8.1	16A, two lever one way switch	No	4		
TOTAL BILL 4 CARRIED FORWARD TO TENDER SUMMARY					

SABC - LESEDI FM					
SUBJECT : BILL OF QUANTITIES					
BILL No.5: SMALL POWER INSTALLATION					
ITEM	DESCRIPTION	UNIT	QTY	TENDER VALUE	
				RATE	AMOUNT
WIREWAYS					
5.1	Supply, delivery and installation of PVC conduits, surface mounted in ceiling voids and fixed to walls or cast-in or built into walls, including all fixing materials, bends, terminations, draw boxes, etc.				
5.1.1	20mm diameter				
5.1.1.1	Supply and delivery	Meter	18		
5.1.1.2	Installation	Meter	18		
5.2	Supply and install conduit droppers chased or built into wall, consisting of 3 x 25mm dia & 2 x 20mm dia from wire basket & trunking in ceiling void to power skirting c/w 1.6mm draw wires	No	3		
5.3	Supply, delivery and installation of Conduit outlets boxes c/w locknuts and bushes built into brick or cast into concrete or surface mounted, c/w applicable cover				
5.3.1	100 x 100 x 50 mm				
	Supply and delivery	No	6		
	Installation	No	6		
5.4	Supply, deliver and installation of the 2 compartment, two cover Midland power skirting complete with all accessories including internal/external bends, end caps etc.				
5.4.1	as per first and ground floor drawings	Meter	30		
5.6	Supply, delivery and installation of socket outlets				
5.6.1	16 A, 3-pin standard white SSO + 16 A, 3-pin Euro Scoke (SANS 164-2)				
	Flush Mounted	No	2		
5.6.1.4	Mounted in floorbox	No	8		
	Surface mounted	No	0		
	Power skirting mounted	No	13		
	16 A, 3-pin double white SSO + 16 A, 3-pin Euro Scoke (SANS 164-2)				
	Flush Mounted	No	1		
	Surface mounted	No	0		
	16 A, 3-pin dedicated red SSO				
	Flush Mounted	No	0		
	Mounted in floorbox	No	0		
	Power skirting mounted, 45 degree (including plug top)	No	13		
WIRING AND TERMINALS					
5.8	Supply, Deliver and installation of Cu Conductors:				
5.8.1	2.5mm² PVC insulated conductor				
5.8.1.1	Supply and delivery	Meter	300		
5.8.1.2	Installation	Meter	300		
5.8.2	4mm² Surfix (For HVAC)				
5.8.2.1	Supply and delivery	Meter	90		
5.8.2.2	Installation	Meter	90		
TOTAL FOR BILL 7 CARRIED FORWARD TO TENDER SUMMARY					

[illegible]

[illegible]

SABC - LESEDI FM	
FINAL SUMMARY	AMOUNT
GREEN ROOM	
BACKUP STUDIO	
NEWS ROOM	
LIVE STUDIO	
PRODUCERS ROOM	
ELECTRICAL WORKS	
PROVISIONAL SUMS	
TOTAL	
SUBTOTAL	
ADD VAT @15%	
TOTAL AMOUNT	