
SCOPE OF WORK – ELECTRIFICATION HOUSEHOOLD CONNECTIONS 

The provision of electrical infrastructure including compilation of all information to successfully 

upload the PCS files as required for reporting of energized connections for the Households new 

connections in the KZN Operating Units in the Distribution Business utilising the EDA App. 

The Establishment of the site for: 

• The erection of the installation, as per the approved design (Final Design Package). 

• The testing and commissioning of the entire installation. 

• The provision of acceptable marked up signed, stamped and dated "as-built" drawings sag 

and tension charts, compliance and hand over procedure. 

• Making good of house walls where ready boards or passive bases have been installed. 

• The handing over of the installation in a working order with all the necessary 

administration. 

• The contractor will fix marketing labels, provided by Eskom Holdings SOC Limited, as per 

the labelling standard, KZN16SGS017. 

• Completing of PCS file for uploading of connections to be done immediately after 

energization using the EDA App and registering of all connected customers on the Eskom 

Holdings SOC Limited customer management system within 7 days after energization under 

dead or live conditions. 

• Sealing of all installed customer meters. 

• The completion of all the necessary administration work in providing the works. (SACS, 

Planning, Survey, Project Engineering). 

Abridged certificate of compliance or installation of certificate to be completed by a competent 

resource and to be submitted within 7 days after energization. 

 

 

 

 

 

 

 

 



The term ELECTRIFICATION will be is used to describe the following categories of work: 

1. Electrification – Construction related to MV Line Infrastructure, LV infrastructure, service cable 

and meter. 

2. Schools and Clinics - Construction related to MV and LV infrastructure, service cable and meter for 

Schools and Clinics only. 

3. High value extensions (above R3 000 000,00 per project) – Construction related to MV and LV 

infrastructure required. Extension of MV line or increase in transformer size, LV backbone, service 

cable and meter. 
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