

Reference: **N.002-070-2023/2**

Fax Number: +27 (0) 21 957 4660

Date: 2024/04/26

Direct Line: +27 (0) 21 957 4600

Email: procurementwr3@sanral.co.za

Website: www.nra.co.za

SANRAL



BUILDING SOUTH AFRICA
THROUGH BETTER ROADS

Dear Tenderer

CONTRACT NUMBER: N.002-070-2023/2

**THE DOUBLING OF THE GWAING RIVER BRIDGE CROSSING ON NATIONAL ROUTE 2 SECTION 7
KM 17.3**

ADDENDUM NO. 1

This addendum is issued in terms of Clause C.3.2 of the Tender Data and must be read in conjunction with and shall be deemed to form part of the Tender Document.

Kindly acknowledge receipt of this addendum by completing the ACKNOWLEDGEMENT OF ADDENDUM below. Failure to acknowledge this addendum may invalidate the Tender.

Yours sincerely,

**PROCUREMENT OFFICE
SANRAL WESTERN REGION**

PART 1A: SPECIFIC DETAILS & QUESTIONS RELEVANT TO THE CONTRACT

This addendum is to be read in conjunction with and shall be deemed part of the Contract Documents.

1. GENERAL NOTE TO TENDERERS

Amendments to the Tender Document, which is in PDF format, cannot be made electronically by any tenderer and shall be changed manually, before submission of the Tender Proposals. However, the Returnable Schedules that are in electronic format (MS Word) should be amended. Where amendments have to be made to the Pricing Schedule (MS Excel), a completely new Ms Excel spreadsheet has been provided.

2. AMENDMENTS TO THE TENDER DOCUMENT.

2.1 VOLUME 3 BOOK 1

2.2.1 Part T1, Section T1.1:

Last sentence after "George local municipality" replace "16 months" with "18 months".

2.2.2 Part T1, Section T1.1:

First sentence after the heading COMPLETION AND DELIVERY OF TENDERS replace Friday "10 May 2024" with Friday "17 May 2024".

2.2.3 Part T1, Section T1.2

Clause Number C.2.15 replace "Friday, 10 May 2024" with "Friday, 17 May 2024."

2.2.4 Part T1, Section T1.2

Clause Number C.3.4.1 replace Friday "10 May 2024" with Friday "17 May 2024".

2.2.5 Part T2, FORM A13:

The form with the closing date of 10 May 2024 was replaced with new Form A13 reflecting closing date as 17 May 2024.

2.2.6 Part T2, Returnable Schedules

See issue of returnable schedules in Word format, not issued previously.
Volume 3 Book 1

2.2 VOLUME 3 BOOK 2

2.2.7 Part C1, Form C1.1 Form of Offer:

See issue of Form of Offer in Word format, not issued previously.

2.2.8 Part C1, Form C1.1.1:

See replacement page C2-5 and note in item 1 of the Proforma Acceptance of Offer the change of “16 months” with “18 months.”

2.2.9 Part C1, Section C1.2.2:

See replacement page C2-49 and note in Clause Number 1.1.3.3 Time for Completion, the change of “16 months” with “18 months.”

2.3 Part C2, Pricing Schedule:

The initial Pricing Schedule has been replaced with the revised Pricing Schedule (N002-070-2023_2 Gwaing Addendum 1 – Addendum 1) and the following main amendments should be noted:

- (i) The construction period has been increased with the following implications:
 - A number of items with the unit of month or units incorporating month have been increased accordingly.
 - Some PC Sum or Prov Sum items have been increased to also allow for the increased construction period.
 - Changes to payment item B13.01(i).
 - Tenderers are to note that this increased period makes provisions for an expected two December / January contractors shutdown periods.

2.3 VOLUME 3 BOOK 3

2.3.1 Part C3, Scope of Works:

See replacement pages C3-40 to C3-42 and note changes to item B13.01(i).

See replacement page C3-58 and note inclusion of the words “rental of the barriers” in the third paragraph.

2.4 VOLUME 4

Please take note of the following replacement drawings:

- (i) 24400276 Layout Plan General SV17450 – SV1860 ADD1
- (ii) 24400319 Layout Plan Accommodation of Traffic – Phase 1 ADD1
- (iii) 24401027 Longitudinal Section Eastbound SV16400 – SV17650 ADD1
- (iv) 24401332 Status – Longitudinal Section Eastbound SV1640 – SV17650 ADD1
- (v) 24401726 Layout Plan General SV16400 – SV17650 ADD1
- (vi) 24401840 Longitudinal Section Eastbound SV17650 – SV18620 ADD1
- (vii) 24401842 Status - Longitudinal Section Eastbound SV17650 – SV18620 ADD1
- (viii) 24402561 Site Plan Sheet 1 of 2 ADD1

These drawings have been reissued due to errors when printing to pdf.

The South African National Roads Agency SOC Limited
01 Havenga Street
Oakdale, Bellville
7530

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

I _____

Representing _____

Hereby acknowledge that I have received the above addendum and that I am conversant with the contents thereof.

Receipt of Addendum No.1 is hereby for N.002-070-2023/2 acknowledged. Please acknowledge all files received by ticking the appropriate box.

Tick (✓)	Type of Document	Document Name
	(*pdf)	Addendum No.1 – N.002-070-2023/2
	(*MS Word)	Returnable Schedules – N.002-070-2023/2
	(*MS Word)	Form of Offer - N.002-070-2023/2
	(*MS excel)	Addendum No.1 – Local Content Annex C D & E
	(*MS excel)	Addendum No.1 - Amended complete BOQ for N.002-070-2023/2
	(*pdf)	Addendum No.1 –Six (6) Replacement pages (Volume 3) - N.002-070-2023/2
	(*pdf)	Addendum No.1 –Eight (8) Replacement drawings (Volume 4) - N.002-070-2023/2
	(*pdf)	Addendum No.1 – N.002-070-2023/2 Extending closing date from “10 May 2024” to “17 May 2024.
	(*word)	Addendum 1 - Amended Form A13 for N.002-070-2023/2

SIGNATURE: _____

DATE: _____

This Addendum is to be read in conjunction with and shall be deemed to form part of the Contract Documents.

You must therefore acknowledge receipt of this addendum by emailing this form to the South African National Roads Agency SOC Limited at procurementWR3@sanral.co.za and the original must be attached to the Returnable Schedules.

Failure to acknowledge receipt of this addendum may invalidate the Tender.