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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 

A. OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 

CONTRACT No. UMZ/2023-24/INFRA/MIG/003:     MASAMUNCU ACCESS ROAD & BRIDGE 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the Contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
The offered total of the prices inclusive of Value Added Tax is: 

Amount in Words....................................................................................................................................... 

…………………………………………………………………………………………………………………….… 

………………………………………………………………………………………………………………………. 

R……………………………………………………..……………..…. (in figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 

Signature: (of person authorised to sign the tender): .............................................................................. 

Name: (of signatory in capitals): ............................................................................................................... 

Capacity: (of Signatory): ........................................................................................................................... 

Name of Tenderer: (organisation): .......................................................................................................... 

Address: ……...................................................................................................................................  

......................................................................................................................................................... 

Telephone number: ……………………………… Fax number: ....................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 
[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this 

Agreement and in the Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in 
 

Part 1 Agreements and Contract Data (which includes this Agreement) 
Part 2 Pricing Data, including the Schedule of Quantities 
Part 3 Scope of Work 
Part 4 Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015 
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of 
this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details 
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance 
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract 
Data, within 14 days of the date on which this Agreement comes into effect.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 

binding contract between the parties. 

 

Signature:   .............................................................................................................................  

Name: (in capitals)  ................................................................................................................................  

Capacity:  ................................................................................................................................  

Name of Employer (organisation) .......................................................................................................  

 Address: ....................................... ........................ ................................................................... 

 ................................................................................................................................................... 
 
Witness:   Signature: ............................................... Name: ................................................................ 
 
Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date 

is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during 

the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreement and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

1. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

2. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

3. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

4. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

5. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  

6. Subject:  ..........................................................................................................................................  

 Details:  ..........................................................................................................................................  

  ..........................................................................................................................................  
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 

any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 

this Agreement shall have any meaning or effect in the contract between the parties arising from this 

Agreement. 
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FOR THE TENDERER: 

 

Signature:  ................................................................................................................  

Name: .......................... ..............................................................................................  

Capacity:  ....  ...........................................................................................................  

Tenderer: (Name and address of organisation) ..................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ................................................................................................................  

Name:   ................................................................................................................  

Date:    ................................................................................................................  

 

FOR THE EMPLOYER 

 

Signature:  ................................................................................................................  

Name: .......................... ..............................................................................................  

Capacity:  ....  ...........................................................................................................  

Employer: (Name and address of organisation) .................................................................................... 

 ............................................................................................................................................  

Witness: 

Signature:   ................................................................................................................  

Name:   ................................................................................................................  

Date:  ..   ................................................................................................................  
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C1.2.1 CONDITIONS OF CONTRACT 
 

C1.2.1.1   GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition 
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of 
Contract 2015"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter 
under “Special Conditions of Contract”. 

 
C1.2.1.2   SPECIAL CONDITIONS OF CONTRACT 

 
C1.2.1.2.1 GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent 
specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Contract 2015, and the applicable heading, 
or (where a new special condition that has no relation to the existing clauses is introduced) by a number that 
follows after the last clause number in the General Conditions of Contract 2015, and an appropriate heading. 
 
C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015 
 
SCC 1.1.4. reads “ The Commencement date shall be the date of the Site Handover Meeting”. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 

 
 
PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  
Clause 1.1.14: Name of Employer: Umzimvubu Municipality 
  
Clause 1.2.2: Address of Employer: 

 
Physical:    Postal: 
 
Dabula Street, Sophia Park              Private Bag X 9020 
Mount Frere                Mount Frere 
5090     5090  
 
E-Mail: Nota.Tobela@umzimvubu.gov.za 
 
Telephone No: (039) 255 8500  Fax No: (039) 255 0167 

     
Clause 1.1.15: Name of Engineer: BM Infrastructure Development   
  
Clause 1.2.2: Address of Engineer: 

 
Physical:    Postal: 
 
48 Flamingo Drive               48 Flamingo Drive 
Southernwood                Southernwood 
Mthatha, 5100    Mthatha, 5100              
 
E-Mail: info@bmengineers.co.za 
 
Telephone No: (047) 531 0424   Fax No: (047) 531 0409 

     
Clause 1.6 & 38.1: Special non-working days are Sundays, the construction industry year end break 

and the following statutory public holidays as declared by National Government: 
 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, 
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of 
Reconciliation, Christmas Day and the Day of Goodwill.  

  
Clause 1.6: The construction industry year end break commences on the first working day after 

15 December and ends on the first working day after 15 January of the next year. 
  
Clause 7.1: The time to deliver the Guarantee is within 14 days of the Commencement Date. 

 
The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up 
to the Certificate of Completion, and thereafter the liability shall be reduced to 5% 
of the accepted contract price up to the issue of the Final Approval Certificate. 

  
Clause 10.1: The Contractor shall commence executing the Works within 14 days of the 

Commencement Date. 
  

  
Clause 12.2: The Contractor shall deliver his programme of work within 7 days of the 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Commencement Date. 

  
Clause 35.1 Insurance to be effected by the Contractor. 
  
Clause 35.1.1.2.2: The value of materials supplied by the Employer to be included in the insurance 

sum is Nil. 
  
Clause 35.1.2: Special Risks Insurance issued by SASRIA is required. 
  
Clause 35.1.3: The limit of indemnity for liability insurance is R2 000 000,00 (two million rands only) 

for any single liability claim. Liability insurance shall include spread of fire risk. 
  
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 10%. 
  
Clause 42.1: The Works shall be completed as set out in the Scope of Works: 

• In 5 months including special non-working days 
  
Clause 43.1: The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand 

five hundred rands only) of the total Contract Price per day. 
  
Clause 46.2: The value of the certificates issued shall be adjusted in accordance with the Contract 

Price Adjustment Schedule : 
 

The value of the certificates issued shall be adjusted in accordance with the Contract 
Price Adjustment Schedule with the following values: 

The value of “x” is 0.1 

The values of the coefficients are: 

a = [0, 25] (labour) 

b = [0, 30] (contractor’s equipment) 

c = [0, 25] (material) 

d = [0, 20] (fuel) 

The nearest town to the site is Mt Ayliff (Emaxesibeni) and the nearest city is 
Durban 

The labour index will be as published by STATSSA for the Eastern Cape 
  
Clause 46.3: Price adjustments for variations in the cost of special materials is allowed. 
  
Clause 49.1.5: The percentage limit on materials not yet built into the Permanent Works is 80%. 
  
Clause 49.3: The percentage retention on the amounts due to the Contractor is 5%. 
  
Clause 49.6: A Retention Money Guarantee is Not Permitted. 
  
Clause 53.1: The Defects Liability Period is 6 months from the date of the Certificate of 

Completion. 
  
Clause 58.2: Dispute Resolution shall be by Mediation. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 
 
PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

  
Clause 1.1.8:  

Name of the Contractor: …………………………………………………………………… 
 
………………………………………………………………………………………………….. 

  
Clause 1.2.2: Address of the Contractor: 

 Physical:    Postal: 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................    ...................... 
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C1.3: FORM OF GUARANTEE 

 
PRO FORMA 

FORM OF GUARANTEE 
 
Employer: (name and address) _______________________________________________ 

_________________________________________________________________________ 

Contract No: ________________________________ 

(Contract title) _____________________________________________________________ 
 
WHEREAS________________________________________________________________ 
(hereinafter referred to as “the Employer”) entered into a Contract with 

_________________________________________________________________________ 
 
(hereinafter called “the Contractor”) on the___________ day of ______________ 20_______ 
for the construction of (Contract Title) 
_________________________________________________________________________ 
 
at________________________________________________________________________ 
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS ___________________________________________ (hereinafter referred to as “the 
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE, _____________________________________________________ 
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the 
Employer under renunciation of the benefits of division and excussion for the due and faithful performance by 
the Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 
 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act 
in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree 
to any modifications, variations, alterations, directions or extensions of the Due Completion Date 
of the Works under the said Contract, and that its rights under this guarantee shall in no way be 
prejudiced nor our liability hereunder be affected by reason of any steps which the Employer may 
take under such Contract, or of any modification, variation, alterations of the Due Completion 
Date which the Employer may make, give, concede or agree to under the said Contract. 

 
2. This guarantee shall be limited to the payment of a sum of money. 

 
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and 

to give time to or compound or make any other arrangement with the Contractor. 
 

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion 
Certificate in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the 
issue of the Final Approval Certificate, unless we are advised in writing by the Employer before 
the issue of the said Certificate of his intention to institute claims, and the particulars thereof, in 
which event this guarantee shall remain in full force and effect until all such claims have been 
paid or liquidated. 
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5. Our total liability hereunder shall not exceed the sum of 

________________________________________________________________ 

________________________________________________________ (in words) 

R____________________________________ (in figures) 
 
 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the 
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall 
cease. 
 

 
7. We hereby choose our address for the serving of all notices for all purposes arising herefrom 

as 

________________________________________________________________ 

________________________________________________________________ 

 

 
IN WITNESS WHEREOF this guarantee has been executed by us at __________________ 
 
on this _________________________ day of ________________________ 20 _________ 
 
As witnesses: 
 
1.    ________________________   Signature __________________________________ 
 Name in Block Letters 
 
2.   ________________________        Signature __________________________________ 

Name in Block Letters 
 
Duly authorized to sign on behalf of (Guarantor)   __________________________________ 
 

                
Address___________________________________ 
 

  
___________________________________ 
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT No 85 OF 1993  

 
 

THIS AGREEMENT is made between The Umzimvubu Local Municipality. 
(hereinafter called the EMPLOYER) of the one part, herein represented by:  

 .............................  .....................................................................................................................................  

in his capacity as:   ..................................................................................................................................... ; 

AND:   ...................  .....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by .....................................  

 .............................  .....................................................................................................................................  

in his capacity as:   .....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement 

between the CONTRACTOR and the EMPLOYER in respect of: 
 
CONTRACT No. UMZ/2023-24/INFRA/MIG/003:  MASAMUNCU ACCEES ROAD & BRIDGE    
 
for the construction, completion and maintenance of the works; 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms 

of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by 

OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees.  The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 
arrangements and procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the 
default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT and 
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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C2: PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

1. GENERAL 
 

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in 
conjunction with all the other documents comprising the Contract Documents, which include the 
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) 
and the Drawings. 

 
2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of 
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
edition) published by the South African Institution of Civil Engineering (SAICE). 

 
The short descriptions of the items in the Schedule of Quantities are for identification purposes only 
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and 
the Particular Specifications, read together with the relevant clauses of the amendments and additions 
contained in the Project Specifications and directives on the drawings, set out what ancillary or 
associated work and activities are included in the rates for the operations specified. 

 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in 
the COLTO Standard Specifications (1998 edition).  Item numbers prefixed by the letter B refer to items 
of payment described in Part B Amendments to the Standard Specifications.  
 
For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 
assigned to them: 
 
Unit:  The unit of measurement for each item of work as defined in the specifications. 

 
Quantity: The number of units of work for each item. 

 
Rate: The payment per unit of measurement at which the Tenderer tenders to do the work. 

 
Amount: The product of the quantity and the rate tendered for an item. 

 
Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units.  

 
3. QUANTITIES REFLECTED IN THE SCHEDULE  

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure 
during the execution of the work. The quantities finally accepted and certified for payment, and not the 
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.  
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any 
materials or executing work or making arrangements for it if the quantity estimated from the drawings 
are greater or less than 10% of the quantities of material or work stated in the Schedule of Quantities.  
The quantities of material or work stated in the Schedule of Quantities shall not be regarded as 
authorisation for the Contractor to order material or to execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid for as 
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of 
Contract, the COLTO Standard Specifications sub clause 1201(a), the Project Specifications and the 
Drawings.  Unless otherwise stated, items are measured net in accordance with the Drawings, and no 
allowance has been made for waste.  The validity of the contract will in no way be affected by 
differences between the quantities in the Schedule of Quantities and the quantities finally certified for 
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payment. 
 

4. PROVISIONAL SUMS 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, 
payment for the work done under such items will be made in accordance with clause 45 of the General 
Conditions of Contract 2015.  The Employer reserves the right, during the execution of the works, to 
adjust the stated amounts upwards or downwards according to the work actually done under the item, 
or the item may be omitted altogether, without affecting the validity of the Contract.  
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted 
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the 
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of 
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to 
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as 
arithmetical errors. 

 
5. PRICING OF THE SCHEDULE OF QUANTITIES 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full 
inclusive prices to be paid by the Employer for the work described under the several items, and shall 
include full compensation for all costs and expenses that may be required in and for the completion 
and maintenance during the defects liability period of all the work described and as shown on the 
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and 
obligations set forth or implied in the documents on which the Tender is based.  The rates and lump 
sums shall be comprehensive in accordance with sub-clause 1201(b) of the COLTO Standard 
Specifications for Road and Bridge Works for State Road Authorities (1998 edition). 
 
Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of 
the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto.  If the Tenderer omits to price any items in the Schedule of Quantities, then these 
items will be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
Should the Tenderer group a number of items together and tender one lump sum for such group of items, 
this single lump sum shall apply to that group of items and not to each individual item. 
 
The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the 
execution of the contract. 

 
The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column. 
The provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only 
items. "Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected;  and 
(c) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded.  
 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply 
in the event of work under this item being required.  The Tenderer shall, however, note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 
 
Reasonable compensation will be received where no payment item appears in respect of work required 
in terms of the Contract which is not covered in any other pay item. 
 
All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall 
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include all levies and taxes (other than VAT).  VAT will be added in the summary of the Schedule of 
Quantities.  Note that fractions of a cent in all rates shall be discounted. 
 

6. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 
7. INTERIM PAYMENTS 
 

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of 
Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim 
progress instalments assessed by the Engineer and based on the measure in which the work actually 
carried out relates to the extent of the work to be done by the Contractor. 
 
Notwithstanding any custom to the contrary, the work as executed will be measured for payment in 
accordance with the methods described in the contract documents under the various items of payment. 
 
Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the 
measurement of quantities for payment.  Except where specified otherwise than in clause 1220, the nett 
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work 
in excess of that prescribed shall be excluded. 

 
8. UNITS OF MEASUREMENT 
 

The units of measurement described in the Schedule of Quantities are metric units. The following 
abbreviations are used in the Schedule of Quantities. 

 

mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2  =  square metre 

m2-pass = square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW          =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  tonne (1 000 kg) 

No. =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  tonne-kilometre 

hr =  hour 

dia =  diameter 

Sum =  lump sum 

 
9. CONSISTENCY OF RATES 

In order to ensure that payments certified by the Engineer are reasonably consistent with the market value 
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices 
and amounts tendered in the Schedule of Quantities are required to be in balance.  

 
 A tender will be considered out of balance if: 
 
 (i) the combined, extended total tendered for the item: 
 
  13.01    The Contractor's general obligations 
 

(a) Fixed obligations 

(b) Value-related obligations 

  (c) Time-related obligations 
 

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT). 
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(ii) the rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent 
from either the next highest or next lowest rates, prices or amounts tendered, or else from the 
latest estimates. 

 
Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written 
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the 
Tenderer fails to make the necessary satisfactory adjustments.  These adjustments in rectification will be 
such that increases are balanced by decreases, leaving the tender offer unchanged. 
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C2.2. SCHEDULE OF QUANTITIES 
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C3: SCOPE OF WORK 
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C3.1 DESCRIPTION OF THE WORKS  
 
1.1    Employer’s objectives  
 
The project entails construction of 1.15km of Access Road, associated stormwater drainage facilities, 
stream crossing culvert structures and road signs. The start and end co-ordinates for the bridge 
culverts are as indicated in Table below: 

 

The geographical coordinates of the approximate centre of the project are as follows: 

 

Description 
START END 

Latitude Longitude Latitude Longitude 

Road 1 30°47'36.21"S 29° 9'37.19"E 30°47'35.04"S 29° 9'47.51"E 

Road 2 30°47'36.84"S 29° 9'38.86"E 30°47'46.37"S 29° 9'51.08"E 

Road 3 30°47'41.24"S 29° 9'45.08"E 30°47'40.10"S 29° 9'48.37"E 

       Table 1: illustrates a Google Earth aerial photograph of the project location. 

 

      The start and end co-ordinates for the bridge culverts are as indicated in Table 2 bellow. 

Description Position 

Latitude (S) Longitude (E) 
3000x3000mm-Box Culvert 30°47'35.57"S 29° 9'46.24"E 

Low river crossing 30°47'39.63"S 29° 9'43.60"E 

          Table 2: Box Culverts Positions 

  
1.2    Overview of the works  
               
The scope of work proposed for this project, among other things, can be broken down as follows: 
 
Construction of Masamuncu Access Roads alignment (total of approximately 1.150km length and 5.5m 
width); 
 

➢ Clearing the site and stripping of topsoil; 

➢ Mass earthworks; 

➢ Road bed preparation over the entire road length; 

➢ Construction of open drains; 

➢ Trench excavation for stormwater pipes and other stormwater drainage structures; 

➢ Laying, bedding, jointing, testing, and backfilling of culverts pipes; 

➢ Construction of inlet structures and headwalls; 

➢ Construction of concrete ditch drains and stone pitching to channel water away from the 

pavement; 

➢ Construction of gabion baskets and reno-mattresses; 

➢ Installation of road signs; 

➢ Construction of 1No. of 3 000mm x 3 000m Box culvert at the river crossing; 

➢ Construction of 1No. of 900mm x 900mm low river crossing; 
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➢ Environmental rehabilitation. Topsoil and grass on the existing verges and shoulders will be 

removed, stockpiled and later used for rehabilitation of the rehabilitated shoulder where 

possible. 

 
For a more indicative description of the works to be carried out, your attention is drawn to the Bill of 
Quantities bound here, Book of Drawings as issued together with this tender document. 
 
1.3 Extent of the works 
 
The project entails the construction of a gravel access road of approximately 1.150km and the 
construction includes mass earthworks, pavement layers. The project also includes concrete 
channelling, stormwater conduits and mass gabion structures. 
 
The works shall further comprise of appurtenant works such as road signs, concrete side drains, cross 
drainage, etc. 
 
1.4 Location of the works 
 

The access roads are located in Ward 8 of Umzimvubu Local Municipality. It lies in north west 

of Mount Frere town. The access roads are approximately 46 km outside Mount Frere en route 

to Matatiele/Mount Fetcher Towns. 

 

1.5      Temporary works 
 

The Contractor shall at all times ensure that his operations do not endanger any member of the 
public. All operations shall be in terms as specified in the Occupational Health and Safety Act as 
well as per the Construction Regulations. 

 
2 Drawings 
 

The following drawings are provided by the Engineer. 
 

TITLE 
 

• Locality Map 

• Schematic Road Layout Plan 

• Typical Standard Road Details 

• Road Alignment (Horizontal & Vertical) 

• Typical Nameboard 

 
3 Procurement 
 
3.1 Preferential procurement procedures 
 

The works shall be executed in accordance with the conditions attached to preferences granted 
in accordance with the preference schedule. 

 
3.2 Scope of mandatory subcontract work 
 

The Tenderer is also to refer to the mandatory requirements regarding use of local labour and 
labour intensive construction methods. 

A.  
4 Applicable SANS Standards for Construction Works 
 

The following SANS specifications are also referred to in this document and the Contractor is 
advised to obtain them from Standards South Africa (a division of SABS) in Pretoria. 
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SANS 10396: 2003:        Implementing Preferential Construction Procurement Policies 
using Targeted Procurement Procedures 

 
SANS 1914-1 (2002): Targeted Construction Procurement 
 
SANS 1921-1 (2004):  Construction and Management Requirements for Works 

Contracts Part 1: General Engineering and Construction Works 
 
SANS 1921-6 (2004):  Construction and Management Requirements for Works 

Contracts Part 6: HIV / AIDS Awareness 
 

 
5. Applicable National and International Standards 
 

The Standard Specification for Road and Bridge Works for State Authorities 1998, prepared 
by the Committee of Land Transport Officials, (COLTO), as amended, shall apply to this 
Contract. 
 

 
6. Particular / Generic specifications 
 
  The following Project Specifications and Particular Specifications apply: 
 
PS 1 GENERAL DESCRIPTION 
 

The works comprise construction of 5.5m wide gravel road. 
 
PS 2 DESCRIPTION OF SITE AND ACCESS 
 

The access roads are located in Ward 8 of Umzimvubu Local Municipality. It lies in north west 

of Mount Frere town. The access roads are approximately 46 km outside Mount Frere en route 

to Matatiele/Mount Fetcher Towns. 

 

PS 3 DETAILS OF CONTRACT 
 

The Contract includes the following construction work: 
 

• Erection of the Nameboard. 

• Clearing and grubbing. 

• Bulk earthworks (Cut to Fill exercise for road formation) 

• Construction of gravel wearing course 

• Construction of culvert inlet boxes, headwalls, and other ancillary structures where required  

• Construction of concrete pipe culverts & dish drains 

• Construction of stone pitching for erosion protection.  

• Erection of signage. 

• Cleaning of the site and road reserve. 

 The above description is not necessarily complete and shall not limit the work to be carried out. 
 
PS 4 CONSTRUCTION PROGRAMME 
 

The time for completion on this Contract is as shown in the Contract Specific Data, and includes 
the allowance for inclement weather.  All statutory holidays for the Civil Engineering Industry 
falling within the authorised Contract period, will be allowed as extensions to this period, but 
the Contractor will not be paid additional Time-Related charges for these days. 
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The Contractor shall submit a preliminary programme with his Bid indicating the main activities 
to be carried out. 

 
Any work carried out prior to approved sureties and proof of insurances being submitted will 
be at the Contractor’s risk.  The start and completion dates of the Contract will however not be 
adjusted due to late submission of approved sureties. 

 
The Contractor shall submit to the Engineer within 14 days of receiving the Letter of 
Acceptance from the Employer, a detailed programme setting out clearly the sequence of work, 
and the resources which he intends to use, and a projected cashflow for the various sections 
of the work. The programme shall be submitted in the form of a bar chart.  The quantity of work 
applicable to each bar item as well as the rate, at which the work will be completed, shall be 
shown on each bar. 

 
If the programme is to be revised by reason of the Contractor falling behind his programme, he 
shall produce a revised programme showing modifications to the original programme 
necessary to ensure completion of the works or any part thereof within the time of completion 
as defined or any extended time granted.  Any proposal to increase the tempo of work must be 
accompanied by positive steps to increase production by providing more labour and plant on 
site, or by using the available labour and plant in a more efficient manner. 
 
Failure on the part of the Contractor to submit, or work according to the approved programme 
or revised programme, shall be sufficient reason for the Employer to take steps as provided for 
in Clause 58 of the General Conditions of Contract. 

 
The approval by the Engineer of any programme shall have no contractual significance, other 
than that the Engineer would be satisfied if the work is carried out according to such 
programme, and that the Contractor undertakes to carry out the work in accordance with the 
programme.  It shall not limit the right of the Engineer to instruct the Contractor to vary the 
programme should circumstances make this necessary. 

 
PS 5 SITE FACILITIES AVAILABLE 
 
PS 5.1 Source of Water Supply 
 

The Contractor shall make his own arrangements for the provision of water for domestic use, 
site works and that, which is required for compaction purposes.  

 
The Contractor shall take note that no direct payment will be made for any costs incurred for 
the provision of a water supply point, nor for the cost of water drawn.  Payment for the 
aforementioned shall be deemed to be covered by the rates and price tendered and paid for 
the various items of work included under the Contract.  

 
The Contractor shall make himself thoroughly acquainted with the regulations relating to the 
use of water in the area and shall take adequate measures to prevent the wastage of water. 
The Employer accepts no responsibility for a shortage of water at the allocated supply point 
due to any cause whatsoever, nor for additional costs incurred by the Contractor as a result of 
such shortage. 

 
PS 5.2 Source of Power Supply 
 

The Contractor shall make his own arrangements regarding the supply of electricity. The 
Contractor shall take note that no direct payment will be made for any costs incurred for the 
provision of a power supply point, nor for the cost of electricity drawn.  Payment for the 
aforementioned shall be deemed to be covered by the rates and price tendered and paid for 
the various items of work included under the Contract.  
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PS 5.3 Location of Site Camp and Materials Storage Area 
 

The Contractor shall establish his site camp and materials storage area at a mutually 
acceptable location as approved by the Engineer. The Contractor shall confine his camp and 
storage of materials to the areas designated or approved by the Engineer. The camp must be 
kept clean and tidy and, on completion of the construction works, the Contractor shall re-instate 
the areas to the Engineer’s satisfaction. 

 
PS 6 SITE FACILITIES REQUIRED 
 
PS 6.1 Engineer’s Site Facilities 
 

An office for the Engineer is required. The type of office required for the Engineer is specified 
in relevant section of the project specifications.  Site Meetings will be held in the Contractor’s 
site office. 
 

PS 6.2 Laboratory Facilities 
 

Not required 
 

 
PS 6.3 Sanitary Facilities for the Contractor’s Staff 
 

The Contractor shall supply chemical toilets for use by his employees and temporary workers 
and shall be entirely responsible for maintaining such toilets in a clean and sanitary condition 
to the satisfaction of the Engineer and the health authorities. The number of toilets shall be 
based on one toilet per fifteen personnel on site and the Contractor shall make his own 
arrangements and pay all charges for the removal of sewage.  Under no circumstances will the 
Contractor’s staff be allowed to use public toilet facilities. 

 
PS 6.4 Telephone Facilities 
 

The Engineer will use his own cellular and office telephones for this Contract. Accounts for use 
of the said telephones will be submitted to the Contractor for payment up to the maximum 
provisional sum allowed for in the Bill of Quantities.  

 
PS 6.5 Accommodation for Employees 
 

The Contractor shall make his own arrangements for the accommodation of his employees. 
 
PS 6.6 Security of Contractor’s Site Camp 
 

Security of the Contractor’s site camp will be the Contractor’s own responsibility and no 
additional payment will be made if additional security measures need to be taken during the 
Contract. 
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C3.2 STANDARD SPECIFICATIONS  
 
A) PROJECT/WORK SPECIFICATION 
 
Notes to Tenderer 

 

1. The Standard Specifications for Road and Bridge Works for State Road Authorities 1998, 

prepared by the Committee of Land Transport Officials, (COLTO), as amended, shall apply to this 

contract.  The amendments are those issued by COLTO and reproduced in Part B1, together with 

additional amendments as set out in Part B2. 

 

2. Where reference is made to the General Conditions of Contract and Sub-Clauses thereof in the 

above mentioned Standard Specifications, they refer to the appropriate edition of the ‘General 

Conditions of Contract for Road and Bridge Works for State Road Authorities,” issued by COLTO 

(Clause 1115 of the Standard Specifications refers). 

 

 The General Conditions of Contract applicable to this contract are the “General Conditions of 

Contract for Work of Civil Engineering Construction” (2015) issued by the South African Institution 

of Civil Engineering and the necessary amendments to the Standard Specifications have been 

made and included in the Project Specifications contained in this document. 

 

3. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill of 

Quantities”, (used in all other documents forming part of this contract), are synonymous. 

 

4. The terms “Project Specifications” and “work Specifications”, are synonymous. 
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B) MATTERS RELATING TO THE STANDARD SPECIFICATIONS 
 

 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND 

ADDITIONAL SPECIFICATIONS 

 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 

specifications between alternative materials or methods of construction and for additional 

requirements to be specified to suit a particular contract.  Details of such alternatives or 

additional requirements applicable to this contract are contained in this part of the project 

specifications.  It also contains some additional specifications required for this particular 

contract. 

 

2. The number of each clause and each payment item in this part of the project specifications 

consists of the prefix B followed by a number corresponding to the number of the relevant 

clause or payment item in the standard specifications.  The number of a new clause or a new 

payment item which does not form part of a clause or a payment item in the standard 

specifications and which is included here, is also prefixed by B followed by a new number.  The 

new numbers follow on the last clause or item number used in the relevant section of the 

standard specifications. 

 

3.  The tenderer shall note that the standard COLTO specification is based on the COLTO 

General Conditions of Contract.  References to specific COLTO General Conditions of 

Contract clauses will need to be exchanged for the equivalent clause in the General 

Conditions of Contract for Construction Works” (2015) as amended and the Contract Data.  

The employer assumes no responsibility for the contractor’s interpretation of which are the 

correct relevant clauses and the contractor shall be deemed to have indemnify the employer 

against incorrect interpretation from COLTO general condition of contract to these general 

condition of contract (GCC 2015) applicable to this contract. 
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C3.3  PROJECT SPECIFICATIONS  
 

1. SECTION 1100:  DEFINITIONS AND TERMS 

 

Add the following: 

“The COLTO Standard Specification for Roads and Bridges has been written for all contractors, 

Employers and Engineers. Similarly, the works and the site are not defined and the general 

nature of the entities and elements that collectively constitute construction under a contract are 

characterized by the use of lower case letters throughout. 

 

These project specifications continue to use lowercase spellings in order to avoid the 

appearance of the capitalised and non-capitalised words to describe or prescribe the 

same elements of work required on this project. However, for the purposes of this 

contract, the following definitions shall apply: 

 

Contractor 

The Contractor and the contractor is the same person who will only be formally identified by 

the completed Agreement. 

 

Employer 

The Employer and employer is the same persona. 

 

Engineer 

The Engineer and engineer is the same persona. 

 

Site 

The site is bound by the limits of construction as shown in the drawings or the title of the project 

and extends to also include the following: 

 

• All areas necessary for the accommodating traffic as prescribed in Section 1500 of the 

specification and the drawings. 

• All borrow pits defined in the applications approved by the relevant Department of 

Minerals. 

• All haul roads constructed by the contractor for purposes of access. 

• Site used for storage of material and equipment for use in the permanent works. 

• Areas required for temporary access roads only when approved by the Engineer. 

• Boreholes for construction water as well as access roads to those boreholes (to be 

expropriated by the Employer). 

 

Works 

The works is described in Part A of this document.” 
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B 1115  :  GENERAL CONDITIONS OF CONTRACT  

 

Replace Clause 1115 with the following: 

“The General Conditions applicable to this Contract are The General Conditions of Contract 

for Construction Works (Third edition 2015) as published by the South African Institution of 

Civil Engineers and approved by the Institution of Municipal Engineering in Southern Africa, 

the South African Association of Consulting Engineers and the South African Federation of 

Civil Engineering Contractors. 

 

Accordingly, all reference in the Standard Specifications to any other General Conditions of 

Contract (GCC) has to be amended. The Standard Specifications have been scrutinized and 

clauses which refer to another GCC identified. These are tabulated below together with the 

relevant equivalent clause in the General Conditions of Contract for Construction Works (Third 

edition 2015). The context of the reference to the GCC is also noted. 

 

Whilst every effort has been made to include all of the affected clauses in the table, there may 

be some omissions. In every case, however, The General Conditions of Contract for 

Construction Works (third edition 2015) shall apply and the Contractor shall be responsible for 

interpretation of the equivalent clause 

 

2. SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS 

 

B1204:  PROGRAMME OF WORK 

 

(a) General requirements 

 

Add the following as a continuation of the first paragraph: 

“A Gantt chart programme shall be provided, showing the various activities in such detail as 

the Engineer may require.   

 

A realistic preliminary programme for the completion of the works within the required time 

period shall be submitted with the tender. 

 

In drawing up the programme the contractor shall make allowance for the following: 

(i) All special non-working days defined in Contract Data. 

(ii) The expected delays defined: Extension of time resulting from inclement weather.

  

(iii) The following restricted working conditions: 

 

• Limitations in terms of weather conditions especially hot conditions that may 

make seal work impossible. 

• The centre line and barrier lines shall be completed before any section is 

opened to traffic. 

 

The contractor shall clearly indicate the following: 

 

(i) A work breakdown structure that identifies all major activities 
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(ii) Scheduled start and end dates for each activity 

(iii) Proposed production rates 

(iv) Linkages between activities that clearly identify sequence, floats and dependencies 

(v) The critical path activities 

(vi) Intended working hours and resource allocations (plant and labour)  

(vii) Key dates in respect of information required or due delivery  

 

This initial programme shall realistically account for the forecast cash flow within the defined 

contract period, and as provided on Form F: Schedule of estimated monthly expenditure. If an 

alternative contract period is offered, the contractor shall submit a separate programme with 

the alternative tender.” 

 

Add the following new subclause: 

 

“(c) Programme revisions 

 

The programme will be reviewed at the monthly site meetings at which the contractor shall 

provide sufficient detail that will allow the comparison of completed work per activity against 

the original approved programme. Failure to comply with these requirements entitles the 

Engineer to use a programme based on his own assumptions to evaluate claims for extension 

of time for completion of the works, or for additional compensation. The contractor shall indicate 

what resources and programme changes he intends to implement in order to remedy any 

activity that may have fallen behind. The engineer may demand from the contractor a major 

revision of the programme. Such a revision shall be submitted for approval within fourteen days 

of the demand.” 

 

B1205:  WORKMANSHIP AND QUALITY CONTROL 

 

Add the following after the title: 

 “The contractor shall implement a quality assurance system in accordance with ISO 9001 and 

appoint a quality manager who shall ensure that members of the contractor’s staff comply with 

the requirements of the quality system. The quality system and the methods used to implement 

it shall be described in a quality plan produced by the contractor.  

 

The quality manager shall be resident on site full time. No construction activities shall take 

place on site before the engineer approves the quality plan”. 

 

Delete the second, third, fourth and fifth paragraphs and replace with the following: 

 “The contractor shall submit the quality assurance system he proposes using to the engineer, 

for his approval, within two weeks of the site handover. Once accepted by the engineer the 

contractor shall not deviate from it unless written notification of proposed changes have 

similarly been submitted and approved.  The system shall record the lines and levels of 

responsibility and indicate the method by which testing procedures will be conducted.” 

 

Should a combined laboratory be implemented the acceptance control requirements of the 

engineer will be incorporated into the quality assurance system of the contractor. 
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Add the following at the end of this clause: 

 “The engineer shall for the purpose of acceptance control and products and workmanship, 

assess test results and measurements in accordance with provisions of Section 8200 of the 

standard specifications (quality control scheme 1).  Where small quantities of work are 

involved, a lot shall mean a full day’s production for a specific item of work subject to 

acceptance control testing”. 

 

B1207:  NOTICES, SIGNS AND ADVERTISEMENTS 

 

Delete the third paragraph and replace with the following: 

 “All signboards erected in accordance with the drawings or as approved advertisements for 

the contractor’s establishment, shall be removed at the same time as the disestablishment of 

the contractor’s camp.  Payment under sub-item 13.01 for the final instalment of 15% of the 

tendered lump sum shall not be made unless all the advertisements, notices and temporary 

signs have been removed. A typical signboard layout is shown in Volume 4, Book of Drawings. 

 

B1209:  PAYMENT   

 

(b) Rates to be inclusive 

  

Add the following to the first paragraph: 

 “VAT shall be excluded from the rates.” 

 

(c) The meanings of certain phrases in payment clauses 

 

Procuring and furnishing... (material) 

 

Add the following: 

“Payment for procuring and furnishing material from commercial sources shall include all 

transport costs, irrespective of distance hauled”. 

Item Unit 

B12.01   Community Laison Officer 
  

(a) Prov Sum for payment of community Laison Officer, identified by the 
project steering committee, for the duration of the 
contract…………………..…Prov Sum 

   (b) Contractor's handling costs, profit and all other charges in respect of  
subitem B12.01(a)………………………………………..………….% 

 

Item Unit 

B12.03   Provision for Training 
  

(a) Prov Sum for payment of accredited training……..…Prov Sum 
   (b) Contractor's handling costs, profit and all other charges in respect of  

subitem B12.03(a)………………………………………..………….% 
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Item Unit 

B12.04   Cost of survey/engineering technician 
  
 

 (a) Provisional Sum for the employment of a survey/engineering technician, 
recommended by the engineer, to assist the contractor in setting out and 
other activities for the duration of the contract………………………..….Prov 
Sum 
  
 (b) Contractor's handling costs, profit and all other charges in respect of  
Sub-item B12.04(a)…………………………………………………….…..……..% 
 

 B1210:  CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 
 

Add the following new paragraphs after item (h): 

“Notwithstanding that there might be natural or programmed sections of the works that will 

result in them being completed in their entirety before other sections, no consideration shall be 

given to the issuing of practical completion certificates for portions of the works.  The use of 

any completed roadway or portions of the work, whether for unhindered use by the public or 

for accommodation of traffic while other portions are being constructed, shall not constitute use 

or occupation by the employer.  

In addition to the listed specified items of work and regardless of the degree of beneficial 

occupation by the employer, the works shall be considered for practical completion only if the 

following criteria also have been met: 

(i) The estimated cost to complete the outstanding work is less than 2% of the tendered 

value of work plus the cost of any variation or extra work orders, but excluding CPA 

and VAT. 

 (ii) The written list of outstanding items of work can be completed within 28 days 

of the list having been accepted in writing by the contractor. 

(iii) Any information in the contractor’s possession, which is required by the engineer and 

has been requested in writing, has been supplied.”  

 

B1214: CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD 

RESERVE AND OF SERVICES MOVED, DAMAGED OR ALTERED 

 

Add the following as last paragraph to sub-clause (d): 

“All such statements or certificates shall be submitted to the Engineer before the final 

certificate.” 

 

Under subclause (e) replace the opening paragraph with: 

“Should the contractor use land not provided by the employer for the purpose of his own 

establishment, engineer’s offices and laboratory, or storing of equipment or materials required 

for construction or disposal, it shall be subject to the following:” 

 

and add the following subclause: 

“(vi) That lease agreements are concluded with the owner or owners of such land for the 

full period that such areas are required. The leases shall provide for possible 

extensions to match the duration of the contract. The lease agreements shall also 

provide for the contract being terminated by contractor’s default or liquidation and the 

resulting possibility for them to be taken over by a succeeding contractor. 
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(viii)      That copies of lease agreements shall be submitted to the engineer prior to signature 

by the signing parties, and copies lodged with the engineer after signing. 

Notwithstanding the engineer’s approval of the conditions of a lease the contractor 

shall be solely responsible for adhesion to the terms of the agreements.” 

 Adherence to the principles of the environmental management plan and legal 

obligations”. 

 

B1215:  EXTENSION OF TIME RESULTING FROM INCLEMENT WEATHER 

 

Change the existing heading of clause 1215 to read as above and wherever the expression 

‘abnormal rainfall’ or “rainy weather” is encountered replace it with ‘inclement weather’. 

 

In the 1st line of the 1st paragraph change ‘clause 45’ to read ‘subclause 42.2’  

 

Make the following changes to Method (ii) (Critical-path method): 

In line six of the second paragraph delete ‘five-day working week’ and replace with  

‘23 day working month, and: 

 

Add the following final paragraphs: 

“Extension of time resulting from abnormal rainfall or other forms of inclement weather shall be 

calculated according to the requirements of Method (ii) (Critical-path method).   

 

The number of days per month on which work is expected not to be possible as a result of 
normal rainfall for which the Contractor shall make provision, is given in Table 1. In his 
tendered rates, prices and programme the Contractor shall allow at least for the number of 
lost working days listed for each month. Only the number of days as a result                        of 
adverse weather conditions exceeding the number of days listed in Table 1 will qualify for 
consideration of extension of time. 
 
TABLE 1 
 

                       Month   Expected number of working days to be 
   lost as a result of normal rainfall 

                  January 
                  February 
                  March 
                  April 
                  May 
                  June 
                  July 
                 August 
                 September 
                 October 
                 November 
                 December 

                          3 
                          3 
                          3 
                          3 
                          2 
                          2 
                          2 
                          2 
                          2 
                          3 
                          3 
                          3 

                          TOTAL                         31 days 
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The Engineer will certify a day lost due to inclement weather only if: 

 

(i) no work on the critical path according to the latest approved programme for completion 

of the works could be carried out during that specific working day or,  

 

(ii) if only 30% or less of the work force and plant planned for the specific day, could work. 

 

The total extension for the contract will be the sum of the monthly extensions.  Extension of 

time for parts of a month shall be calculated pro rata. 

 

The Contractor shall submit to the Engineer claims for all time lost due to inclement weather 

within 1 working day of the claim day.  A record of inclement weather shall be kept by the 

Contractor.  The onus is on the Contractor to prove these claims. 

 

If approved extensions of time extend the completion date beyond the start of the contractor’s 

holiday in December, the holiday period shall not be considered as working days. Any 

remaining extension of time at this date shall be calculated from the first statutory working day 

in January the following year, provided that the contractor has shown in his programme that he 

intends to close during the traditional Christmas/New Year break.”  

 

B1216:  INFORMATION FURNISHED BY THE EMPLOYER 

 

Add the following after paragraph 3: 

 

“Although the information provided here will assist the contractor in selecting the necessary 

machinery and construction water requirements, it is still the responsibility of the contractor to 

ensure that he 

 

 

 familiarise himself with the condition on site.  No claims relating to the improper use of 

equipment or the compaction of sand will be entertained.” 

 

B1219:  WATER 

 

Add the following after the last paragraph: 

“The salt content of some of the road building materials is very high.  In the case where the 

contractor proposes the use of alternative water sources, the sum of the salt contents of the 

water and the material will be considered by the engineer before any approval for the use 

thereof is granted.  It is assumed that water will be sourced from boreholes identified and 

managed by the contractor.  No additional payment will be made for the sourcing, transport, 

storage, distribution and application of construction water on this project. 

 

Water from boreholes must conform to amongst others the following requirements: 

 

Total soluble salt (maximum) : 4 500 mg/litre 
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All water sources shall be tested for suitability for the use for which it is intended. 

 

B1229:  SABS CEMENT SPECIFICATIONS 

 

Add the following to this clause: 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g. SABS 471: Portland cement and rapid hardening Portland cement, it shall 

be replaced with the new specification: 

 

SABS EN 197-1 “Cement compositions, specifications and conformity criteria Part 1: Common 

cements. 

 

3. SECTION 1300:  CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

B1302:  GENERAL REQUIREMENTS 

 

(a) Camps, constructional plant and testing facilities 

 

Add the following after the first paragraph: 

“Before the establishment of the contractor’s camp at an approved site, the area will first 

be fenced off and, if required by the engineer, 150 mm of topsoil and vegetation removed 

to temporary stockpiles as described in Section 1700.” 

 

(c) Legal and Contractual Requirements and responsibilities to the public 

 

Add the following as a second paragraph 

(i) “There has been recent legislation promulgated by Government that improves 

mutual obligations on the employer and contractor in the performance of their 

duties to society and to the built and natural environment.  

 

B1303:  PAYMENT 

 

Item Unit 

B13.01 The contractor’s general obligations 

 

Add the following pay sub-item: 

“(d)  health and safety obligation……………………………………………….……………………..month” 

 

13/12.01 Community Liaison Officer(s) 
 
(a) Remuneration of Community Liaison Officer(s)…………………………………….………….Month 
 
(b) Contractor's handling costs, profit and all other charges in respect of  
subitems 13/12.01 (a) …………………………………………………………………………….......%” 
 

Delete the third  paragraph commencing “Should the final value of the work……………….……” 
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Replace “clause 49” in the 4th, 8th and 10th paragraphs with “sub clauses 50”. 

 

Delete the 11th   paragraph commencing “ The tendered rate per month for subitem 13.01(c) ……  

and replace with: 

 

“The tendered rate per month for subitem 13.01 (c) represents full compensation for that part 

of the contractor’s general obligations that are mainly a function of construction time.  The 

tendered sum will be paid monthly, pro rata for parts of a month, from the Commencement 

Date (as defined in the Special Conditions of Contract )  until the end of the period for 

completion of the works, plus any extension thereof as provided in the general conditions of 

contract. 

 

Payment for time related costs arising from extensions of time granted by the employer, where 

the contractor is fairly entitled to such compensation in terms of the General Conditions of 

Contract, will be calculated by taking account only of pay items for which the unit of 

measurement is “month”. All pay items for which the unit of measurement is "month" are 

deemed to be based on 23 working days per month.” 

  

Insert the following paragraph: 

"Should the combined total tendered for subitems (a), (b), and (c) exceed 15 % of the tender 

sum (excluding VAT), the tenderer shall state his reasons in writing for tendering in this manner.  

The tenderer's attention is drawn to Form I: Contractor’s Establishment on Site, (bound in this 

Volume), to be completed by the tenderer. If the tenderer should require additional 

compensation for his obligations under section 1300 (over and above the total tendered for 

item B13.01) by including such additional compensation in the tendered rates and/or lump sum 

of items in the bill of quantities, these items and the value of such additional compensation 

shall also be indicated in writing in a letter attached to Form I.” 

 

Add the following as a final paragraph at the end of this section on payment 

“ Payment of the rate per month for sub-item (d) shall include full compensation for all the 

contractor’s obligations relevant to health and safety legislation. 

 

The tendered rate shall apply in the same manner as pay sub-item B13.01(c) but shall not 

form part of the calculation of the restrictions imposed on Form to tender Contractor’s 

Establishment on Site. 

 

A contractor who tenders zero for this pay item shall not be relieved of his statutory obligations. 

A nil rate offered shall be deemed not as an omission but as deliberate notice that costs have 

been included in the tendered rates for individual items of work or in the other preliminary and 

general pay items.” 

 

5. SECTION 1500:  ACCOMMODATION OF TRAFFIC 

 

 B1502:  GENERAL REQUIREMENTS 

 

Add the following new sub-clauses: 

“(j) Public traffic 

 

The contractor shall plan and conduct his activities in such a way as to bring about the least 

possible disruption to the travelling public on the roads on which he works. 

 

(k) Non-compliance with the conditions for the accommodation of traffic 
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Failure or refusal on the part of the contractor to take the necessary steps to ensure the 

safety and convenience of the public traffic in accordance with these specifications or as 

required by statutory authorities or ordered by the engineer, the engineer shall have the right 

to stop any operation where the traffic accommodation measures are not to specification or 

as ordered, until he is satisfied that the conditions have been complied with.” 

 

 B1503:  TEMPORARY TRAFFIC CONTROL FACILITIES 

 

Add the following after the second paragraph: 

“The Contractor must ensure that the traffic control facilities are clean at all times.  

 

Traffic control facilities will only be paid for once under item 15.03.   

 

The Contractor will obtain approval from the engineer at the outset of the contract regarding 

the number of traffic control devices required before he places any orders in this regard.” 

 

(b) Road signs and barricades 

 

Add the following: 

“All roads signs and barricades shall be new and shall comply with the requirements of the 

latest version of the South African Road Traffic Signs Manual (SARTSM). 

 

(e) Warning devices 

 

Add the following: 

“All self-propelled vehicles and equipment used on site shall be provided with amber flashing 

lights (“Britax” or similar).  These lights must be switched on when the vehicle or equipment 

are used within deviations, existing roads and access roads.  The lights must be mounted onto 

the vehicle and must be visible from all sides.  Payment for these lights shall be included in the 

rates covering the use of these vehicles. 

 

The contractor shall provide the engineer with reflective safety jackets and amber flashing 

lights for their vehicles.  This will become the property of the contractor at the end of the 

contract period. 

 

B1800:  DAY WORK 
 
Add the following section to Series 1000: General of the standard specifications: 
 
SERIES 1000: GENERAL 
 
SECTION B1800: DAY WORK 
 
CONTENTS 
 
B1801 SCOPE 
B1802 GENERAL REQUIREMENTS 
B1803 LABOUR 
B1804 MATERIALS 
B1805 PLANT 
B1806 MEASUREMENT AND PAYMENT 
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 B1801 SCOPE 
 

This section covers the evaluation and method of measurement and payment for work, ordered 
by the Engineer in writing, carried out on a day work basis, all in accordance with subclause 
6(5) of the General and/or Special Conditions of Contract. 

 
 B1802 GENERAL REQUIREMENTS 
 

Work will be classified as day work only if the Engineer considers no other rate in the schedule 
of quantities appropriate for payment purposes. 
 
Only work ordered in writing by the Engineer to be executed as day work shall be measured 
and paid for at the rates tendered in the schedule of quantities.   
 
The Contractor shall keep and submit records of the work performed in accordance with the 
requirements of 6(5) of the General and/or Special Conditions of Contract. 

 
 B1803 LABOUR 
 

The tendered rates for labour to be included as day work charges shall include the salaries and 
wages of gangers or charge hands working with their gangs but shall exclude the costs of the 
time of the foremen or supervisors which will be deemed to have been included in the sums 
tendered for the relevant items in Section 1300 of the schedule of quantities. 
 
 
Gross remuneration, as specified in subclause 6(5) of the General and/or Special Conditions 
of Contract, will be deemed to include the following: 
 
(a) Basic salary/wage 
 
(b) Overhead charges such as fringe benefits not reflected in basic salary and wages which may 
include: 
 
­ normal annual bonus; 
­ employer’s contribution to medical aid; 
­ group life assurance premiums; 
­ employer’s contribution to pension/provident fund; 
­ all other costs as per letter of appointment; 
 
and costs payable due to statutory requirements, which may include: 
 
­ Workmen’s Compensation Fund contribution; 
­ Unemployment Insurance Fund contributions; 
­ District Council levies or the equivalent thereof; 
 
The rates tendered for labour shall include for the actual cost of salaries and wages, all 
overhead charges, profit, liabilities, obligations, risks and incidentals for all workmen to execute 
work by day works. 
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B1804 MATERIALS 
 
 The nett cost price of materials (exclusive of VAT) actually delivered to the site to be included 

as day work charges shall include the costs of delivery to the usual points at which materials 
are received on the site. 

 
 Before ordering any material, the Contractor shall submit quotations to the Engineer for his 

approval, and shall submit such receipts or vouchers to the Engineer as may be necessary for 
proving the amount claimed. 

 
 The percentage tendered as an on-cost on the net cost price of materials shall include for all 

handling, overheads, profit, liabilities, obligations, risks, incidentals and other on-costs for the 
supply, delivery and distribution of material for day work to the individual site(s) where day work 
is in progress. 

 
 B1805 PLANT 
 
 The full inclusive hourly cost of operational plant which is available on site or which has been 

removed without written authorization of the Engineer, to be included as day work charges 
will be taken to be the tendered rate which, in the opinion of the Contractor, will be applicable 
in all respects to the situation and terms of the contract. 

 
 The hourly rate tendered or agreed shall constitute the day work rate for the plant and will be 

deemed to include all costs for plant operators, consumable stores, fuel, maintenance, 
depreciation, ground-engaging tools and all other incidentals necessary to operate the plant 
for the purposes for which it was designed. 

 
 Failure on the part of the Contractor to state in the schedule of quantities the plant on which 

his tender is based, shall be considered as a firm agreement on the part of the Contractor that 
he waives all rights to distinguish between the different types and capacities of plant falling 
within the description and/or category given, and the Engineer shall have the right to call upon 
the Contractor to supply any such plant to the site and perform the work as directed by him at 
the particular tendered rate. 

 
 Sixty percent (60%) of the hourly rate tendered or agreed will be paid in respect of plant which 

is being employed for day work, but standing idle on the specific instructions of the Engineer, 
as full compensation for idle costs of day work plant. 

 
 For plant not on site, the costs of establishing items of plant on the site for day work on specific 

instruction of the Engineer will be negotiated with the Contractor at the time that such day work 
is contemplated. 

 
 
 B1806 MEASUREMENT AND PAYMENT 
 
 Item                                                                                     Unit 
 
 B18.01 Labour charges 
 
 (a) (description of employee/designation/skill indicated) hour (h) 
 (b) (etc, for other designations/skills) hour (h) 
 

The unit of measurement shall be the hour of time worked by the particular employee on the 
designated work on instruction by the Engineer. 

 
The day work rates submitted for labour in the schedule of quantities shall be the cost of labour 
for each skill level and shall apply only to the number of workers approved in writing by the 
Engineer. 
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The rates shall be for normal working hours and shall be increased pro rata for overtime at the 
standard rate applicable if the work performed outside working hours is approved in writing by 
the Engineer. 
 
The tendered rates shall include full compensation for all costs for salaries and wages, use and 
maintenance of tools and equipment, holidays with pay and financial charges of any description 
incurred by the Contractor and his subcontractors as well as for all insurance, accommodation, 
travelling, travelling time, supervision, overheads, profit, obligations, risks and any other 
emoluments and incidentals necessary for labour to execute work as day work. 

 
Item       Unit 

 
B18.02 Material charges  

 
(a) Actual cost of material (excluding VAT) Provisional Sum 
(b) Handling cost in respect of subitem B18.02 (a) Percentage (%) 

 
Expenditure under this item shall be made in accordance with clause 48(1) of the General 
Conditions of Contract.  The provisional sum allowed shall include for the actual cost incurred 
for materials used in authorised day work. The actual costs for materials shall not be subject 
to contract price adjustment. 

 
The tendered percentage is a percentage of the amount actually spent under subitem 
B18.02(a) and shall include full compensation for the handling costs of the Contractor, profit, 
overheads and incidentals in connection with materials used for day work on the instructions 
of the Engineer. 

 
Payment for expenditure under this item will be made in full as and when the money is 
expended subject to written proof by the Contractor of payment of invoiced amounts. 

 
Item                                                                                   Unit 

 
 B18.03 Plant charges 
 

(a)  (description of plant indicated)  hour (h) 
(b)  (etc for other plant)    hour (h) 

 
The unit of measurement shall be the hour actually worked by each item of plant (vehicle, 
machine or equipment) on the designated work on instruction by the Engineer. 
 
The Contractor and the Engineer will agree on the method of recording the working hours prior 
to the commencement of work.  Any long period of idling at any one time which in the opinion 
of the Engineer or his representative is beyond that required for normal operating conditions 
will not be paid for as working time.  Non-working hours for any reason shall not be measured 
by payment. 
 
The tendered rates include full compensation for furnishing and using the plant, including the 
cost of plant operators, consumable stores, fuel, ground-engaging tools, maintenance and for 
all other incidentals necessary to execute the authorised day work as specified. 
 
Where there is ambiguity between the power developed at the flywheel and mass of machine, 
the power shall govern the measurement category. 
 
Item                                                                            Unit 

 
B18.04 Other plant not specified above Provisional Sum 
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The provisional sum provided to cover the cost of other plant shall be expended in accordance with 
clause 48(1) of the General Conditions of Contact. 

 

SECTION B3200: SELECTION, STOCKPILING AND BREAKING DOWN THE MATERIALS FROM 
BORROW PITS, CUTTINGS AND EXISTING PAVEMENT LAYERS AND PLACING AND COMPACTING 
THE GRAVEL LAYERS 
 
B3203: STOCKPILING THE MATERIAL 
 
In the third paragraph, replace the second and third sentences with: 
 
“A photographic record shall be kept of all stockpiling areas.  Before any stockpiling may be done the 
area shall be cleared of topsoil to a sufficient depth that will subsequently allow for the complete 
rehabilitation of the site with a cover of topsoil that does not exceed 100mm in depth and is not less 
than 75mm in depth. If there is insufficient topsoil; the contractor shall acquire whatever balance is 
needed to rehabilitate the area at his own cost. No make-up topsoil shall be taken from the road 
reserve. The topsoil shall be stored in an area that shall not be affected by construction activities nor 
impede the natural flow of water. The topsoil so windrowed or stockpiled and its surrounds shall be 
kept free of all undesirable vegetation. The contractor shall not commence his stockpiling activities 
without prior written approval from the engineer that the site has been adequately prepared. 
 
After the stockpiled material has been removed, the site shall be reinstated as closely as possible to 
its original condition by ripping of the affected areas, re-landscaping if necessary, re-instatement of the 
topsoil and re-vegetation.” 
 
SECTION B5600: ROAD SIGNS 

 
B5601: SCOPE 
 
Replace “South African Road Traffic Signs Manual” in the second paragraph with: 
 
“SADC Road Traffic Signs Manual” 
 
B5603: MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 
 
(a) Road signboards 
 
Add the following: 
“The contractor shall make every effort to ensure that signboards are correct in all respect and before 
dispatching the boards from the manufacturer’s factory shall provide the engineer with a 100mm x 
150mm colour photograph of each sign face for approval of the correctness of the legend.  Such 
approval will not imply final acceptance of the board.  If the contractor is in any doubt as to the 
correctness of the sign detail, the sign designer shall be contacted for verification.” 
 
(a) (ii) Steel profile road signboards 
 
Add the following: 
“Chromadek section shall be assembled in accordance with the details of Standard Plans SP-B-12-
Sheets 4 and 5 and SP-B-4-Sheets 33E and 34E. 
 
Where the letter or legends cross the horizontal joints of the sign panels, the letter shall be cut on the 
joint and both ends folded around the radius. 
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Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match of the 
specified colour.” 
 
B5604: ROAD SIGN FACES AND PAINTING 
 
Add the following subclause: 
“(e) Application of retro-reflective material 
 
All sign faces shall be faced with retro-reflective material.  Painted front sign faces shall not be used. 
 
Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 
aluminium section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of this 
project Specification.” 
 
B5605: STORAGE AND HANDLING 
 
Add the following: 
“The following shall not be allowed on the sign face: 
 
Drilling of holes, except for the fastening of overlays 
Application of any form of adhesive 
Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-
reflective material 
Covering the sign face with an impermeable material that does not allow free circulation of air.” 
 
B5606: ERECTING ROAD SIGNS 
 
(c) Erection 
  
Add the following: 
 
“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the retro-
reflective material’s manufacturer. 
 
All vegetation obstructing the new or replaced sign board shall be removed and disposed of as 
instructed by the engineer.” 
 
 
SECTION B5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 
 
B5901: SCOPE 
 

B. In the first line of the second paragraph, insert the following after ‘this section’  
 
“…distinguishes between new construction and renewal construction. When construction is new, as in 
the case of new alignments for example, then this section…..”   
 
 
B5902: FINISHING THE ROAD AND ROAD RESERVE 
 
Retain the existing paragraphs as new subclause- 
 
“(a) New Construction” 
 
Replace the sixth paragraph with: 
“All materials resulting from the finishing operations shall be disposed of at approved spoil sites.” 
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Add the following: 
 
“(b) Renewal Construction 
 
After completing construction work within the site, the contractor shall ensure that all construction 
generated or related material that may have been swept, windrowed, stockpiled, stored or spread 
beyond the road surface is removed. This shall be done before any other rehabilitation work is 
undertaken, including shaping, top soiling and grassing. Should, during the removal of construction 
generated or related material, existing vegetation or topsoil be disturbed or destroyed, the contractor 
shall, at his own cost, re-instate the road reserve to its original state. This shall include ripping, should 
the construction material have compacted the existing surface.   
 
Culvert inlets and outlets, culvert barrels, and open drains shall be cleared of debris, soil, silt and 
other material generated from the construction activities. 
 
The surfacing shall be cleared of all dirt, mud and foreign objects. Dragging, pushing or scraping 
material across the finished surfacing shall not be permitted. 
 
All junctions, intersections, islands, kerbing and other elements making up the completed works shall 
be neatly finished off. 
 
The contractor shall ensure that all undesirable plants have been removed from the road reserve and 
borrow pit areas. 
 
All materials resulting from the finishing operations shall be disposed of at approved spoil sites.” 
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C3.4 PARTICULAR SPECIFICATIONS 
 

PART EMS:    ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

C 3.3.1 :    ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 
EMS.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, 

strict compliance to the Environmental Management Plan (EMP) guidelines is required.  The 

purpose of the EMP is to: 

 

▪ Encourage good management practices through planning and commitment to environmental 
issues, 

▪ Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, 
treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

EMS.2 Training and Induction of Employees 

 

▪ The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The CMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 

EMS.3 Complaints Register and Environmental Incident Book 

Any complaints received by the project team from the public will be recorded. The complaint 
should be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 
▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 
days. 

 
All environmental incidents occurring on the site will be recorded. The following information will 
be provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 

 
EMS.4 Site Cleanliness and Neatness 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored to 
its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction camp. 
▪ A dedicated area must be made available for construction staff to change and store their 

personal belongings. 
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EMS.5 Access 

▪ Access to existing roads, schools, buildings, shops and residential properties must not 
be impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 

 
EMS.6 Borrow Pits 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 

▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 
DWAF. 
 

EMS.7 Dust Control / Air Quality 

▪ Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are 
not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and residential 
areas. 

▪ The speed of construction vehicles must be reduced. 
 
EMS.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

EMS.9 Fire Prevention and Control 

▪ Smoking is prohibited in the vicinity of flammable substances. 

▪ The contractor must ensure that fire-fighting equipment is available on site, particularly where 
flammable substances are being stored or used, and that construction staff are aware of 
where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
EMS.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 
EMS.11 Materials Handling and Spills Management 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment 
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 
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▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
The absorbent must be stored in a designated area and be available for inspection. 

▪ All spills are to be recorded in the environmental incident book. 
 

EMS.12 Noise  

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to 
Friday, unless otherwise approved by the appropriate competent person in consultation with 
adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped 
with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such 
as hooting and shouting. 
 

EMS.13 Pollution Control 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 
 

EMS.14 Rivers and Streams 

▪ During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction.   

▪ No impediments to natural surface water flow, other than approved erosion control 
measures, must occur. 

 
EMS.15 Safety 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing 
to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during 
the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases.  

 
EMS.16 Soil Management 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to 
soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 
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▪ Spoil from cuts may be used in existing erosion galleys. 

▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 

▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 
should be removed together with the contaminated soil. 

▪ If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. 
The contaminated soil should be disposed off in an appropriate container, depending on its 
classification. 

▪ Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

EMS.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 

▪ Do not leave the construction site untidy and strewn with rubbish, which will attract animal 
pests. 

▪ Do not set fires.  

▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 
designated worker collection/drop off points. 

▪ Do not drive a construction-related vehicle under the influence of alcohol. 

▪ Do not exceed the national speed limits on public roads or exceed the recommended speed 
limits on the site. 

▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy 
vehicles must be reported and repaired as soon as possible). 

▪ Do not litter along the roadsides, including both the public and private roads. 

▪ Do not pollute any water bodies (whether flowing or not). 

▪ No member of the construction team is allowed to enter the areas outside the construction 
site. 

 
EMS.18 Traffic Disturbances and Diversions 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

EMS.19 Vegetation 

▪ Only vegetation falling directly on the route must be removed where necessary. 

▪ Alien vegetation within the road reserve must be eradicated, and management measures 
must be implemented for future control of these species. 

▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 
construction must be replaced with indigenous vegetation after construction has been 
completed.    
 

EMS.20 Waste Management 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
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▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must 
be stored in leak proof containers and disposed of at a registered hazardous waste disposal 
site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed 
on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 

▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 
packets etc) on completion of the day’s work. 

▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
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3.4 PARTICULAR SPECIFICATIONS 
 
 

PART PD:  DAYWORK 
 
This part of the Particular Specifications deals with the provision for day-work in the Schedule of Quantities.  
Rates for day-work shall be entered in the Schedule of Quantities in accordance with the following 
specifications. 
 
PD1. SCOPE 
 
According to Clause 48 of the General Conditions of Contract 2015, certain work may be carried out using 
rates tendered in the day-work schedule.  A schedule of personnel, plant and equipment which may be 
necessary to perform work on a day-work basis is included in the Schedule of Quantities.  The quantities used 
in the Schedule of Quantities are for tender evaluation purposes only and the use or not of these items shall 
not constitute a variation in terms of Clause 49 of the General Conditions of Contract 2015. 
 
No work will be paid for as day-work without the written instruction or approval of the Engineer. 
 
PD2. TYPE OF WORK 
 
The Engineer may order day-work in certain cases where it is necessary to vary or to extend the works due 
to new or unforeseen circumstances to such an extent that the tendered rates for specific items of work are 
no longer applicable, or where no suitable combination of tendered rates can be used to pay for such work. 
 
As a general rule, applicable rates for additional work items will be agreed between the Contractor and the 
Engineer.  Day-work will only be used in exceptional circumstances. 
 
PD3. MATERIALS 
 
Materials for use in works carried out under day-work shall be purchased by the Contractor who shall also 
arrange for delivery to site, and shall be responsible for any other requirements associated with specific 
materials.   
 
Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’.  No contract price 
adjustment will be applicable to materials. 
 
The Contractor shall submit proof of ownership for any materials used in day-work with his day-work claim to 
the Engineer.  Further, if specific materials are required for day-work, quotations will be called for as per 
Clause 48 of the General Conditions of Contract 2015. 
 
PD4. CONSTRUCTION PLANT HIRE 
 
Where day-work is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of Quantities 
shall be used in calculating the payment due for any plant required to execute the day-work.  If no rate is 
included in the Schedule of Quantities for a particular piece of equipment, and where no other rate or 
combination of rates would provide suitable compensation, then the day-work method of payment described 
in Clause 48 of the General Conditions of Contract 2015 will be used. 
 
The tendered rates for each item of constructional plant shall include for all operating costs associated with 
the said item of plant.  Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine 
servicing / maintenance, breakdowns and spares, all overhead costs, site management costs and 
administration costs.  The tendered rates shall also include the plant operator and the general supervision of 
the plant while it is engaged in the day-work. 
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PD5. SALARIES AND WAGES OF WORKMEN 
 
The salaries and wages of workmen executing day-work shall be paid for using the tendered rates in the 
Schedule of Quantities.  The tendered rates shall include for all costs associated with the employment of 
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and pension 
contributions, government levies and taxes, training costs and any costs associated with living on the site.  
The tendered rates shall also include for the transportation of the workmen to the site of the day-work. 
 
All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to 
be covered by the day-work rates and no additions or mark ups will be made to the tendered rates. 
 
The tendered rates shall also include any hand tools normally associated with the workmen’s job description 
e.g. picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for labourers shall also include for 
the casual supervision by a gang boss or foreman.  Only when specifically called for by the Engineer, will 
payment be made for the use of a gang boss or foreman supervising on a continuous basis. 
 
PD6. MEASUREMENT AND PAYMENT 
 
The following principles shall also apply to the measurement and payment of day-work. 
 
The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall 
be fitted with a vibroclock, the cost of which shall be included in the rates.  Excessive non-productive time when 
the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of 
the machine, the flywheel horsepower shall govern the measurement category.  Where width and mass are 
specified, mass shall govern the measurement category. 
 
The Contractor’s attention is drawn to the requirements of Clauses 48 and 48 of the General Conditions of 
Contract 2015 with regard to the submission of day-work claims. 
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C3.4 PARTICULAR SPECIFICATIONS 
 
 

PART OHS:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

OHS 1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure 
a continued safe and healthy environment for all workers, employees and subcontractors under 
his control and for all other persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all 
other safety codes and specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status of the 
Contractor as mandatary to the Employer (client) is that of an employer in his own right, 
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This specification and the Contractor’s own Health and Safety Plan as well as the Construction 
Regulations 2003, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 
 
The following aspects of this project carry the risk of possible injuries, 

 

▪ People becoming complacent and not keeping an eye on the operation being conducted 

▪ People standing out of view of the driver of a construction machine 

▪ People “catching” a lift on the machine and falling under the machine after it hits a hump 

▪ Trying to do a task with the machine for which it is not designed 

▪ Poor visibility while performing tasks that generate excessive dust 

▪ Failure to provide the pedestrians and traffic a safe passage away from the plant processing 

the layer works and surfacing operations. 

▪ Risks of not wearing proper safety equipment when working with bitumen and cement. 

▪ Failure to provide means of access for emergency vehicles 

▪ Risks related to people smoking near potentially harmful gasses  

▪ Failure to perfom visual inspections on all surfacing equipment 

▪ Non-conformance to specifications with regards to fitting all construction vehicles with reverse 

alarms 

▪ Operation and maintenance on the site of heavy civil engineering plant such as excavators, 
bulldozers, front end loaders, tippers, TLBs, compaction equipment, rock breaking plant, water 
pumps, concrete mixers, ready mixed concrete trucks, batch plants, cranes, concrete pumps, 
compressors, pneumatic tools, generators, etc. 

▪ Use on the site of power tools and hand tools. 

▪ Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement, 
cement bags, concrete materials and hand stone. 

▪ Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and 
cleaning products including bituminous paint. 

▪ Presence of open excavations for the manholes and storm water pipe trenches. 

▪ Lifting and lowering of concrete pipes  

▪ Possible need for boatswain’s chairs Risks related to general safety and security on site. 
 
Additional risks may arise from specific methods of construction selected by the Contractor which 
are not necessarily covered in the above. 
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OHS 2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means the 

Employer as defined in the General Conditions of Contract 2015 and it shall have the exact 
same meaning as “client” as defined in the Construction Regulations 2003.  “Employer” and 
“client” are therefore interchangeable and shall be read in the context of the relevant 
document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have 

the same meaning as “Contractor” as defined in the General Conditions of Contract 2015. 
 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract 2015.  In terms of the Construction Regulations the Engineer may act 
as agent on behalf of the Employer (the client as defined in the Construction Regulations). 

 
OHS 3 TENDERS 
 

This Health and Safety Specification forms an integral part of the Contract and Tenderers are 
required to use it during the tender phase for pricing the preparation of a project specific Health 
and Safety Plan prior to commencing any work and for pricing the costs of ensuring compliance 
thereto during construction.  Tenderers must forward a copy of this Specification to all other 
persons or organisations that may be submitting prices to the Tenderer during the tender stage to 
enable them to include the cost of preparing their own Health and Safety Plan, relevant to their 
particular operation, and for compliance with the Health and Safety requirements during 
construction.  Payment items are included in the ‘Schedule of Quantities’ for compliance with the 
‘Occupational Health and Safety Act’ and with this Specification. 
 
Tenderers are required to complete Form J, ‘Contractor’s Health and Safety Declaration’ of T2.2, 
‘Returnable Schedules required for Tender Evaluation Purposes’. 
 
Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment 
items, will lead to the conclusion that the Contractor will not be able to carry out the work under 
the contract safely and in accordance with the Construction Regulations. 
 
 

OHS4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, 
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 
following work is involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0m; or 

(e) working at a height greater than 3,0m above ground or landings. 
 
The notification must be done in the form of the pro forma included as Annexure A to this 
Specification.  A copy of the notification form must be kept on site, available for inspection by 
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inspectors, Employer, Engineer, employees and persons on site. 
 
OHS 5 HEALTH AND SAFETY PLAN 
 

Before commencement of any construction work, the Contractor shall prepare a project specific 
Health and Safety Plan to comply with the requirements of Construction Regulation 4(1)(a) and in 
compliance with this Health and Safety Specification.  This must include a risk assessment 
performed and recorded in writing by a competent person (refer to Regulation 7 of the Construction 
Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during 
the execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 
 
The Health and Safety Plan shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee members, 
and must be monitored and reviewed periodically by the Contractor. 

 
OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

OHS 6.1 Health and Safety Plan 
 

The Contractor shall appoint in writing his employees and any subcontractors to be employed on 
the contract, and he shall provide them with a copy of his documented Health and Safety Plan, or 
relevant sections thereof.  The Contractor shall ensure that all subcontractors and employees are 
committed to the implementation of his Safety Plan. 

 
OHS 6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and 
their employees, undergo a health and safety induction training course by a competent person 
before commencement of construction work.  No visitor or other person shall be allowed or 
permitted to enter the site of the works unless such person has undergone health and safety 
training pertaining to hazards prevalent on site. 
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof 
of the health and safety induction training issued by a competent person prior to commencement 
of construction work. 

 
 
OHS 7 APPOINTMENT OF SAFETY PERSONNEL 
 

OHS 7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

 
OHS 7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, 
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so 
decided by the Inspector of the Department of Labour.  The Safety Officer shall have the necessary 
competence and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 

 



 UMZIMVUBU LOCAL MUNICIPALITY                               Contract No: UMZ/2023-24/INFRA/MIG/003 
                                                          MASAMUNCU ACCESS ROAD & BRIDGE 

C55 

 
OHS 7.3 Health and safety representatives 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety representative 
whenever he has more than 20 employees in his employment on the site of the works.  The health 
and safety representative must be selected from employees who are employed in a full-time 
capacity at a specific workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 50 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents 
(in collaboration with his employer, the Contractor), to investigate complaints by employees 
relating to health and safety at work, to make representations to the employer (Contractor) or 
inspector on general matters affecting the health and safety of employees, to inspect the 
workplace, plant, machinery, etc. on a regular basis, to participate in consultations with inspectors 
and to attend meetings of the health and safety committee. 

 
OHS 7.4 Health and safety committee 

 
In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one 
or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.  The persons selected by the Contractor to serve on the committee 
shall be designated in writing. 

 
The function of the health and safety committee shall be to hold meetings at regular intervals but 
at least once every three months, to review the health and safety measures on the contract, to 
discuss incidents related to health and safety with the Contractor and the inspector, to make 
recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 

 
OHS 7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work in each of the following work 
situations that may be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 
described in Regulation 21(1); 
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(m) Control of all temporary electrical installations on the construction site as described in 
Regulation 22; 

(n) Stacking and storage on construction sites as described in Regulation 26; and 

(o) Inspections of fire equipment as described in Regulation 27. 
 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time 
the construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve 
the Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations. 

 
OHS 8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and 
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, 
the Employer, trade union officials, subcontractors and employees.  The following records and 
registers must be kept on site and shall be available for inspection at all times. 

 
(p) A copy of the OHSA 1993 Construction Regulations 2003; 

(q) A copy of this Health and Safety Specification; 

(r) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(s) A copy of the Notification of Construction Work (Regulation 3); 

(t) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety 
Officer (Regulation 6(7)); 

(u) A copy of the risk assessment described in Regulation 7; 

(v) A fall protection plan and the corresponding records of evaluation and training of employees 
working from elevated positions as described in Regulation 8; 

(w) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support 
work structures (Regulation 10(d)) must be kept on site; 

(x) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 11(3)(h)); 

(y) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 

(z) A notice must be affixed around the bases of the towers of material hoists to indicate the 
maximum mass load which may be carried at any one time by material hoists 
(Regulation 17(5)); 

(aa) Maintenance records of material hoists and inspection results must be kept in a record book 
to be kept on site (Regulation 17(8)); 

(bb) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulation 18(9)); 

(cc) A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 

(dd) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 21(1)(j)). 

 
 
OHS 9 CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the 
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in 
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respect of the contract.  The Contractor is therefore responsible for all the duties and obligations 
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement 
with the Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 37(2) of the 
Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer) 
for the contract under consideration. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

OHS 10 MEASUREMENT AND PAYMENT 
 

OHS 10.1 Principles 
 

It is a condition of this contract that Contractors who submit tenders for this contract shall make 
provision in their tenders for the cost of all health and safety measures required during the 
construction process. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clause E7 paragraphs E7.1 
to E7.5 above shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in clause E8 above 
is regarded as a normal duty of the Contractor for which payment is deemed to be included in the 
Contractor’s tendered rates and prices, and for which no additional payment will be considered 
except to the extent provided in item B13.06 of the Schedule of Quantities. 
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ANNEXURE A (to H&S specification) 

 

To :  The Provincial Director, Department of Labour,   …………………………………… 
 
 
 

ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
 

Regulation 3 of the Construction Regulations, 2003 
 

NOTIFICATION OF CONSTRUCTION WORK 
 

1. (a) Name and postal address of principal contractor: 

  ………………………………………………………………………………………… 

 (b) Name and telephone number of principal contractor’s contact person: 

  ………………………………………………………………………………………… 

  

2. Principal contractor’s compensation registration number: 

  ………………………………………………………………………………………… 

  

3. (a) Name and postal address of client: 

  ………………………………………………………………………………………… 

  ………………………………………………………………………………………… 

  

 (b) Name and telephone number of client’s contact person or agent: 

  ………………………………………………………………………………………… 

  

4. (a) Name and postal address of designer(s) for the project: 

  ………………………………………………………………………………………… 

  ………………………………………………………………………………………… 

  

 (b) Name and telephone number of designer’s contact person: 

  ………………………………………………………………………………………… 

  

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulations 6(1): 



 UMZIMVUBU LOCAL MUNICIPALITY                               Contract No: UMZ/2023-24/INFRA/MIG/003 
                                                          MASAMUNCU ACCESS ROAD & BRIDGE 

C59 

ANNEXURE A - Continued 

 

 ………………………………………………………………………………………………. 

  

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation 

6(2): 

 ………………………………………………………………………………………………. 

  

7. Exact physical address of the construction site or site office: 

 ………………………………………………………………………………………………. 

 ………………………………………………………………………………………………. 

 

8. Nature of the construction work: 

  ………………………………………………………………………………………………. 

 ………………………………………………………………………………………………. 

 

9. Expected commencement date: 

 ………………………………………………………………………………………………. 

 

10. Expected completion date: 

 ………………………………………………………………………………………………. 

 

11. Estimated maximum number of persons on the construction site: 

 

 ..................................................................................................................................................  

 

12. Planned number of contractors on the construction site accountable to principal contractor: 

 

 ..................................................................................................................................................  

 

13. Name(s) of contractors already chosen: 

 

 ..................................................................................................................................................  
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ANNEXURE A - Continued 

  

 

 ..................................................................................................................................................  

 

 

……………………………………………………….                   …………………………………… 

 Principal Contractor    Date 

 

 

 

……………………………………………………….         …………………………………… 

 Client    Date 

 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK. 
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C3.4 PARTICULAR SPECIFICATIONS 
 

PART EPW: REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 

This section provides specifications with regard to the following: 
 
 (a) The Expanded Public Works Programme (EPWP); and 
 
 (b) The National Youth Service (NYS) programme, which is a government programme implemented by 

the National Department of Public Works forming part of the Expanded Public Works Programme 
(EPWP). 

 
The Contractor shall be required to participate in job creation (employment of local labour) by executing 
various portions of the Works using local labour (unskilled or semi-skilled), recruited from the local community, 
who are South African Citizens or foreigners in possession of a work visa issued by the Department of Home 
Affairs (only one such foreigner may be employed on any project). Such local labour shall be the targeted 
participants in the EPWP and NYS programmes. 
 
Furthermore, in order to avoid duplication of training programmes and training facilities, all structured 
training, including the training for Small Contractor Development (SCD), (in those instances where SCD is 
included in the contract), shall be measured and paid for in terms of the pay items provided in this section. 
 
1. EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 
1.1 Labour-Intensive Construction (LIC), supervision and management for the Expanded Public 
Works Programme (EPWP) 

 
The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to create jobs.  In 
the case of the infrastructure sector, existing government expenditure is realigned using labour-intensive 
technologies to create job opportunities.  This involves the use of both labour and plant, where labour is 
preferred and plant is used appropriately. 
 
All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be implemented using 
labour-intensive construction methods to the extent economically feasible, in accordance with the “Guidelines 
for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works 
Programme (EPWP) Third Edition 2015”. 
 
The aforementioned guidelines can be downloaded from the EPWP website of the Department of Public 
Works (http://www.epwp.gov.za/). 
 
Items scheduled for labour-intensive construction are marked with the letters “LI” in the schedule of quantities 
in the manner described in the Pricing Instructions. 
 
Contractors shall note that they shall employ in labour-intensive works only those supervisory and 
management staff that have completed the required Skills Programme in terms of Appendix C of the 
aforementioned guidelines: 
 

• Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering 

Construction Processes”; 

• Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction 

Processes" or equivalent Quality Council for Trades and Occupations (QCTO) qualifications at NQF 

level 5 or 7 

In addition to their normal supervisory and management functions, the aforementioned supervisory and 
management staff shall also be responsible for setting the workers’ daily tasks in accordance with 
labour-intensive construction principles, and for ensuring that the EPWP job creation reporting data is 
accurately recorded on a daily basis and compiled and submitted to the Employer each month in accordance 
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with clause 3 of this section. 
 
1.1 Labour laws applicable to the Expanded Public Works Programme (EPWP) 
 
The work to be undertaken on this contract by unskilled or semi-skilled workers under the Expanded Public 
Works Programme (EPWP) shall be implemented in accordance with: 
 

• the Code of Good Practice for Employment and Conditions of Work for Expanded Public Works 

Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 1997 by the 

Minister of Labour in Government Notice No. 129 of 18 February 2011 (Government Gazette 

No. 34032 of 18 February 2011); and 

 

• Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R347 of 

4 May 2012. 

The aforementioned Government Notice No. R347 contains the standard terms and conditions for workers 
employed in elementary occupations on an Expanded Public Works Programme (EPWP).  These terms and 
conditions do not apply to persons employed in the supervision and management of an Expanded Public 
Works Programme (EPWP). 

The above documents can be downloaded from the EPWP website of the Department of Public Works 
(http://www.epwp.gov.za/). 

 

1.1 Persons to be employed under the Expanded Public Works Programme (EPWP) 

All local labour required for the execution of labour-intensive works shall be engaged strictly in accordance 
with prevailing legislation. 
 
The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the Community 
Liaison Officer (CLO), inform the local community of the labour-intensive works proposed and the employment 
opportunities thereby presented. 
 
The Contractor shall determine the minimum education level / skills required to undertake the works specified.  
In consultation with the PLC and the War Room convener for each relevant ward, selection of the local labour 
shall be made from households on the Operation Sukuma Sakhe (OSS) database profiled through the War 
Room for each ward.  The list obtained from the OSS database must be accompanied by a letter from the 
War Room convener confirming that all the information provided was sourced from the War Room and that 
all listed incumbents reside within the relevant ward.  The Contractor must maintain records of household 
profiles as part of the portfolio of evidence for selection.  Selection shall be based on the minimum education 
level / skills required and the most needy households, as determined by the household profiling.  Preference 
shall be given for at least one person from each household in the community to be employed before further 
persons are considered for selection. 
 
The Contractor shall endeavour to ensure that the number of temporary jobs using local labour (unskilled or 
semi-skilled), recruited from the local community, who are South African Citizens or foreigners in possession 
of a work visa issued by the Department of Home Affairs (only one such foreigner may be employed on any 
project, shall include for a minimum allocation of: 
 

• 60% women; 

• 55% youth who are between the ages of 16 and 35; and 

• 2% persons with disabilities. 

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor. 
 
 
 

http://www.epwp.gov.za/
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The contractor shall comply with the minimum supervisor to worker ratio stated below, required to ensure the 
effective supervision of the labour-intensive works for all LI activities undertaken on this project: 
 
  Minimum supervisor to worker ratio = 1: 20 

 
1.4 Contract of employment with persons employed under the Expanded Public Works 

Programme (EPWP) 
 
The Contractor shall enter into a formal contract of employment with each person employed under the 
Expanded Public Works Programme (EPWP), using the pro forma contract of employment attached at the 
end of this section: Particular Specifications. 
 
The Contractor shall note that all such formal contracts of employment entered into with persons employed 
under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the 

Contractor shall therefore be required to enter into new contracts with such persons as of 1 April each year. 
 

 
1.5 Employment of targeted labour under the Expanded Public Works Programme (EPWP) 
 
The Contractor shall be contractually obliged to: 
 

(a)  brief EPWP workers on the conditions of employment; 

(b)  enter into a formal contract of employment with each EPWP worker, which contract will 

 form part of the Employment Agreement; 

(c)  keep personnel files for all EPWP workers and make copies available to the Employer if 

 and when requested; and 

(d)  ensure that payments to EPWP workers are made in accordance with Government Notice 

 No. R347. 

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) shall be: 
 
R ________ per task (for task-rated workers); 
 
Or 
 
R 140.00 per day (for time-rated workers).  
 
During those periods when an EPWP worker is engaged in formal classroom training (other than in-service 
training), the rate of pay shall be equal to the minimum wage rate as set on an annual basis in the Ministerial 
Determination for the Expanded Public Works Programme.  (Compiler to note that this minimum wage rate 
applies when an EPWP worker is engaged in formal classroom training). 
 
Tasks set by the Contractor shall be such that: 
 

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and 

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less. 

The Contractor shall revise the time taken to complete a task whenever it is established that the time taken 
per week to complete the tasks set does not fall within the limits indicated in (a) and (b) above. 
 

1.5 Training of persons employed under the Expanded Public Works Programme (EPWP) 

The training of persons employed under the Expanded Public Works Programme (EPWP) is described 

in clause 4 below. 
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1.6 Contractor’s obligations towards persons employed under the Expanded Public Works Programme 

(EPWP) 

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the EPWP work to 
be undertaken on this contract, it shall be the responsibility of the Contractor to carry out the following 
functions with respect to the EPWP workers: 
 

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and Diseases 
Act, 1993, for as long as they are contracted to the Contractor, and pay in full to the Compensation 
Commissioner such amounts as are due in terms of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution amounts as 
are due in terms of the Unemployment Insurance Act, 2001, as amended, and the Unemployment 
Insurance Contributions Act, 2002, as amended, and provide proof of such UIF payments upon 
request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed payment method as 
stipulated in the participant contract of employment; 

(d) implement health and safety procedures with respect to the participants, ensuring that the health and 
safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing with work on site; 
(f) provide all participants with the necessary protective clothing and equipment as required by law for 

the specific tasks in which the participants are involved, in addition to the branded overalls stipulated 
for EPWP workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the participants; 
(h) assist in the assessment of participants with regard to their competencies; 
(i) provide overall supervision and day-to-day management of participants; and 
(j) implement strict quality control to ensure that the work carried out by the participants is of the required 

standard, and, where necessary, to train and mentor the participants to assist them in achieving the 
standards required. 

 

1.7 Apparel and tools for persons employed under the Expanded Public Works Programme (EPWP) 

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in accordance with 
the requirements arising from Part E: OHSA 1993 Health and Safety Specification and the Contractor’s site-
specific health and safety plan and accompanying risk assessments. 
 
Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers shall include 
branded EPWP markings in accordance with the attached branding requirements. 
 
PPE shall comprise the following: 
 
(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 
 

• Protective overalls (two sets), orange in colour, with EPWP branding; 

• Lime green reflective safety vest with EPWP branding; 

• Protective footwear: and 

• Protective gloves. 

 
(b) PPE issued to EPWP workers for specific activities where required in terms of the Contractor’s site-

specific health and safety plan and accompanying risk assessments, such as: 
 

• Protective headwear, orange in colour, with EPWP branding; 

• Protective eyewear such as spectacles and goggles; 

• Protective face shields  

• Protective earplugs and earmuffs 

• Respiratory masks 
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• Disposable safety apparel 

• Kidney belts 

• Safety harnesses; and  

• Any other protective equipment identified. 

The Contractor shall replace any item of issued PPE that becomes unserviceable. 
 
The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued except under 
the following circumstances: 
 
 

• where the employee requests the issue of additional PPE in excess of what is prescribed; 

• where the employee has patently abused or neglected the issued PPE leading to early 

failure; or 

• where the employee has lost the issued PPE. 

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall ensure that 
they use the prescribed equipment. 
 
EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the Contractor.  
If it is not possible for an EPWP worker, through health or any other reason, to use or wear the prescribed 
PPE issued, such employee shall not be allowed to continue working under the hazardous conditions for 
which the equipment was prescribed.  Under such circumstances an alternative solution shall be found, and 
this may include relocating or discharging the employee. 
 
The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the type required 
to carry out the assigned tasks safely and efficiently. 
 
The Contractor shall maintain the issued tools in a serviceable and safe working condition. 
 
The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to them, 
using the storage facilities provided on site by the Contractor. 
 
No separate payment shall be made for providing the EPWP workers with PPE, or for providing relevant items 
of PPE in the specified colours with branded EPWP markings.  Furthermore, no separate payment shall be 
made for providing the EPWP workers with hand tools or for providing them with safe storage facilities on site 
for PPE and tools.  The Contractor shall therefore make provision for all costs related to providing the PPE, 
tools and safe storage facilities in the tendered rates and prices for the various items of work scheduled 
throughout the schedule of quantities. 
 
 

1.8     EPWP contract signboard 

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating that this 
project is part of the Expanded Public Works Programme (EPWP).  All costs related to the provision, erection 
and subsequent removal of the contract signboard shall be refunded to the Contractor through the pay item 
provided in section 1300 of the schedule of quantities for this purpose. 
 

1.9      Payment matters relating to the EPWP work 

1.10.1   General 
 
No separate pay items shall be provided in terms of the schedule of quantities for the construction work 
activities carried out by EPWP participants.  Payment for such work activities shall be made only indirectly, in 
terms of the pay items scheduled for the work activities in which such persons are engaged. 
 
Furthermore, no direct payment will be made to cover the Contractor’s costs associated with implementing 
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the on-site work programme for the EPWP participants, for planning, organising, directing, controlling and 
administrating their day to day activities, including the setting of daily tasks, record keeping and any on-site 
liaison, training and mentoring required, and for the associated job creation reporting, and such costs shall 
therefore be built into the rates tendered for the various items of work scheduled throughout the schedule of 
quantities. 
 
1.10.2   Payment for labour-intensive components of the work 
 
Payment will be made for items which are designated for labour-intensive construction in the schedule of 
quantities only in those instances where such items are constructed using labour-intensive methods. 
 
Any unauthorised use of plant to carry out work which was scheduled to be carried out using labour-intensive 
methods will not be condoned and any Works so constructed will not be certified for payment.  Any non-
payment for such Works shall not relieve the Contractor in any way from his obligations either in contract or 
in delict. 
 
During the course of construction, as a result of unforeseen site conditions or operating conditions 
encountered, it may happen that an item designated for labour-intensive construction can no longer be carried 
out in a safe and economically feasible manner, either in full or in part, using labour-intensive methods.  In 
such instances the Employer’s Agent shall, where necessary, order a variation in terms of clause 6.3 of the 
of the General Conditions of Contract 2015 with respect to that portion of the item quantity that cannot be 
carried out using labour-intensive methods. 
 
1.10.3   Penalty applicable to any shortfall in the local labour content achieved 
 
The amount spent on wages for local labour (excluding VAT) for this project, as certified by the Employer’s 
Agent, shall equal or exceed the specified minimum percentage of the contract amount which is the Contract 
Price (adjusted to exclude penalties and value added tax). 
 
The Contractor is obliged to commit to or exceed the specified minimum percentage of local labour content 
stated by the Employer. 
 
In the event that the Contractor fails to substantiate that any failure to achieve the minimum required local 
labour content for this project is due to quantitative underruns, the elimination of items contracted to local 
labour, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the 
Contractor shall be liable for a financial penalty as prescribed in clause SCC 4.1.1 of the Special Conditions 
of Contract.  
The financial penalty shall be calculated as follows: 
 
 P = 0,05 x [ (E - Eo)/100 ] x CA 

      Where: 

 E is the specified minimum percentage for local labour content 
 

Eo is the local labour content percentage which the Employer’s Agent certifies as being achieved 
upon completion of the contract 

 
CA is the contract amount which is the Contract Price (adjusted to exclude penalties and value 

added tax) 
 
P is the monetary value of penalty payable 

 
The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 
Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local labour content achieved. 
 
The evaluation of the Contractor’s achievement of the local labour content percentage shall be undertaken 
monthly by the Employer’s Agent, based on the accumulative achievements in comparison to the programmed 
utilisation of local labour.  Failure by the Contractor to achieve the interim target shall result in the Contractor 
being liable for a financial penalty as prescribed in this clause. 
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2. NATIONAL YOUTH SERVICE (NYS) 
 
Note: The Contractor shall not be required to employ NYS workers in terms of this contract. 
 
3. JOB CREATION REPORTING FOR EPWP 
 
In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the Contractor 
must provide the information specified in clause 3.1 below for reporting purposes. 
 
In addition, the Contractor's payment certificates shall be accompanied by the information specified in clause 
3.2 below. 
 
3.1 Type of project data required per project 
 
Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting 
on a monthly basis, using the EPWP Data Collection Tool template (this will be made available to the 
Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at the end of this section of the 
Particular Specifications). 
 
The data that is required to be kept, maintained and reported on a monthly basis for each project includes: 
 
3.1.1 Participant (local labour) data 

A participant list of the local labour employed must be maintained for every EPWP project.  The data required 
in this participant list is indicated below.  This data shall be recorded, checked and signed off by the 
Contractor, and shall be submitted to the Employer at each monthly site meeting.  The participant list shall 
contain the following data and shall be kept and maintained on site for audit purposes: 
 

(a) Participant identity – name, surname, initials, date of birth and identity number (or other unique 

identifier) plus certified copy of ID book. 

(b) Participant profiles – nationality, gender, age, education level and disability status. 

(c) Work data for participants – daily wage to be received, number of calendar days training attended 
and number of calendar days worked. 

 
  (d) Records of training – as required in terms of the EPWP Data Collection Tool template. 
 
In addition, the signed contracts of employment between the Contractor and each EPWP participant shall be 
kept and maintained on site for audit purposes 
 
 
3.1.2 Project work data 
 
The project work data generally seeks to confirm the number of people at work daily on the project.  This data 
shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at each 
monthly site meeting.  The data shall be maintained on site by the Contractor, in order that it can be provided 
by the Employer to the National Department of Public Works upon request when the latter is undertaking 
sample auditing.  The data shall include: 
 
(a) Daily attendance register – register for each day showing all the workers that were registered as being 

at work on that day.  Attendance registers shall be completed on site on a daily basis and signed off 
by the Contractor on a weekly basis. 

 
(b) Summary of monthly attendance. 
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3.1.3 Project payment data 
 
The project payment data generally seeks to confirm what was paid, for how much work and to whom.  This 
data shall be recorded, checked and signed off by the Contractor, and shall be submitted to the Employer at 
each monthly site meeting. 
 
It is required that the Contractor adopt one of the following methods as standard procedure for recording and 
maintaining this information: 
 
(a) Payment register – this is a list of the workers showing the wages paid to each worker, and signed 

off by each worker as proof of receipt and acceptance of payment.  Information on this register must 
include the name of the worker, either an identity number or other unique identifier, the number of 
calendar days that the pay period covers, the wage rate and the total wages paid; or 

 
(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of 

payment – these bank records must specifically show the name of the worker, either an identity 
number or other unique identifier, the period which the pay covers and the total wages paid. 

 
The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above, 
must be available and applicable for the entire period for which the Employer claims an incentive reward for 
person-days of work created in terms of the project. 
 
 
3.1.4 Employment output data 
 
The Contractor shall submit to the Employer at each monthly site meeting a progress report detailing 
production output compared to the programme of works, together with the data necessary to enable the 
Employer to calculate the following employment output data in accordance with the EPWP Data Collection 
Tool template: 
 
(a) Number of work opportunities created (where one work opportunity = paid work created for one 

individual on an EPWP project, for any period of time). 

 
(b) Number of person-days of work created (where one person-day = one day of work carried out by one 

individual).  The total number of person-days of work created on a particular EPWP project shall be 
obtained by summing the total number of person-days worked by each individual employed during 
the course of that EPWP project. 

 
(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work created on 
the EPWP project divided by 230 working days).  In terms of EPWP policy, one year of work created for one 
individual is assumed to comprise a total of 230 days of paid work carried out by that individual. 
 
 

Average duration of work opportunities created (= total number of person-days of work created on the EPWP 
project divided by the number of work opportunities created on that EPWP project. 
 
(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on 

an EPWP project divided by the total number of person-days of work created on that EPWP project). 
 

(f) Training information 
 
 

3.2 Project data to be submitted with the Contractor’s payment certificates 
 
The Contractor's payment certificates shall be accompanied by labour returns providing the labour 
information for the corresponding period in a format specified by the Employer. 
 
Should the Contractor choose to delay submitting payment certificates, the labour returns shall nevertheless 
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still be submitted as per the frequency and timeframes stipulated by the Employer.  The Contractor's 
payment certificates shall not be paid by the Employer until all pending labour information has been 
submitted. 
 
The following information shall be maintained on site and submitted with each payment certificate in the 
format specified by the Employer: 
 

• Copies of the signed contracts between the Contractor and any new EPWP participants (the 

Contractor shall note that all such formal contracts of employment entered into with persons employed 

under the Expanded Public Works Programme (EPWP) shall expire on 31 March each year, and the 

Contractor shall therefore be required to enter into new contracts with such persons as of 01 April 

each year, and shall be required to submit copies of all such new contracts with the first payment 

certificate thereafter); 

• Certified ID copies of all local labour employed as EPWP participants; 

• Attendance registers for the EPWP participants; 

• Proof of payment of EPWP participants; and  

• Information as required in terms of the EPWP Data Collection Tool template 

 

4. PROVISION OF STRUCTURED TRAINING 
 
4.1 Scope of structured training 
 
In order to avoid duplication of training programmes and training facilities, all structured training, shall be 
implemented, measured and paid for in accordance with the requirements of this section: Requirements of 
the Expanded Public Works Programme (EPWP). 
 
The Employer’s objectives include the training of local labour and Targeted Enterprises within a structured 
programme, in order to equip them with skills that will assist them in gaining future employment, and to 
facilitate targeted EPWP participants in gaining competencies and unit standard credits towards future full 
learnership qualifications. 
 
Such training shall contain both theoretical and practical components and shall be conducted in accordance 
with the various laws and regulations contained in the South African Qualifications Authority (SAQA) statutes. 
 
The following aspects of the structured training to be provided are noted: 
 

• The Employer has no service agreement or memorandum of understanding with any Education and 

Training Quality Assurance (ETQA) body, and therefore does not function as the employer as defined 

under any three-party learnership agreement between the learner, the training provider and the 

employer. 

• The structured training programmes implemented on this contract, although comprising several unit 

standards, are unlikely to total to sufficient credits for a full learnership qualification.  Nevertheless, 

the competencies and credits achieved should contribute to a full learnership through the later 

acquisition by the learner of the remaining unit standards required for the full learnership. 

 

The Contractor shall be required to provide a training facility on the Site, or in close proximity thereto, 

and to provide over the duration of the contract the following structured training for EPWP participants: 

(a) Generic skills training 

(b) Entrepreneurial skills training 

(c) Construction skills training; and 

(d) In-service training 

Generic skills training and in-service training shall be provided to all EPWP participants. 
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Entrepreneurial and construction skills training shall be provided to targeted EPWP participants only. 
 
Entrepreneurial skills training comprises both management skills training and business development skills 
training. 
 
Construction skills training comprises specific on-task skills training. 
 
 
4.2 Training provider and trainers 
 
The Contractor shall be required to procure the services of a training provider accredited by the Construction 
Education and Training Authority (CETA). 
 
The training provider shall have in its employ trainers who are registered as assessors with the Construction 
Education and Training Authority (CETA), and who shall deliver the training. 
 
Proof of the accreditation of the service provider and the registration of the trainers by the CETA shall be 
submitted to the Employer’s Agent.  Such accreditation and registration shall be current and valid, and the 
proof submitted shall include the NQF levels and unit standards for which each trainer is accredited. 
 
4.3 Skills analysis and selection of targeted EPWP participants 
 
Studying for any learnership requires minimum literacy and numeracy competencies as defined by SAQA.  
The actual literacy and numeracy levels of the persons employed on the Site shall provide a basis to guide 
the Contractor and the training provider on how to conduct the selection process. 
 
 

The Contractor shall therefore conduct a skills analysis of the local labour and Targeted Enterprises 
employed, in order to determine the formal education qualifications of each employee. 
 
The Contractor, in conjunction with the training provider, shall then identify those persons that display the 
potential to benefit from such structured entrepreneurial and construction skills training as may be provided 
for in the contract, and shall make recommendations in this regard to the Employer’s Agent. 
 
The final candidates selected for such training shall be decided between the Contractor and the Employer’s 
Agent (or by the Project Management Team (PMT) in the case of training for Targeted Enterprises in terms 
of Part G: Small Contractor Development, where applicable). 
 
4.4 Structured training programmes 
 
The Contractor, supported by the training provider, shall plan then implement structured training programmes 
for generic, entrepreneurial and construction skills training. 
 
 
Training courses shall commence within four months of the Contractor taking possession of the Site, and shall 
be completed before the Due Completion Date. 
 
All training shall take place within normal working hours, or as otherwise agreed with the learners. 
 
The training provider shall design, compile and deliver the structured training programmes, based on the 
information obtained from the skills analysis. 
 
The structured training programmes designed by the training provider for the generic skills training shall 
comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, road safety, 
managing personal finance, and other courses that would be useful to workers in the road construction 
industry or as life skills generally. 
 
The structured training programmes designed by the training provider for the entrepreneurial skills training 
shall comprise unit standards that contribute towards one or more of the following full learnership 
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qualifications, as appropriate taking into consideration the skills analysis information for the selected 
candidates (details of the learnership qualifications and the applicable unit standards may be found on the 
website www.saqa.org.za): 
 
 

 
ENTREPRENEURIAL SKILLS TRAINING 

 
 
Qualification title 
 

 
SAQA 

Qualification 
ID 

 
NQF 
Level 

 
Minimum 
Credits 

 
Purpose of Qualification 

National 
Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent 
against this qualification will be 
able to execute the supervision 
of construction processes, with 
specialisation in a specific 
context 

 
 

(Compiler to liaise with the project manager regarding any further possible entrepreneurial skills training 
qualifications required for the contract). 
 
The structured training programmes designed by the training provider for the construction skills training shall 
comprise unit standards that contribute towards one or more of the following full learnership qualifications, as 
appropriate taking into consideration the skills analysis information for the selected candidates (details of the 
learnership qualifications and the applicable unit standards may be found on the website www.saqa.org.za): 

 
 

CONSTRUCTION SKILLS TRAINING  
 
Qualification 
title 
 

 
SAQA 

Qualification 
ID 

 
NQF Level 

 
Minimum 
Credits 

 
Purpose of Qualification 

National 
Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent against this 
qualification will be able to execute the 
supervision of construction processes, with 
specialisation in a specific context 

 
 

National 
Certificate: 
Construction: 
Roadworks 
 

24173 Level 3 155 

This qualification is for persons who work 
or intend to work within a construction 
context on a site, and who seek 
recognition for essential skills in 
construction operations in roadworks 

National 
Certificate: 
Construction: 
Roadworks 

24133 Level 2 120 

This qualification is for persons who work 
or intend to work within a construction 
context on a site, and who seek 
recognition for essential skills in 
construction operations in roadworks 

National 
Certificate: 
Occupational 
Health, Safety 
and 
Environment 

74269 Level 2 120 

This qualification is to equip learners 
working in any type of workplace with a 
broad understanding and knowledge of 
Occupational Health, Safety and 
Environmental (HSE) concepts and 
practices with sufficient detail to enable 

http://www.saqa.org.za/
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them to function in a safe and healthy way 
and to deal with health and safety 
problems and issues 

 
The Contractor's proposed training programmes shall be subject to the approval of the Employer’s Agent, and 
the Contractor shall, if so instructed by the Employer’s Agent, alter or amend the programmes and the course 
content to meet any additional needs identified. 
 
The Contractor shall be responsible for everything necessary for the delivery of the training programmes, 
including: 
 
(a) the provision of the trainers; 
(b) the provision of a suitable secure venue completes with adequate furniture, lighting, air conditioning, 

power and ablution facilities; 
(c) the provision of all necessary stationery, consumables and study materials; 
(d) the transportation of the learners to and from the training facility; 
(e) the payment of wages to all learners during the classroom training at a rate equal to the minimum 

wage rate as set on an annual basis in the Ministerial Determination for the Expanded Public Works 
Programme 

(f) the provision of any relevant Personal Protective Equipment (PPE) required for the training; 
(g) additional supervision of the learners during the practical learning stage of the training carried out 
by constructing relevant elements of the Works (wages for the learners during this stage of the training will 
be paid through the rates tendered for the relevant scheduled work items for those elements). 
 
At the successful completion of each course, the Contractor’s training provider shall, as proof of attendance 
and completion, issue each learner with a certificate indicating the course content. 
 
The training provider shall also ensure that each unit standard contributing towards a full learnership 
qualification and successfully completed by the learner is entered onto the national database. 
 
The training provider shall also ensure that each unit standard contributing towards a full learnership 
qualification and successfully completed by the learner is entered onto the national database. 
 
The Contractor shall keep comprehensive records of the training given to each learner and the certificates 
issued, and shall provide copies of such records to the Employer’s Agent when required. 
 
The Contractor shall also complete and submit to the Employer’s Agent each month, in a format acceptable 
to the Employer (using the EPWP Data Collection Tool template), a return detailing the training provided, both 
for the month and cumulatively for the contract. 
 
4.5 In-service training 
 
The Contractor shall, from the commencement of the contract, implement an in-service training programme 
in which the various skills required for the execution and completion of the Works are imparted to the EPWP 
participants engaged thereon. 
 
Throughout the duration of the contract, the EPWP participants shall be trained progressively through the 
various stages of each particular type of work in which they are engaged, and their work shall be supervised 
and monitored and their methods corrected where necessary. 
 
The in-service training programme shall be submitted with the initial Works programme.  The Contractor shall 
record the progress in relation to this programme on a monthly basis, and this progress report shall be 
incorporated in the monthly site meeting minutes and the payment certificate. 
 
The Contractor shall provide sufficient skilled and competent trainers to train all EPWP participants engaged 
on the contract in the various skills required to enable them to carry out the required construction activities. 
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The in-service training of EPWP participants shall take place before commencement of the relevant 
construction activity, and the Contractor shall take into account in his programme the lead time required for 
such training.  All in-service training shall be deemed to be an element of the relevant construction activity. 
 
All formal in-service training shall be documented in terms of the EPWP Data Collection Tool template, and 
shall be accompanied by an attendance register of the EPWP participants on the applicable days. 
 
All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent undergoing 
in-service training.  The cost of the Contractor’s in-service training obligations shall be deemed to be covered 
by the sums and rates tendered for items B13.01(a), (b) and (c) in the schedule of quantities. 
 
On termination of their employment, the Contractor shall provide each EPWP participant engaged on the 
contract with a certificate of service on which the following information shall be recorded: 
 

• the name of the Contractor; 

• the name of the project / contract; 

• the name of the employee; 

• the nature of the work satisfactorily executed by the EPWP participant and the time spent thereon 

• the nature and extent of training provided to the EPWP participant; and 

• the dates of service. 

 
4.6 Training venue facility 
 
The training venue facility to be provided by the Contractor shall be constructed, furnished and fully serviced 
for the duration of the contract in accordance with section 1400 of the COLTO standard specifications. 
In order to minimise the cost of transporting the learners for training, the facility shall be located in secure 
premises on the Site, or in close proximity thereto. 
 
This facility shall be used to deliver all training. 
 
The facility shall accommodate a class of up to 25 learners and shall comprise the following: 
 

(a) Lecture room (interior area)      = 48 m2 

(b) Ablutions (male)       = 6 m2 

(c) Ablutions (female)       = 6 m2 

(d) Chairs for learners (individual chairs, with backs)    = 25 off 

(e) Desk area for 25 learners (500 mm width)    = 12,5 m2 

(f) Chairs for trainers and management (individual chairs, with backs) = 5 off 

(g) Table area for trainers and management     = 3 m2 

(h) 220/250 volt power points      = 6 off 

(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off 

(j) Single incandescent light fittings complete with 100 watt globes  = 4 off 

(k) Wash hand basins complete with taps and drains   = 4 off 

(l) Fire extinguishers, 9,0 kg, all purpose dry powder type, complete,  
mounted on wall with brackets      = 2 off 

(m) Air conditioning units with 2,2 kW minimum capacity, mounted  
and with own power connection      = 4 off  

(n) Voltage stabilizers       = 2 off 
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(o) Floodlights complete with poles and 500 Watt minimum globes 
 and controlled by photocells      = 2 off 

(p) White boards (3 m x 1,5 m)      = 1 off 

(q) Venetian blinds        = 12 m2 
 
 

5. MEASUREMENT AND PAYMENT 
 

Item            Unit 

 
5.01 Provision of the training venue facility, including the cost of transporting the learners to and 
from this facility………………………………………………………………………………….. lump sum (Sum) 
 
The tendered lump sum for sub item 5.01 shall include full compensation for the provision of the training 
venue facility complete and serviced as specified, including for the provision of power, water, sewerage and 
cleaning services for the duration of the contract, for lighting, power points and voltage stabilizers, for air 
conditioning, blinds, fire extinguishers, floodlights, furniture and whiteboards, for the provision of security at 
the facility, for all other costs necessary to maintain the facility for the duration of the contract, and for the 
removal of the facility on completion of the contract. 
 
The tendered lump sum shall also include full compensation for transporting the learners on each day of 
training from their place of work to this training venue facility, and back again after the training for the day has 
been delivered by the accredited trainers. 
Payment of the lump sum shall be made in three instalments as follows: 
 
The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his obligations 
regarding the provision of the training venue facility, complete and serviced as specified, and the facility has 
been successfully commissioned for use. 
 
The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses proposed in 
accordance with the Contractor’s approved structured training programme have been delivered to the learners 
by the accredited trainers. 
 
The third and final instalment, 15% of the lump sum, shall be paid when all training has been concluded and 
the facility has been dismantled and removed from the site. 
 
Item            Unit 
 
5.02 Training of learners employed by the main contractor or by the Targeted Enterprise 

subcontractors: 
 

(a) Generic skills: 

(i) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(ii) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

(b) Entrepreneurial skills: 

(iii) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(iv) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

 

(c) Construction skills: 

(v) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 
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(vi) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

 

(d) Transportation and accommodation costs of selected 

 learners only, while receiving off-site training: 

(vii) Training costs ……………………………………………………………………….…provisional sum (Prov sum) 

(viii) Handling costs and profit in respect of subitem F5.02(a)(i)  

above ………………………………………………………………………………………………………percentage (%) 

 

Expenditure under sub items 5.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 6.6 of the 
General Conditions of Contract 2015. 
 
The provisional sum for each of sub items 5.02(a)(i), (b)(i) and (c)(i) is provided to cover the total costs of the 
required training in generic, entrepreneurial and construction skills respectively, including for the procurement 
of the services of the accredited trainers and their delivery of the training courses to the learners, the provision 
of all training materials including all stationery and study materials, the wages of the learners for the duration 
of the courses including the associated COIDA and UIF payments, and the provision of any tools and PPE 
that may be required during those courses incorporating practical training modules.  The payment of wages 
to learners in terms of sub items 5.02(a)(i), (b)(i) and (c)(i) will only be made to those learners who attend and 
successfully complete each course of the approved training programme.  Payment shall not be made to 
learners who, once selected, do not attend or only partially complete structured training courses. 
 
 
The tendered percentage for each of sub items 5.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of the amount 
actually spent under each of sub items 5.02(a)(i), (b)(i) and (c)(i) respectively, and shall include full 
compensation for the handling costs of the Contractor and the profit in connection with the provision of the 
training in generic, entrepreneurial and construction skills respectively, including for the costs of record 
keeping and reporting with respect to the training received by each learner. 
 
The provisional sum for sub item 5.02(d)(i) is provided to cover all costs related to the transportation and 
accommodation costs of selected learners only, while receiving off-site training, where such learners have 
been specifically selected to receive such off-site training and where such training cannot be delivered using 
the training venue facility provided by the Contractor in terms of sub item 5.01. 
 
The tendered percentage for sub item 5.02(d)(ii) is the percentage of the amount actually spent under sub 
item 5.02(d)(i), and shall include full compensation for the handling costs of the Contractor and the profit in 
connection with the transportation and accommodation costs of selected learners only, while receiving off-
site training. 
 
Item            Unit 
 
5.03  Payments associated with the NYS programme only: 
 

(a) Employment of NYS workers……………………………………………………….... provisional sum (Prov sum) 

 

(b) Provision of tools and apparel for the 

 NYS workers………………………………………………………………….……………….provisional sum (Prov sum) 

 

(c) Handling costs and profit in respect of  

subitems F5.03(a) and (b) above……………………………………………………………………….percentage (%) 

 

(d) Training of NYS workers: 

(i) Provision of training for the NYS workers…………………………. provisional sum (Prov sum) 
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(ii) Handling costs and profit in respect of subitem 

 F5.03(d)(i) above…………………………………………………………………………………percentage (%) 

 

(e) Liaison with the Employer’s project manager and the training service provider: 

(i) Liaison conducted by the Construction Manager………….......................................hour(h) 

(ii) Liaison conducted by the senior site foreman……………………………………………………hour (h) 

The provisional sums provided under sub items 5.03(a) and (b) shall be expended in accordance with 
clause 6.6 of the General Conditions of Contract 2015. 
 
The provisional sum under sub item 5.03(a) shall be used to cover the cost of employment payments made 
by the Contractor to the NYS workers, including the associated COIDA and UIF payments, all as authorised 
by the Employer’s Agent. 
 
The provisional sum under sub item 5.03(b) shall be used to cover all costs associated with the provision of 
the necessary tools and apparel, including safety apparel, for the NYS workers, and the facilities for the safe 
storage thereof, all as authorised by the Employer’s Agent. 
 
The tendered percentage under sub item 5.03(c) is a percentage of the total amount of expenditure approved 
by the Employer’s Agent under the provisional sum sub items 5.03(a) and (b), and shall include full 
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 
connection with payments made by the Contractor with respect to the NYS programme implementation. 
 
 
The provisional sum under sub item 5.03(d)(i) shall be used to cover all costs associated with the provision 
of training for the NYS workers, including the cost of procuring the services of the accredited trainers and their 
delivery of the training courses to the NYS workers, and the provision of all training materials including all 
stationery and study materials. 
 
The tendered percentage under sub item 5.03(d)(ii) is a percentage of the total amount of expenditure 
approved by the Employer’s Agent under the provisional sum sub item 5.03(d)(i), and shall include full 
compensation for attendance by the Contractor, for the handling costs of the Contractor, and for the profit in 
connection with payments made by the Contractor with respect to the provision of training for the NYS 
workers, including for the costs of record keeping and reporting with respect to the training received by each 
NYS worker. 
 
The unit of measurement for sub items 5.03(e)(i) and (ii) shall be the hour.  The tendered rates shall include 
full compensation for all costs related to the Construction Manager and the senior site foreman respectively 
for time spent at formal liaison meetings authorised and convened by the Employer’s Agent for the specific 
purpose of liaising with the Employer’s project manager and / or the training service provider.  The payment 
shall be made only for the time spent in the formal meeting itself.  No payment shall be made for time spent 
during any other on-site liaison, telephonic liaison, e-mail or written correspondence liaison between these 
parties, or for liaison conducted with the Employer’s project manager and / or the training service provider by 
any other member of the Contractor’s site staff or head office personnel, the cost of all of which shall be 
deemed to be included in the Contractor’s time-related obligations under sub item B13.01(c). 
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EPWP DATA COLLECTION TOOL TEMPLATE  

(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS) 

EPWP REGISTRATION FORM 

Field requested Description if needed 
Please complete the 

sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project   

Project Reference Number Contract number   

Project description 
Full description of what is happening in the project 
(as per the appointment letter) and the community 
benefiting from the project 

  

Duration 

Project Start Date Planned Start date of the particular contract   

Project End Date Planned End date of the particular contract   

Estimated Budget  
Overall Contract budget (excluding professional 
fees) for Current Financial Year  

  

Project Location 

Province In which province is the project implemented? EC 

District  Municipality 
Under which District Municipality does this project 
falls? 

  

Local Municipality 
Under which Local Municipality does this project 
falls? 

  

Latitude (in decimal format) Is generated by the system   

Longitude (in decimal 
format) 

Is generated by the system   

Project Location per site 

Locality name 
Where exactly is the project implemented? (Ward 
name) 

  

Subplace Town / Village    

Ward The project site is located in which ward?   

Government facility 
Landmark near the project (Post 
office/school/clinic/library) 

  

Spatial Data Type Geopoint (structure)/ Line (road)/ Polygon(area)   

Site physical address Physical address of the site office   

Public Body Details 

Public body sphere 
In which sphere is the project implemented? 
(National, Provincial or Municipal)  

Municipal 

Reporting public body that 
is the project owner (and 
will report on the project) 

Which Institution or Department that owns / 
approved this  project (Education, Health, City of 
Tshwane Metro etc.) 

 

Department in the Public 
body that is responsible for 
the project 

Which department /unit is responsible for this 
project? (e.g. Roads & storm water, Education, 
Community safety etc.) 

 

Implementing public body 
type 

In which sphere is this project implemented? 
(Metro,Distr,Mun, National or Provincial Dept.) 

 

Public body that will 
implement the project 

Which institution that implements the project?  

Project Implementation 

Is this the project on the 
municipal IDP 

Yes / No N/A 

IDP reference number 
allocated to the project 

The number reflected in your Municipal IDP 
document 

N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & culture, Non-state or 
Social) 

Infrastructure 

EPWP Programme 
The project is implemented under which 
programme? 
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EPWP Sub Programme 
The project is implemented under which sub-
programme? 

  

EPWP BUSINESS FORM 

Field 
requested 

Description if needed Please complete the sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project  

Project 
Reference 
Number 

Contract number  

Project 
description 

Full description of what is happening in the project (as 
per the appointment letter) and the community benefiting 
from the project 

 

Duration 

Project Start 
Date 

   

Project End 
Date 

   

Estimated 
Budget  

Project Budget  

Project Location 

Province   EC 

District  
Municipality 

Under which District Municipality  does this projects falls  

Local 
Municipality 

Under which Local Municipality  does this projects falls  

Latitude (in 
decimal 
format) 

GPS coordinates  

Longitude (in 
decimal 
format) 

   

Public Body Details 

Public body 
sphere 

Such as Municipal or Provincial Municipal 

Reporting 
public body 
that is the 
project owner 
(and will report 
on the project) 

Which Department approved the project in (education, 
Health etc.) 

 

Department / 
Unit  in the 
Public body 
that is 
responsible for 
the project 

Which Department budgeted for the project e.g. 
Education, Health Directorate 

 

Implementing 
public body 
type 

Example(Local Municipality, Distr. Mun or Provincial 
Dept. 

Municipal 

Public body 
that will 
implement the 
project 

Infrastructure, Environment or Social  

Is this project 
on the 
Municipal IDP 

Municipal projects N/A 

IDP reference 
number 
allocated to 
the project 

  N/A 
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EPWP Details 

EPWP Sector 
The project is implemented in which sector?                         
(Infrastructure, Environment & culture, Non-state or 
Social) 

Infrastructure 

EPWP 
programme 

The project is implemented under which programme?  

EPWP Sub 
Programme 

The project is implemented under which sub-
programme? 

 

Budget Amount-(Allocations for the project duration) 

Funding Body Which Dept. is funding the project  

Funding Year Financial year/s for the project   

Total Budget 
Amount 

(Exclude Professional Fees)  

Incentive 
Grant(e.g. 
landcare / 
EPWP grant) 

Grant funding received  

Total wages 
paid for the 
duration of the 
projects 

What amount will be spent on wages  
during the duration of the project 

 

Wage Rate Daily Wage rate to be paid during productive work   

Stipend Rate  Daily wage rate to be paid during training   

UIF The amount being paid to UIF (if applicable)  

COIDA The amount being paid to COIDA(if applicable)  

Training What amount will be spent on training  

Administration The Administration costs  

Equipment 
and materials 

Budget for Materials and Equipment  

Other 
If other where chosen describe the other Such as 
Professional fees) 

 

Describe other     

Project Outputs and Training 

Planned 
Primary 
Output 

eg walkways, gabions, kerb * channel, km of road 
constructed 

  

Description of 
Planned 
Primary 
Output  

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)  Start with 
the unit of measure such as number of,  kms, ha, sqms 
etc 

  

Unit of 
measure of 
primary output  

Eg. m, m², m³, km, no, ha etc   

Planned 
primary output 
quantity 

Specify the quanity of output planned   

Number of 
persons to be 
trained 

How many persons are targeted for on  
job training 
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Contact person 

Title 

Person responsible for the Project in the Public Body 
(Project Manager) 

  

Initials   

First Name   

Surname   

Email   

Tel (Office)   

Fax Number   

Cell Number   

Physical 
Address 1 

  

Physical 
Address 2 

  

Physical 
Address 3 

  

Physical 
Address 4 

  

Postal 
Address 1 

  

Postal 
Address 2 

  

Postal 
Address 3 

  

Postal 
Address 4 

  

Position of 
person 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 UMZIMVUBU LOCAL MUNICIPALITY                               Contract No: UMZ/2023-24/INFRA/MIG/003 
                                                          MASAMUNCU ACCESS ROAD & BRIDGE 

C90 

 
  

Participant's personal details 
Grants 

Experience/
Literacy 

Location 
Details 

Nation-
ality 

Household Details 
Quality Check  

No 
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Participant Training Data 

Course 
ID 

Course 
Name 

Code 

Training 
category 

(Accredited / 
non-

accredited) 

Type of 
training 
course 
(Unit 

standard, 
Trade 

Titles, Short 
courses, 

Public body 
specific) 

Start  

End 
(for the 
entire 

training 
duration) 

Number of 
Trainees 

Number 
of Days 

Cost 
(for the 
entire 

training 
course) 

Status of 
training 

(Not started, In 
progress, 

Completed) 

Training 
Provider 
Name  

Training 
Provider 
Contact 
Number 

Training 
Provider 
Address 
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EPWP Monthly Progress Form 

Field requested Description if needed  
Please complete 

the sections  
in white 

Project Details 

Profile ID 
full descripton of what is happening in the project (as per 
the appointment letter) and the community benefiting 
from the project 

 

Project Name The name of the project  

Project Reference Number Contract number  

Project description 
Full descripton of what is happening in the project (as 
per the appointment letter) and the community 
benefiting from the project 

 

Month  

Reporting Month   April  

Budget Expenditure 

Cumulative Expenditure Amount What is the Overall amount spend on this project?  

Current Expenditure Amount 
What is the amount spend including all grants for this 
month? 

 

Wages  How much paid on wages for this month only?  

UIF How much paid on UIF for this month only?  

COIDA How much paid on COIDA for this month only?  

Stipends for training  
Amount paid to participants whilst on training (this 
month only) 

 

Amount spent on service providers for 
training 

How much paid to service providers for training for this 
month only?  

  

Training 
Total Cost of training for this month? (number captured 
on ERS) 

 

Administration How much paid on administration for this month only?  

Equipment and materials 
How much paid on equipment and materials for this 
month only? 

 

Other How much paid on other?  

Describe other Be specific e.g. Consulting fees, Transport etc.  

Project output description 

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed)              
Start with the unit of measure such as number of,  kms, 
ha, sqms etc 

 

Unit of measure of primary output  Eg. m, m², m³, km, no, ha etc  

Cumulative primary output achieved  Since the onset of the project  

Quantity Achieved enter numeric output for this month only  

Percentage achieved How much work done / achieved in percentages?   

EPWP Branding 

Branding compliant Yes / No   

Date that the branding was provided When was the project branded?    

Has a photo of project branding been 
provided? 

Yes / No   

First name of Official Who Branded 
Project 

Official Name    

Surname of Official Who Branded 
Project 

Official Surname    

Phone number of official who erected 
branding for the project 

Official contact number   

Give the public body reference and 
name, and organisational details of the 
person that provided branding. 

Public body details ( reference & name)   
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