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Bid No:JHB 26/02

CLOSING DATE: ADVERT DATE:
11 JUNE 2026 AT 11:00am 21 MAY 2026

SERVICE: JHB Regional Office : Various Government
Buildings : Comprehensive monitoring, certifying,
evaluation, approval and reporting on all work done per
lift for 174 lifts including hoist stair lifts for paraplegic
equipment for all clients within the jurisdiction of JHB
Regional Office for a period of 24 months.

Tender documents will be sold for a non-refundable
amount of R200.00 if not downloaded from
www.etenders.gov.za

There is no site briefing for the project

Engquiries: Mr.Kanukani Kwinda — 079 494 0799
Or
Mr. James Lesejane-011 713 6233
Ms. Cikizwa Ntshanga -011 713-607821
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YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE
REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE TENDER NUMBER: JHB 26/02
CLOSING TIME: 11:00 CLOSING DATE : 11/06/2026

TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A
RULE NOT BE ACCEPTED FOR CONSIDERATION

Form must be completed and signed in the original that is in ink. Forms with photocopied signatures or other
such reproduction of signatures may be rejected.

TENDER DOCUMENTS MAY BE POSTED TO
N BRAAMFONTEIN

REGIONAL MANAGER
Department of Public Works

Private Bag X3
2017

ATTENTION: TENDER SECTION: 7T FLOOR DE KORTE STREET

Tender documents that are posted must reach the - D PUBLIC
Department of Public Works before the closing E WORKS
date of the tender.
B
OR E
E
The tender document may be deposited in the R
tender box which is identified as the tender box of
the Department of Public Works and S
Infrastructure which is located at the main T
entrance, ground floor, Corner De Beer and De R

Korte Street, Braamfontein

The tender box at the Regional Office: Department Of Public Werks, Corner De Beer and De Korte Street,
Braamfontein is accessible 24 hours 7 days a week. (Mondays to Fridays )

However, if the tender is late, it will as a rule not be accepted for consideration.

Tenderers should ensure that tenders are delivered timeously to the correct address,

SUBMIT ALL TENDERS ON THE OFFICIAL FORMS- DO NOT RETYPE.
Tenders by telegram. facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE.

The Tender Bulletin is available on the Internet on the following web sites:
1. http://www.etenders.gov.za
2. http://www.dpw.gov.za
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public works
& infrastructure

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

OFFICE OF THE REGIONAL MANAGER

DEPARTMENT OF PUBLIC WORKS & INFRASTRACTURE
PRIVATE BAG X3

BRAAMFONTEIN

2017

CONTACT PERSON: MR KT KWINDA
CONTACT NUMBER: 079 494 0799

TENDER DOCUMENT

INVITATION TO TENDER FOR PROFESSIONAL SERVICES:

MECHANICAL ENGINEERING SERVICES

FOR THE PROJECT

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APPROVAL
AND REPORTING ON ALL WORK DONE PER LIFT FOR 174 LIFTS INCLUDING
HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL CLIENTS WITHIN
THE JURISDICTION OF JHB REGIONAL OFFICE FOR A PERIOD OF 24 MONTHS

WCS: [type WCS no. here and also as a header in the whole document {each
section and page where so indicated)]
REFERENCE NO:

TENDER NO.: JHB 26/02

Advertised Date: 21/05/2026
Closing Date :  11/06/2026

NaMeE Of teNA R I ... e
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ISSUED BY:
THE DIRECTOR-GENERAL
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Effective date: 21 July 2023 Version 8.5 MECH ENG tender
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Tender no. JHB 26/02
WCS no.

TENDERING PROCEDURES
Notice and Invitation to Tender

The words “tender” and "bid” in this document or any documents referred to in this document are
interchangeable and are deemed to have the same meaning, similarly the words “tenderer’ and
“tendering Service Provider” are interchangeable and are deemed to have the same meaning.
Unless inconsistent with the context, the masculine gender includes the ferminine and neuter
genders and vice versa, and the singular includes the plural and vice versa. |n this document,
words and expressions signified in the text by the use of capital initial letters, shall have the
meanings defined in the Standard Professional Services Contract except where the context
otherwise requires.

The Government of the Republic of South Africa in its Department of Public Works & Infrastructure
invites tenders for the provision of PROFESSIONAL MECHANICAL ENGINEERING SERVICES
as further fully described in C3 Scope of Services hereof.

COLLECTION OF TENDER DOCUMENTS
X Bid documents are available for free download on e-Tender portal www etenders.gov.za

Alternatively; Bid documents may be collected during working hours at the following address
Physical address: OFFICE OF THE REGIONAL MANAGER
DEPARTMENT OF PUBLIC WORKS & INFRASTRACTURE
PRIVATE BAG X3
BRAAMFONTEIN
2107

Tender documents may be collected on working days between 07:30 and 12:45 and between
13:30 and 15:30. A non-refundable deposit of R 200 is payable, in cash only, on collection of the
tender documents.

Queries relating to these documents may be addressed to the Employers authorised and
designated representative who is the departmental project manager:

NAME: Mr Kwinda K.T
Tel no: 011 713 6057
Cell no: 079 494 0799
Fax: N/A

Physical address: 78 De-Korte street Braamfontein
Mineralia Building

Postal address: OFFICE OF THE REGIONAL MANAGER
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
PRIVATE BAG X3
BRAAMFONTEIN
2017

The closing time for receipt of tenders is as advertised in the Tender Bulletin. Telephonic,
facsimile, electronic and late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated
in T1.2 Tender Data.
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T1.2 Tender Data
T1.21 Standard Conditions of Tender
The conditions of tender are the Standard Conditions of Tender as contained in Annexure C
of the Construction Industry Development Board Standard for Uniformity in Engineering
and Construction Works Contracts as per Government Notice No. 423 published in
Government Gazette No. 42622 of 8 August 2019 and as amended from time to time.
The Standard Conditions of Tender is not included in this tender document. Tenderers must
obtain it on the CIDB's Website at:
hitp:/;wvww.cidb. org. za/procurement/procurement _toolbox/cidb _pub/default. aspx
The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shail have precedence in the interpretation of
any ambiguity or inconsistency between it and the Standard Conditions of Tender.
Each item of data given below is cross-referenced to the clauses marked [C] in the
Standard Conditions of Tender to which it mainly applies.
By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the tenderer
binds himself to a pactum de contrahendo (contract aimed at conclusion of another contract), the
terms of which are contained in the Standard Conditions of Tender and T1.2 Tender Data.
| Clause
number
[C.1.1] The Employer is the Government of the Republic of South Africa in its Department of Public
Works & Infrastructure.
[C.1.2] For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single
volume approach as contained in table 5 of the CIDB'’s “Standard for Uniformity in Construction
Procurement.”

The tendering Service Provider's attention is specifically drawn to the T2 Returnable Documents
identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The
Returnable Documents must be obtained and the Returnable Schedules must be completed by a
tenderer when submitting a tender. The tenderer must complete these documents, including the
"Offer” document in C1.1 Form of Offer and Acceptance, and deliver his tender back to the
Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively farming the “Tender Document in a single volume”:

The Tender

T1: Tendering Procedures
T1.1 Notice and Invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract

C1: Agreement and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

C2: Pricing Data
C2.1 Pricing Assumptions
C2.2 Activity Schedule
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C3: Scope of Services

C4: Site Information

[C.1.4] The Employer's agent for the purpose of this tender is deemed to be the authorised and
designated representative of the Employer, who will be the departmental project manager as
noted in T1.1.6 Notice and Invitation to Tender.

[C.2.1] Tenders will only be considered for acceptance if (i.e. will only be regarded as responsive if):

1. The tendering Service Provider is a mechanical engineering business underfaking, which is
under the fulltime supervision of a registered professional mechanical engineer or a
registered professional mechanical engineer technologist who are registered in terms of the
Engineering Profession Act, 2000 (Act no 48 of 2000), and who will hereafter be referred to
as registered principals of the business undertaking,

Or

The tendering Service Provider is a multidisciplinary professional practice, that also practices
mechanical engineering work, which mechanical engineering division/section is under
fulltime direct supervision of a registered professional mechanical engineer or a registered
professional mechanical engineering technologist, as determined by any of the relevant
professional Councils where applicable for cases pertaining to multi-disciplinary
practices/business undertakings, in their respective Codes of Professional Conduct, in terms
of number, shareholding and voting power who are registered correspondingly in terms of
the

Architectural Profession Act, 2000 (Act no 44 of 2000},

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000),

Engineering Profession Act, 2000 {Act no 48 of 2000},

Project and Construction Management Professions Act, 2000 {Act no 48 of 2000) and/or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),
and who will hereafter be referred to as registered principals of the practices.

For engineering services in a multidisciplinary professional practice the minimum
requirement is for the engineering division/section to be under fulltime direct supervision of
a registered professional mechanical engineer or a registered professional mechanical
engineering technologist who is/are registered in terms of the Engineering Profession Act,
2000 (Act no 46 of 2000), and wha will hereafter be referred to as registered principals of
the business undertaking. Note that the engineering council South Africa (ECSA) does not
require ownership but anly fulltime direct supervision by registered engineer;

2. Copies of certificates or other documentation clearly proving current professional

registration with the relevant council, including registration numbers, of the registered
principals mentioned in 1 above are included with the tender as part of the returnabie
documentation.

Where applicable and in order to determine that the bidder is indeed a multidisciplinary
professional practice, copies of certificates or other documentation clearly providing current
professional registration with the relevant council, including registration numbers of the
director(s) based in South Africa of the legal entity mentioned in 1 above as prescribed by
the respective discipline Councils are to be included with the tender as part of the returnable
documentation. Two or more professional disciplines would qualify as a multidisciplinary
professional practice;

3. The information, required in respect of 1 and 2 above, has been provided for all Service
Providers tendering in consortium or joint venture;

4. All registered professional mechanical engineers and registered professional mechanical
engineering technologists, of whom the same documentation as in 2 above has been
included in the tender, of the tendering Service Provider has been listed in €1.2.3, clause
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7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms
of 2, 3 and 4 above with the relevant council as part of the tender evaluation process. In the
event of any such person not currently being registered with the relevant council, it
will render the tender as unacceptable (i.e. non-responsive) and excluded from further

consideration.]

5. AllReturnable Documents mentioned in T2: Returnable Documents (T2.1 List of Returnable

Documents and T2.2 Returnable Schedules) have been included in the tender;

6. Method to be used to calculate points for specific goals

6.1

For procurement transaction with rand value greater than R2 000,00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed below are

apglicable.
Seriaf | Specific Goals Preference Documentation to be submitted
No Points Allocated | by bidders o validate their
out of 20 claim
1. An EME or QSE which is at 10 *«  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn
peaple {Mandatory) Affidavit where applicable.
2, Located in a specific Local 2 « Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be Or
done ar services to be * Any account or statement
rendered in that area which is in the name of the
{(Mandatory) bidder.
Or
* Permission To Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
+ |ease Agreement which is
in the name of the bidder.
3. An EME or QSE which is at 4 *  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn
women (Mandatory) Affidavit where applicable.
4, An EME or QSE which is at 2 e SANAS Accredited BBBEE

least 51% owned by black
people with disability
{Mandatory)

| and

Or

Or

Certificate or Swarn
Affidavit where applicable.

Medical Certificate
indicating that the disability
is permanent.

South African Social

Security Agency (SASSA)
Registration indicating that
the disability is permanent.
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An EME or QSE which is at
least 51% owned by black
youth (Mandatory)

National Council for
Persons with Physical
Disability in South Africa

__registration (NCPPDSA,).

ID Copy and SANAS |
Accredited BBBEE '
Certificate or Sworn
Affidavit where
applicable.

6.2 For procurement transaction with rand value greater than R1 Million and up to R50

Million (Inclusive of all applicable taxes) the specific goals listed below are

applicable.

Seri | Specific Goals Preference Documentation to be submitted

al Points Allocated | by bidders to validate their

No out of 20 claim

1. An EME or QSE or any entity 10 o SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit
by black people {Mandatory) where applicable.

2. Located in a specific Local 2 « Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.

Province area for work to be Or
done or services to be + Any account or statement
rendered in that area which is in the name of the
{Mandatory) bidder.
Or
+ Permission To Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
s lease Agreement which is in
the name of the bidder.
|
3 An EME or QSE or any entity | 4 » SANAS Accredited BBBEE
| which is at least 51% owned | Certificate or Sworn Affidavit
| by black women (Mandatory) where applicable.
4. | An EME or QSE or any entity 2 s  SANAS Accredited BBBEE
| which is at least 51% owned Certificate or Sworn Affidavit |
by black people with disability where applicable.
(Mandatory) and
+ Medical Certificate indicating
that the disability is
permanent.
Or
s South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
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National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

An EME or QSE or any entity
which is at least 51% owned
by black youth (Mandatory)

(D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

6.3 For procurement transaction with rand value greater than R50 Million {inclusive of all
apbplicable taxes) the specific goals listed below are applicable. '

Documentation to be submitted by i
bidders to validate their claim

least 51% owned by black
people with disability
(Mandatory)

Or

Or

Or

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Official Municipal Rates
Statement which is in the
name of the bidder.

Any account or statement
which is in the name of the
bidder.

Permission To Occupy from
local chief in case of rural |
areas (PTO) which is in the
name of the bidder.

Lease Agreement which is in
the name of the bidder.

Serial | Specific Goals Preference |
No Points Allocated
outof10
(1 1. An EME or QSE or any entity 4 | .
which is at least 51% owned |
by black people (Mandatory) |
2. Lacated in a specific Local 2 .
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be .
rendered in that area
(Mandatory)
|
| L
|
[ 3
| |
3. An EME or QSE or any entity | 2 e
which is at least 51% owned | |
by black women {mandatory)
4. ] | An EME or QSE which is at 2 .

Certificate or Sworn Affidavit
where applicable.

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

Or

Or

Medical Certificate indicating
that the disability is
permanent.

South African Social Security
Agency (SASSA) Registration |
indicating that the disability is |
permanent.

National Council for Persons

with Physical Disability in |
South Africa registration |
{NCPPDSA). |
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OR

‘ 5 ] | An EME or QSE which is at

| least 51% owned by black

i | youth (Mandatory
NB. (The use of this goal is
mandatory however the BSC
must select either one of the
two and not both)

L1

ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

|
J

Black people mean Africans, Coloureds and Indians, who - {a) are ¢itizens of the Republic of South Africaby birthor |
descent; or (b} became citizens of the Republic of South Africa by naturalisation - {i) before 27 April 1994; or (i) on or
after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-

BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004)

7. Functionality criteria

Assessing this tender in terms of Functionality is applicable

Functionality will be applied to test the capability and capacity of the tenderer, such criteria
are used to establish minimum requirements where after bids will be evaluated solely on the
basis of price and preference. Failure to meet minimum functionality score will result in the

tenderer being disqualified.

When applicable:

(@) The tendering Service Provider has provided the required information/documentation
to enable an evaluation panel to perform functionality as described in 6.2{b) and upon
scoring, a risk assessment as described in 6.2(c)

sub paragraph 3;

(b)  Tender offers are judged by an evaluation panel in terms of functionality, which
functionality will be evaluated against the following criteria on a scoring system of 1

to 5, weighted as indicated:

10

hereafter and referred to in T2.1 — |
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I o | weighting
-1
Functionality criteria: l factor:
HUMAN RESOURCE 1 ( EXPERIENCE) |
The bidder should submit the following documents for personnel as
per specification below.
1. Curriculum Vitae of all required staff below
2. Certified ID Copies of all required staff below :
3. Lift Inspector (registered with ECSA) - registered Lifting
Machinery Inspector
(Act No. 46 Of 2000}
4, Lift Mechanic Trainee |
|
All Certified Certificates must not be older than 06 (six) Months at
the closing date of the Bid / Tender
{score 1)
- 2 Lift Inspectors with 2 years’ Experience and 1 Lift Mechanic
Trainee under their
| guidance
{score 2) 35
-3 Lift Inspectors with 3 years’ Experience and 2 Lift Mechanic
Trainee under their
guidance
{score 3)
-4 Lift Inspector with 4 years’ Experience and 3 Lift Mechanic
Trainee under their
guidance
|
(score 4} i
-5 Lift Inspector with 5 years’ Experience and 4 Lift Mechanic
Trainee under their
guidance
' (score 5)
-6 Lift Inspector with 6 years’ Experience and 5 Liff Mechanic
| Trainee under their
guidance
| Failure to submit the above will score 0 (zero) poinis, -
COMPANY RESOURCES |
Adequate Light Delivery Vehicle (LDV) for transport and carry i
materials to attend complaints on site. |
Vehicle Registration documents (NATIS) to serve as proof (Attach |
copies) / letter of intent indicating the quantity of vehicles is as well
acceptable.
15
a.6 LDV's = 5 Points
b.5LDV's = 4 Points
c.4LDV's = 3 Points
d.3LDV's = 2 Points _
e 2LDV's =1 Point i
Failure to submit the above will score 0 (zero) points. |

' The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

11
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BANK RATING
The bidder Must Submit an Original Stamped bank rating letter or
| certified copy of such a letter which is not older than 6 months at the
closing of the tender.
a. Rating A = 5 Points 15
b. Rating B =4 Points
c. Rating C = 3 Points
d. Rating D =2 Points
e. Rating E =1 Point
Failure to submit the above will score 0 (zero) points.
WORK EXPERIENCE
SUBMISSION OF APPOINTMENT LETTER FOR LIFT INSPECTION ¢/
LIFT RELATED PROJECTS.
| The bidder should submit the following documents for personnel as
per specification below.
35
a. 5 Appointments and 5 Completion Letters =5 Points
b. 4 Appointments and 4 Compietion Letters =4 Points
¢. 3 Appointments and 3 Completion Letters =3 Points
d. 2 Appointments and 2 Completion Letters = 2 Points
e. 1 Appointment and 1 Completion Letter =1 Points
Failure to submit the above will score 0 (zero) points.
L
|
Total 100 Points |

(Weightings will be muitiplied by the scores alfocated during the evaluation process to
arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation: 50%

Tenderers who fail to achieve the minimum functionality score will render the tender as
unacceptable and will be excluded from further consideration

{c} Risk assessment in terms of Risk to the Employer

Tender offers are judged by an evaluation panel in terms of risk to the Employer. Such risk
will be evaluated against technical and commercial risk criteria listed below. Such risk will be
evaluated against the criteria listed below. Each criterion carries the same weight /
importance and will be evaluated individually by the Bid Evaluation Committee appointed on
the project. An assessment of unacceptable risk on any single criterion will constitute
unacceptable risk for the award as a whole, resulting in the tender to be disqualified and
removed from further consideration.

In order for the evaluation reports to be prepared by the Bid Evaluation Committee, the
Tenderer is obliged to provide comprehensive information on form DPW-09 (PSB). Failure
to complete the said form will cause the tender to be declared non-responsive and removed
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from any further consideration. Information provided in the returnable documentation must
be provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria set
out below.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required fo evaluate the tender. The afare-
mentioned can also entail that the persons, named in the schedule of Key Persons {C1.2.3
Data provided by the Service Provider, clause 7.1.2), be invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

The risk criteria are as foilows:
Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10
years. The number of current and previous comparable projects performed by the Tenderer
as per the evaluation report prepared by the Bid Evaluation Committee, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (PSB), as well as, if necessary, of any additional work executed
by the Tenderer, not reflected on form DPW-09 (PSB).

Aspects to be regarded as “‘comparable” includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of execution (site-specific influences, knowledge of local conditions, ete.),
complexity of project, projects for similar client department irrespective of end purpose of
buildings/facilities created or in progress of being created and time scales of projects
(normal, fast track, etc.) and stage of its/their development.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format), and
upon further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right
to contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be putto the vote. No risk assessment will be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and will be exciuded from further
consideration.]

Criterion 2: Contractual commitment and quality of performance on comparable
projects during the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past
10 years as per the evaluation report prepared by the Bid Evaluation Committee, based on
its research and inspection of a representative sample of the Tenderer's current and
previous work as reflected on form DPW-09 (PSB), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (PSB).

Aspects to be considered include but not limited to time management & programming,
quality of detailed designs, extent of variations to scope due to shortcomings in original
designs, compliance to relevant regulations, personnel resources & technical experience of
representatives, turmnover in representatives, decision making & problem solving skills,
promptness and quality of contract administration in terms of reporting and issuing contract

13
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documents, attending site meetings, scope management, leadership and accountability,
conformance to specification and quality compliance, risk Identification and mitigation, all
with respect to specific aspects of the project / comparable projects and the project tendered for.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format), and
upon further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right
to contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be put to the vote. No risk assessment will be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and will be excluded from further
consideration.]

Criterion 3: Suitably qualified and appropriately experienced human resources
Allocation of suitably qualified and appropriately experienced human resources, both in
respect of principals and/or other staff (professional, technical and/or administrative) of the
tendering Service Provider to the project, as described in the schedule of Key Persons in
terms of clause 7.1.2 of the General Conditions of Contract, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified !D’'s of all principals and employed
workforce as well as proof of Professional Registration will be verified. Current and future
workload of the tenderer in relation to capacity and capability will also be considered. The
tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications, and professional and technical competence in relation to the scope
of work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the qualifications and experience of the human resources allocated
to the project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider,
clause 7.1.2), from information contained in curriculum/curricula vitae submitted with the
tender. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant information
f curricula vitae with the tender and will therefore render the tender as unacceptable
and will be excluded from further consideration.]

Criterion 4: Proof of Professional Indemnity Insurance

Confirmation of the required level of professional indemnity insurance specified in terms of
Contract Data clause 5.4.1 {C1.2.3 Data provided by the Service Provider).

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3
Data provided by the Service Provider, the risk to Employer will be regarded as
unacceptable and render the tender unacceptabie on grounds of not being to specification.
The Employer retains the right to request documentary proof of such insurance as part of
the tender evaluation process. Unconfirmed professional indemnity insurance will
render the tender as unacceptable in terms of risk to the Employer and will be
excluded from further consideration.]

Criterion 5: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid
clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experienced representative of the tendering Service Provider in terms of
clause [C.2.7] (T1.2 - Tender Data).

14




Tender no. JHB 26/02
WCS no.

{Non-attendance, if compulsory in terms of [C.2.7], will be regarded as a risk to the Employer
in that salient information required for tender purposes would not have been to the
knowledge of the tendering Service Provider, rendering any resultant tender to be
incomplete. Non-attendance will render the tender a risk to the Empioyer and will
therefore be excluded from further consideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.]

Commercial risks:

The financial viability assessment evaluates the risk over the life of the service contract
period, as to whether the tenderer will be able to deliver the goods and services which are

, specified in the contract and / or be able to fulfil guarantees or warranties provided for in the
contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but not limited to, the respective rates tendered, bank
rating, financial capability and capacity whether the tenderer has or has access to sufficient
financial resources to deliver the goods or services described in the tender documentation
({including fulfilling any guarantees or warranty claims), whether the tenderer is not subject
to any current or impending legal action (either formal proceedings or notification of legal
action) which could impact on the financial standing of the tenderer or the delivery of the
goods or services, management accounts / financial report from auditors as proof of current
liquidity, and company or any parent company or investor guarantee/s and financial
statements.

[An opinion will be formed by each of the members of an evaluation panel according to
| histher assessment of the financial viability of the amount tendered in order to render the
! service. Members of the evaluation panel will discuss their respective risk perceptions in
| order to reach consensus, failing which the specific risk will be put to the vote. No risk

assessment will be performed for this criterion in the absence of relevant information/

curricula vitae with the tender and will therefore render the tender as unacceptable
and will be excluded from further consideration.]

Other project specific risk criteria are not applicable

(Project manager to compile specific criteria if the above generic criteria will not serve their
purpose adequately.)

Note: Any tender not complying with all of the above-mentioned stipulations will be
regarded as non-responsive and will therefore not be considered for further
evaluation.

[ [C.2.7] A tender clarification meeting will N/A held in respect of this tender N/A
Attendance of said clarification meeting is N/A.

The particulars for said tender clarification meeting are:

Location: N/A
Venue: N/A
Virtual Meeting: N/A
Date: N/A

Starting time:  N/A

tender document shall be initialled by the Authorised Signatory as per the Resolution of
the Board of Directors, Consortia or Joint Venture in terms of PA15.1, PA15.2 or PA15.3.

|

|r [5.513.3] Each tender offer communicated on paper shall be submitted as an original. Each page of the

|

| [C.2.13.4] | Delete the last sentence of the paragraph: “Signatories for ... of the tender offer.”

r _
[C.213.5] | The Employer's addresses for delivery of tender offers are as advertised in the Tender Bulletin.




Tender no. JHB 26/02
WCS no.

In addition, the following identification details must be provided on the back of the envelope:
Tenderer's name, contact address and telephone number
and in the top left corner on the back of the envelope:
"Tender no. " {and fill in the tender number as on the front page hereof)
"WCS no. " (and fill in the WCS number as on the front page hereof)
Tender for Mechanical Engineering Services",

[C.2.13.8] | A two-envelope procedure will not be followed.

[C.2.15] The closing time for submission of tenders is as advertised in the Tender Bulletin.

[C.2.16] The tender validity period is 120 days from date of tender closure.

[C.2.19] The tenderer shall provide access for inspections to his offices as may be required by the
Employer.

[C.2.22] Not a requirement. .

[C.2.23] The tenderer is required to submit with his tender all documents listed in T2 Returnable |
Documents, T2.1 and T2.2.

[C.3.4] The time and location for opening tender offers are:
Time: tenders will be opened immediately or as soon as possible after the closing time as
advertised in the Tender Bulletin;
Location: room 78 De-Korte Str, Braamfontein, Mineralia Building

[C.3.5] A two-envelope procedure will not be followed.

[C.3.9.3] Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender
offer and request the tenderer to, within a stipulated time, accept the total of prices as corrected
in accordance with C.3.9.4.7

fC.3.9.4] Omit the wording of the first sentence and replace with:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be
corrected as foliows:”
Add sub-paragraph c) as follows:
“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the

Employer on a corrected tender offer, the tenderer is to be classified as not acceptable/non-
responsive and removed from further contention.”

{C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and
Preference.

[C.3.17] The number of paper copies of the signed contract to be provided by the employer is one.




T2:

T2.1

T2.2

T2.21

Tender no. JHB 26/02
WCS no.

RETURNABLE DOCUMENTS

This tender document in its entirety, ail returnable documents which must be attached to
this tender document, and all returnable schedules must be returned when the tender is
submitted.

List of Returnabie Documents (to be obtained/compited by the tenderer and attached to this
tender). All documents must be duly completed and signed where applicable.

1. Copies of present registration with the Engineering Council of South Africa as
“Professional”, with the registration numbers, of all the registered principals and professionals
mentioned under T1.2 Tender Data, clause [C.2.1], item 2, as well as in C1.2.3 Data provided
by the Service Provider, clause 7.1.2 Key Persons.

2. Avalid original or certified copy of B-BBEE status level verification certificate.

3. Anexposition, with necessary annexures, in suitable format and in sufficient detail, providing
all the information necessary for the evaluation panel to be able to evaluate the functionality
and risk set out in T1.2 Tender Data, clause [C.2.1].

Returnable Schedules (all bound into this tender document — to be completed by tenderer)
All documents must be duly completed and signed where applicable.

SUBSTANTIVE COMPLIANCE RESPONSIVENESS CRITERIA

Failure to submit fully completed documents as stated hereunder shall result in the tender
offer being disqualified from further consideration:

X

| Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the |
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited.

Submission of signed Form of Offer and Acceptance (C1.1)

NN X K

Submission of DPW-09 (PSB): Particulars of Tenderer's Projects.

" Submission of fully completed (C2.2.2) Activity Schedule for Value Based Fees OR (C2.2.3)
Activity Schedule for Time Based Fees, whichever is applicable in accordance with C2.1.1.1.

Submission of acceptable Professional Indemnity insurance as per C1.2.3

OO

Provide proof of valid professional registration, qualification, CV's and other documentation
relating to registered principals and key personnel as contained in C2.1 (2) and 7.2.

X

Bidders must comply with DPW-21 (PSB). Record of Addenda to tender documents, if any.

10

O

Submission of DPW-16.1 (PSB): Tender Clarification Meeting Certificate signed by the
authorised official and completion of bid briefing attendance register.

11

Bidder to submit Project Execution Plan

KEY ASPECTS

- Program & Goeal

- Planning & Timeline

- Safety & Risks

- Repeorting

- Responsibilities and Team roles

12

Submission of SANAS Certificate ISO/IEC 17020 : 2012

13

Submission of a Valid Department of Labour registration Certificate to certify approved in
terms of Driven Machinery regulation 18(5) of the occupation Health and Safety Act, Act 85 0f

1993 Examining and testing of lifting machinery and lifting tackle

17



T2.2.2

Tender no. JHB 26/02
WCS no.

ADMINISTRATIVE RESPONSIVENESS CRITERIA

The Employer reserves the right to request further information regarding the undermentioned criteria.
Faiiing to submit further clarification and/or documentation within 7 calendar days from request will
disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as
| DX | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resoiution by the legal entity, or
2 consortium / joint venture, authorising a dedicated person(s) te sign documents on behalf of
the firm / consortium / joint venture.
s | All parts of tender documents submitted must be fully completed in ink and signed where
3 Y B
required.
4 Submission of {PA-11); Bidder's disclosure
|_
5 [l | Submission of PA-16.1 (PSB): Ownership Particulars
6 = Submission of documentation relating to risk assessment criteria as contained in C 2.1 of
T1.2 Tender Data.
7 X | Data provided by the Service Provider (C1.2.3) fully completed.
8 Submission of (PA 40): Declaration of Designated Groups
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
9 <] Insert the Supplier Registration Number on the form of offer, including proposed sub-
[ consultants if any
10| X Upon request, submission of fingerprints obtainable from local SAPS including any other
| additional documentation and information required for vetting purposes. ]
Upon request, submission of a fully completed security clearance application form with
11 B | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
12 | B | Submission of PA-32 : Invitation to Bid
| |
131 K | Submission of Declaration to comply with EPWP |
14 Submission of Declaration for Public Liability Insurance should not be less than R1,000,000.00
15| [

T2.2.3 ADMINISTRATIVE REQUIREMENTS APPLICABLE FOR SPECIFIC GOALS.

Tenderers will not be required to submit the below documents if not provided in the original tender
proposals. Failure to comply with the criteria stated hereunder shall result in the tenderer not allocated
points for specific goals.

Submission of (PA-18): Preference Paints Claim Form in terms of the Preferential

! & Procurement Regulations 2022
A trust, consortium or joint venture (including unincorporated consortia and joint ventures)
2 < | must submit a consolidated B-BBEE Certificate issued by a SANAS accredited service

provider |




Tender no. JHB 26/02
WCS no.

PA-16.1 (PSB): OWNERSHIP PARTICULARS

NB: 1.

This form is to be read with the Notice and Invitation to Tender and [C.2.1] sub paragraphs 1 and 2

of the Tender Data pertaining to this Tender, and completed according to the definitions and

information contained in said documents.

Failure to complete this form may result in the tender being disqualified.

Project title:

| JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION,
APPROVAL AND REPORTING ON ALL WORK DONE PER LIFT FOR 174
LIFTS INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT
FOR ALL CLIENTS WITHIN THE JURISDICTION OF JHB REGIONAL

! OFFICE FOR A PERIOD OF 24 MONTHS

Tender / Quotation no: ! JHB 26/02

1. REQUIRED DOCUMENTARY PROOF

The following documentation must be included in the tender as part of the Returnable Documents.
Failure to provide the said documentation may result in the tender being disqualified.

| Legal Status of Tendering Entity:

i
Documentation to be submitted with the tender:

if the Tendering Entity is:

a. Aclose corporation, incorporated prior to 1 May | Copies of the Founding Statement — CK1
2011 under the Close Corporations Act, 1984
(Act 69 of 1984, as amended)

b. A profit company duly registered as a private | Copies of:
company. i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of
lincluding a profit company that meets the the company, plus a signed statement of the
criteria for a private company, whose company's Auditor, certifying each
Memorandum of Incorporation states that the Shareholder's  ownership /  shareholding
company is a personal liability company in percentage relative to the total; and/or
terms of Section 8(2)(c) of the Companies Act, | iii. Memorandum of Incorporation in the case of a

i 2008 (Act 71 of 2008, as amended)). personal liability company.

c. A profit company duly registered as a private  Copies of documents referred to in a. andfor b.
company in which any, or all, shares are held | above in respect of all such close corporation(s)
by one or more other close corporation(s} or | and/or company(ies).
company(ies) duly registered as profit or non-
profit company(ies).

d. A profit company duly registered as a public | Copy of Certificate of Incorporation — CM1, and a
company. signed statement of the company’s Secretary or

Auditor confirming that the company is a public

company.

e. A non-profit company, incorporated in terms of | Copies of:

Section 10 and Schedule 1 of the Companies | i  the Founding Statement — CK1; and

Act, 2008 (Act 71 of 2008, as amended). i the Memorandum of Incorporation setting out
the object of the company, indicating the public
benefit, cultural or social activity, or communal
or group interest,

f A natural person, sole proprietor or a | Copy(ies) of the Identity Document(s) of:
Partnership i.  such natural person/ sole proprietor, or

| ii. each of the Partners to the Partnership. i

g. ATrust Deed of Trust duly indicating names of the

Trustee(s) and Beneficiary (ies} as well as the

purpose of the Trust and the mandate of the

Trustees.
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Tender no. JHB 26/02
WCS no.

DPW-16.1 (PSB): TENDER CLARIFICATION MEETING CERTIFICATE

JHB REGIONAL OFFICE: VARICUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APPROVAL
AND REPORTING ON ALL WORK DONE PER LIFT FOR 174 LIFTS
INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL
CLIENTS WITHIN THE JURISDICTICN OF JHB REGIONAL OFFICE FOR A

Project title:

L | PERIOD OF 24 MONTHS
Tender / Quotation no: | JHB 26/02 Reference no:

This is to certify that I,

representing

in the capacity of

attended the tender clarification meeting on:

[ further certify that | am satisfied with the description of the work and expianations given at the tender
clarification meeting and that [ understand the work to be done, as specified and implied, in the execution of
this contract.

Name of Tenderer J_ B Signature Date

| Name of DPW Representative | Signature | Date

26



DPW-21 (PSB):

Tender no. JHB 26/02
WCS no.

RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APPROVAL
AND REPORTING ON ALL WORK DONE PER LIFT FOR 174 LIFTS INCLUDING
HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL CLIENTS
WITHIN THE JURISDICTION OF JHB REGIONAL OFFICE FOR A PERIOD OF
24 MONTHS

Tender / Quotation no:

JHB 26/02 Reference no:

1. |/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

Name of Tenderer

Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature Date

Page 1 of 1
DPW-21 (EC)
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Tender no. JHB 26/02
WCS no.

Page 1 of 1
DPW-21 (EC})

PA-11: BIDDER’S DISCLOSURE

Project title:

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION,
APPROVAL AND REPORTING ON ALL WORK DONE PER LIFT FOR 174
LIFTS INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT
FOR ALL CLIENTS WITHIN THE JURISDICTION OF JHB REGIONAL.
CFFICE FOR A PERIOD OF 24 MONTHS

Tender / Quotation no: | JHB 26/02 Reference no:

2.1

211

PURPOSE OF THE FORM

Any person {natural or juristic) may make an offer or offers in terms of this invitation to bid. In fine with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest® in the enterprise, employed by the state?
(JYES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having
a controlling interest in the enterprise, in table below.

Full Name | Identity Number Name of State institution
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() the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions
of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For External Use Page 1 of 3
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2.31

3.1

3.2

3.3
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PA-11 Version 1.3

Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?

[JYES [INO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any perscn
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

[1YES [INO
If so, furnish particulars:
DECLARATION
I, the undersigned, (name)........... vieieee.... In sUbmitting

the accompanying bid, do hereby make the followmg statements that I declare to be true and complete
in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect,

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium® will not be construed as collusive bidding.

in addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.
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3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution: and the bidder was not involved in the drafting of the specifications or terms of reference
for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skili and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For External Use Page 2of3
PA-11 Version 1.3
3.7 | am aware that, in addition and without prejudice o any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS GF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer’.

For External Use Page 3 of 3
PA-11 Version 1.3
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:
(fegally correct fulf name and registration number, if applicable, of the Enferprise)
Heid at {place)
on {date)

RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works & Infrastructure in respect of the
following project:

{project description as per Tender Document}

Tender Number: (Tender Number as per Tender Document)

2 *MriMrs/Ms:

in *his’her Capacity as: (Pasition in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/cr correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature

AW | N

o |0 |~ | O O,

-
o

12

Page 1 of 2
PA-15.1 Version: 1.4
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13

14

15

16

17

18

19

20

Note:

* Delete which is not applicable.

NB: This resoiution must, where possible, be signed by all
the Directors / Members / Pariners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding /
ownership herelc).

Directors / Mambers / Partners of the Tendering Enterprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be s0 authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of attcrney are to be attached hersto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

32
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Direciors / Members / Partners of:

{legally correct full name and registration number, if applicable, of the Enterprise)

Held at {place)
on {date)
RESOLVED that:

1. The Enterprise submits a Tender, in consertium/joint venture with the following Enterprises;

(iist alf the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/oint venture)

to the Department of Public Works & Infrastructure in respect of the following project:

{project dascription as per Tender Document)

Tender Number: {Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/jeint venture, in respect of the project described under item 1 above,

2  The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connectad with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domiciium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above;

Physical address:

{code)

Page 1 of 2
PA-15.2 Version: 1.3
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Telephone number:

Postal Address:

Tender no. JHB 26/02
WCS no.

{code}

Fax number:

Name

Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works & Infrastructura from any liability whatsoever that may arise
as a result of this document being signed.

Note:

* Delete which is not applicable.

NE: This resolution must, where possible, be signed by all
the Dirsctors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resclution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (aftach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering Enlerprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be s¢ authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of attorney are to be aitached hereto).

Shouid the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture 1o jointly tender for the project mentioned below: (legally correct full names
and registration numbers, if applicable, of the Enterprises forming a consorfium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Docunent)

Page 1 of 3
PA-15.3 Version: 1.3
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B. Mr/Mrs/Ms:

in *his/her Capacity as: {position in the Enterprise}

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence
in connection with and relating to the tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the tender to the Enterprises in consortium/joint venture
mentioned above,

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days' written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under
item D above.

F. No Enterprise to the consortium/fjoint venture shall, without the prior written consent of the other
Enterprises to the consortium/joint venture and of the Department, cede any of its rights or assign any of
its obligations under the consortium/joint venture agreement in relation to the Contract with the Department
referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above;

Physical address:

(code)
Postal Address:
{code)
Telephone number; Fax number:
E-mail address:
Page 2 of 3

PA-15.3 Version: 1.3
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Name Capacity Signature |

10

11

12

13

14

15

I -

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsocever that may arise as
a result of this decument being signed.

Note:

1. " Delete which is not applicabie.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint venture
submitting this tender, as named in ifem 2 of Resolution PA-15.2.

3. Shouid the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space available
above, additional names, capacily and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture, must

be atfached to this Special Resolution (PA-15.3).

Page 3¢f3
PA-15.3 Version: 1.3
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PA-16: PREFERENCE PQINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to invitations to tender;

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value akove R50 0G0 000 (all applicable taxes
included).

1.2 Preference Points System to be applied

{tick whichever is applicable).
[] The applicable preference point system for this tender is the 80/20 preference point system.
(] The applicable preference point system for this tender is the 90/10 preference point system.

(L] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

T ~
O e vty EEEE [ R | [ som
PRICE ' 80 90 |
SPECIFIC GOALS 20 | 10

Total points for Price and Specific Goals o L aed a 00
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1.5
1.5.1

Breakdown Allocation of Specific Goals Points

For Procurement transactions with rand value greater than R2 000.00 and up to R1 Million
{Inclusive of all applicable taxes}, the specific goals as listed in table 1 below are applicable.

All Acguisitions

Table 1
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20

1. An EME or QSE which is at 10 » SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people (Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates Statement which
Municipality or District is in the name of the bidder.

Municipality or Metro or Or
Province area for work to be « Any account or statement which is in the
done or services to be name of the bidder.
rendered in that area Or
(Mandatory) ¢ Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Cr
+ Lease Agreement which is in the name
of the bidder.

3. An EME or QSE which is at 4 » SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
women (Mandatory)

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable,
people with disability and
(Mandatory) +« Medical Certificate indicating that the

disability is permanent.

Or

e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

Or

¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA,).

5. An EME or QSE which is at 2 » |D Copy and SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
youth (Mandatory) applicable.

1.5.2 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in table 2 below are applicable:

All Acquisitions

Tahle 2
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Poirits Allocated | validate their claim
out of 20
1. An EME or QSE or any entity 10 * SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people (Mandatory)
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Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
2. Located in a specific Local 2 e Official Municipal Rates Staterment which
Municipality or District is in the name of the bidder.
Municipality or Metro or Or
Province area for work to be « Any account or statement which is in the
done or services to be name of the bidder.
rendered in that area Or
{Mandatory) ¢ Permission To Occupy from local chief in
case of rural areas (PTQ) which is in the
name of the bidder.
Or
e |ease Agreement which is in the name
of the bidder.
3. An EME or QSE or any entity 4 ¢ SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black women (Mandatory)
4, An EME or QSE or any entity 2 ¢ SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people with disability and
(Mandatory) e Medical Certificate indicating that the
disability is permanent.
Or
»  South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
+ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE or any entity 2 s |D Copy and SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit where
by black youth (Mandatory) applicable.
1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive of all

All Acquisitions

applicable taxes) the specific goals as listed in table 3 below are applicable

Table 3
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 10
1. An EME or QSE or any entity 4 s«  SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people (Mandatory)
2. Located in a specific Local 2 o Official Municipal Rates Statement which

Municipality or District
Municipality or Metro or
Province area for work {o be
done or services to be
rendered in that area
{Mandatory)

Or

Or

Or

is in the name of the bidder.

Any account or staternent which is in the
name of the bidder.

Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.

Lease Agreement which is in the name
of the bidder.
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Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 10
3 An EME or QSE or any entity 2 s SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black women (mandatory)
4 [} | An EME or QSE which is at | 2 o SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability and
{Mandatory) | o Medical Certificate indicating that the
disability is permanent.
Or
e  South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
+ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
CR
5.L0 | An EME or QSE which is at « 1D Copy and SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
youth (Mandatory) applicable.
NB. (The use of this goal is
mandatory however the BSC
must select either one of the
fwo and not both)

Black people mean Africans, Coloureds and Indians, who - (&) are citizens of the Republic of South Africaby birth or descent; or (b)
became ciizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994, or (ii} on or after 27 April 1994 and who

would have been enfitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERNENT ACT Ne
25899, 2003 of 9 JANUARY 20C4)

1.6

1.7

Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a service providerftenderer, either before a tender
is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

DEFINITIONS

“tender’” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price gquotations, competitive tendering process or any other
method envisaged in legistation;

“price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicabie taxes,

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
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method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and

disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Pracurement Policy Framework Act, 2000 (Act No. 6 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-Pmin Pt—Pmin
ps = 80 (1 - 0) o Ps = 90 (1 - ~700)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.21. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-Pmuax Pt—P max
Ps =80(1 -+ ) or Ps =901+ )
Where
Ps = Points scored for price of tender under consideration

Pt Price of tender under consideration

Pmax = Price of highest acceptable tender

1

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4{2); 5(2); 8(2) and 7{2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported by proof/
documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—
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{a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference

point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

any other invitation for tender, that either the 80/20 cor 90/10 preference point system wilt apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table helow.

{Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of Number of Number of Number of
points points points claimed | points claimed
allocated RPN (90/10 system) | (80/20 system)
{To be
The spgciﬂc goals allocated s ) sgss‘if;) A o"g:;tt::i by completed by
points in terms of this tender (To be the tenderer) | the tenderer)

completed by
the organ of
state)

(To be
completed by
the organ of

state)

1. An EME or QSE or any entity
which is at least 51% owned by ‘
Historically Disadvantaged |
| Individuals {HDI) I
' 2. Located in a specific Local |
|
|
|

Municipality or District
Municipality or Metro or Province
area for work to be done or
services to be rendered in that
' area -. l |
3. An EME or QSE or any entity .
which is at least 51% owned by | |
women { '
4. An EME or QSE or any entity |
which is at least 51% owned by
people with disability
_or_ |
5. An EME or QSE or any entity | ’
which is at least 51% owned by .
youth.* , |
{only one specific goal is |
applicable between specific goal ‘ ‘
number 4 and specific goal ;
number 5 under 90/10 Preference | ‘
Point System) |

Note: *in respect of the 90/10 point system a selection of either disability or youth may be made with an
allocation of 2 points for either of them.
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5. DECLARATION WITH REGARD TO COMPANY/FIRM

5.1.
52
53.

54,

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
; Public Company
0 Personal Liability Company
1 {Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

|, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

if) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form:

iii) 1n the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) Ifthe specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

{a) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person's conduct;

(c)  cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...

DATE:
ADDRESS:
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C1: AGREEMENT AND CONTRACT DATA
c11 Form of Offer and Acceptance
Offer

The Emplovyer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

MECHANICAL ENGINEERING SERVICES
on the Project

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS: COMPREHENSIVE MONITORING,
CERTIFYING, EVALUATION, APPROVAL AND REPORTING ON ALL WORK DONE PER LIFT FOR 174
LIFTS INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL CLIENTS WITHIN THE
JURISDICTION OF JHB REGIONAL OFFICE FOR A PERIOD OF 24 MONTHS.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender. By the reprasentative of the tenderer, deemed to be duly authorized, signing this part of
this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
Service Provider under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for remuneration to be determined in accordance with the conditions of Contract
identified in the Contract Data.

The offered price for this service as described in C3 Scope of Services, inclusive of all applicable taxes
(“all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies), is:

RanNd (in fIGUIES) R .oeiiiiiiiii s iicrirsirsserssrerrener e s rersn e sse s rresssasssesmsssansasassssesas suns nsexssenstsearssassnt sanne rameesmmessanessmns

RANA (I WOTHS ). . eeiin it irarrie e s ciss s s rms s e s mam e reraesan e sanaanensenne sannemnear e anseanennsmeenenannrrnensanenntnrsnne

..................................................................................................................................................

The percentage of normal fees tendered is .....ccooieiiiiniiniiini e e % (in figures)

..................................................................... percent (in words) as indicated in C2.2.2 Activity
Schedule for Value Based Fees, column (b). (In the event of the basis for remuneration being “time based”
as determined in C2.1.1.1, mark the percentage above "N/A".)(Remuneration, however, will be calculated as
determined in C2.1.2))

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to price negotiation
with the preferred tender(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.
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THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicabie)

Company or close corporation:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

OR

Natural person or partnership:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

In hisfher capacity as:

CSD supplier nUMbBEr: ... CSD supplier number: ...
Tax Compliance Status Pin (TCSP)....................... Tax Compliance Status Pin (TCSP).......................
AND WHO 1S (if applicable):
Trading under the name and style of:
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:

A resolution [/ power of attorney, signed by all the
directors / members / partners of the legal entity must
accompany this offer, authorising the representative
to make this offer.

SIGNED FOR THE TENDERER:

|
Name of representative Signature | Date
WITNESSED BY:
Name of witness Signature Date

The tenderer elects as its domicifium citandi et executandi in the Republic of South Africa, where any and all

legal notices may be served, as (physical address):

Other contact details of the Tenderer are:
Telephone No: ..o

FaX N0, e e

Cellular phone no: ..o

POl BSOS o e e e e e e

Eornall Aar S S oot a
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BanKer o i BrANCh

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance
with the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in;

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviations aftached to
and forming part of this agreement. No amendments to or deviations from set documents are valid uniess
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it
was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such
submission notifies the Employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory | Signature | Date

Name of Organisation: Department of Public Works & Infrastructure

Address of organisation:

Witnessed by:

Name of witness Signature Date
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing
date is limited to those permitted in terms of the conditions of tender.

2. Atenderer's covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the
Contract shall also be recorded here,

4. Any change or addition to the tender documents arising from the above agreements and recorded here,

shall also be incorporated into the final draft of the Contract.

1.2.1. Subject:

Detail:

1.2.2. Subject:

Detail:

1.2.3. Subject:

Detail:

1.24. Subject:

Detail:

1.2.5. Subject:

Detail:

1.2.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressiy agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shali have any meaning or effect in the Contract between the Parties arising from this agreement.
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Cc1.2 Contract Data
C1.21 Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services Contract
(Juty 2009 edition) published by the Construction Industry Development Board (CIDB).
The Standard Professional Service Contract is not inciuded in this tender docurment. Tenderers
must obtain it on the CIDB's Website at:
http./fwww. cidb. org. za/procurement/procurement _toolbox/cidb _pub/defauit. aspx
€122 Data provided by the Employer
Clause
1 Contract Data
Specific data, which together with these General Conditions of Contract, collectively describe
the risks, ligbilites and obligations of the contracting Parties and the procedures for the
administration of the Contract. Clauses stipulated in the Contract Data are in addition to or
amendments to or replace the corresponding clauses in the STANDARD PROFESSIONAL
SERVICES CONTRACT (July 2008} (Third Edition of CIDB document 1014) |
The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.
The General Conditions of Contract in the Standard Professional Services Contract (July 2009)
make several references to the Contract Data for details that apply specifically to this tender.
1 Period of Performance
The Period of Performance is the period commencing from the date of signature of the letter of
| acceptance until the Service Provider has completed all Deliverables in accordance with the
Scope of Services and in accordance with the approved baseline programme or within the
approved extended programme as per Clause 3.15 of the Standard Professional Services
Contract (July 2009).
3.4.1 Replace Clause 3.4.1 with the following:
Any notice, request, consent, approvals or other communication made between the Parties
pursuant to the Contract shall be in writing and forwarded to the address specified in the
Contract Data. Such communication shall be deemed to have been made when delivered in |
person to an authorized representative of the Party o whom the communication is addressed,
or one week after having been sent by registered post, or unless otherwise indicated in the
| Contract Data. Communication by e-mail is permitted but the originals of all contractual
documents must be submitted. Email communication shail be deemed to have been delivered
| to the recipient one calendar day after sending.
| 3.5 Add to clause 3.5
The Services shall be executed in the Service Provider's own office and/or on the Project site
as described in C3.2.2 Project description. No portion of the work may be performed by a person
employed by the State.
36 Omit the following:
“... within two {2) years of completion of the Service ...”.
3.8.2 Add the following to clause 3.8.2:

The cost of preparation so negotiated shall not exceed the hourly tariff for time based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each
Category as defined in C2.1.3.2.
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The cost, for incorporation into the Contract any variations to the Services as ordered by the]
Employer, shall be calculated according to the Service Provider's tendered price. |
Implementation of the variation in services to be rendered by the Service Provider, shall only g
proceed after a written agreement between the parties.

3.9.1 (a)

Replace clause 3.9.1 (@) with the following: ‘
|
|

A change in legislation takes place in accordance with the provisions of Clause 3.2 provided the
change in legislation came into effect after the completion of the tender documentation approved
by the Employer. |

3.91. (c)

Replace “Employers or others” with “the Employer, its employees or clients and/or their agents” ‘
Only extension of time without cost will considered in case where a 3™ party has caused a delay.

3.9.1 (d)

No Clause.

3.9.1 (e) :

Reptace clause 3.9.1 () with the following:

The coniract is restarted following a suspension period of 2 years the Service Provider is entitled
to a change in contract price based on the applicable fee scales as published at the time of
uplifting the suspension. The applicable fee scales as published at the time of uplifting the
suspension will only be applied to the remaining work stages following the suspension.

393

Replace clause 3.9.3 with the following:

‘Upon receiving an application from the Service Provider to amend the period of performance
and/or fees, the Employer shail assess the changes to the Contract Price and/or extension of
the Period of Performance on the impact of the delay on the Services based on the fee structure
that the Service Provider has tendered for and appointed on. '

Additional Services ordered by the Employer shall be assessed on time-based fees as tendered
for and adjusted in terms of price adjustment to time-based fees for inflation as per 3.16.

394

Add to clause 3.9.4;

The applicaticn for changes to the Period of Performance is subject to the delay being on the
Critical Path of the approved programme and due to no fault of the Service Provider.

3.12

Penalty
Replace clauses 3.12.1 and 3.12.2 with the following:

Period of Performance shall be sub dividable in separate target dates according to the
programme for each assignment to be submitted in terms of clause 3.15 hereof.

Without prejudice to his other remedies under the Confract or in law, the Employer shall have
the right to recover all cost claimed by the contractor in the event that the contractor claimed for
delays resulting from actions or non-actions of the Service Provider.

The Employer shall further have the right to recover all other cost, including but not restricted to
extended rental cost resulting from the delay caused directly or indirectly by the Service
Provider, certifying incorrect work for payment, delay in the construction period, remedial cost |
to correct incorrect designs and or documentation, including omissions. '

Without prejudice to his other remedies under the Contract or in law, the Employer shall recover
a penalty amount per day, stipulated in the table below per target date for the fuil pericd of the
delay.

In the event that the delay exceeds 30 days, the Employer will have the option to either:

(i) terminate the contract and recover any loss as a result of the termination from the
Service Provider, or
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(iy allow the Service Provider to continue with the Services after the agreement of a new
target date and recover the penalty per calendar day, as stipulated in the table below
for the full period of the delay.

CALCULATION OF PENALTIES

o
VALUE OF FEES N gflﬂé‘g'sEs
1 1 UP TO 500,000 0.05000000 %
2 500,001 UP TO 1,000,000 0.05000000 %
3 1,000,001 UP TO 2,000,000 0.03750000 %
4 2,000,001 UP TO 4,000,000 0.02500000 %
5 4,000,001 UP TO 8,000,000 0.01875000 %
6 8,000,001 UP TO 16,000,000 | 001250000 %
7 16,000,001 UP TO 32000000 | 0.00781250 %
8 32,000,001 UP TO 64,000,000 | 0.00468750 %
: 9 64,000,001 UP TO 128,000,000 | 000273438 %
10 128,000,001 UP TO 256,000,000 | 000156250 %
11 256,000,001 UP TO 512,000,000 | 0.00087891 %
12 512,000,001 and above 0.00048828 % |

Recovering of cost and or penalties may be done in the following ways: |
a) claim against professional indemnity insurance, or
b) deduction from fee account, or
c) direct payment to the contractor by the consultant, or
d) litigation, or
e) any other method available to the Employer

3.15.1

Replace clause 3.15.1 with the following:

A baseline programme for the performance of the Service shall be submitted by the Service
Provider, identified as the principal agent in terms of C3.5.1 Service Providers, to the
departmental project manager, within a period of two {2) weeks following the briefing meeting
and whenever a programme is amended or revised, submit for the Employer's approval a
programme for the performance of the Services which shall, inter alia, include;

ay the order and timing of operations by the Service Provider and any actions, access to
people, places and things and work required of the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others to undertake work required of them;

¢) provisions for float;

d) the planned completion of the Services or part thereof in relation to a Period of
Performance; and

e} other information as required in terms of the Scope of Work or Contract Data.

The baseline programme will be the result of the co-ordination of all appointed Service
Providers’ inputs and shall be in sufficient detail describing key milestones, events and activities
linked to the fastest realistic timeframes in which the Service can be delivered. Milestones and
events are to be listed based on the Scope of Services described in part C3 of the various
appointed Service Providers’ tender documents and presented in bar chart format. No
milestones may, at the co-ordination stage, be extended beyond the timeframes outlined in
C3.2.2.3 Project Programme, unless approved by the Employer. The programme thus compiled
and presented by the principal agent must be counter-signed by all appointed Service Providers
as proof that the programme was agreed upon by all during the said co-ordination action. Such
signed programme shall then constitute the Service Contract Period between the Employer and
all the appointed Service Providers.
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In the event of the Employer not being satisfied with the submitted programme, the Parties will
negotiate in good faith towards a programme that will be agreeable to both. Such an agreed-
upon programme will form the basis for the management of the appointment, the Period of
Performance and remuneration purposes of the respective Service Provider/s. Should
circumstances change from the initial briefing, the Service Provider/s and the Employer wili
negotiate a revised programme to satisfy such change(s). Should the Parties fail to reach
agreement on the programme or revised programme, the matter will be dealt with in terms of
clause 12.1.2 of the General Conditions of Contract. Should the mediation process fail, the
Contract will be deemed to have been mutually terminated and any reasonable fees accrued at
that stage settled by the Employer.

Any failure to comply with the provisions of clause 3.15.1 supra and submit or re-submit the
programmes of works or failure to submit the programme on the date required by the Employer,
which request shall at all material times be reasonable and fair, shall constitute a material
breach of the terms and condition of contract which entitles the Employer to terminate the
contract with due regard to clause 8.4 (cidb Standard Professional Services Contract, July
2009),

3.186.2

The adjustment to the time-based fees shall be equal to:
{CPIn - CPIs}/ CPls

where CPls = theindices specified in the Contract Data during the menth in which the start
date falls
CPIn = the latest indices specified in Contract Data during the month in which
the anniversary of the Start Date falls

Where CPls = the index of StatsSA P0141 (Table B} for the month during which the tender
closed.
CPIa = the index of StatsSA P0141 (Table B) for the month in which the anniversary
of the tender date falls.

The indices of StatsSA P0141 are available on the Website;
http-www.statssa.gov. za/Publications/statsdownioad.asp ?PPN=P0141

The formula for calculating the adjusted hourly rate will be:

(({{CPIn - CPlg) / CPlg ) x original hourly rate) + ariginal hourly rate)

411

Add to clause 4.1.1 the following:

Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members
of the professional team required to commence with the Services if not appointed at the same
time, during which meeting the departmental project manager, together with any supporting
advisors, will verbally brief the professional team comprehensively regarding the requirements
of the project and the Scope of Services and hand over, to the Service Provider/s, all
documentation relevant to the execution of the Service.

4.4

Others providing Services on this Project are as listed in C3.5.1 Service Providers.

541

Add to clause 5.4.1;

Minimum professional insurance cover as more comprehensively described in C1.2.3 Data
provided by the Service Provider and in respect of which the Service Provider must provide
proof of insurance as required.
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55

Replace clause 5.5 with the following:

The Service-Provider is required to obtain the Employer’s prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b) appointing Key Persons not listed by name in the Contract Data;

¢) travelling for which payment will be claimed, as defined in C2.1.7 Travelling and

subsistence arrangements and tariffs of charges;

d) deviate from the programme for each assignment;

e) deviate from or change the Scope of Services;

f) change Key Personnel on the Service;

Add to clause 5.5 ¢:

1 Exclusion of authority/powers
The Service Provider's authority to act and/or to execute functions or duties is excluded
in respect of the matters listed below. The Employer shall retain its powers and authority
as stipulated in the applicable clauses of the contract data which are relevant and
applicable to the JBCC or GCC conditions of contract.
1.1 Nomination of nominated or selected subcontractors;
1.2 Granting of extension of time and/or ruling on claims associated with claims for
extension of time;
1.3 Acceleration of the rate of progress and determination of the cost for payment of
such acceleration;
Rulings on claims and disputes;
Suspension of the works;
Final payment certificate;
Issuing of mora notices to the contractor;
Cancellation of the contract between the Employer and contractor.

[ GG §
@~

Any claims, demands, notices, notifications, updated particulars and reports in writing,
together with additional supporting documentation pertaining thereto, must be submitted
by the contractor to the Service Provider, acting as principal agent, in respect of any of the
matters listed in 1.1 to 1.8 above. This must be done within the time periods and in the
format(s) as determined in the said/relevant conditions of contract. On receipt thereof,
said Service Provider must study the documentation, obtain
comments/advice/recommendations from the professional team members and submit a
motivated recommendation to the Employer. This must be done timeously as to allow the
Employer sufficient time to respond within the time periods and in the format(s) determined
in said conditions of contract. The Employer's ruling will be copied to the Service Provider
for information.

2 Limitation of authority/powers

The Service Provider's authority is limited in respect of the submission to the Employer of

comments/recommendations/reports  for prior endorsement/approval and further

instructions. These pertain to any decision in respect of approval for/of.

2.1 Institution of or cpposing litigation;

2.2 lIssuing of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

2.3 Instructions to embark on dayworks;

2.4  Dayworks rates,

25 Material quotes relating to dayworks;

2.6  Adjustment of general items relating to dayworks;

2.7 Expenditure on prime cost items;

2.8 lIssuing of practical completion, completion, works completion, final completion
and/or final approval certificates.

In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all

necessary documentation in order to enable the Employer to formulate decisions and to

obtain the Employer's formal endorsement/approval prior to acting andfor executing
functions or duties in respect of the contract between the Employer and the contractor.
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This must be done timeously so as to allow the Employer sufficient time for decision-
making in terms of the said conditions of contract.

Failure to adhere to the abave stipulation will cause the Service Provider to be liable in terms of
the Contract between Service Provider and Employer for all such unintended costs and
damages.

58

Add clause 5.8:

The Service Providers shall finalize their work and complete the first final account were the
contractor's contract has been terminated, where after the Service Providers contract shall
terminate, unless the Employer elects to retain the services of the Service Provider'.

7.11

Replace clause 7.1.1 with the following:

The Service Provider shafl employ and provide all qualified and experienced Personnel required
to perform the Services. Service Provider/s including personnel performing service must be fit
and proper persons with positive security screening and South African identity document (south
African citizens).

8.1

Replace clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with
due diligence after the approval of the PROGRAMME as specified in clause 3.15 above. Failure
to comply shall result in penalties in terms of clause 3.12 and / or termination in terms of 8.4.1.

824

Replace clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the
Period of Performance as may be justified, either prospectively or retrospectively, if the
extension requested is below 20% of the original period of performance, and 60 days if more
than 20% of the original period of performance or, inform the Service Provider that he is not
entitied to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable he shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall
be dealt with as a dispute in terms of Clause 12 inform the Service Pravider that he is not entitled
to an extension. Should the Service Provider find the decision of the Employer to be
unacceptable he shall, nevertheless, abide by such decision in the performance of the Services
and the matter shali be dealt with as a dispute in terms of Clause 12.

8.4.1

Replace clause 8.4.1 with the following:
The Employer may terminate the Contract with the Service Provider:

where the Services are no longer required;

where the funding for the Services is no longer available;

where the project has been suspended for a pericd of two (2) years or more;

if the Service Provider does not remedy a failure in the performance of his obligations
under the Contract within fourteen (14) Days after having been notified thereof, or within
any further pericd as the Employer may have subsequently approved in writing;

(e) if the Service Provider becomes insolvent or liquidated; or

(f) if, as the result of Force Majeure, the Service Provider is unable to perform a material

portion of the Services for a period of not less than sixty (60) Days;

{g) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;

(h) atits sole discretion, where the Service Provider is not performing Services in accordance
with clause 5.1.1;

(i) where the Service Provider has engaged in corrupt or fraudulent practices in tendering for
the service contract, or in executing the service contract or in managing the construction
contract.

(j) atits sole discretion, where the Service Provider is in violation of clause 5.1.1.

a
b
c
d

Lau A st
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8.4.3 (c) | Add to clause 8.4.3 (c) the following:
The period of suspension under clause 8.5 is not to exceed two {2) years.

8.4.4 Replace clause 8.4.4 with the following:
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall
remunerate the Service Provider in terms of the Contract for Services satisfactorily performed
prior to the effective date of termination and reimburse the Service Provider any reasonable
cost incident to the prompt and orderly termination of the Contract, except in the case of
termination pursuant to events (d) and (e) of Clause 8.4.1.

8.486 Add clause 8.4.6:

|

Upon termination of this Contract or any part thereof, a copy of any drawings and documents
produced pursuant to the Contract being ended and not previously provided by the Service
Provider to the Employer shall be delivered to the Employer by the Service Provider within 7
working days after the date of termination.

847 | Addclause 8.4.7:
Any deviation or failure to comply with the provision of clause 8.4.6 supra would entitle the
Employer to withhold any payment due to the Service Provider and to invoke any other remedies
available in law to enforce compliance therewith.

9.1 Add to clause 9.1:
Copyright of documents prepared for the Project shall be vested with the Employer.

10.2 Replace clause 10.2 with the following:
An assignment shall be valid only if it is a written agreement between the Employer and Service
Provider by which the Service Provider transfers his rights and obligations under the Contract,
or part thereof, to others.

10.3 Replace clause 10.3 with the following:
The Service Provider shall not, without the prior written consent of the Employer, assign the
Contract or any part thereof, or any benefit or interest thersunder.

12.1.2 Interim settlement of disputes is to be by mediation.

12.2.1 Add to clause 12.2.1:
ln the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
Association of Arbitrators (Southern Africa).

12.3 No Clause.

12.4 No Clause.

12.5 Add Clause 12.5:
Final settlement is by litigation.

13.1.3 Replace clause 13.1.3 with the following:
All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per clause 5.4.1 of the General Conditions of Contract.

13.4 Replace clause 13.4 with the following:
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Neither the Employer nor the Service Provider is liable for any loss or damage resulting from
any occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Performance Contract.

13.5

Replace clause 13.5 with the following:

The amount of compensation is as per 5.4.1.

1386

No Clause.

14.2

Replace 14.2 clause with the following:

Amounts due to the Service Provider shall be paid by the Employer within thirty (30) Days of
receipt by him of the relevant invoices and source documents, which are correct in all respects.
If the Service Provider does not receive payment by the due date, he shall be entitied to charge
interest on the unpaid amount, at the Prescribed Rate of interest as determined by the
appropriate Minister at the time when mora interest is charged.

14.4

Replace 14.4 clause with the following:

In respect of Services charged for on a time-basis and all other reimbursable expenses the
Service Provider shall maintain records in support of such charges and expenses for a period
of sixty months after the completion or termination of the Contract. Within this period the
Employer may, on not less than 14 Days’ notice, require that a reputable and independent firm
of accountants, nominated by him at his expense, audit any claims made by the Service
Provider for time charges and expenses by attending during narmal working hours at the office
where the records are maintained.

15

Add to clause 15:

In respect of any amount owed by the Service Provider to the Employer, the Service Provider

shall pay the Employer interest at the rate as determined by the Minister of Finance, from time

| to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 {Act not of
1999).

|

C1.2.3

Data provided by the Service Provider

Clause

Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

The Service Provider is the company, close corporation, natural person or partnership named
in C1.1 Foerm of Offer and Acceptance by the tendering Service Provider.

5.3

The authorised and designated representative of the Service Provider is the person named in
the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.

541

Indemnification of the Employer

[, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resoiution (PA-15.1, PA-15.2 or PA-15.3)

...+« ... {Name of autharized person)

hereby confirm that the Service Provider known as:

covoeeoo(legal name of entity tendering
herein)
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tendering on the project:

vovvvwo{Name of project as per C11 Form of offer and
acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with
the Finance Services Board, of not less than R1,5 Million at the time of tender.

i shall submit proof of acceptable Professional Indemnity insurance where the minimum
insurance cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline,
whichever the greater, to the Client Representative within 30 days upon completion of the
planning based on the pre-tender estimate, prior to the commencement of construction. The
limit of indemnity will remain intact for Each and Every Claim, no matter how many claims are
made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed fo lapse at any time or in the event of the Service Provider cancelling
such professional indemnity insurance, with no knowledge of the Employer, at any time or if
such professional indemnity cover is not sufficient, then the Service Provider, (i) accepts
herewith full liability for the due fulfilment of all obligations in respect of this Service; and (ii)
hereby indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions,
proceedings, liability, claims, damages, costs and expenses in relation to and arising out of the
agreement and/or from the aforesaid Service Provider’s intentional and/or negligent wrongful
acts, errors and/or omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionisnon causa debiti,
non numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim

damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

NAME:

CAPACITY:

SIGNATURE:

As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of the
Service Provider, andfor, one or more professional(s) employed to render professional services,
for whom copies of certificates or other documentation clearly proving current professional
registration with the relevant council, including registration numbers, must be included with the
tender as part of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:
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WCS no.
Name Principal andfor | Category of | Specific duties
employed registration
professional(s)
1.
2.
| 3.
4.
5.
6.
7.
8.
9.
10.
7.2 A Personnel Schedule is required.

If the space provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purpose:
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PRICING DATA

Pricing Assumptions

Basis of remuneration, method of tendering and estimated fees

Professional fees for Mechanical Engineering Services will be paid on a (type in here either

"value basis as specified in clause C2.1,3" or “time basis as specified in clause C2.1.4" -
not both, and underscore it.

The words “value based” and “percentage based” used in connection with fee types in this
document or any documents referred fo in this document are interchangeable and are deemed to
have the same meaning.

Tenderers are to tender:
A percentage of the estimated fees (in the event of the basis for remuneration being indicated
above as a “value based” fee)

or

The different rates for the different categories in C2.2. 3 Activity Schedule for Time Based Fees,
column (c) {in the event of the basis for remuneration being indicated above as a “time based”
fee)

all as set out below.
Remuneration for Mechanical Engineering Services

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

« In the event of the basis for remuneration being a “value based” fee, the percentage of
the normal fees tendered in “C2.2.2 Activity Schedule for Value Based Fees”, column
(b), plus Value Added Tax, all according to the provisions under C2.1.3;

or

¢ In the event of the basis for remuneration being a “time based” fee, the different rates
tendered for the different categories in “C2.2.3 Activity Schedule for Time Based Fees"”,
column (c), multiplied by the actual number of hours spent plus Value Added Tax, all
according o the provisions under C2.1.4.

The amount tendered herein {C1.1) is for tender purposes only and will be amended according to
the application of the value fee scale vis-a-vis the actual cost of construction (if basis of
remuneration has been set at "value based” according to C2.1.1.1) or the actual number of hours
for each level (if basis of remuneration has been set at “time based" according to C2.1.1.1).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
under C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered as referred
toinC2.1.1.2 and C2.1.2.1 above.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24 hour notice to visit the site if so required.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on
the Service Provider to calculate fees on the appropriate value and according to the correct fee
scale, read in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format, failing which the accounts will be returned. Copies, facsimiles, electronic and other
versions of fee accounts will not be considered for payment.
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For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated to
the departmental project manager timeously. Fee accounts, correct in all respects, will be deemed
submitted when received by the Employer and settled when electronically processed by the
Employer. The Employer reserves the right to dispute the whole account, any item or part of an
itemn at any time and will deal with such case in terms of clause 14.3 of the General Conditions of
Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage of
work. Interim accounts will only be considered during the construction stage of the works and
then not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Employer. Payment of accounts
rendered will be subject to the checking thereof by the departmental project manager. The
Employer reserves the right to amend the amounts claimed in order to conform to the rates
stipulated in this Contract and make payment on the basis of the balance of the account in
accordance with clause 14.3 of the General Conditions of Contract.

All Services relating to the implementation of the works which are fo be provided in terms of the
Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded
Public Works & Infrastructure Programme (EPWP) are normal services in terms of the 2023
NDPWI - Scope of Engineering Services and Tariff of Fees. Any changes in the design of the
works 1o incorporate labour-intensive works should not constitute a change in scope or an
additional service where the scope of work is framed around such publications.

Fee accounts shall be submitted on the Employer's prescribed format, if available. Fee account
formats are obtainable on the Employer's Website: htfp:/www.publicworks.gov.za/ under
“Documents”; “Consultants Guidelines”; item 9.5.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis”
according to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to
the provisions in C2.1.2 above and subject to the specific terms and conditions stated below and
elsewhere in this document, in accordance with the National Department of Public Works &
Infrastructure Scope of Engineering Services and Tariff of Fees for Persons Registered in
terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000) dated 1 April 2023. This
document is referred to as the "2023 NDPWI - Scope of Engineering Services and Tariff of Fees"
hereinafter and is appended as annexure A. This tariff of fees will be payable for the full Period
of Performance.

Normal services
The fee for normal services shall be the tendered percentage based on the fee provided in the
2023 NDPWI - Scope of Engineering Services and Tariff of Fees.

Where the Service Provider is required to perform a portion of the normal services, only the
relevant portion of the fee shall be paid.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall

exclude any provisional allowances made to cover contingencies and escalation, shall be:

» the net amount of the accepted tender, or

» if no tender is accepted, the net amount of the lowest suitable tender, unless acceptable
motivation can be provided to prove that such amount is unreascnabie, or

s if the contract is awarded by negotiation the negotiated price, or

» if no tenders are invited or if no suitable tenders are received or if no negotiation is concluded,
the estimate. The estimate shall be the one accepted by the Employer as representing the
value of the works, which for purposes of interim payments will be deemed to be 80% of the
engineers estimate or if appointed, 80% of the quantity surveyors estimate.
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Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been compieted. The fee shall relate to the type of documentation drawn up
by the mechanical engineer in respect of each section of such work.

Alternative tenders
No fee shal! be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any measurements or calculation.

interim payments for work stage 6

Interim payments for work stage 6 will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been received by
the Employer provided that the relevant fee shall be subject to a factor of 80%.

Time charges for work done under a value based fee

Where time charges are payable according to clause 3.2 of the 2023 NDPWI - Scope of
Engineering Services and Tariff of Fees as amended in C3.3.2 (if basis of remuneration has been
set at "value based’ according to C2.1.1.1), the principles as described in the 2023 NDPWI -
Scope of Engineering Services and Tariff of Fees, clause 4.4, and the rates set out below, will be
applicable.

Time charges for this service as tendered under C2.2 Activity Schedule, will annually be adjusted
for inflation for the full duration of the Service Contract Period as determined by clause 3.16.2, of
the Contract, as amended in the Contract Data in C1.2.2, The rates claimable are the rates
applicable at the time of the execution of the work.

Time charges for work done in excess of the original Service Contract Period as per 3.15.1 of the
Contract Data, will be calculated in terms of Clause C2.1.3.5.1.

If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.3.5.1.

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Employer's Website: http:/www.publicworks.gov.za/ under
“Documents”; “Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of "Rates for Reimbursable
Expenses” for the actual amounts calculated in accordance with to the principles laid down below):

(i) for a person in category A and B: 18,75 cents for each R100,00 of the ftotal annual
remuneration package attached to the lowest notch of a level 13 salary range (Director) in the
Public Service,

(i) for a person in category C: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second leg)
in the Public Service,

(iii) for a person in category D: 16,5 cents for each R100,00 of his/her gross annual remuneration;
provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 11 salary range (Deputy Director
first leg) in the Public Service.

Hourly rates calculated in terms of (i), (i) and (jii) above shall be deemed to include overheads
and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals
in terms of C2.1.3.5.2 (i) above on & project shall be limited to 5 per cent of the total time expended
for time charges in respect of the Project. Any time expended by principals in excess of the 5 per
cent imit shall be remunerated at the rates determined in (ii) or {iif) above.
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Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (iiiy above are capable of performing such work, it shail be remunerated at that level
and not at the rates described in {i) and (ii) above, irrespective of who in fact executed the work.

Gross annual remuneration in €2.1.3.5.2 (iii) above shall mean basic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined from
time to time by the South African Revenue Services for income tax purposes, for the private use
of a motor vehicle by the employer; employer's contribution to pension/provident fund, medical aid
and group life assurance premiums; Compensation Fund and Unemployment Fund contributions,
Metropolitan Council levies and any other statutory contributions or levies; all other costs and
benefits as per conditions of appointment but excluding any share of profit and payment for
overtime.

The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first
day of each calendar year irrespective of any changes in salary ranges during the relevant year.
The rates applicable at the time of the execution of the work as set out in Table 8 of the "Rates for
Reimbursable Expenses", as adjusted from time to time, may be claimed.

Additional Services

Additional Services pertaining to all Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services specified in C3.3.2.1. The cost of providing
these services shall be deemed to be included in the value based fee tendered for normal services.

Construction monitoring
The construction monitoring requirements are as specified in C3.3.2.2.

{a) If Level One, part time, monitoring has been specified then no separate payment shall be made
for construction monitoring staff as specified in €3.3.2.2 {i)-(iii) or for the transport of the
monitoring staff as specified in C3.3.2.2 (iv). The cost of providing construction monitoring staff
and transport shall be deemed to be included in the value based fee tendered for normal
services.

(b) If Level Two, full time, monitoring has been specified then provision shall be made in the
Activity Schedule for the envisaged site staffing requirements as specified in €3.3.2.2 (i)-(iii).
The unit of measure shall be the rate per calendar month (pro rata for part of a month).
Payment shall only be applicable for the period actually established on site and shall in ho
instance be prior to the date of official handover of the Works to the Contractor or after the
date of issue of the Certificate of Completion for the Works contract. The rates tendered for
the relevant site staff shall include full compensation for all costs including, inter alia, the
following:

Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid etc.
Levies

Office equipment as set out in ©3.3.2.1 (iii)

Relocation cost and accommodation

Travelling

Handling cost and profit.

Payment for personnel shall exclude any periods of [eave or sick leave. Time sheets for staff
shall be included in the moenthly fee account submitted to the Employer for payment.
Replacement of staff as a result of any extended period of leave or sick leave outside of the
normal contractor's year end break shall be to the approval of the Employer.
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No separate payment shall be made for the transport of the construction monitoring staff as
specified in €3.3.2.2 {iv) and the cost of the transport shall be deemed to be included in the
monthly rate tendered for the provision of the staff.

Qccupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified in C3.3.2.3. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services,

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system as
specified in C3.3.2.4. The cost of providing this service shail be deemed to be included in the
value based fee tendered for normal services.

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified in ©3.3.2.5. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services.

Principal Agent of the Client

No separate payment shall be made for assuming the role of principle agent of the Employer if
specified in C3.3.2.6. The cost of providing this service shall be deemed to be included in the
value based fee tendered for normal services.

Environmental Impact Assessment
No separate payment shall be made for the service specified in ©3.3.3.1. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services.

Other unspecified services

The Employer may order duties that fall cutside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

¢ Additional design requirements

+ Evaluation of alternative tenders

o Additional investigations during the Defects and Liability Period
+ Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set out
in C2.1.3.5. The level of expertise necessary for any such additional work shall be concomitant
with the issues to be addressed. The category of personnel necessary to undertake the work shall
be approved by the Employer. Any additional identified service shall be fully scheduled and
submitted to the Employer for approval prior to the commencement thereof.

Excessive Variation in Time (Construction Period)

In the event of the initial contract period being exceeded by more than 10 per cent, through no
fault of the engineering professional, the engineer is to be remunerated for all additional work over
and above the period exceeding the additional 10%, resulting from the extension of time. The
hourly rates according to the then current departmental hourly rate together with related
reimbursables shall apply.

Remuneration when Construction Contracts are Cancelled/ Completion Contracts

When the Construction Contract is cancelled during the construction period by either the Employer

or the Contractor, the following will apply:

a) Fees for stages 1 10 4 will be based on the Contract Sum of the original contract.

b) Fees for stages 5 and 6 will be based on the final account value of the canceiled contract.

c) Fees can only be claimed for stages where services were rendered.

d) Interms of completion contracts, remuneration for stage 1 to 4 will only be applicable to new
scope of work, in which case fees will be based on an hourly basis.

e) Fees will be remunerated on an hourly basis for the compilation of the Bills of Quantities for
the completion Contract.
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f) The hourly rates payable will be in terms of "Rates for Reimbursable Expenses” as amended
from time to time, based on time sheets.

g) All consultants must obtain written confirmation, with regards to the scope of services required
for stages 1 to 4 work on the Completion Ceontract, from the Project Manager prior to
commencing with the work.

h} Fees will be remunerated based on the NDPW!| fee scales for stages 5 and 6 based on the
final account value of the completion contract.

Service Providers to refer to Clause 5.8 (should the Employer elect to retain the services of the
Service Provider).

Remuneration upon Suspension or Cancellation of the Project

In the event of the project being suspended or cancelled prior to the commencement of the
construction works, the fees payable will be determined by applying the percentage claimable fee
of the work stage completed or partially completed, based on the percentage of the estimate as
indicated below:

a) attime of suspension or cancellation during the planning stage - 80% of the PQS / Engineer's
estimate, or

b) just prior to inviting tenders or during tender stage but before the closing of tenders - 80% of
the PQS / Engineer's pre-tender estimate.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive
tender with the lowest price where there is an acceptable tender. Where there is no responsive
tenders then C2.1.3.9 (b) will apply, or

d) atender has been recommended for award - 100% of the recommended bidder’s tender price,

or

In the event of the project being suspended or cancelled after the tender has been awarded or
commencement of the works fee will be based on 100% tender amount for Stages 1 to 4 and
100% of the value of the work done and certified when the contract is terminated during Stage 5
or 6.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person who rendered the service, description of the service rendered,
the number of hours spent in rendering the service, the applicable rate per hour in terms of this
agreement and the total amount claimed per incident. The Employer reserves the right to validate
the information provided by the Service Provider and will remunerate the Service Provider on what
is deemed to be fair and reasonable.

Time based fees

Fees for work done under a time based fee

Where time based fees are payable (if basis of remuneration has been set at “time based”
according to C2.1.1.1), the principles as described in clauses 4.4 (1), (2) and (3) of the 2023
NDPWI - Scope of Engineering Services and Tariff of Fees, excepting that the rates referred to in
clause 4.4 (3) shall be replaced by the various rates per hour tendered for the various categories
in C2.2.3 Activity Schedule for Time Based Fees, column (g). These various rates will annually be
adjusted for infiation as determined by clause 3.16.2 of the Contract, as amended in the Contract
Data in C1.2.2. The time based rates applicable at the time of the execution of the work, as
adjusted from time to time, may be claimed.

The various categories referred to in C2.2.3 Activity Schedule for Time Based Fees, are the
categories described in clauses 4.4 (2) of the 2023 NDPWI - Scope of Engineering Services and
Tariff of Fees.

Work will be remunerated for at the category level in which it falls as defined in C2.1.4.2 above,
irrespective of whether the person who in fact had executed the work functions at a higher
category of responsibility and competence.

Remuneration upon Suspension or Cancellation of the Project prior to commencement of the
Construction Project.
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In the event of the project being suspended or cancelled prior to the commencement of the
construction, the fees claimable by the Service Provider will be determined as follows:

The hourly rate for proven time spent (time sheets) on providing professional services on the
project, plus cost of all re-imbursements till date of suspension or cancelation of the Project,
irrespective during which phase of the project life cycle prior to commencement of construction,
the project is suspended or cancelled.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of persocn whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in terms
of this agreement and the total amount claimed per incident. The Employer reserves the right to
validate the information provided by the Service Provider and will remunerate the Service Provider
on what is deemed to be fair and reasonable.

If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.3.5.1.

Set off

The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating wark in connection with the documentation which
must of necessity be done, except those which must in terms of the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates apglicable at the time of the
execution of such work. The document "Rates for Reimbursable Expenses” as amended from
time to time and referred to below, is obtainable on the Employer's Website:
http./Awww.publicworks.gov.za/ under "Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it dene by another service
provider firm which specialises in this type of work and he shall be paid the actual costs incurred
upen submission of statements and receipts which have been endorsed by him confirming that
the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses”.

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid in respect of documents which will be made
available to the public such as bills of quantities and specifications or where provision of hard
covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemad to be included in the
value fees and hourly rates paid.

Drawing duplication

{a) For drawing duplication the standard rate as set out in Table 2 in the "Rates for Reimbursable
Expenses’ may he claimed or may be claimed according to the provisions as in (b) or (¢)
below.

{b} If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.
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{c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locatity. Such guctations
must accompany his account.

{d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all facets/disciplines
involved in the project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parceis by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded if
the request had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value hased fees and hourly rates paid.

Travelling and subsistence arrangements and tariffs of charges

When the Service Provider is requested in writing by or obtained prior approval in writing from the
Employer to attend specific meetings at any of the Employer's offices or any extraordinary
meetings on site or elsewhere, he will be remunerated according to the provisions under C2.1.7.1
to C2.1.7.5 herein.

General

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an
amount determined by the Empioyer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at
the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider's
malperformance or failure, in terms of this Contract, to properly document or co-ordinate the work
or to manage the Contract, no claims for such costs will be considered.

Traveliing time

in the case of an appaintment on a percentage basis, total travelling time less two hours will be
fully reimbursed. In the case of an appeintment on an hourly basis, travelling time will be fully
reimbursed. No travelling time will be paid in respect of journeys to DPWI Head Office or the office
of the Departmental Project Manager without prior approval in writing.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses”.

Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed
from time to time and as sat out in Table 3 in the "Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to
be used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding
a capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the deparimental
project manager.
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Subsistence allowance

Subsistence costs associated with travelling for this service as tendered under C2.2 Activity
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract Period,
as determined by clause 3.16.2, of the Coniract, as amended in the Contract Data in C1.2.2. The
rates claimable are the rates applicable at the time of the execution of the work.

Subsistence cost associated with travelling undertaken in excess of the ariginal Service Contract
Period in terms of 3.15.1 of Contract Data will be in terms of Tables 4 and 5 in the "Rates for
Reimbursable Expenses" as published by the NDPW| from time to time.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. it must be noted
that claims may only be according to Table 4 or Table 5. Accommodation should be limited to the
equivalent of a three-star hotel and no alcoholic beverages or entertainment costs may be claimed
for.

Only actual costs are payable in respect of absence from office of less than 24 hours.
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C2.2 Activity Schedule

c2.21

C2.2.11

c22.12

C2213

C2.214

c22.2

N/A

Activities

The services as defined in the C3 Scope of Services are required. The activity schedule below
lists the normal services as defined in the 2023 NDPWI - Scope of Engineering Services and Tariff
of Fees, (annexure A), clause 3 and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document. (The clause references
refer to the corresponding clauses in the 2023 NDPWI - Scope of Engineering Services and Tariff
of Fees.)

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension in terms of
Clause 8.4 .1 of the Contract Data.

The estimated normal fees have been caiculated using the 2023 NDPW! - Scope of Engineering
Services and Tariff of Fees, (annexure A), by applying the applicable fee scale given in clause
4.2 .4 (1) for an engineering project or clause 4.2.5 (1) for a multi-disciplinary project, to determine
the basic fee and by multiplying the basic fee by the applicable multiplication factor given in clause
4.2 4 (2) or clause 4.2.5 (2) respectively. The cost of the works and the values used to determine
the multiplication factors are defined in C 3.2.2.3.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.6 that have been specified to be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (b).

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2023 NDPWI - Scope of Engineering Services and
Tariff of Fees, (annexure A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the execution of the services as
set out in C3 Scope of Services.

Activity Schedule for Value Based Fees

N/B: NOT APPLICABLE ONLY BOQ SHOULD BE FULLY COMPLETED

Tenderer’s Tender for Value Based Fees

Fee for Normal Services inclusive of certain additional services as specified in C2.1.3.6

Net estimate of the construction E;:Ir:q;tfe:es Percentage
cost for the Mechanical Works caleulated of normal (a)x(b)
{including all deductions that will | accordina to X fees Financial Offer by Tenderer
not form part of the Service C213 1gan d tendered for Value Based Fees
Provider's work). 02'2'1 '2 by
. Tenderer
above
N/A e X %|= R (1)
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Additional Services — C2.1.3.6

Description

Quantity Unit Rate

Level Two, Full time construction
monitoring
N/A

N/A month | R

4

Any other additional services that
may be required by Employer.
N/A

N/A hours | R

Q)

Sub-total Additional Services (2+3)

4

Supplementary Services

Administer Targeted Procurement
and Contract Participation Goals
applicable to the Contractor

N/A

N/A hours | R

&

Total Additional and Supplementary Services (4+5)

(6)

Appeointment of sub-consultants / specialists

As direct sub-consultant, to be
appointed by the Service Provider,
for:

geotechnical investigation,
complete with test results and
foundation recommendations, of
the site identified in ©3.2.2.2

N/A

Provisional
Sum

7

As direct sub-consultant, to be
appointed by the Service Provider,
for:

Engineering survey of the site
identified in C3.2.2.2, including
bench mark height, contours,
existing structures / services /
topographical detail and verification
of corner peg positions — in
accordance with the departmental
Manual (available on website)

N/A

Provisional
Sum

{8}

As direct sub-consultant, o be
appointed by the Service Provider,
for:

Specialist to conduct Contract
Participation Goal feasibility study
N/A

Provisional
Sum

(9

Sub-total Sub-consultants / Specialists (7+8+9)

(10

Administration of Sub-consultants/ Specialists

(11

Total Sub-consultants / Specialists (10+11)

(12)

Total Travelling Disbursements (Table A below}

{13)

6%
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Typing, Printing, Duplicating and Forwarding Charges in terms of {type in a provisicnal

|£2.1.6 (Provisional Sum}) amount) (14)
Contract Skills Development Goal Cost (Provisional Sum) B {type in a provisional |
N/A amount) (15)

Sub-total Discounted fees + Totai Additional and Supplementary
Services + Total Sub-consultants/ Specialists + Total Travelling R (18)
Disbursements + Contract Skilis Development Goa! Cost + Typing,
Printing, Duplicating and Forwarding Charges (1+6+12+13+14+15)

Add VAT (15) X current VAT rate R (17)

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES CARRIED OVER R (18)
TO C 1.1 FORM OF OFFER AND ACCPETANCE (15+17)

NOTE:

1. Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and Acceptance
as per (18) above, if this tender is for value-based fees. Failure to carry this amount over to the Form of

Offer and Acceptance will render the Bid Nen-responsive as the Form of Offer must be fully completed.

2. Remuneration for value-based appointments will be calculated as determined in C2.1.2 (i.e. the percentage
of the normal fee tendered multiplied by the value fee scale vis-a-vis the actual cost of construction). The

percentage of the normal fee shalil apply to each stage for services provided in stages.

3. Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly rate as
tendered {Based on detailed time sheets) for administration in terms of time spent in liaising, coordinating,
sourcing and verification of documents submitted including related meetings pertaining to and submitting
reports as required to the following Targeted Procurement and Contract Participation Goals applicable to the
Construction Project which shall include but not be limited to: SMME contract participation, EPWP and NYS
labour reporting. the use of Local Material and Content, any other Contract Participation Goals and the cidb
B.U.IL.D. Programme. The hourly rate will be adjusted in accordance with Clause 3.16.1 of the cidb Standard
Professional Service Contract and Clause 3.16.2 of the Contract Data.

4. Time spent on travelling, as well as any other travel related expenses such as travelling costs, subsistence
allowance and accommodation is deemed to be included in the Traveling Disbursements per return trip to
site per (14) above.

5. Inthe event of a variation in the Service Contract Period which results in additional travelling over and above
the allowed number of trips in Table A, the additional Traveling will be paid in accordance with the "Rates for

Reimbursable Expenses" as amended from time to time and referred to below, is obtainable on the
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Department's Website: http:/Awww.publicworks.gov.za/Consultants.asp or from the Departmental Project
Manager. These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling is deductible as per Clause C2.1.7.2.

6. Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place of

business:

Table A: Summary of Disbursements Tendered

N/B: NOT APPLICABLE ONLY BOQ SHOULD BE FULLY COMPLETED

Total
ltem | Description Rate X | Factor X | No. of trips {(if not applicable
insert “NA”)
Per Km Kms per Trip
1. | Travelingcost | R X X | (typein the
by car number of
anticipated
trips)
Per Trip
2. | Subsistence R X X | (typein the
number of
anticipated
trips)
Per Hour Hours per Trip )
3. | Travelling R X X | ({typeinthe
Time as per number of
Clause anticipated
Cc2.1.7.2 trips)
4. Other: Specify | R - X X - R
below
(Table B). L
5. Total dishursement carried over to Activity Schedule (14) R

Table B: Other Disbursements (Attach separate sheet if necessary):

Table B only to be completed should the service provider's office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the canstruction site, in order to attend site visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the
Employer’'s representative prior to incurring the cost.

Total
Item | Description Rate X Qty {(if not applicable
insert “NA”)
1. Travelling by Air R X R
2. Car Rental R X R
3. Accommodation R X R
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4 R X R
5 R X R
6 R X R
7 R X R
8. Total carried over to Table A, item 4 R

7. Contract Skills Development Goal Cost

The provisional amount allowed for the in the Activity Schedule shall be adjusted upon award and confirmation
of the Training Method/s selected by the service provider when beneficiaries have been identified. The Contract
Skills Development Goal (CSDG) will be calculated as described in Clause C3.15, which is the number of
hours of skills development opportunities that a Service Provider must provide in relation to work directly
related to the Service Contract up to compleation the Professional Service Contract. The CSDG is expressed
in hours, and shall be not less than the professional fees in millions of Rand multiplied by 150 Hours.

The Skills Development Participation Costs to be calculated as foliows:

1. Skills Development

1.1 Number of Hours:
Fees (1) excl. VAT = R5.6m
Number of hours skills development required = R5.6 x 150 = 840 hours (hours to be rounded off)

2. Calculating the Notional Cost per hour

2.1 Notional Cost per quarter as per Table 3 of Clause C3.15 (Scope of Services) and opticnal
methods

2.2 Number of Hours per quarter = 3 months x 20 days x 8 hours per day = 480 Hours

2.3 Notional Cost per Hour =2.1/2.2

3. Calculating the Notional Cost Example:
Fees (1) from Activity Schedule excl. VAT= R5.6 Million
Number of hours skills development required = R5.6 x 150 = 840 hours
Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour “Method 4" = R71 500 per quarter / 480 hours = R148.95 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 (total number of hours) = R125 118.00
72



Tender no. JHB 26/02
WCS no.

C2.2.3 Activity Schedule for Time Based Fees

N/A

C2.2.31  Activities

C2.2.3.1.1 The activities shall be as listed under item C3 Scope of Services as required.

C2.2.3.1.2 The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services hereof.

C2.2.3.2  Activity Schedule for Time Based Fees

ACTIVITY SCHEDULE FOR TIME BASED FEES

(Only to be completed if remuneration is stipulated as on a “time basis” in C2.1.1.1 herein.)

Tenderer’s Rates for Time Based Fees
S . S — _
Category as () f (d) ‘ (c)x(d)
defined in Tenderer’s rates for X | Estimated hours | Financial Offer by Tenderer
C2142 Time Based Fees for each category ‘ for Time Based Fees |
' | {type in here the | |
carefully
determined total
| estimated hours
Category A 'R X | youexpectthe |= R M
| | Mechanical |
| engineer will ‘
. spend on this
|
- i category) h - 1
Category B R | X {ditto) h = R @) |
Category C R X | (dito)h = R ®
Category D R X | (ditto)h = R @ |
Total Time-based Fees (1+2+3+4) = R (5)
Appointment of sub-consultants / specialists
As direct sub-consultant, to be
appointed by the Service Provider,
for:
geotechnical investigation,
complete with test results and Provisional ) ) - R )
foundation recommendations, of Sum
the site identified in C3.2.2.2
(Deiete this line if such information
is available or if PM plans to obtain
such information by other means)
As direct sub-consultant, to be " .
appointed by the Service Provider, Pro;m?nal - - = R 4
for;
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Engineering survey of the site
identified in C3.2.2.2, including
bench mark height, contours,
existing structures / services /
topographical detail and
verification of corner peg positions
—~ in accordance with the
departmental Manual (available on
website)

{Delete this line if such information
is available or if PM plans to obtain
such information by other means)
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Sub-total Sub-consultants / Specialists (5+7)

Administration of Sub-consultants

Total Sub-consultants / Specialists (8+9)

Additional Services

Any other additional services that
may be required by Employer.
N/A

50

Hours | R

an

Supplementary Services

Administer Targeted Procurement
and Contract Participation Goals
applicable to the Contractor

N/A

N/A

Hours | R

Total Additional and Supplementary Services (11+12)

(12)

{(13)

Total Travelling Disbursements (Table A below)

{14

Typing, Printing, Duplicating and Forwarding Charges in ferms of

C2.1.6 (Provisional Sum)

P

{type in a provisional

amount) (15)

Sub-total of Total time based fees + Total sub-consultants/Specialists +

Total additional

and supplementary services + Total travelling

disbursements + Typing, Printing, Duplicating and Forwarding Charges

(5+10+13+14+15)

Add VAT (16) X current VAT rate

TOTAL FINANCIAL OFFER FOR TIME BASED FEES CARRIED

FCRWARD TO THE FORM OF OFFER AND ACCEPTANCE (16+17)

74
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NOTE:

1. Total Financial Offer for Time Based Fees, (14) above, must be carried over to C1.1 Form of Offer and
Acceptance as per (18) above, if this tender is for time based fees. Failure to carry this over to the Form
of Offer and Acceptance will render the Bid Non-responsive.

2. Remuneration for time based appointments wilkillsbe calculated as determined in C2.1.2 {i.e. for each level:
the actual number of hours multiplied by the tendered rates in (c) above).

3. Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly rate as
tendered (Based on detailed time sheets) for time spent in liaising, coordinating, sourcing and verification
of documents submitted by the contractor including related meetings pertaining to and submitting reports
as required to the following Targeted Procurement and Contract Participation Goals applicable to the
Construction Project which shall include but not be limited to: SMME contract participation, EPWP and NYS
labour reporting, the use of Local Material and Content, any other Contract Participation Goals and the cidb
B.U.IL.D. Programme. The hourly rate will be adjusted in accordance with Clause 3.16.2 of the cidb
Standard Professional Service Contract and Clause 3.16 of the Contract Data.

4. Time spent on travelling, as well as any other travel related expenses such as travelling costs, subsistence
allowance and accommodation is deemed to be included in the Traveling Disbursements per return trip to
site as per (14) above.

5. In the event of a variation in the Service Contract Period which results in additional travelling over and
above the allowed number of trips in Table A, the additional Traveling will be paid in accordance with the
"Rates for Reimbursable Expenses" as amended from time to time and referred to below, is obtainable on
the Department's Website: http://www.publicworks.gov.za/Consultants.asp or from the Departmental
Project Manager. These expenses are reimbursable at rates applicable on the time of the actual execution

of the specific service contract.

6. Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place of
business:

Table A: Summary of Disbursements Tendered

N/B : NOT APPLICABLE ONLY BOQ SHOULD BE FULLY COMPLETED

Total
Item | Description Rate X | Factor X | No. of trips {if not applicable
insert “NA"™)
Per Km Kms per Trip
1. | Travelingcost | R X X | {typein the
by car numberof | R
anticipated
trips)
Per Trip
2. | Subsistence R X - X | (typein the
number of | R
anticipated
trips)
Per Hour Hours per Trip
R
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" 3. [ Travelling X X | (typein the
Time as per number of
Clause anticipated
C21.7.2 trips)
4, Other: Specify | R X X -
below
{Table B}. |
5, Total disbursement carried over to Activity Schedule (14)

Table B: Ofher Disbursements (Attach separate sheet if necessary).
Table B only to be completed should the service provider's office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the

Employer's representative prior to incurring the cost.

——— o+

| ST Total
ltem | Des_cfuz_)tlon Rate . X | Qty (if not applicable insert “NA”) |
1. | Travelling by Air R | X 'R
2. | Car Rental R X R
' — i —
3. Accommodation R X ‘ R
T - I — — __?.
4, R x| R
! _ [ | |
5 | P | .
| | | 1 .
| |
| 6. | R X R
! 7. | R X ‘ R |
! . N
i I — | SE— S
8. | Total carried over to Table A, ltem 4 R

7. Inthe event of the project value increasing above the minimum threshold stipulated in the applicable Scope

of Services and Tariff of Fees, the fees will be paid as "value based” fees. The fees previously paid at an

hourly rate will be deducted from the newly calculated fees as previously paid.

.......................................................... % {in figures)

............................................................................................................................. {in words)

(This percentage is not to be transferred to the Form of Offer when tendering “time based fees”)




C3:

C3.1

C3.2

C3.21

Tender no. JHB 26/02
WCS no.

SCOPE OF SERVICES
Employer’s objectives
This tender is for:

A Service Provider performing mechanical engineering work on a VARIOUS GOVERNMENT
BUILDINGS: COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APFROVAL
AND REPORTING ON ALL WORK DONE PER LIFT FOR 174 LIFTS INCLUDING HOIST STAIR
LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL CLIENTS WITHIN THE JURISDICTION OF
JHB REGIONAL OFFICE FOR A PERIOD OF 24 MONTHS .

Description of the Services: JHB REGIONAL OFFICE: VARIOUS GOVERNMENT
BUILDINGS: COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APPROVAL
AND REPORTING ON ALL WORK DONE PERLIFT FOR 174 LIFTS INCLUDING HOIST STAIR
LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL CLIENTS WITHIN THE JURISDICTION OF
JHB REGIONAL CFFICE FOR A PERIOD OF 24 MONTHS

Services
The general descriptions of the services required are as defined in the 2023 NDPWI - Scope of
Engineering Services and Tariff of Fees.

Specific services required are set out in Section C3.3 Extent of Services as well as in the most
recent publication of the Departmental: Manual for Electrical/Electronic and Mechanical
Consulting Engineers. Should there be any discrepancies between this Tender Document and
the Manual for Electrical/Electronic and Mechanical Consulting Engineers, the former shall take
precedence.

Where a quantity surveyor or more than one quantity surveying practice has/have been appointed

[

as part for a project team on a multi-disciplinary project, the guantity surveyor "will not” compile
bills of quantities for all work (“all work” shall include inter alia electrical, electronic, mechanical
and any other electrical and mechanical engineering work).

The following are specific inclusions, over and above Stages 4 and 5 as per the Conditions of
Contract, regarding the scope of work for the Quantity Surveyorf/s; Electrical and Mechanical
Engineers’.

Stage 4

a) If the quantity surveyor/s is/ are not responsible for the compilation of the said engineering
works then, the Professional Electrical Engineer and the Professional Mechanical Engineer
respectively will measure the mechanical and eiectrical works and submit the measurements
and rates complete with descriptions and specifications and drawings to the to the quantity
surveyor to be included into the Bill of Quantities.

b} Professional Electrical Engineer and Professional Mechanical Engineer will be responsible for
the tender evaluations reports as required

Stage §

a) The Professional Electrical Engineer and Professional Mechanical Engineer will be responsible
for the certification of Electrical and Mechanical Works respectively which the quantity
surveyor will include in the payment certificates up to and including the final account.

b) The Professional Electrical Engineer and Professional Mechanical Engineer will be responsible
for compilation of variation orders as required;

¢) The quantity surveyor will be responsible for calculating contract price adjustments on all
electrical and mechanical engineering works for inclusicn in the payments certificates up to
and including final account.

Where a quantity surveyor or more than one quantity surveying practice has/have been appointed
as part for a project team on a multi-disciplinary project, the quantity surveyor "will" compile bills
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of quantities for all work (“all work” shall include inter alia electrical, electronic, mechanical and
any other electrical and mechanical engineering work}.

The following are specific inclusions, over and above Stages 4 and 5 as per the Conditions of
Contract, regarding the scope of work for the Quantity Surveyor/s; Electrical and Mechanical
Engineers”:

Stage 4

a) If the quantity surveyor/s are responsible for the compilation of the said engineering works
then, the quantity surveyor/s will complete the priced Bill of Quantities inclusive of all the work
as indicated above.

b) The quantity surveyor/s will be responsible for the tender evaluations reports as required.

Stage 5

a) The Professional Electrical Engineer and Professional Mechanical Engineer will be
responsible for the certification of Electrical and Mechanical Works respectively which the
guantity surveyor will include in the payment certificate and final account.

b) If the quantity surveyor/s will be responsible for compilation of variations as required.

¢) The quantity surveyor will be responsible for calculating contract price adjustments on all
electrical and mechanical engineering works.

Project description

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS: COMPREHENSIVE
MONITORING, CERTIFYING, EVALUATION, APPROVAL AND REPORTING ON ALL WORK
DONE PER LIFT FOR 174 LIFTS INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC
EQUIPMENT FOR ALL CLIENTS WITHIN THE JURISDICTION OF JHB REGIONAL OFFICE
FOR A PERIOD OF 24 MONTHS

Scope

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS: COMPREHENSIVE MONITORING,

C3.222

C3223

3224

CERTIFYING, EVALUATION, APPROVAL AND REPORTING ON ALL WORK DONE PER LIFT
FOR 174 LIFTS INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL
CLIENTS WITHIN THE JURISDICTION OF JHB REGIONAL OFFICE FOR A PERIOD OF 24
MONTHS

Location of the Project
JHB REGIONAL OFFICE JURISDICTION

Project Cost Estimate
N/A

Project Programme

(Compulsory: Dept. project manager: Give Employer's milestones for the various stages and
specify any requirements that could influence the Service Provider's programme e.g. cashflow,
lead time for Employer approvals, etc. The anticipated construction period must be specified as
it forms the basis of the Site monitoring pricing. If Time based in terms of C2.1.1.1 the duration of
such time based appointment must be stated herein)

The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific time frames can therefore not be provided
at tender stage since it will depend on the time frames required by the consuitants for completion
of the design and documentation based on the final scope of work, as well as approval processes
within the Department and other legislative bodies from whom approvals may be required. The
final programme will be in accordance with the approved programme in terms of clause 3.15 of
the Standard Professional Services Contract and clause 3.15.1 of the Contract Data. The following
table depicts provisional project milestone dates envisaged for tendering purposes only.
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. . ' Anticipated
Project Milestones Date

Appointment of Design Consuitants

| Concept Design Approval date

| Sketch Plan Submission date

Sketch Plan Approval date

Planning Completion date

Confirmation of funds by Client

Advertise Bids for construction

Closing of Bids for construction

Adjudication of Bids and Bid award for construction

Site handover

Anticipated Practical Completion 24 month construction period + 3
months for anticipated Extension of Time)

12 Anticipated Works Completion
13 Anticipated Final Completion After 24 month defect liability period)

O[N] WIN|=

Y
o

11

Information available from Employer

(Compulsory: Dept. project manager: Provide details of project information/investigations that
are available to the Service Provider and where to obfain it. Examples will be: available as-built
drawings; town planning reports; geotechnical reports; site surveys; previous project close out
reports; standard details. Section C4 of this document must contain site information such as
locality maps and geotechnical reports.)

Other Contracts on Site

(Compulsory: Dept. project manager: Provide details of other contracts that may be
implemented concurrently to this contract and to what extent the Service Provider must make
allowance for co-ordination with activities.)

Reporting Requirements and Approval Procedure

{Compulsory: Dept. project manager: Specify progress reporting requirements and procedure
ito reporting intervals and format. Specify reports required after the stages; Report Stage report;
Preliminary Design Report; Final Design Report, etc. Specify the approval procedure and what
allowance the Service Provider must make in terms of the attendance of approval meetings e.g.
Sketch Plan at the Employer's offices. Only requirements perculier to the project must be given.
General procedures and requirements are given in the relevant departmental manuals for the
different professions)

l.abour-Intensive Works

{a) The Service Provider shall not perform any significant portion of a project involving labour-
intensive works under the direction of a staff member who has not completed the NQF level 7 unit
standard "Develop and Promote Labour-intensive Construction Strategies” or equivalent QCTO
qualifications (See Appendix C of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works & Infrastructure Programme (EPWP)).

(b) The staff member of the Service Provider who is responsible for the administration of any
works contract invalving labour-intensive works must have completed the NQF level 5 unit
standard "Manage Labour-Intensive Construction Projects" or equivalent QCTO qualifications
(See Appendix C of the Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works & Infrastructure Programme (EPWP)).

The Service Provider must provide the Employer with satisfactory evidence (e.g. letter of
competency) that staff members satisfy the requirements of (a) and (b) above.

{¢c} The Service Provider must design and implement the construction/maintenance works in
accordance with the latest version (download at www.epwp.gov.za) of the Guidelines for the
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Implementation of the Labour-Intensive Projects under the Expanded Public Works &
Infrastructure Programme (EPWP) published by the Department of Public Works & Infrastructure.
The Service Provider must sign the undertaking {(Appendix E of the Guidelines for the
Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works &
Infrastructure Programme (EPWP)) confirming they have complied with EPWP requirements at
design and implementation stages.

(d) The Service Provider shall, for monitoring purposes, keep monthly records and transmit to the

Employer data on the following indicators with regard to the Project:

s Project budget and planned output according to EPWP requirements

Actual Project Expenditure and actual cutput according to EPWP requirements

Planned and achieved labour intensity

Number of work opportunities created

Demographics of workers employed (disaggregated by women, youth and persons with

disabilities)

Wage rate earned on project

Number of person-days of employment created

Copies of Identity documents of workers

Number of persons who have attended fraining including the nature and duration of training

provided

s Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M & E
Framework

s  Services provided or delivered in accordance with indicators in the EPWP M & E Framework

* B & o

* * & »

(e) The values for the indicators shall be submitted to the Employer according to agreed time
frames on the prescribed reporting template (from the EPWP Unit in the Department of Public
Works & Infrastructure) and obtainable from www.epwp.qov.za.

(f) The Service Provider shall, before certifying a contractor’'s payment certificate, ensure that the
contractor has submitted labour information in a format and timeframe specified by the Employer.
If the information submitted by the contractor is inadequate the Service Provider shall not submit
the payment certificate to the Employer for payment of the relevant outputs.

(g) The Service Provider shall certify that the works have been completed in accordance with the

requirements of the Guidelines for the implementation of Labour-Intensive Infrastructure Projects

under the Expanded Public Works & Infrastructure Programme (EPWP) and the Contract:

o whenever a payment certificate is presented to the Employer for payment; and

« immediately after the issuing of a practical completion certificate that signifies that the whole
of the works have reached a state of readiness for occupation or use for the purpeses intended
although some minor work may be outstanding.

Extent of the Services

The following services as defined in the 2023 NDPWI - Scope of Engineering Services and Tariff
of Fees, clause 3, are required: (The clause references refer to the corresponding clauses in the
2023 NDPWI - Scope of Engineering Services and Tariff of Fees.)

Normal Services (clause 3.2) including:

(Dept. project manager: Specify stages required. Note: payment for Stage 1 - Inception, is
deamed to be included in Stage 2 - Preliminary Design, unless the consultant is appointed for this
stage only (see Pricing Data), but Stage 1 - Inception, is still required. All activities set out below
must be covered with the necessary pricing item in the activity schedule to cover the work
identified).

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viahility, including Stage 1 - Inception
Clause 3.2.3 Stage 3 - Detail Design

Clause 3.2.4 Stage 4 - Documentation and Procurement

Clause 3.2.5 Stage 5 - Confract Administration and Inspection

Clause 326 Stage 6 - Close-Out

Completion of all consulting engineering services.
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Additional Services (clause 3.3) including:

Clause 3.3.1 Additional Services pertaining to all Stages of the Project

(Dept. project manager: Specify additional services required. Refer to Clause 3.3 and Clause 4.3
of the 2023 NDPWI - Scope of Engineering Services and Tariff of Fees for services additional fo
the standard services and services for which the fee is time based. Project Managers to specify in
the Pricing Data how the Service Provider is to be remunerated for additional Services).

Clause 3.3.2  Construction Monitering

{i} General
The consultant must make available construction monitoring staff for Level One, (part time},
Level Two, (full time), monitoring.(Dept. project manager: Specify either Level One or Level
Two, not both, depending on the project specific requirements. Generally for "Building
Projects" Level One supervision is required and for Mechanical engineering projects Level Two
is required. Consult departmental specialists if you aren’t sure which selection to make. Delete
either Level One or Level Two, to make the selection).

The competence and experience of the tenderer's proposed site personnel shall be an integral
part of the Employer's tender evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer alternative core personnel unless
such alternative offer is as a result of a bona fide unforeseen circumstance. In such an event,
the Employer shall only accept alternative personnel possessing at least similar qualifications
and experience to those persons proposed in the tender.

The Employer shall be entitled to instruct the Service Provider to remove from the Works any
person employed by the Service Provider on or about the execution of the Works who, in the
opinion of the Employer, misconducts himself or is incompetent or negligent in the proper
performance of his duties, or whose presence on site is otherwise considered by the Employer,
on reasonable grounds, to be undesirable.

(i) Accommodation
Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall inciude full compensation for all accommodation costs.

(i) Establishment of site office
Provision and maintenance of a site office building, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

Cell phones, including rental and call charges.

a) All safety equipment for supervisory staff in accordance with the OHS requirements (e.g.
safety jackets, boots, etc).

by All equipmentinciuding copier rental, fax machine, consumabies, stationary, digital camera,
etc.

c) All necessary computer hardware, software, printers and modems and associated
consumables.

d) Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer.

One landline, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

{iv) Transport for site staff
The Service Provider shall provide sufficient appropriate vehicles on site for site staff.
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Clause 3.3.3 Qccupational Health and Safety Act, 1993 (Act No. 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as its "agent” as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this contract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, in the tender documentation,
if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations under
OH&SA, (Act 85 of 1993) including regulations and codes of practice etc are complied with and
that the final product shall be in fuil compliance with said legislation, standards, etc.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under
OHA&SA, (Act 85 of 1993).

Clause 3.3.4 Quality Assurance System

(Dept. project manager: Specify any specific requirements regarding the quality management
system over and above the construction monitoring services to be applied to the project. These
are in addition to normal services to be provided and are to be specifically defined and separately
agreed in writing prior to commencement thereof . This service is very rarely required.)

Clause 3.3.5 Lead Consulting Engineer
(Dept. project manager: Specify if Service Provider is required to assume the leadership of an
Employer specified joint venture and give details of the other service providers).

Clause 3.3.6  Principal Agent of the Client

(Dept. project manager: Specify if Service Provider is appointed as the principal agent of the
client on a project - Dept. project manager please note: if only one consultant or a
consortium or one consuitant plus an OHSAgent is appointed on a service, he must not be
appointed as principal agent since he will have no one to control!).

Additional Services (Other)

Environmental Impact Assessment

(Dept. project manager: Specify if Service Provider is carrying out EIA scoping report or other. If
fuil EIA is to be commissioned then a specialist firm should be appointed separately. if EIA has
been conducted then reword the specification below to reflect the outcome and specific
requirements).

The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider is furthermore required to compile a specification setting out the
minimum requirements regarding the Environmental Management Plan (EMP) for the construction
process, evaluate and approve the contractors EMP, and monitor his adherence thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in the Pricing Data.

Use of reasonable skill and care

It will be expected of the Service Provider to apply reasonable skills and due diligence in the
execution of the duties stipulated in this document which shall include inter afia the following:

Although the Service Provider's documents may be scrutinised by the Employer, this shall in no

way relieve him of his professional responsibility for the proper and prompt execution of his duties.
The Employer shall also be entitled to have any documentation or calculations verified by Others,
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In the event of malperformance, default or negligence, the Employer shall have the right to claim
compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Service Provider shall determine deficiencies with such facilities in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures
to rectify those during the project execution phase.

The departmental project manager shall be notified by the Service Provider and his personnel of
any transgression of infer alia the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
environmental legislation during the Service Provider's operation pertaining to the Contract
regardless of who may be involved.

Co-operation with other services providers
It will be required of the Service Provider to co-operate with the following:

Service Providers
Service Providers from the following professions are/will be appointed on the Project to form the
professional team:

{Type here a list of all the professions involved in this project, e.g:
ARCHITECTS

QUANTITY SURVEYORS

STUCTURAL ENGINEERS

CIVIL ENGINEERS

ELECTRICAL ENGINEERS

MECHANICAL ENGINEERS

CONSTRUCTION PROJECT MANAGERS

LANDSCAPE ARCHITECTS

AGENT i.t.o. Construction Regulations in the Occupational Health and Safety Act
and all others as the case may be)

and other service providers as may from time to time be deemed necessary.

The above-mentioned (type the name of the profession acting as principal agent here, e.g.
"architects"” - Dept. project manager please note: if only one consultant or a consortium or one
consultant plus an OHSAgent is appointed on a service, he must not be appointed as principal
agent since he will have no one to controll!t) will act as principal agent.

The required professional services will be executed by the professional team under the control
and management of the designated departmental project manager who, at the time of invitation
to perform professional services, will be the person mentioned in T1.1.6. The Employer reserves
the right to replace the mentioned departmental project manager with another member of its staff
or any individual/firm from the private sector should it be deemed necessary at any stage during
the execution of the Project.

Other role players:
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as
may be required from time ta time, including the client departmentfend user(s).

Brief

Target dates and times
The Service Provider will be expected throughout to give preference to the execution of the work
invoived in this commission.

The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data (and/or
PEP according to the same clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main contractor to continuously monitor his progress against
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that programme for compiiance and to take whichever steps have been described in the relevant
manual and the Working Guideline for Project Managers. This should be done in collaboration
with the rest of the professional team, should the progress not be according to the said
programme,

The Principal Agent / Principal Engineer shall prepare the final account in consultation with the
Employer and issue the final account to the contractor within sixty (60) working days from the date
of Practical Completion. Late completion of final account will result in penalties being applied per
calendar day, as tabled under Clause 3.12 of the Contract Data.

Reporting requirements
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local content

It is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can meet requirements at competitive prices.

Design innovation
Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team is required, wherever possible and applicable, to
demonstrate design innovation in all aspects of the Service towards “green” design solutions.
Aspects to be considered and incorporated in all new building and/or maintenance designs are,
inter alia but not limited to:
{a) sustainable development
e.¢. in building form, material choice, construction detailing and methods, recycling ability,
{b} energy efficiency
e.q.
() passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature’s inherent energy sources),
(i} energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc
(e.g. energy efficient light fittings),
(i) alternative or renewable energy sources where practical/feasible/economical;
(c) water conservation/saving/re-use methods; and
(d) environmental friendliness (e.g. respect for natural habitat, blending of building with site/
environment/surrounding fabric, positioning of buildings, consideration of neighbouring sites’
access to sun, wind, view, etc).

Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, it is
a requirement that the Service Provider forward to the Employer all documents relating to this
service. The same may also be requested on projects not requiring a security clearance.

Applicable legislation and standards

This section applies to legislation emanating from national and provincial governments as well as
that of any local authorities in whose area of jurisdiction the subject of the appointment falls and
which has a bearing on the activities and facliities under this appointment.

All the applicable legislation, which do not specifically allow discretion in respect of compliance by
the State, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary. (Refer inter alia to Section 41 of the Occupational Health and
Safety Act, 1993 {Act 85 of 1993)).

Should any applicable legislation allow discretion in respect of compliance by the State, it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time
as specific instructions in writing are issued to the appointed professional team by the
departmental project manager.

The Service Provider undertakes to ensure that his actions and outcome thereof including, but not

limited to, the facilities to be affected by the Service shall be in accordance with all relevant

legislation and upon delivery, will function as required by said relevant legislation. The Service
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Provider's actions and the outcome thereof will in no way be detrimental to the health and safety
of the occupants or persons present therein or in the vicinity thereof. Similarly it must not be
detrimental to any aspects of the environment in its structure or operation if operated as specified
in operation manual(s). The relevant legislation meant herein, as amended, consist of inter alia
the following, but not limited to:

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965);

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Council for the Built Environment Act, 2000 (Act 43 of 20600),

Electricity Act, 1987 (Act 41 of 1987),

Engineering Profession Act, 2000 (Act 46 of 2000);

Environmental Conservation Act, 1989 (Act 73 of 1989);

Fire Brigade Services Act, 1987 {(Act 99 of 1987},

Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any
special requirements of the local service supply authority;

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1877);
National Environmental Management Act, 1998 (Act 107 of 1998},

National Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998),

Occupational Health and Safety Act, 1993 {Act 85 of 1993);

Telecommunications Act, 1996 (Act 103 of 1996);

Water Services Act, 1997 {Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises”;

the Regulations of the local Gas Board, where applicable and

all regulations promulgated under the above Acts.

Although the more salient legisiation has been referred to above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned
in the list above but which will have an effect on the Project.

This will be a continucus process throughout the appointment, which will manifest itself during the
following phases:

development of plans and documentation;

supervision of any Service Providers under the appointment;

ensuring compliance of the end product;

compiling and issuing of Instruction/Cperational Manuals indicating inter afia what the legal
and safety requirements entail for the user(s)/operator({s) of the facilities;

¢ providing instruction to the intended usersfoperators.

The Service Provider accepts full and complete responsibility (both contractually and/or in delict)
regarding compliance with the Occupational Health and Safety Act, 1893 (Act 85 of 1993) for his
acts and omissions as well as those of his employees and indemnifies the Employer against any
legal action in this regard.

The Service provider undertakes to ensure that the requirements of the Occupational Health and
Safety Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of
indemnifying the Employer against any legal action regarding the actions and/or emissions by
them.

Access to land/buildings/sites

Access to the land/buildings/sites shall be negotiated in consultation with the departmental project
manager.

Software application for programming
The Service Provider must avail himself of software to be used in the Project documentation for

compatibility with other Service Providers as well as the Employer. Specific requirements for
compatibility are specified in the relevant manuals.
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Security clearance

It is an explicit condition of this agreement that partners, directors and/or the members of staff
who will have insight into the planning of projects requiring security clearance, be kept to a
minimum and that such persons will not object to being submitted to a security clearance, if the
Empioyer so requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and
returned with the tender. It is important to furnish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Service Provider, it will be a further
condition of this appointment that none of such staff members be involved with any aspect of the
Project.

All documents pertaining to these projects must be stored in a safe place when not in use so as
to ensure that the level of security of the projects is maintained.

The Employer will not accept liability for any costs in this regard.

FINGER PRINTS (except Defence projects)

Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any
police station. Kindly ensure that the police official responsible for taking the finger prints certifies
the form since non-certification will result in the form being unacceptable.

Forms for contract administration

All forms required during contract administration, called PRM forms, are obtainable on the
Employer's website at hifp.www publicworks.gov.za/ under “Documents”, “Consultants
Guidelines”; item 14. The agreement and conditions of contract to be entered into with the main
contractor shall be the most recent version of the JBCC, if it is a multi-disciplinary contract, or
GCC, if it is an engineering confract, as approved and in use by the National Department of
Public Works & Infrastructure.

Condition to accept unregistered persons with suitable built environment qualifications on
secondment

It is an express term of the contract that the Service Provider, after award of tender, accept
unregistered, suitably qualified (built environment) persons in his office for the purpose of exposing
the latter to the full extent of professional work, or as may be required accarding to specific
circumstances, in order to gain experience which can he presented to the relevant Council for
consideration towards professional registration. The secondment of such unregistered persons
will be negotiated with the Service Provider in terms of numbers, periods of training and extent of
professional work opportunity to be afforded. The conditions of secondment will be the subject of
a separate Memorandum of Understanding with the Service Provider which will serve as an
annexure hereto. Any secondment arrangements will cease upon the professional registration of
the seconded person or as agreed on and so included in the aforesaid Memorandum of
Understanding. The responsibility for salaries of seconded persons will remain with the Employer,
but responsibility for operational expenses, necessary for the execution of the work, will vest with
the Service Provider, all of which will be dealt with in the Memorandum of Understanding.

Submission of Accrual Reports

The Service Provider shall submit accrual reports to the client representative at the end of March
and September each year for the duration of the Service Contract period from the date of
appointment up to and including project closeout. This is to ensure that PMTE complies with the
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of
each reporting date.
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Submission of monthly Project Execution Plans (PEP)

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) in accordance
with DPWI standard proforma, on a date as agreed with the Employer's Representative.

Contract Skills Development Goal
The Contract Skills Development Goeal is not appliable to this project.

The cidb Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice, No. 48491 of 28 April 2023 where the Service Contract has a
duration of 12 months or more, and the professional fees excluding allowances and including VAT
exceeds R5 million. This best practice Standard for developing skills through infrastructure
contracts standard establishes a minimum cantract skills development goal which is to be
achieved in the performance of a contract in relation to the provision of different types of workplace
opportunities linked to work associated with a contract which culminate in or lead to registration in
a professional category by one of the professional bodies listed in the standard (Table 1).

Table 1: Categories of registration

Profession Category of registration Act
Architect, Senior Architectural
. Technologist, Architectural
Architectural - ] chitectural Profession Act of 2000
Technologist or Architectural @\rdNo 44 of 2000
Draughts person
Construction Project Management or! Construction Project Manager fnm‘e"t a”dnf‘;,”ffr”‘:t."’” .
Construction Management or Construction Manager anagemert Frolessions
2000 (Act No. 48 of 2000
Engineer, Engineering
Engineerin Technologist, Engineering Engineering Profession Act of
ng 9 Technician or Certificated 2000 {Act No. 46 of 2000)
Engineer I
Censtruction Health and Safety
Agent, Construction Health and Occupational Health and Safety
g;aaagil:igggr?afety Safety Manager, Construction Act of 1993 (Act No. 85 of 1993)
Health and Safety Officer Construction Regulations, 2014
]
l.andscape Architect, Landscape Landscape Architectural
Landscape Architectural Technologist, Landscape Profession Act of 2000 {Act No.
Technician or Landscape Assistant | 45 of 2000)
' ) | ) Planning Profession Act, 2002.
Planning Planner or Technical planner (Act No. 36 of 2002)
Quantity Surveying Profession
Cluantity surveying Quantity surveyor Act of 2000 (Act No. 49 of 2000)
_ N Natural Scientific Professions Act
Scientists - Natural scientists (Act No. 27 of 2003)
Land surveyor, Engineering Professional and Technical
Surveying surveyor or Technician engineering | Surveyors’ Act (Act Mo. 40 of
surveyor 1984}
Valuers Valuer or Property Valuers Profession Act
Associate Valuer {Act No. 47 of 2000)

The Contract Skills Development Goal (CSDG) is the number of hours of skills development
opportunities that a Service Provider contracts to provide in relation to work directly related to the
Service Contract up to completion the Professional Service Confract. The contract skills
development goals, expressed in hours, shall be not less than the professional fees [{1) from the
Activity Schedule + VAT] in millions of Rand multiplied by 150 where professional fees is the
financial value of a professional service contract at the time of the award of the contract excluding
all allowances and expenses, but including value added tax.
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Example: The contract amount for a professional services contract is R5.6 m. The contract skills
development goal in hours is R5.6m x 150 = 840 hours, where the contract amount is the basic
fee for services excluding allowances but including VAT,

Where required in terms of the service contract, a specified proportion of the learners and
candidates shall be selected from persons in the employ of the state who meet the relevant
eligibility criteria for the relevant programme.

Where required in terms of the service contract, the Employer shall advise the Service Provider of
the types of training to be undertaken by the learners and candidates. The mentor shail be a
registered person, designated to guide a learner of candidate through structured work experience
learning component of a learning programme required for the acquisition of a part or full
qualification or professional designation.

Achieving the Contract Skills Development Goal (CSDG)

The Service Provider shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of
any of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for fearners towards the attainment of a
part or a full cccupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least 60% of the artisan learners being holders of public TVET college
qualifications;

Method 3 work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas; or

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

Employed learners may not account for more than 33 percent of the contract skills development
goal. Not more than one method may be applied to any individual concurrently in the calculation
of the contract skills development goal. The principle is that an individual can only be counted
once towards the C3DG.

Not more than one method may be applied to any individual concurrently in the calculation of the
contract skills development goal.

Contract Skills Development Goal Credits

Contract skills development credits will not be awarded for learners enrolled as beneficiaries
of otherfunded or subsidised programmes.

In the case of engineering and construction works, design and build and services

contracts:

a) The contract skills development goals shall be granted by multiplying the number of
people employed by the Service Providers and placed for continuous training opportunities
in a three-month period by the notional values contained in Table 3, or as revised ina Gazette
notice.

b) The Service Provider may source beneficiaries ofthe contract skills development goal from the
cidb Skills Development Agency (SDA).

c) All beneficiaries of the Standard must be registered with the cidb SDA.

NOTE: The role and function of a cidb SDA is outlined in the Standard, Annexure B.

Credits towards the contract skills development goal for professional services contracts shall be
granted by summating the hours of structured workplace learning opportunities provided to Pt
and P2 learners as well as professional candidates in accordance with the Act, Clause 3.3.
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No more than 45 hours may be claimed per week for any individual.

Contract skills development goal credits shall be reduced to the extent that they fail to comply with
the requirements of this standard.

The Service Provider shall achieve in the performance of the contract the contract skills

development goal established in this Standard for developing skills through infrastructure
contracts (March 2020).

Table 3: The notional cost of providing training opportunities per quarter

PI‘O\{IS iorikfel] - Provisions for Total costs
. stipends Provisions for .
Type of Training (Unemployed mentorship additional
Opportunity ea r:ﬂ: costs” Unemployed Employed
learners learners
only) ! i
Method 1
Oceupational '
qualification R7 000 RO R9 000 ] R16 000 R9 000
Method 2
Unemployed TVET | g4, g0 RO R9 000 } R23 000 N/A
L College graduates
1 —
Method 3
P1and P2leamers, | psyggp R20 000 R4 500 R48 500 N/A
or a 240 credits
.qualification |
Method 4
Candidateswitha | coro0n | Rao000 R4 500 R61 500 R20 000
360 credits
qualification 1
Candidates with
480 or more R47 000 R20 000 R4 500 |  R715C0 R20000
credits
qualification !

*  Additional provisions include provisions for persanal protective equipment, insurance, medical assessments,
course fees and trade toals (where applicable) assessment, moderation and rmonitoring of learners.

NOTE:
Where an unemployed learner is employed directly by the Service Provider, the Service Provider shall pay the stipend
directly to the learner
Where an unemployed leamer is sourced through an SDA, training provider or skills development facilitator the
Service Provider must pay the stipend to the SDA, fraining provider or skills development facilitator who in tum wilk
pay the learner
The notional cost of providing training opportunities will be increase by CPl on an annual basis. The new,
revised costs will be published on the cidb website on 1 April in each year.

The Employer requires that employees of the state be seconded to the Service Provider in order
to be provided with structured workplace learning opportunities in accordance with the provisions
of this standard. The specified number of employees of the state is Insert number or N/A if not
applicable. The Employer shall provide a list of persons for selection by the Service Provider as
prescribed in the implementation guidelines. Persons selected by the Service Provider shall be
seconded to the Service Provider under the terms and conditions prescribed in the implementation
guidelines.

Where the contract is part of a Strategic Infrastructure Project (SIPs) the Service Provider will be
required to report to the Presidential Infrastructure Coordinating Council through the respective
SIP Skills Coordinators linked to the office of the SIP Coordinator, using the approved PICC
reporting template. Delete this paragraph if not applicable
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Credits towards the contract skills development goal shall be denied where the Service Provider
fails to comply in terms of Clause 3.4 of the Act. Compliance requirements shall be in terms of
Clause 4 of the Act and records to be provided to be in accordance with Clause 5 of the Act.

Role and Functions of the Skills Development Agency

The Skills Development Agency {SDA) will provide career management and compliance reporting
functions for all learners for CSDG compliance in terms of this Standard. Where the Service
Providers provide direct employment to unemployed learners, or enrols own employees for CSDG
compliance, the Service Provider shall register them with the cidb SDA. The SDA can also act as
an employment intermediary for unemployed learners.

The roles and functions of the Skills Development Agency (SDA) are summarised below.
Career Management and Compliance Reporting

The Service Provider shall enter into a contract agreement with the cidb SDA, training provider or
skills development facilitator to manage their learners according to the provisions given below:

a) preparing training plans for registered learners, including details of the scope of experiential
work to be covered and expected outcomes;

b) registering learners with the appropriate Sector Educational and Training Authority established
in terms of the Skills Development Act of 2008 (Act 37 of 2008);

c) conducting entry and exit level medicals for learners at the conclusion of each placement
opportunity;

d} providing perscnal protective equipment;

e) liaising with the supervisor to monitor onsite training progress of learners;

f) liaising with the supervisor to arrange for summative assessments at appropriate stages of
the training; and

g) liaising with the supervisor to prepare reports for the Employer's representative and cidb at
practical completion of the contract.

The refevant training provider or skills development facilitator shall invoice the Service Providers
for the provision of these services as per cost schedule in Table 3.

The cidb SDA shail open a trust fund to ring-fence monies essential for all learner requirements
where necessary provided for in this standard such as personal protective equipment, medical
assessments, insurance, course fees, monitoring as well as top up training and assessment.

Employment Intermediary

The cidb SDA can act as an employment intermediary for unemployed learners and provide
Service Providers with learners qualifying for participation in the CSDG, as well as managing their
employment functions such as payment of stipends, workman's compensation, provision of
personal protective equipment, trade specific tools, etc.

In such cases, the Service Provider shall contract directly with an SDA, training provider or skills
development facilitator of their choice for the recruitment, placement and management of learners.
The Service Provider shall pay the SDA, training provider or skills development facilitator in
accordance with the notional costs provided for in this standard, or as amended by a Gazette
Sanctions

Failure by the Service Provider to achieve the total Notional Cost of the Contract Skills
Development Goal (Excluding VAT), as indicated in the pricing schedule item, will result in a
penalty of 30% of the value of the portion not achieved, unless the Service Provider can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

SITE INFORMATION

{Refer to C3.2.2.5 above.)
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1. PREAMBLE

The services to be provided by the consulting engineer and the corresponding remuneration have been set
out herein for projects implemented by or on behalf of the National Department of Public Works and
Infrastructure.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in the
agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set
out in the agreement and should any requirement of the agreement be in conflict with the requirement of this
document, the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.
This document allows for four different methods of remuneration namely:

(1)  Fees for Normal Services (percentage fee based on the cost of works),

(2) Fees for Additional Services (fees for services additional to those provided for in the Normal Services),
(3) Time based fees and

(4) Expenses and costs.

Words or expressions in bold font are defined in clause 2.2

2. GENERAL PROVISIONS

21 Generality of Terms
in this document, except where the context otherwise requires or indicates:

(1)  the masculine includes the feminine,
(2) the singular includes the plural, and
(3) any reference to a natural person includes a juristic person,

2.2 Definitions

In this Schedule, any word or expression defined in the Act has that meaning, unless the context
otherwise indicates:

(1)  Agreement means the Letter of Appointment/Acceptance or the Professional Services Contract.

(2) Client means any juristic person or organ of the State engaging a consulting engineer for
services on a project.

(3) Construction monitoring means the process of administering the construction contract and
over-seeing and/or inspecting the works, to the extent of the consulting engineer's
engagement, for the purpose of verification that the works are being completed in accordance
with the requirements of the contract that the designs are being correctly interpreted and that
appropriate construction techniques are being utilized. Construction monitoring, to whatever
extent, shall not diminish the contractor's responsibility for executing and completing the works
in accordance with his contract.

(4) Consulting engineer for purposes of these rules only, means any professional registered in
terms of the Act, or a juristic person who employs such professional, engaged by a client on a
project.

(6) Contractor means any person or a juristic person under contract to a client to perform the
works or part of it on a project, including a subcontractor under contract to such contractor.

() Cost of the works means the total amount, exclusive of value added tax, certified or which
would normally be certifiable for payment to contractor(s) (irrespective of who actually carries
out the works) in respect of the works designed, specified or administered by the consulting
engineer, before deduction of liquidated damages or penalties, including -

*  a pro rata portion of all preliminary and general items applicable to the works and
* the cosis of new materials, goods or equipment, or a fair evaluation, of such material, goods
or equipment as if new whether supplied new or otherwise by, or to, the client and including

.
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the cost or a fair evaluation of the cost of installation The sourcing, inspection and testing
of such will comprise additional services by the consulting engineer.

(7) Electronic_Engineering Services means services related to the provision of electronic
systems and detailing the terminations, signals and interconnections of electronic components
as distinct from conventianal electrical HV, MV and LV systems and related reticulation.

(8) Engineering Project means a project of which the scope comprises mainly engineering work
of one discipline only and all financial and administrative matters are dealt with by the
consulting engineer or where the consulting engineer will act as principal agent where other
disciplines are also involved.

(9) Multi-disciplinary Project means a project comprising building work, together with its
associated engineering work, where the engineer is subject to the authority of another
professional acting as the Principal Agent while financial and administrative matters are dealt
with by another professional.

(10) Normal services means the services set out in clause 3.2.

(11} Principal Agent means the Professional Service Provider appointed as such.

(12) Project means any total scheme envisaged by a client, including all the works and services
concerned.

(13) Services means the services contemplated in clause 3 on a project for which a consulting
engineer is engaged.

(14) Stage means a stage of normal services set out in clause 3.2.

(15) The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000).

(18) Total annual cost of employment means the total annual cost of employment as defined in
clause 4.4(4).

(17) Works means the activities on a project for which contractor(s) are under contract to the client
to perform or are intended to be performed, including the supply of goods and equipment.

2.3 Short Title

This document is called the “2023 NDPW - Scope of Engineering Services and Tariff of Fees”.
3. SCOPE OF SERVICES
3.1 Planning, Studies, Investigations and Assessments Reports

These services, as indicated below, relate to carrying out studies and investigations as well as the
preparation and submission of reports embodying preliminary proposals or initial feasibility studies and
will normally be remunerated on a time and cost basis.

Consultation with the client or client's authorized representative.

Inspection of the site of the project.

Preliminary investigation, route location, planning and a level of design appropriate to aflow
decisions on feasibility.

Consultation with authorities having rights or powers of sanction as well as consultation with the
public and stakeholder groups.

Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as well
as approvals, where such are required for the completion of the report, and arranging for these
to be carried out at the client’s expense.

Searching for, obtaining, investigating and collating available data, drawings and plans relating
fo the works.

investigating financial and economic implications relating to the proposals, feasibility studies
and/or option analysis and recommendations.

Clause 3.1(7) does not normally apply to civil and structural services on multi-disciplinary
projects, except as far as the interpretation of cost figures for civil and structural services are
concerned.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
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= Collation of information.
* Reports on technical and financial feasibility and related implications.
» |ist of consents and approvals.
» Schedule of required surveys, tests, analyses, site and other investigations.
= Comparison of project options, including life cycle costing and recommendations where
required.
3.2 Normal Services

These services are applicable to projects where the nature, form and function of the facility has been

defined through previous investigations and reports and the engineering services are required to take

the project through to successful completion of construction.
3.2.1 Stage 1 - Inception

(Defined as: Establish client requirements and preferences, assess user needs and options,

appointment of necessary consultants, and establish the project brief including project objectives,

priorities, constraints, assumptions aspirations and strategies.)

(1)  Assist in developing a clear project brief.

(2)  Attend project initiation meetings.

(3)  Advise on procurement policy for the project.

(4)  Advise on the rights, constraints, consents and approvals.

(5) Define the scope of services and scope of work required.

(6) Conclude the terms of the agreement with the client.

(7) Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability and
location of infrastructure and services.

(8)  Determine the availability of data, drawings and plans relating to the project.

(9)  Advise on criteria that could influence the project life cycle cost significantly.

(10) Provide necessary information within the agreed scope of the project to other consultants
involved.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
= Agreed scope of services and scope of work.
= Signed agreement.
* Report on project, site and functional requirements.
» Schedule of required surveys, tests, analyses, site and other investigations.
»  Schedule of consents and approvals within related timeframes.
3.2.2 Stage 2 — Preliminary Design: Concept and Viability

{Defined as: Prepare and finalise the project concept in accordance with the brief, including project
scope, scale, character, form and function, plus preliminary programme and viability study/
assessment of the project.)

Following the client’s instructions to proceed with the development of preliminary proposals or the
basic planning of the project, comprising all or any of the following:

(1)  Agree documentation programme with principal consultant and other consultants involved.

(2)  Attend design and consultants’ meetings.

(3)  Establish the concept design criteria.

(4)  Prepare initial concept design and related documentation.

(5)  Advice to the client as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other

5
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investigations, as well as approvals, which may be required and arranging for these to be carried
out at the client's expense. This advice is to be presented by the consuiting engineer based
on the interpretation of the results of these tests and investigations including geotechnical
and/or foundation investigations, in a report containing recommendations to be applied to and
incorporated in designs. The consulting engineer wili also take the environmental
management plan into account for the full life cycle of the project.

{B) Preparation and submission to the client of any preliminary plans, drawings and estimates
required for seeking the approval of statutory authorities and the client.

{7 Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents.

(8)  Establish access, ufilities, services and connections required for the design of the project.

(9)  Coordinate design interfaces with other consultants involved.

(10) Prepare process designs (where required), preliminary designs including preliminary drawings
and plans, and related documentation for approval by authorities and client, including costing
of the aforementioned.

(11) Provide cost estimates and life cycle costs including financial implications and prefiminary
programmes.

{12) Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with

emphasis on the following:

s Concept design report.

»  Schedule of required surveys, tests and other investigations and related reports.

* Process design repoit.

= Preliminary design report.

» Cost estimates, concept and viability reports which include all or any of the above.
3.2.3 Stage 3 — Detail Design

(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme for
the project.)

Review documentation programme with principal consultant and other consultants involved.

Attend design and consultants’ meetings.

Incorporate client's and authorities’ detailed requirements into the design.

Incorporate other consultant's designs and requirements into the design.

Prepare design development drawings including draft technical detaiis and specifications.

Prepare detail designs, and design drawings including draft technical details and specifications:

= Inthe case of reinforced concrete works, drawings must include bending schedules.

* |n the case of structural steel works, drawings and details provided by the consulting
engineer must include full information, dimensions and specifications on all sections,
connections, plates, fasteners, bolts and welding, to such an extent that no further designs
by contractor(s) or other parties are required. The consulting engineer need not provide
shop drawings for the manufacture of the structural steel works.

Review and evaluate design, specifications and estimates of the cost of works in order to

finalise the detail design stage.

Advice to the client on any aiternative designs and tenders, but excluding detailed inspection,

reviewing and checking of alternative designs and drawings not prepared by the consulting

engineer and submitted by any contractor or potential contractor.

Liaise, co-operate and provide necessary information to the principal consultant and other

consultants involved.

Submit the necessary design documentation to local and other authorities for approval and

obtain said approval or alternatively for record purposes where approval is not required by

Building Regulations.

Accommodate services design.



4
o

G

gy e 2023 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in
woo rerusucorsoutiarcs  ferms of the Engineering Profession Act, 2000, (Act No.46 of 2000)
Deliverables:
» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
»  Detail design drawings.
«  Qutline specifications.
« Local and other authority submission drawings, reports and approvals.
»  Detailed estimates of construction costs.
3.2.4 Stage 4 — Documentation and Procurement

(Defined as: Prepare procurement and construction documentation, confirm and implement the

procurement strategies and procedures for effective and timeous procurement of necessary resources

for execution of the project.)

{1}  Attend design and consultants’ meetings.

(2)  Prepare and finalise specifications, schedule of quantities and preambles for the works.

(3) Submission of priced document with a detailed estimate, capital and life cycle costs, financial
implications and programmes for implementation of the works.

(4) Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain
within approved budget.

(5) Prepare and finalise the procurement strategy for contractor(s) or assist the principal
consultant where relevant.

(6) Prepare documentation for contractor procurement.

(7)  Assist in calling for tenders/bids and/or negotiation of prices and/or assist the principal
consultant where relevant,

(8) Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required.

{9)  Assistin the evaluation of tenders/bids.

(10) Assist with the preparation of contract documentation for signature.

(11} Assess samples and products for compliance and design intent.

(12) Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of aiternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor.

(13) Placing orders for the works on behalf of the client.

Deliverables:
~ Submission of a report for consideration by the client, including all or any of the above, with

emphasis on the following:
» Finalised Specifications.
«  Service co-ordination.
= Detail design drawings.
» Tender/bid documentation.
= Tender/bid evatuation and report.
*  Tender/bid recommendation.
*  Priced contract documentation.
3.2.5 Stage 5 — Contract Administration and Inspection

(Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of the
works.)

(1)  Attend site handover.

(2) Issue construction documentation in accordance with the documentation schedule including, in
the case of structural engineering, reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.
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(3) Execute the contract administration in terms of the contract between the client and the
contractor.

(4) Prepare schedules of predicted cash flow.

(5) Prepare pro-active estimates of proposed variations for client decision making.

(8) Preparation of and issuing variation orders on behalf of and after consultation with the client.

(7) Attend regular site, technical and progress meetings.

(8) Inspect works for conformity to contract documentation.

{9) Adjudicate and resolve financial claims by contractor(s).

(10) Assist in the resolution of contractual claims by the contractor.

(11) Assist the client in the resolution of disputes or differences that may arise between the client
and the contractor, except mediation, arbitration and/or litigation.

(12) Estabilish and maintain a financial control system.

(13) Clarify details and descriptions during construction as required.

(14) Assist and/or prepare valuations for payment certificates to be issued by the principal agent.

(15) Witness and review of all tests and mock ups carried out both on and off site.

(16) Check and approve contractor drawings for design intent.

{17) Update and issue drawings and drawings register.

{18) Issue contract instructions as and when required.

(19) Agreeing and verifying final quantities during construction with the contractor.

(20) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

(21} Inspect the works and issue practical completion certificates and defects lists.

(22) Arranging for the delivery of all test certificates, including the Electrical Certificate of Compliance,
statutory and other approvals, as built drawings and operating manuals.

(23) Advice to the client on any further alternative designs, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:
s Schedules of predicted cash flow.
*  Consfruction documentation.
= Register of drawings issued.
»  Estimates for proposed variations.
= Contract instructions.
» Financial control reports.
= Valuations for payment certificates.
* Progressive and draft final account(s}.
» Practical completion and defects list.
= All statutory certificates and certificate of compliance as required by the local authorities
and by the department.
Where a quantity surveyor is included in the project team in Multi-Disciplinary works, items 4, 5, 9 and
12 will not be required from the engineer.
3.2.6 Stage 6 — Close-Out

(Defined as: Fulfil and complete the project close-out including necessary documentation to facilitate
effective completion, handover and operation of the project}.

(1) Inspect and verify the rectification of defects.

(2) Prepare comments for relevant payment valuations and completion certificates.

(3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties.
(4) Prepare and/ar procure as-built drawings and documentation.
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3.2.7

3.3

3.31

(5) Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment
certificates.

Deliverables:

Valuations for payment certificates.

Works and final completion lists.

Operations and maintenance manuals, guarantees and warranties.
As-built drawings and documentation.

Final accounts.

Targeted (Preferential) Procurement

Should the client during any stage of the project, require the consulting engineer to perform work
or services pertaining to targeted procurement, such work and or services could entail, but are not
limited {o, any or all of the following:

(1) incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

{4) auditing compliance to the above by any contractor s and/or professional consultant.

Additional Services

The following services are additional to the normal services provided by the consulting engineer,
unless specifically agreed otherwise between the consuiting engineer and the client. The
agreement on the scope of services and remuneration shall be in writing and should, if at all pessible,
be concluded before such services are rendered.

Additional Services pertaining to all Stages of the Project

(1)  Engquiries not directly concerned with the works and its subsequent utilisation.

(2)  Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or buildings
or arranging for such valuation.

(3) Making arrangements for way leaves, servitudes or expropriations.

(4) Negotiating and arranging for the provision or diversion of services not forming part of the
works.

(6)  Additicnal work in obtaining the formal approval of the appropriate Government Departments or
Public Authorities, including the making of such revisions as may be required as a result of
decisions of such Departments or Authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer’'s control.

(6) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of
the client.

(7)  Seftting out or staking cut the works and indicating any boundary beacons and other reference
marks.

(8) Preparation of drawings for manufacture and installation or detailed checking of such for
erection or installation fit.

(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative
to those embodied in tender or similar documents prepared by the consulting engineer.

(10) Preparing and setting out particulars and calculations in a special form required by any relevant
authority,

{11y Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and on time.

(12) Executing or arranging for the periodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or maintain
proper functioning of any process or system.

{13) Investigating or reporting on tariffs or charges leviable by or to the client.

{14) Advance ordering or reservation of materials and obtaining licenses and permit.

9
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3.3.2

(15)

(16)

(17)

Additional services, duties and/or work resulting from project scope changes, alterations andfor
instructions by the client, or his duly authorized agents, requiring the consulting engineer to
advice upon, review, adapt and/or aiter his completed designs and/or any other documentation
and/or change the scope of his services andfor duties. Such additional services are subject
to agreement in writing between the consulting engineer and the client prior to the execution
thereof.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders
other than the client and contractor(s} appcinted for the works on which the consulting
engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting engineer and the client prior to the execution thereof.

Construction Monitoring

(1)

2
(3)

If the construction monitoring, as set out in clause 3.2.5(3), is deemed to be insufficient by
the consulting engineer, the consulting engineer may, with prior written approval having
been obtained from the client, appoint or make available additional staff for such construction
monitoring as are necessary to undertake additional construction monitoring on site to the
extent specifically defined and agreed with the client. The functions in respect of additional
construction monitoring are to be limited to detailed inspections and exclude those mentioned
under clause 3.2.5.

Applications for additional staff must be made on the department’s prescribed format, together
with which the consulting engineer must submit a proper motivation, containing inter alia, a
schedule indicating the envisaged time to be spent on additional construction monitoring as
applied for, as well as the envisaged time to be spent on normal construction monitoring as
set out in clause 3.2.5(3).

Alternatively, the client may appoint or make available staff, as intended in clause 3.3.2(1),
subject to approval by the consulting engineer.

Staff, as intended in clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from the
consulting engineer or an authorized representative of the consulting engineer only and shall
be deemed to be in the employ of the consulting engineer.

Should any change regarding the persons utilized for additional on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/or their
remuneration must be agreed to in writing with the client prior to the implementation thereof.

If, for any reason, no additional staff or inadequate staff for construction monitoring is
appointed, the consulting engineer shall provide additional services, including additional site
visits, as required and agreed to in writing with the client prior to commencement thereof.
Where provided for in the agreement, the duties of the consuiting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

(a) Level1:

The construction monitoring staff shall:-

(i) Maintain a part-time presence on site as agreed with the client to review random
samples and review important completed work prior to enclosure or on completion
as appropriate.

(ii) Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.

{ii) Where the principal agent, other than the consulting engineer, has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

{iv) Be available to provide the contractor with technical interpretation of the plans and
specifications.

(b) Level2:

The construction monitoring staff shall:-
(1) Maintain a full time presence on site to constantly review —
(a) Work procedures

10
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{b} Construction materials
for compliance with the requirements of the plans and specifications and review
completed work prior to enclosure or on completion as appropriate.

(ii) Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.

(i) Where the principal agent, other than the consulting engineer has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

{iv) Be available to provide the contractor with technical interpretation of the plans and
specifications.

3.3.3 Occupational Health and Safety Act, 1993 (Act No.85 of 1993)
Should the client require the consulting engineer to undertake duties falling under the Occupational
Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in terms thereof,
on behalf of the client, the additional services may inciude the following:
(1)  The consulting engineer must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Heaith and
Safety Act, 1993 (Act No.85 of 1993).
(2)  The consulting engineer must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Reguiations to the Occupational Health and Safety Act, 1993
{Act No.85 of 1993).
3.3.4 Quality Assurance System
Where the client requires that a quality management system or quality assurance services, over and
above construction monitoring services, be applied to the project, these are in addition to normal
services provided by the consulting engineer and to be specifically defined and separately agreed
in writing prior to commencement thereof.
3.3.5 Lead Consulting Engineer
Should the client require the consulting engineer to assume the leadership of a joint venture,
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the
client, the additional services may include the following:
(1)  Responsibility for the overall administration of all sections of the services, including those
portions of the services, which fal! within the ambit of the other consulting engineers.
(2) Responsibility for the overall co-ordination, programming of design and financial control of all
the works included in the services.
(3)  Processing certificates or recommendations for payment of contractor(s}).
3.3.6 Principal Agent of the Client

When a consulting engineer is, in addition to his normal functions as consuiting engineer,
appointed as the principal agent of the client on a project, the consulting engineer will also be
responsible for the following:

{1} Leadership of the professional team.

(2)  Submission of preliminary and developed proposals in the form of consolidated reports,
drawings and specifications together with estimates of time required and cost of the works.

{3) The overall administration of all sections of the project including those, which fall within the
ambit of the other professional members in the team.

(4)  The overall coordination, programming of design and financial control of the project.

(5) Resolving differences that may arise between the client and the contractor(s), excluding
mediation, arbitration or litigation.

(6) Approval of certificates for payment to contractor(s) issued by the other professional members
in the team before their presentation to the client for seitlement.

I
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3.3.7

(7)

(8)
©

Making arrangements to provide the client, on completion of the works, with such record
drawings as may be required for a proper record of the works as constructed and such manuats
as may be required for the operation and maintenance of the relevant parts of the works.
Approval of the final contract account and provision of a close out report for the project.
Manage targeted procurement services as indicated in clause 3.2.7.

Mediation, Arbitration and Litigation proceedings and similar Services

Where the client requires the consulting engineer to, on his behalf, perform the services listed
hereunder ar similar work, the extent thereof and remuneration therefore is subject to agreement
between the client and the consulting engineer:

Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or
permits.

Assisting with or participating in contemplated or actual mediation, arbitration or litigation
proceedings.

Officiating at or attending courts and commissions of enquiry, select committees and similar
bodies convened by statute, regulation or decree.

TARIFF OF FEES

Application of Tariff of Fees

(1)

2

The tariff of fees contained in this Schedule applies in respect of the services set out in clause
3 "Scope of Services”.

The client shall remunerate the consulting engineer, for the services rendered, on the basis
of clauses 4.2 and 4.5. In cases where the client and consulting engineer have agreed that
clauses 4.2 and 4.3 are not applicable, payment should be on the basis of clause 4.4 or as
agreed according to clause 4.1{4).

The client shall reimburse the consulting engineer for all expenses and costs incurred in terms
of clause 4.5 in performing his services, irrespective of whether fees are charged in terms of
clauses 4.2 and 4.3 or clause 4.4 as well as for all costs incurred on behalf, and with the approval
of the client.

While the tariff of fees contained in this document can be applied to many projects the factors
that influence the fees to be paid for services are complex and depend on a number of
contributing factors These contributing factors that should be taken into account may include,
inter alia, all or any of the following:

{a) Project complexity: Projects may range from relatively simple projects where it is based
on well established, common practices to more complex projects where it calls for the
application of new, unusual or untried practices.

(b) Cost of the works: This may range from a situation where the cost of the works is
abnormally high relative to the services being rendered to a project where the cost of
the works is abnormally low relative to the services required from the consulting
engineer.

(c) Time duration: This may involve projects where the works are executed over
appreciably shorter or longer periods than would normally be expected for any of the
stages defined in 3 “Scope of Services”.

{d) Level of responsibility, liability and risk: These may range from relatively low levels
of responsibility and/or risks to projects with unusually high responsibilities and/or risks
that are expected to be carried by the consulting engineer.

(e) Level of expertise, qualifications, skills and experience: Some works do not require
a high degree of expertise while other works may require more specialized expertise or
substantial skills and experience that cost moere to develop and retain.

(f)  Level of technology required and changes in technology that may influence the costs of
the services provided.

12
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(6)

N

(8)

(10)

(11)

{g) Whether aspects related to labour intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to
fairly compensate the consulting engineer and this adjustment should be negotiated in good
faith by both parties.

Agreement on any adjustment of or special fees should be reached at the time of the
engagement of the consulting engineer or as soon after circumstances warrant such as
practically possible, but in all cases prior to the consulting engineer rendering services which
may be affected.

Where the normal services relate to more than one of the disciplines of consulting engineering
contemplated in clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical, electrical and
electronic engineering services, a separate fee for services in each discipline should be
calculated in accordance with the relevant clause. Where a consulting engineer is appointed
for either or both electronic and electrical services, his payment shall be according to the
electrical fee scales based on the combined value of these services.

Where at the instance and with the consent of the client the works are undertaken on separate

non-contiguous sites, continuity is interrupted or are unusually fragmented or are constructed

as separately documented phases or sections, the fee for normal services is:

(a) The sum of the fees calculated separately for each site, contract, phase or section as if
they were separate works; or

{b) A fee agreed to between the client and the consulting engineer and which fee lies
between the fee calculated on the total cost of the works and the sum of the fees
contemplated in clause 4.1(8)(a) above.

For the calculation of fees, “duplication of works” is defined as the re-use of designs, drawings
and details done by a consultant to duplicate a complete unit (e.g. a building or bridge).

The following fees may be claimed after each stage of services or monthly or as agreed

between the consulting engineer and the client:

(a) Percentage fees determined on the basis of the cost of the works prevailing at the time
of the fee calculation and pro rata to the completed services, or a portion of the total fee
based on completion of the stages along the lines indicated in 4.2.8.

(b}  Time based fees applicable when the services were rendered.

Disbursements as set out in clause 4.1(3) may be claimed monthly.



b
i -
o

&) v 2023 NDPW - Scape of Engineeting Services and Tariff of Fees for Persons Registered in
wpe rerustc o soumiamcs  terms of the Engineering Profession Act, 2000, {Act No.46 of 2000)
4.2 Fees for Normal Services

4.2.1 Civil and Structural Engineering Services pertaining to Engineering Projects

(1)

The basic fee for normal services in the disciplines of civil and structural engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 910 000 R OJA Lump Sum or on Time Basis
R 910 000 R 2162 000 R 113 900|12,5% on the balance over R 810000
R 2162 000 R 10 640 000 R 270 200/10,0% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 118 100]9,0% on the balance over R 10 640 000
R 21705 000 R 54 049 000 R 2 113 800!8,0% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 4 701 300[6,0% on the batance over R54 049 000
| R108099 000 R 651 125 000 R 7 944 500[5,5% on the balance over R 108 099 000
| R 651 125 000 R 37 810 900[5.0% on the balance over R 651 125 000

The following additional fee shall be applicable to the value of the reinforced concrete and
structural steel portions of the works, inclusive of the costs of concrete, reinforcing, formwork,
structural steel work and any pro rata preliminary and general amounts. Where structures of
identical design are repeated on the same project, the combined costs shall be cumulated for
the determination of the cost of the reinforced concrete and structural steel works.

Cost of the Works Basis of Fee Calculation

Where the costs of the works: I

Exceeds But does not Primary Fee Secondary fee

exceed
RO R 910 000, R 0/A Lump Sum or on Time Basis
R 910 000 R 2162 000 R 45 600[6,0% on the balance over R 910 000
R 2162 000 R 10 640 000 R 108 100[4,5% on the balance over R 2 162 000

R 10 640 000 R 21 705 000 R 489 600i4,0% on the balance over R 10 640 000

R 21 705 000 R 54 049 000 R 932 100|3,0% on the balance over R 21 705 000

R 54 049 000 R 108 099 000 R 1 902 4002,0% on the balance over R 54 049 000
R 108 095 000 R 651 125 000 R 2 983 500;1,5% on the balance over R 108 099 000
R 8651 125 000 R 11 128 900|1.5% on the balance over R 651 125 000

(3)

To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the
permanent way materials is excluded from the cost of the works, but the full cost of ballast and
equipment specially designed by the consultant is included in the cost of the works.

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.1(1) and 4.2.1(2) is multipied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions below
applies, the effective factor will be the product of the factors involved, except for the fee for
targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.
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() In the case of road works, where the road traverses both rural and urban areas, an adjustment
pro rata to the length of road in rural and urban area should be made.

(7)  In the case of road rehabilitation a combination of factors applies depending on the situation of
the road (rural or urban) and the category factor for alterations to existing works.

A Factor by which basic

Description of the Works fee is multiplied
Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 100
excluding bridges ’
Single Carriageways through existing urban areas 1.00
Freeways and dual carriageways through existing urban areas 195
Gravel roads: Primary roads 1,25

Secondary roads 1,00

Informal roads 0.7
Water and waste water treatment works 1,25
Services (Excluding roads for existing informal settlements
including roads and to reduced standards or supplies) 1,25
Water and sanitation in rural areas 135
Alterations to existing works 125
(Only applicable to the fees on the portion or section of works affected) !
Mass concrete foundations, brickwork and cladding designed and
detailed by the consulting engineer 0,33
{Only applicable to the design portion of the fees on such works)
Duplication of works 0.25
{Only applicable to the design portion of the fees on duplicated works) !
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other 0,07
factors. Only applicable where speciftcatly appointed for service)
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4.2.2 Civil Engineering Services pertaining to Multi-disciplinary Projects

(1

The basic fee for normal services in the discipline of civil engineering, pertaining to multi-

disciplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds BuL g:::,dnot Primary Fee Secondary fee
RO, R 910 000 R 0/A Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 113 900/12,5% on the balance over R 910 000
R2162000, R 10640 000 R 270 200}10,0% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 118 1009,0% on the balance over R 10 640 000
R 21705 000 R 54 049 000 R 2 113 800|8,0% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 4 701 300|7,0% on the balance over R54 049 000
R 108 099 000] R 651125000 R 8 485 000|7.0% on the balance over R 108 099 000

R 651 125 000

R 46 496 700/7.0% on the balance over R 651 125 000

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms
of clause 4.2.2(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

(Only applicable to the design portion of the fees on duplicated works)

(Only applicable to the fees on the portion or section of works affected) 1,25
internal water and drainage for buildings upon specific agreement with 125
the client to render such services :
Duplication of works

paGIonS 0,25
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4.2.3 Structural Engineering Services pertaining to Multi-disciplinary Projects

(1) The basic fee for normal services in the discipline of structural engineering, pertaining to muiti-
disciplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the

services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
. exceed
RO R 910 000 R 0|A Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 113 900[12,5% on the balance over R 910 000
R 2162 000 R 10640 000 R 270 200110,0% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1118 1009,0% on the balance over R10 640 000
R 21705000 R 54 049 000 R 2 113 800(8,0% on the balance over R 21 705 000
R 54 048 000 R 108 099 000 R 4 701 300[7.0% on the balance over R 54 049 000
R 108 099 000| R 651 125 000 R 8 485 000{7.0% on the balance over R 108 099 000
R 651 125 000| R 46 496 700|7.0% on the balance over R 651 125 000

(2)  For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item caiculated in terms of
clause 4.2.3(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

(Only applicable to the design portion of the fees on duplicated works}

{Oniy applicable to the fees on the portion or section of works affected) 125

Mass concrete foundations and brickwork designed and cladding

designed and detailed by the consulting engineer 0,33

{Only applicable to the design portion of the fees on such works) ]
Duplication of works 0.25
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4.2.4 Mechanical Engineering Services pertaining to Engineering Projects

{1)

The basic fee for normal services in the discipline of mechanical engineering, pertaining to

engineering projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works

Basis of Fee Calculation

Where the costs of the works:

Exceeds But does not Primary Fee Secondary fee
exceed
RO R 910 000 R O|A Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 113 900.00[12,5% on the balance over R 910 000

R 2 162 000 R 10 640 000 R 270 200.00/10,0% on the balance over R 2 162 000
R 10640 000 R 21705000, R 1118 100.00{8,0% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2003 200.00[7,0% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 4 267 300.00[6,0% on the balance over R 54 049 000

R 108 099 000

R 651 125 000

R 7 510 300.00|5,5% on the balance over

R 108 099 000

R 851 125 000

R 37 377 200.00i5.5% on the balance over

R 851 125 000

(2)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.4(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 195
(Only applicable to the fees on the portion or section of works affected) '
Duplication of works 0.95
(Only applicable to the design portion of the fees on duplicated works) t
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service}
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4.2.5 Mechanical Engineering services pertaining to Multi-disciplinary Projects

(1) The basic fee for normal services in the discipline of mechanical engineering or wet services,
pertaining to multi-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation ]
Where the costs of the works:
Pri S f
Exceeds But does not rimary Fee econdary fee
exceed
RO R 910 000 R 0|A Lump Sum or on Time Basis
R 910000 R 2 162 000 R 136 600{15,0% on the balance over R 910 000
R 2 162 000 R 10 640 000 R 324 300[12,5% on the balance over R2 162 000

R 10 640 000 R 21 705 000 R 1 384 100[10,5% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2 545 9001i9,5% on the balance over R 21 705 000 -
R 54 049 000 R 108 099 000 R 5619 000 9,0% on the balance over R 54 049 000
R 108 099 000 R 651125000, R 10482 9008,5% on the halance over R 108 098 000
R 651 125 000 R 56 640 600/8.5% on the balance over R 651 125 000

|

(2)  For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.5(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor by which
basic fee is
multiplied

Multi-tenant installations: The Mutti-tenant factor only becomes applicabie if
substantial fragmentation of services, which would otherwise nof be divided, occurs as a 125
result of the multi-tenant application. Normai muiti-zoning. even if appliad in multi-tenant !
accommodation, does not qualify for the application of the Multi-tenant factor.

Alterations to existing works

(Only applicable to the fees on the portion or section of works affected) 1.25
Duplication of works
(Only applicable to the design pertion of the fees on duplicated works) 025

For projects where the cost of the works exceeds R 815,000 and
where bills of quantities are not required from the consulting

engineer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyor or other parties

Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 007
Only applicable where specifically appointed for service}
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4.2.6 Electrical and Electronic Engineering Services pertaining to Engineering
Projects

(1)  The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 910 000 R 0lA Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 113 900{12,5% on the balance over R 910 000
R 2 162 000 R 10 640 000 R 270 200(|10,0% on the balance over R 2 162 000

R 10640 000 R 21705 000 R 1 118 100(8,0% on the balance over R 10 640 000

R 21 705 GO0 R 54 049 000 R 2 003 200{7,0% on the balance over R 21 705 000

R 54 049000, R 108 099 000 R 4 267 300i6,0% on the balance over R 54 049 000
R 108 099 000 R 651125000 R 7 510 300|5,5% on the balance over R 108 089 000
R 651 125 000 R 37 377 20015.5% on the halance over R 651 125 000

{2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.6(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
mulfiplied
Alterations to existing works 125
(Only applicable to the fees on the portion or section of works affected) ’
Duplication of works 025
(Only applicable to the design portion of the fees on duplicated works) !
Targeted procurement
{Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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Projects
(1

4.2.7 Electrical and Electronic Engineering services pertaining to Multi-disciplinary

The basic fee for normal services in the discipline of electrical and electronic engineering,

pertaining to multi-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works

Basis of Fee Calculation

Where the costs of the works:

But does not Primary Fee Secondary fee
Exceeds exceed
RO R 910000 R 0|A Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 136 600(15,0% on the balance over R $10 000

R 2 162 Q00 R 10 640 000 R 324 300(12,5% on the balance over R 2 162 000
R 10 840 000 R 21705000 R 1 384 100/10,5% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2 545 900/9,5% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 5619 000/9,0% on the balance over R 54 049 000

R 108 099 000

R 651 125000

R 10 482 900

3,5% on the balance over R 108 099 000

R 651125 000

R 56 640 600

8.5% on the balance over R 651 125 000

@)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.7(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted

procurement.

These factors do not apply when fees are a lump sum or on & time basis.

Factor by which
Description of the Works basic fee is
multiplied
Multi-tenant installations: The Multi-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 1.25
resuit of the multi-tenant application. Normal muiti-zoning, even if applied in multi-tenant i
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works 192
{Only applicable to the fees on the pertion or section of works affected) 25
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 815,000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 0.75
with by the Quantity Surveyor or other parties.
Targeted procurement
{Additional fee hased on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.8 Services provided partially or in Stages

(1) The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

i Percentage points
Stage of Services for each stage
Civil: Engineering Projects:
¢ Inception 5
+ Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
» Contract Administration and Inspection 25
s Close-Out 5
Structural: Engineering Projects:
» Inception 5
» Preliminary Design: Concept and Viability 20
s Detail Design 30
s Documentation and Procurement 15
« Contract Administration and Inspection 25
Close-Out 5
Civil: Multi-disciplinary Projects:
e Inception 5
+ Preliminary Design: Concept and Viability 20
¢ Detail Design 30
¢ Documentation and Procurement 15
¢ Contract Administration and Inspection 25
s Close-Out 5
Structural: Multi-disciplinary Projects:
¢ Inception 5
s Preliminary Design: Concept and Viability 20
» Detail Design 30
» Documentation and Procurement 15
» Contract Administration and Inspection 25
o Close-Out 5
Mechanical, Electrical and Electronic: Engineering Projects:
s Inception 5
e Preliminary Design: Concept and Viability 20
s Detail Design 30
¢ Documentation and Procurement 15
s Contract Administration and Inspection 25
e Close-Out 5
Mechanical, Electrical and Electronic: Multi-disciplinary Projects:
* [nception 5
» Preliminary Design: Concept and Viability 20
« Detail Design 30
« Documentation and Procurement 15
s Contract Administration and [nspection 25
¢ Close-Out 5

(2)  Where not all the stages of the normal services are provided by the consulting engineer, the
fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in terms of
this clause, which percentage is the sum of the percentage points appropriate to each stage as
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set oul in the above table against those stages of the services provided by the consulting
engineer.

4.2.9 Cancellation or Abandonment

4.3

44

Should instructions having been given by the client to the consulting engineer to proceed with any
of the stages of services set out in clause 4.2.8(1) and the whole or part of the works is cancelled or
abandoned or postponed payments will be according to the stipulations of this agreement (C2.1.3.8
Pricing Assumptions in this tender document).

Fees for Additional Services

(1}  Subject toclauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for additional
services, contemplated in clause 2.2, are agreed to between the client and the consuiting
engineer as set out in clause 4.1,

(2) For additional services as a result of the resumption of such services or the alteration or
modification of designs on the instructions of the client, the consulting engineer is entitled to
time based fees and actual costs incurred.

(3) For the provision of a construction monitoring service, as contemplated in clause.3.3.2, the
consulting engineer is entitled to recover from the client the fees as agreed between the
consulting engineer and the client:

(a) for part fime construction monitoring staff costs, the amount payable to such staff shall
be at the hourly rates contemplated in clause 4.4(3),

(b)  for full time construction monitoring service the fee shall be based on the total annual
cost of employment plus a surcharge of twelve percentage points (12%};

(c) a maximum of 50 hours may be applied for part time construction monitoring per
month. Time spent on site in excess hereof will be without further remuneration; and

(d) distances for travelling applied for may not be exceeded without prior written approval of
the departmental project manager. Remuneration of travelling will be calculated
according to actual distances per month at the applicable rate of the time of travel.

(4) For all other costs, as set out in clause 4.5, the actual expenses incurred.

(5) For duties under the Occupational Health and Safety Act, 1993 (Act No.85 of 1893), as
contemplated in clause 3.3.3, the consuiting engineer shall, if so appointed by the client, be
remunerated on a time and cost basis as agreed with the client.

(6) For assuming the leadership of a joint venture, a consortium or team of consulting engineers,
as contemplated in clause 3.3.5, the fee for the lead consulting engineer shall be ten
percentage points (10%), which is not an additional fee but is that portion of the fee for services
rendered by the team, which shall be allocated to the lead consulting engineer. The
apportionment of the fee to services is as stated in clause 4.2.8(1).

(7}  Forservices as principal agent of the client, as contemplated in clause 3.3.6, the consulting
engineer is entitled to an additional fee calculated at one percentage point (1%) of the total
cost of the works comprising the project. The consulting engineer is not entitled to any fees
for principal agent if he is not explicitly appointed as such.

Time Based Fees

(1) (@) Time based fees are al-inclusive fees, including allowances for overhead charges
incurred by the consulting engineer as part of normal business operations, including the
cost of management, as well as payments to administrative, clerical and secretarial staff
used to support professional and technical staff in general and not on a specific project
only.

(b} Time based fees are calculated by multiplying the hourly rate contemplated in clause
4.4(3), which is applicable to the consulting engineer for professional and any other
technical staff employed by the consulting engineer, with the actual time spent by such
staff in rendering the services required by the client.

(¢) Professional and technical staff include all staff performing work directly related to the
execution of the services the consulting engineer is engaged for by the client and
excludes all administrative, clerical and secretarial staff used to support professional and
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technical staff in general and not on a specific project only, but includes the typing of
letters, minutes, reports and documents for projects.

To determine the time based fee rates the professional and technical staff concerned is divided
into:-

(a) Category A, in respect of a private consulting practice in engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or internationally
recognized and who provides advice at a level of specialization where such advice is
recognized as that of an expert.

(b) Category B, in respect of a private consulting practice in engineering, shall mean a
partner, a sole proprietor, a director, or a member who, jointly or severally with other
partners, co-directors or co-members, bears the risks of the business or takes full
responsibility for the projects and related liabilities of such practice and where his/her level
of expertise and relevant experience is commensurate with the position performs work of
a conceptual nature in engineering design and development, provides sirategic guidance
in planning and executing a project and/or carries responsibility for quality management
pertaining to a project.

(c) Category C. in respect of a private consulting practice in engineering, shall mean all
salaried professional staff with adequate expertise and relevant experience performing
work of an engineering nature and who carry the direct technical responsibility for one or
maore specific activities related to a project. A person referred to in Category B may also
fall in this category if such person performs work of an engineering nature at this level.

(d) Category D, inrespect of a private consulting practice in engineering, shall mean all other
salaried technical staff with adequate expertise and relevant experience performing work
of an engineering nature with direction and control provided by any person contemplated
in categories A, Bor C.

The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand:

(a) for a person in category A and B: 18.75 cents for each R100 of the total annual
remuneration package (lowest notch) attached to a Director's grading (level 13) in the
Public Service;

(b) for a person in category C; 17,5 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Deputy Director's grading (level 12) in the Public
Service;

(c) for a person in category D 16,5 cents for each R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 of
the total annual remuneration package (lowest notch) attached to an Assistant Director’s
grading (level 11) in the Public Service.

Hourly rates calculated in terms of (a), (b} and {c) above shall be deemed to include overheads
and charges in respect of time expended by clerical personnel, which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by Category
B persons in terms of (a) above on a project shall be limited to 5 per cent of the total time
expended on the project. Any time expended by principals in excess of the & per cent limit
shall be remunerated at the rates determined in (b) or (c) above.

Notwithstanding the above, where work is of such a nature that personnel as described in
paragraph (c} above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in paragraphs (a) and (b) above, irrespective of who in fact
executed the work.

The salaries referred to in (a) to (c) above can change from time to time, which will, therefore,

change the rates applicable. These rates will, however, only be adjusted on the first day of
each calendar year irrespective of any changes in salary ranges during the relevant year. The
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rate as set out in Table 8 of the "Rates for Reimbursable Expenses”, as amended from time to
time may be used as bases for relevant claims.

(4) For the purposes of clause 4.4(3)(c), the total annual cost of employment (gross annual
remuneration) of a persen contemplated in clause 4.4(2) means the total amount borne by an
employer in respect of the employment of such a person per year, calculated at the amounts
applicable to such a person at the time of appointment of the person.

4.5 Expenses and Costs

All expenses and costs shall be claimed for in accordance with the provisions of the agreement subject to
the submission of substantiating documentation.
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§5% public works

Department:

fwi \
.[ Ll 3 Public Works
L REPUBLIC OF SOUTH AFRICA

JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APPROVAL
AND REPORTING ON ALL WORK DONE PER LIFT FOR 174 LIFTS
INCLUDING HOIST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL
CLIENTS WITHIN THE JURISDICTION OF JHB REGIONAL OFFICE FOR A
PERIOD OF 24 MONTHS.

TERM CONTRACT

This is a term contract for 24 months and will cover all or some of the following requirements;

« Perform inspections on litting equipment and machinery (including but not limited to
electric, pneumatic, and hydraulic powered systems, powered winches, etc.)

e Carrying out inspection, evaluation and testing of lifting equipment fo confirm
departmental standards and specifications.

« Completing necessary paperwork in line with set procedures and departmental
specifications.

+ Approving and reporting on repairs and servicing of lifting equipment performed by
service providers where required.

« Reporting on issues related to adhering to regulations surrounding Qccupational Health
and Safety, quality and environmental protection.

+ Report findings, test results and recommendations using templates approved by the
department.

« Compile, maintain and update work schedules.

+ Apply advanced knowledge of inspection and testing techniques with regard to
different types of lifting equipment

Rates

The rates in the price segment include a year 1 and Year 2 this is applicable to the term of
24months.

The duration of this term contract is divided into 24 months which would not necessary
calculate from January to December.

Example: This means that a term contract awarded on the 21/12/2018 the rates applicable to
year one will be from the 21/12/2018 to 20/12/2019 and the same will apply with the 2"
12months

Special Conditions of Contract (SCC)

The SCC must be carefully read and complied with in all aspects.

All procedures must be adhered to.

The segregation of responsibilities and duties between the NDPWI and the successful Bidder
is clearly indicated and must be adhered to.

The accountability by the successful bidder must be understood and adnerad to at all time.
The understanding of the SCC is crucial to the success or failure of this BID

The SCC will not be compromised during any stage of this Term Contract

Should any clause or sentence not be understood please enquire with the Chief Works
Manager or the responsible works manager dealing with this contract for clarity.
Qualifications required in whatever trade will be requested in this document as well and
failure to adhere to these requirements can nullify your bid

End of explanation of what a term contract is.



Tender No: JHB 26/02
SPECIAL CONDITIONS OF CONTRACT (SCC) FOR TERM
CONTRACTS ONLY

1. VALUE-ADDED TAX

All prices, rates, tariffs etc. in this tender document shall exclude Value-Added Tax (VAT).
Non TAX vendors will submit the relevant documentation to proof this.

2. PRICES

2.1 All prices for items in this document shall include for additional costs, if any, which may
occur during this Term Contract as well as for the supply of all equipment's/tools and normal
plant and everything necessary for the proper execution of the work.

2.2 Contract tariffs shall remain fixed for the duration of the Term Contract and no price
adjustment shall be allowed except for increase in VAT.

2.3 There are no P&G's, escalations or any other financial variations
Associated with this project.

2.4 This is purely an Inspection service. Labor intensive term contract for 24months on existing
lifts.

2.5 As this is day to day related, unplanned and unpredictable the offer of acceptance is
therefore an estimate and will vary, meaning that the collective payouts at the end of the 24
month term can exceed or be less than the offer of acceptance.

2.7 The National Department of Public Works Regional Office Johannesburg cannot be held
accountable should the total payout at the end of the 24 month term be less than the offer of
acceptance.

3. THE BID
The pages of this BID are numbered consecutively or as is numbered in the bid document. The
BIDDER shall, before submitting his BID, check the numbers of the pages and should any be
missing or duplicated, or the reproduction be indistinct, or if any doubt exists as to the full intent
or meaning of any description, or this BID contains any obvious errors, the BIDDER shall obtain a
directive in writing from the Department.

The text of this BID and other document as prepared by the Departmeant shall be adhered to and
no alteration, erasure, omission or addition thereto by the BIDDER shall be accepted.

4. DOCUMENTS
Should there be any contradiction between these Special Conditions of Contract and the General
Conditions of Contract: PA-10 the SCC will take preference. Any other contradictions must be
brought to the atiention of the relevant official who will make a ruling, and such ruling will be finai
if applicable.
The following documents shall be read in conjunction with this BID.
a) General Conditions of Contract (GCC): PA-10
b) Occupational Health and Safety Act, Act no 85 of 1993.

c) Municipal by-laws and any special requirements of the Local Authority pertaining to this
particular contract.
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8.

d) The Special Conditions of Contract(SCC)

The BIDDER shall study these documents and acquaint himself with the contents thereof as no
claims in this regard shall be accepted.

The above mentioned documents are available from the relevant Departments / institutions
responsible or are the custodians of such documentation.

PROVISIONAL QUANTITIES

All quantities in this BID document are provisional and inserted in order to obtain competitive
tenders. The Department reserves the right to increase or decrease quantities and exclude or
includes installations during the term of the contract and such increases or decreases shall not
alter the rates for any item.

RATES

N/B: Not applicable on Labor intensive services

6.1 Each item to be serviced as listed in this tender document must be priced. “No cost’, “R0.00",
“Free”, “N/A” or unfair and unreasonable tariffs for servicing shall not be accepted and may lead
to disqualification of the BID. The Department reserves the right to make such adjustments to
individual tariffs in these schedules as may be necessary to eliminate errors, discrepancies or
what they consider to be unreasonable or unbalanced rates.

6.2 This is not a lump sum term coniract. (Refer fo item 2 Prices 2.5)

6.3 Any deviations, remarks or “refer to” where rates are required was not completed will be
deemed as an alternative offer and will render the Bid non responsive

DURATION
The duration of the term contract shall be 24 months from the commencement date, uniess
terminated earlier in terms of any other clause of the Special Conditions of Contract. (SCC)

and General Conditicns of Contract are breached.

ACCESS TO PREMISES
The Contractor undertakes to:

a) Arrange with the occupants of buildings regarding access to the premises in order to
executa the required service.

b) Take adequate precautions to prevent damage to buildings, to fittings and furnishing
inside the premises and elsewhere on the site.

c) Accept liability and to indemnify the Department against any claims whatsoever arising
from his conduct and/or the conduct of his employees.

d) Safeguard all his employees in accordance with the regulations of the Unemployment
Insurance Act 1966, (Act no 30 of 1966) and any amendments thereof.

e) Comply with alf by-laws and requirements of the Local Authority.

f) Carry out maintenance, servicing and repairs during normal working hours
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8.

10.

10.1

11.

11.1

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Contractor shall obtain, either from the S A
National Defense Force, Correctional Services , S A Police Service or Client Department access
cards for his personnel and employees who work within such an area where applicable.

The Contractor shall comply with any regulations or instructions issued from time to time,
concerning the safety of persons and property, by the
S A National Defense Force or S A Police Service efc.

SECURITY CHECK ON PERSONNEL

The Department or the Chief of the S A National Defense Force, Correctional Services or the
Commissioner of the S A Police Service may require the Contractor to have his personnel or a
certain number of them security classified.

in the event of either the Department, the Chief of S A National Defense Force, DOJ&CD,
Department of Correctional Services, Commissioner of the S A Police Service and other Client
Departments requesting the removal of a person or persons from the site for security reasons,
the Contractor shall do so forthwith and the Contractor shall thereafter ensure that such person or
persons are denied access to the site and/or to any documents or information relating to the
work.

DRESS CODE

The following dress code must be adhered to at all times by all workers during the execution of
this Term Contract
e Workers must have a COMPANY WORK SUIT with the company logo on it.

« Must have clear identification tags with name number and a photograph openly displayed
with the company logo as background.

o The dress code must adhere to the OHSA in terms of protection for all workers for this
particular service.

o Failure to adhere to the above criteria will result in the workers not gaining entry to any
site for this particular service.

TRAINED STAFF

The Contractor shall use competent trained staff directly employed and supervised by him and
shall take all the necessary steps to maintain the installations and keep it in perfect working
condition. The Depariment reserves the right to inspect the Bidders premises for plant,
equipment and general good management before the bid is awarded.

SCOPE OF WORK
Quality Assurance

A key element in ensuring service delivery is “quality assurance, through diligent site
Visits, verification of work done, meetings with clients and contractors, keeping of
Records, etc. this process is meant to ensure at least 80% system availability and this

ls despite the fact that the majority of lifts in the portfolio are over 10 years old and

Spare parts are not readily available. Part of the work will entail visiting each ift on a
Monthly basis and providing with a detailed report of every part installed on monthly basis
DPWI call center will issue a call out for such in a monthly basis
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11.2

11.3

11.4

Monitoring and Evaluation

Monitoring and Evaluation will be required as an when requested in the event that the
Foliowing occurs.

An incident has been reported due to delayed response. Negligence, disregard of safety
Requirement for verification of repairs, spares required and cost management

Repeat call-backs, poor performance of the lift

Long down-time and shut downs

Regulation 1 - Definitions

Inspection service provider : means a person that employs a registered lift inspector who
undertakes to contract with the user of a lift, escalator or passenger conveyor to perform
inspection and is accradited by the accredited authority

(South African National Accreditation system is the national body mandated to accredit inspection
service providers)

Regulation 6 — Inspection and Tests

The user shall ensure that every lift, escalator is inspected and tested in accordance with the
relevant health and safety standards incorporated into these regulations under section 44 of the
Act

Before such lift is put into use for the first time

After any modification has been effected

After any failure has occurred

Whether there has been a change in the competent lift service provider, and at intervals not
exceeding 24 months thereafter, or at shorter intervals according to in-house risk assessment by
an inspection service provider who shall complete a comprehensive report separately for each
lift should be inspected and tested, and such inspection service provider shall date and sign
such report and submit it within 30 days to the user who shall keep the report in a safe place and
a copy of the machine compartment

If an inspection or test carried out by an inspection service provider on a lift, escalator or
passenger conveyor shows that any defect or weakness exist whereby person are endangered,
the inspection service provider shall report such defect or weakness to the user and no person
should be conveyed or allowed to be conveyed in such lift,

If a comprehensive report in accordance with a health and safety standard incorporated into
these regulations under section 44 of the Act shows a defect or weakness not considered sub
regulation (2) the user shall rectify such defect or weakness

COMPETENT LIFT MECHANIC (LIFTS REGULATION 7)

The successful bidder will ensure that competent lift mechanics are employed or the employee
has qualified as follows in one or all of the below;
1. Has completad a learner ship or an apprenticeship in the trade of lift mechanic as per
item *Maintenance ltem 7(a)” of the OHSA
2. Has completed an electrical or mechanical trade quaiification and has at least one year
post qualification general practical experience on lifts or “Maintenance ltem 7(b}" of the
OHSA
3. competent lift mechanics who has completed/ obtained a minimum NQF level 2 in the
maintenance or installation of lifts escalators and passenger conveyor “Maintenance
ltem 7(c)" of the OHSA
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12.

13.

14.

Note:

A Statement of Experience gained and on what type of equipment shall be submitted with
the tender if required.

REDUNDANT MATERIAL, RUBBISH AND WASTE (If applicable)

All redundant material and parts shall remain the property of the Government and shall be lefton
site and stored in a room designated therefore by the Caretaker or person in charge of the plant
or building against the job card as a receipt. A copy of the job card shall be left with the Caretaker
or person in charge for audit purposes. The original job card shall be attached to the invoice.
Failure to comply with this requirement shall lead to payments not being effected within the
prescribed period of 31 days.

All redundant material or parts shall be labeled with the complaint number for the repair work.

After an inspection of all material and parts that are obsolete/unserviceable/of no value to the
Regional Manager, the Contractor shall be notified in writing to remove and dispose of such
material and parts during his next service call. The material and paris shall then become the
property of the Contractor and the removal and disposing thereof shall be for the Contractor's
account.

All rubbish and waste shall be removed from the site by the Contractor, and the plant / rooms
shall be kept in a clean and neat condition. (Where applicable)

SCOPE OF CONTRACT

This contraci is for the physical Inspection by an INDEPENDENT LIFT INSPECTOR (ILI} to
produce an Annexure B Report and to ensure that all work dene as per Annexure B is
executed by the service provider complies, Compliance will ensure that the LI can verify that
the completed work meets his requirements and can be authorized for payment for a period
of 24 months.

The Coniractor/ ILI shall submit to Head of the Sub Directorate Technical Maintenance a
program with fixed calendar dates when equipment will be INSPECTED within 7 days after
the contract has been awarded, to enable the Head of the Sub Directorate Technical
Maintenance to arrange for inspections. (If applicable)

Any deviations from this program shall be brought tc the attention cf the Head of the Sub
Directorate Technical Maintenance by facsimile at least 7 days prior to the due servicing dates.

The Contractor shall supply, at his own cost, all consumable materiat such as oil, grease, waste,
hacksaw blades, weiding rods and material for all other forms of welding. insulation tape,

Cleaning materials and chemicals etc. necessary for the proper execution of repairs,
maintenance and servicing. No claims for consumables shall be accepted. IF APPLICABLE

SUB CONTRACTING

Should the Contractor wish to make use of sub-contractors, the service provider shall apply to the
Department for written approva! before making use of their services.

Where repairs are required to specialized items of equipment the Contractor shall arrange for
such work to be carried out by specialists/or aided by a subcontractor to fast tract service
delivery. This will be considered only under extreme circumstances per service and must be
approved by the Department of Public Works Control Works Manager or Works Manager.



Tender No: JHB 26/02

15.

16.

17.

Each request will be dealt with on merit before written approval will be granted.

The Department will only deal with the service provider who has the contract and not the
subcontractor/s

No mark-up or handling fees on sub-contractor’s invoices shall be accepted.
Appointment of an INDEPENDENT LIFT INSPECTOR (ILi)

N/B: The Department of Public Works Regional Office JHB will appointed an Independent
lift Inspector to perform the following duties;

a) Inspect the lift and to produce a Annexure B report

b) The report will include the noted repairs required

¢) This report will be forwarded to the appointed service provider to execute

d) When the repairs have been completed as per the instruction report by the ILI

e) The service provider will inform DPW! who will inform the ILI

f) Should the ILi during his inspection discover that the work has not been done to
his satisfaction, or not completed?

g) The cost for second/third inspection by the ILI will be the responsibility of the
appointed Service Provider to pay the ILI DIRECTLY as per the ILI contracted rates.

h) Failure to pay will force DPWI to pay directly to the ILI after deducting from future
payments to the appointed Service Provider.

i) Inthe eventthat an ILl is not appointed before or after the Term Contract has been
awarded the appointed service provider will appoint an ILI to conduct these
inspections and charge as per price in Schedule 1 under Annexure B.

j) If and when the ILI is appointed the appointed service provider will be notified in
writing by DPWI-JHB R/O to immediately stop these inspections, which will he
handed over to the APPOINTED ILI

PREVENTATIVE MAINTENANCE SERVICE SCHEDULES
(ANNEXURE A) IF APPLICABLE

Servicing shall be carried out strictly as stated on the service schedules and the Contractor
shall after each service submit the service sheet, completed job card and invoice must be
handed in to the Registry section at DPWI Johannesburg

The Contractor shall make his own arrangements for printing and duplicating of service
schedules and job cards.

The service schedule shall be countersigned by the officer in charge (Head of Facilities) of the
building in which the equipment is situated and he shall endorse the schedule to the effect that
the equipment is, in his opinion, operating satisfactorily.

OFFICIAL ORDER FOR INSPECTION
a) An official order for repairs shall be issued to the Contractor by DPWI official not the ILL

Instructions for repairs may only be issued to Contractors by officials of this Department (DPWI/
JHB) who are the appointed persons responsible to issue the instruction. For each repair the
complaint number issued for that repair as well as details regarding the defects shall be faxed to
the Contractor or can be collected at DPWI-OFFICE in Braamfontein
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18.

19.

20.

Any instruction given by the Client and attended to by the contractor will not be
honored by DPWI but by the Client Department.

c) No payments shall be made for work executed without the necessary written authority,
such as the complaint number, quotation, official order number and signed job cards.
d) No services monthly, quarterly or other must be attended to without the proper

authority from DPWI irrespective if job cards have been signed by the client department
they will not be honored or paid by DPW! —JHB.

e) Payments can be delayed if order numbers and complaint numbers  do not appear on
the quotations and invoices submitted for payment.

f) ltis the contractor’s responsibility to ensure that the prices quoted for is the same on the
invoice to the cent any variations could result in a delay in payment.

EXECUTION OF REPAIRS (Not applicable)

in the event of repairs having to be carried out urgently during the cause of a programmed
service, an after service report detailing such repairs shall be reported immediately to the Head of
the Technical Maintenance for further instructions and/or authority to proceed.

No work may be carried out without prior instruction from the Head of the Tachnical Maintenance.

The Contractor shall respond to all normal breakdown calls within 4(four) hours of receipt of the
call, and 8 (eight) normal working hours inclusive of the 8 hour response time to complete the
repair. Should this not be possible it is the responsibility of the Contractor to obtain an extension
of time? The written request shall clearly state the reasons for the extension. Permission for
extension shall be in writing.

For emergency services the response time shall be within 1 to 2 (two) hours from the
receipt of the call night or day.

In the event of the contractor not responding in the required time, the Department reserves the
right to call on any other contractor to carry out the service. Any additional cost incurred shall be
for the account of the successful bidder.

RESPONSIBILITY

It is the Service Providers responsibility to inform the Client on site of any delays that will
inconvenience the Client's service delivery negatively on their external clients over a
specific time.

JOB CARDS FOR INSPECTION

Job cards shall be completed in all respects for each and every repair undertaken. Job cards
shall be in accordance with the example included in this document and duplicating or printing
thereof shall be for the Contractor’'s own cost.

Job cards shall be completed in triplicate (Client, DPW!, and Contractor) legibly in ink after
completion of each repair and all unused lines shall be ruled through. The job card must be
submitted with the invoice, the contractor shall submit a copy of the fully completed job card o
the User Department for audit purposes and for verification of the deletion of the unused lines.
Incomplete and incorrect job cards shall be returned to the contractor with his invoice.
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22.

23.

24,
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ACCOUNTS FOR SERVICING, REPAIRS OR INSPECTIONS

Accounts for inspection shall be accompanied by a Service Schedule.

Accounts for inspection executed, shall be accompanied by a job card.

The Bidder shall cross-reference all prices and tariffs on invoices with the applicable prices and
tariffs in the tender document.

Note:

Any overpayments discovered at a later stage shall be rectified and the Department shall
recover the overpayment.

The appointed bidder shall structure his quote and invoice to include the item numbers as per the
tender Document.

PAYMENT TO CONTRACTORS

Accounts can be submitted weekly or monthly. Payments of accounts complying with all the
requirements shall be made within 30 days electronically into the contractors banking
account after receipt thereof.

CONTRACTORS QUOTATIONS, ORDER NUMBERS AND INVOICES

Prices must be clear with no corrections, no tippex must be used on the quotation and
invoice

No physical corrections on either the guotation or invoice will be accepted

The price on the invoice must correspond with the price on the quotation and order
number.

Only original invoices are accepted, no copies allowed.

Because of the nature of services and repair work, being mostly of an urgent
requirement, orders will only remain active for payment for a period of three (3) months.
Coniractors must thus ensure that their invoices and supporting documents are submitted
within a period of three months or give written notice via fax or letter to the Head: Supply
Chain Management, citing the problem.

CRITERIA APPLICABLE TO TAX INVOICES

A tax invoice must contain the following:

The words ‘tax invoice’ in a prominent place,

the name, address and registration number of the supplier;

the name and address of the recipient;

an individual serialized number and the date upon which the tax invoice is issued
a description of the goods or services supplied,

the quantity or volume of the goods or services supplied;

either-

(i) The value of the supply, the amount of tax charged and the
consideration for the supply; or

(i) Where the amount of tax charged is calculated by applying the tax
fraction to the consideration, the consideration for the supply and either
the amount of the tax charged, or a statement that it includes a charge
in respect of the tax and the rate at which the tax was charged

close corporation of company registration number
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25.

26.

27.

28.

PROFIT ON MATERIAL (NON SHEDULE ITEMS}NOT APPLICABLE)

Percentage mark-up is allowed on non-scheduled material, equipment and requirements only
and not on labor, transport and sub-contractor’s services. The percentage mark-up shall then be
calculated on the price excluding VAT.

If no mark- up is claimed than no mark-up can be charged.

REQUEST FOR SUPPLIERS INVOICE FOR NON SCHEDULE
ITEMS (NSI-) (NOT APPLICABLE)

Request for a SUPPLIERS INVOICE for NS! will be requested by the Works Managers and must
be adhered to at all times, if and when this is requested.

No NS| must be attended to without prior approvai from the relevant Control Works Manager or
Chief Works Manager, should the service provider transgress this rule payments will not be
honored by DPWI R/O JHB.

The suppliers invoice must comply with the following criteria, which will be deemed acceptable to
the DPWI;
e Must be on a Company Letter Head
» Prices must be clear with no corrections , no tip-pex must be used on the quotation
and invoice
« No physical corrections on either the quotation or invoice will be accepted
s The price on the invoice must correspond with the price on the guotation and order
number.
o The supplier's address and contact details must be clear and current (contactable)
e The items listed on the supplier's invoice must be related to the service in question
» Failure to comply with the above will resultin non-payment or a delay to this particular
payment

TRANSPORT COST (NOT APPLICABLE TO THIS BID) SEE SCHEDULE 6 SPECIAL
NOTE

Transport cost will include the cost of wages and overheads for personnel during transport to
the site and running cost of the vehicle.

(a) Transport cost will be calculated from the Johannesburg Regional Office in
Braamfontein as per the attached map zone 1 to 4. Transport cost involved for any
additional instructions executed on the same day or at the same institution or buiiding
will be calculated from point “A” (the first instruction) to point "B (second instruction) to
point “C* {third instruction) etc. Under no circumstances will separate fransport cosis
for instructions executed on the same day or at the same institution or building in the
same areas be allowed.

{b) The Contractor shall make the necessary arrangements to have the required materiat or
equipment available to execute the scheduled repairs. therefore no claims for detivery
cost or transport cost to collect material or equipment for scheduled repairs shall be
accepted.

INVENTORY REQUIREMENT (If applicable)
A complete inventory must be completed of all installations and equipment reiating to this

service on all the properties which is affected by this service contract.
The inventory will be discussed in greater detail at the Service Level Agreement Meeting
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29.

301

which will be held with the successful service provider.
This inventory is compulsory and must be submitted in a hard copy and electronic format
after the first service has been completed

CANCELLATION OF SERVICING TO INSTALLATIONS

The Department reserves the right to cancel this contract partly, meaning that certain
installations might be withdrawn from this contract at any stage during the validity of this
contract or any new installation may be added. The contractor undertakes not to lay any
claim(s) against the Department in this event. A written 30 days’ notice in this regard will be
issued to the contractor from DPWI clearly stating the reasons as DPWI Project Management
is running an upgrading and modernization of all lifts parallel with this contract.

COMPULSORY MONTHLY MEETINGS WITH OSH AND WORKS MANAGEMENT

A compulsory monthly meeting wilt be held at The Department of Public Works with OSH
TECHNICIANS and WORKS MANAGEMENT and the INDEPENDENT LIFT INSPECTOR for
the first six months. There after Bl -MONTHLY meetings will be held to report back on progress
and to submit the ANNEXURE B's. A register will be kept with the originals kept at DPWI-OSH.

NOTE:

NUMBERS AND LIFT MAKES COULD VARY AS PER THE BILL THESE
DISCREPANCIES WILL BE DISCUSSED AND CLARIFIED WITH THE
SUCCESFUL BIDDER
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IMPORTANT NOTICE

THE SUCCESSFUL TENDERER WILL BE SUBJECTED TO POSITIVE
SECURITY CLEARANCE

14
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Tender No:

JHB 26/02

SCHEDULE 9: EPWP — EMPLOYEES

32

Employment of Youth Workers

UNIT

Quantity

Rate

AMOUNT year
one and two
R C

324

32.2

32.3

324

325

33

34

341

34.2

34.3

EMPLOYMENTS OF YOUTH WORKERS
Employment of Youth Workers (2)

The unit of measurement shall be the
number of youth workers at the labor rate
of R5000 per month as the amount agreed
by MINMEC multiplied by the period
employed in months and the rate tender
shall include full compensation for all costs
associated with the employment of youth
workers and for complying with the
conditions of contract. The cost for the
training shall be excluded from this item.
This item is based on 24 months
appointment for youth worker/s.

Year One

Allow for 5000.00/month x 12mths x2
Year Two

Allow for R5300.00/mth x 12mths + 6%
Allow for 6% increase in year two

Profit and attendance {ref.SL 11.05.02)
fa) Admin cost
{b} Transport cost

PROVISION OF EPWP DESIGNED
OVERRALLS AND HARD HATS TO
YOUTH WORKERS

Supply 2 x EPWP branded overalls,

1 x EPWP branded hard hat and safety
shoes to youth workers (ref. SL11.05.01}
Provision of small tools for youth
workers

Provide all youth worker with prescribe
tools for the respective trade specification
for the mentioned tools to be provided by
the service provider. These tools will
become the property of the youth workers
after the completion of the program (ref. SL
11.06.01)

Provision of small tools for youth
workers

Trade Test Preparation and Testing

Medical Fitness

month

Y%

Item

2x12

6 %

15%

X2

2 person
Once off

2 persan
Once off

1

2 person
| Once off

R5000.00

R5300.00

R37,050.00

R3,000.00

R3,000.00

R60,000.00

R1,500.00

R120,000.00
R127,200.00

R37,050.00

R6,000.00

R6,000.00
R120,000.00

| R1,500.00

Total cost carried to summary page. subtotal

R419,050.00

24




Tender No: JHB 25/02

SCHEDULE 10: SCHEDULE FOR TRANSPORT

SPECIAL NOTE/CONDITION:
1) Should service provides prefer to include transport into their Annexure B and
inspections in their overall price as per the bill , than this transport schedule should
not be completed but should highlight on this page “PRICES ARE ALL INCLUSIVE”

2) Should service providers prefer to charge separately for transport than this
“SCHEDULE FOR TRANSPORT’ must be completed?

\ TRANSPORT COST FOR UNIT | YEAR 1 ' YEAR 2 \ AMOUNT Year(1+2)
| 35 { ALL AREA) , | | |
' NOTE: J | ! |
The costs of workers and | |
drivers traveling time shall be
deemed to be included with the
‘ unit rates for transport costs }
All distances traveled will be
measured from the Department |
of Public Works Regional ‘
Office. ‘ | |
The attached map clearly
indicates the JHB R/O
| jurisdiction. | | |
The area has been divided into
| four zones, and the kilometers
calculated is for a return journey | |
ZONE 1- 40km km
| 1
‘ ZONE 2- 80 km km 1
\
ZONE 3- 120km km
|
ZONE 4- 180km km |
e » | I
| | Pricefkm | |
36 Transport cost of a vehicle with  From zone
a loading capacity of 1 ton Mo 4
l | | 'R /km R /km | R
L Price/km
37 Transport cost of a vehicie with | From zone
a loading capacity of 2 ton 10 4 ’
| | | | R /km | R _/km | R
‘ Transport cost carried to summary page. R
SUB TOTAL |

T Recommended Rate per kilometer ranging from R2,50 TO R4,00 or as
per current AA RATES for the above vehicles no excessive rates will

be accepted.

|

25



Tender No: JHB 25/02

SCHEDULE 11— SCHEDULE RATES FOR LABOUR AND MATERIAL.

(NOT APPLICABLE) ACCEPT FOR {TEM 63, WHICH IS ALLOWED FOR ON THE

SUMMARY PAGE

38

' 38.1

38.2

38.3

39

391

38.2

26

Labor- for all areas. LIFTS unit year 1 Year 2
EQUIPMENT |
The rates for labor will be deemed
to include for statutory minimum
labor rates, contribution to bonus,
holiday, pension, medical funds
etc., for normal working hours, as
well as for transport costs including

traveling time, but excluding VAT
Normal working hours

Lift inspector
Hours R /hr R /hr

Lift inspector assistant
Hours | R/hr R /hr
Overtime, Sunday and Public
Holidays.
Lift inspector
Hours | R/hr R tr

Lift inspector assistant
Hours R /hr R/hr

Allow for the amount of R100,

000.00 for the provisional cost of
tools and equipment not R100,000.0¢ | R100, 000.00

provisioned to be used. The above
labor rates will apply.

| SUB TOTAL

' Amount-

i O

R200,000.0C

| R200,000.00
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Tender No: JHB 26/02

SUMMARY PAGE
JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION, APPROVAL
AND REPORTING ON ALL WORK DONE PER LIFT FOR 174 LIFTS
INCLUDING HO!ST STAIR LIFTS FOR PARAPLEGIC EQUIPMENT FOR ALL
CLIENTS WITHIN THE JURISDICTION OF JHB REGIONAL OFFICE FOR A
PERIOD OF 24 MONTHS

HOIST AND STAIR LIFTS FOR PARAPLEGICS

The total quotation price for this maintenance must include all operation and material
required for the proper execution of the work and shall be carried over Signed Form of
offer and acceptance (C1.1) which must be returned together with this document.

1. Amount for Schedule 2 R

2. Amount for Schedule 3

3. Amount for Schedule 4

4. Amount for Schedule 5

6. Amount for Schedule 7

7. Amount for Schedule 8

R

R

R

5. Amount for Schedule 6 R
R

R

R

9. Amount for Schedule 9 419.050.00

10. Amount for Schedule 10

11. Amount for Schedule 11

R

R

Value-added Tax (VAT) R
R

GRAND TOTAL.

Total carried forward to DPWI| 07 EC Form R

BIDDERS SIGNATURE:

ADDRESS:

DATE:
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ublic works
infrastructure

G2
Department

QS Public Works and Infrastructure

S

Job Card

Ra®”  REPUBLIC OF SOUTH AFRICA Work Request Cade: 3275099
{anitome  ANCE. AURAHANA CotaciDaat 9809 123 3344 Suseenaoe @ 0P KANUKANLKWINDA)
Department Justica and Constitutianal Development PR3 Propany Gode
Feokty.  Meadowlands Magistrate Court Faoity Cods FO042772
Huidag SudrgCots  EO042772-B0001
Adaess  Hakroodt Cir, MEADOWLANDS EAST
teaton AT MEADOWLANDS COURT
MOMTORING AND HNSFECTION FOR THE LIFT NO. (L3012
\_ /
(AAA Trading PTY LTD MAAA ---mmmmm )
Contact Datails:
Date and Time Assigned: 2026/04/13 1.35.45 PM Scheduled Hours: 000
Descnption of work and malerial used on sile Oty
1 Cantract Dates. 11/07/2025 - 04/06/2026: Number of visits
2
3
4
4
als
>
21 e
o
ﬁ Labour Type Date on Site Time Stacted Time Ended Hours No. oa Site Total Hours (CLIENT Inih’ai)
>
£ Adtisan
@
|| Semi-skited
O
5 Labourer
P-4
x
=
z
o
Q
Guaranlee Yes/Na T:me pericd for Guarantee Senal / Guarantee Card Number
Equipment
Workmanship
Travelled from: Travel Hows: Ks per round trip:
Job Complete? Yes / No Date of Complelion:
d \ Name Signature J
e )
= .
% Name Contact Detail Office Stamp
\ >/ \ Simature Date .
* paice Y be subemeited 1 e Department witnin thity {30} days of compston af work/senice
~ Sigrgd Job Gard [ be subeited ki ke Works Manager. by the Clunt wih.n thrze (3) dayt of eomplalon of stk
| rereby confimfcerdify that the wark has besn compieted
Name
Signalure Dasignation Date
Powered by ARCHIBUS 2026/05/15

PAGE 28
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<L nublic works

~3Z. Department:
| Public Weorks
: /. REPUSBLIC OF SOUTH AFRICA

DECLARATION FOR EPWP

| Project title JHB REGIONAL OFFICE: VARIOUS GOVERNMENT
BUILDINGS: COMPREHENSIVE  MONITORING, |
CERTIFYING, EVALUATION, APPROVAL AND
REPORTING ON ALL WORK DONE PER LIFT FOR
174 LIFTS INCLUDING HOIST STAIR LIFTS FOR
PARAPLEGIC EQUIPMENT FOR ALL CLlENTSI
WITHIN THE JURISDICTION OF JHB REGIONAL
OFFICE FOR A PERIOD OF 24 MONTHS |

Tender number JHB 26/02
Advert date 21/05/2026
Site briefing date | N/A

Closing date 11/06/2026

| from the Company

Hereby undertaking:

e To comply with EPWP requirements in terms of job creation and
reporting.

PROVIDE THE FOLLOWING INFORMATION:

o Certified copies of identity documents for the beneficiaries.
s Attendance registers.
¢ Proof of payments for their salaries.

Failure to sign the undertaking will render the bid non-responsive.

Signed by ;
Director of the Company

Company name

DATE

Lefapha la Ditiro 1sa Setshaba Department of Public Works Lefapha la Mesebets ya Seyhaba Kgaro ya Mesomo ya Seisnaoa Ndzawufoya Minurmo ya Vaaki LiTikg leTemisenent!
yaHulumende Yemphakatsi |Sebe leMisebenzr yoluNtu UmNyango wezemiSebenz) yomPhakath uMnyango benz ¥ omp i Muhasho wa Mishumo ya

Tshitshavha Departement van Openbare Werke

31
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Department:
Public Works and infrastructure

REPUBLIC OF SOUTH AFRICA

DECLARATION
FOR
PUBLIC LIABILITY INSURANCE

Project tittle JHB REGIONAL OFFICE: VARIOUS GOVERNMENT BUILDINGS:
COMPREHENSIVE MONITORING, CERTIFYING, EVALUATION,

| APPROVAL AND REPORTING ON ALL WORK DONE PER LIFT

FOR 174 LIFTS INCLUDING HOIST STAIR LIFTS FOR

PARAPLEGIC EQUIPMENT FOR ALL CLIENTS WITHIN THE
JURISDICTION OF JHB REGIONAL QOFFICE FOR A PERIOD OF
24 MONTHS

Tender number JHB 26/02

Advert date 21/05/2026

Closing date 11/06/2026

Site briefing date | N/A

I from the Company

Hereby undertake to:

Be responsible for ali the legal claims that may arise while on duty during the
execution of the duties on site in the event that any injury or damage may occur.

| hereby exonerate the Department from any third party liability that may arise.

« Inthe event of any legal process against the Department arising within the scope of
my responsibility the former will notify the bidder in writing herein.

e Should the bidder not sign this undertaking, the Bid will be deemed Non-responsive

and it will not evaluated further.

Signed by :
Director of the Company

Signature

Company name

Date

32




